ADDENDUM 01 TO THE CONTRACT DOCUMENTS

FOR

TERREBONE BASIN BARRIER ISLAND AND BEACH NOURISHMENT / WEST BELLE HEADLAND RESTORATION (TE-143 / TE-118)

TERREBONNE AND LAFOURCHE PARISHES, LOUISIANA





STATE OF LOUISIANA COASTAL PROTECTION AND RESTORATION AUTHORITY

ADDENDUM 01 TO BID DOCUMENTS TERREBONNE BASIN NARRIER ISLAND AND BEACH NOURISHMENT / WEST BELLE HEADLAND RESTORATION (TE-143 / TE-118)

The clarifications and revisions in this addendum supersede the requirements in the Bid Documents dated June 2019. The successful bidder will be issued a complete revised set of plans and specifications.

1. PRE-BID MEETING SIGN-IN SHEETS AND PRESENTATION SLIDES

The Pre-Bid Meeting Sign-in Sheets are provided in Attachment A, and the Pre-Bid Meeting Presentation slides are provided in Attachment B. The Pre-Bid Meeting Presentation slides are provided for informational purposes only, and all information presented therein shall at no time supersede the Bid Documents.

2. QUESTIONS SUBMITTED IN WRITING

2.1 Question: Due to the complexity and magnitude of the project, please consider extending the bid due date.

Answer: At this time the Bid opening date shall remain on July 31, 2019 at 2:00pm CST.

2.2 <u>Question</u>: Please include the pre-bid meeting slides and the sign-in sheet with the addendum.

<u>Answer</u>: See Attachment A of this Addendum for the Pre-Bid Meeting sign-in sheets and Attachment B of this Addendum for the Pre-Bid Meeting presentation slides.

3. REVISIONS TO THE GENERAL PROVISIONS, SPECIAL PROVISIONS, AND TECHNICAL SPECIFICATIONS

Provision/Specification language inclusion and/or revision are shown in italics.

- 3.1 SP-6 DELIVERABLES, 6.2 During Construction The Specification has been revised to include:
 - i. Certified payroll documentation as required by the Davis Bacon Act of 1931.
- 3.2 SP-40 DAVIS-BACON ACT The Specification has been revised in its entirety as follows:

For compliance with the Davis-Bacon Act of 1931 the Contractor shall submit to the Owner and Engineer all weekly certified payrolls for its applicable employees and Subcontractors, as required by the Davis-Bacon Act, beginning with the first week of Work and for every week afterward until completion of the Contract in accordance with GP-53.

4. REVISIONS TO APPENDICES

4.1 Appendix J of the Bid Documents has been added as UNITED STATES DEPARTMENT OF LABOR PREVAILING WAGE DETERMINATION SCHEDULE. Appendix J is included as Attachment C.

5. REVISIONS TO THE PLANS

The following Construction Plans Sheets have been revised as indicated. They are included in Attachment D.

- 5.1 SHEET 81 TIMBALIER ISLAND PUMP-OUT AREAS AND CONVEYNACE CORRIDOR PLAN VIEW: Revised to show elevation markings along the conveyance corridor alignment.
- 5.2 SHEET 82 TIMBALIER ISLAND PUMP-OUT AREAS AND CONVEYNACE CORRIDOR PLAN VIEW: Revised to show elevation markings along the conveyance corridor alignment.
- 5.3 SHEET 84 TRINITY-EAST ISLAND PUMP-OUT AREAS AND CONVEYNACE CORRIDOR PLAN VIEW: Revised to show elevation markings along the conveyance corridor alignment.
- 5.4 SHEET 85 TRINITY-EAST ISLAND PUMP-OUT AREAS AND CONVEYNACE CORRIDOR PLAN VIEW: Revised to show elevation markings along the conveyance corridor alignment.

END OF ADDENDUM 01

ATTACHMENT A

Pre-Bid Meeting Sign-In Sheet

Mandatory Pre-Bid Conference Attendance Record



Project Name:

TERREBONNE BASIN BARRIER ISLAND AND BEACH NOURISHMENT

Project Number:

TE-0143 July 10, 2019

Date: Time:

9:30 am

Location:

Coastal Protection and Restoration Authority, 150 Terrace Ave., Rm 401, Baton Rouge, LA

Project Engineer: Amanda Taylor, PE
Engineer of Record: Brett Borne, PE
Construction Manager: Adam Ledet, PE
Project Manager: April Newman, MS

	Name (Print)	Name (Signature)	Initial (In)	Initial (Out)	Company Name	Company Address	Phone and Email	Affiliation (Circle One)
1	April Newman	April Elbert	960	269	CPRA	150, Terrace Blvd. Bourn Louge LA	342-6412 april.newman@la.gov	Prime / Sub
2	Elliot Miller	Elliot Mile	2.M.	2.m.	Crosby Dredging	17771 Hwy 3235 Galliano, LA. 70354	, com	Prime / Sub
3	Steve Datez	Hurt In	1.80		Coastal Eng-Consultans	3570 Anselmo Lane As Batan Rouge, LA 20810	225-831-4490 82artez@ceci-lc.com	Prime / Sub
4	BRANDON CARRERAS	Ende Cins	BAC	FAC	CPICA	Tiger Prine Mibodays, La 20301	985-4/4-5342 Brandon, Carreras@ La. gov	Prime / Sub
5	Amy Porker	amparker	OUP	ap	Weeks Marine	304 Gaille Dr. Covington, LA 70433	985-875-2500 asparker aweeks marine.	Prime / Sub
6	Tom Cargenne	Monus a Canua	TC	TC	STANTEC	1420 Populous St New Orleans LH 20112	504 616 7063 Thomas. Cancienne @ Starta. Con	Prime / Sub
7	PETER ROSEDALE	Male	R	PR	GLDD	2122 YORK RD DAK BROOK IL 6062	630 699 1903 3 PROSEDALE OGLDICO	Prime / Sub
8			,					Prime / Sub
9								Prime / Sub

Mandatory Pre-Bid Conference Attendance Record



Project Name:

TERREBONNE BASIN BARRIER ISLAND AND BEACH NOURISHMENT

Project Number: Date:

TE-0143 July 10, 2019

Time:

9:30 am

Location:

Coastal Protection and Restoration Authority, 150 Terrace Ave., Rm 401, Baton Rouge, LA

Project Engineer: Amanda Taylor, PE
Engineer of Record: Brett Borne, PE
Construction Manager: Adam Ledet, PE
Project Manager: April Newman, MS

	Name (Print)	Name (Signature)	Initial (In)	Initial (Out)	Company Name	Company Address	Phone and Email	Affiliation (Circle One)
1	Glen Carole	Hen Pau	GPC	ak	CPRA		Clar. Curelo @/a.go	Prime / Sub
2	Larry Toner	And	G	SI	Wilco Marsh Buggi es		LToner @ Wicomarsh bugsies com	Prime /Sub
3	Vary Gen McDonald	loften	w		LDWF		VMedonald Ochf. la.gov	Prime / Sub
4	Tim VESTAL	Paul	N	\searrow	WEEKS MARING INC	D.O Box 4339 Houma LA 70364	TOURTAL D WEELS MARING.C	Prime / Sub
5	Colby Towle	Colum	CA	Bo	Manson Construction		Ctowle @ Manson construction, Go	Prime / Sub
6	Saran Dearing	Samp Deey	SED	SPD	Callan Marine	Galvestan, Thangoe	bidda callan marine Hd. WM	Prime / Sub
7	Avoil TAyror	A	A	190	CALLAN MARINE	1/	ATAYLOR & CALLANMARINE LTD. COM 5042591801	
8	CHUCK BROWSSAND	all 3 Pu	ces	(CRI)	WEEK MARINC	304 GAILLE DR. COVW6TON LA. 20433	CIZBROUSSAND @ WEEKS MARK	Prime / Sub
9		Whil Dele	MG	МС	GLDD	2122 York Rd Oak Brook IL 60523	Marchael @ ald com	Prime / Sub

Mandatory Pre-Bid Conference Attendance Record



Project Name:

TERREBONNE BASIN BARRIER ISLAND AND BEACH NOURISHMENT

Project Number:

TE-0143 July 10, 2019

Date: Time:

9:30 am

Location:

Coastal Protection and Restoration Authority, 150 Terrace Ave., Rm 401, Baton Rouge, LA

Project Engineer: Amanda Taylor, PE
Engineer of Record: Brett Borne, PE
Construction Manager: Adam Ledet, PE
Project Manager: April Newman, MS

	Name (Print)	Name (Signature)	Initial (In)	Initial (Out)	Company Name	Company Address	Phone and Email	Affiliation (Circle One)
1	Kenneth Bahling	M	icis	KB.	CPRA	150 Terrace Due Boton Rouse LD. 7602	(225) 342-1362 Kennetz. Bekl. y @ [a. 500	Prime / Sub
2	MIKE NOTSKA	Julo Til	My	W	HYDROTERRA	SCOTT LA 70587	337-315-2190 MIKE, NITSICH @ KYDROTERRAJEC. COM	Prime / Sub
3	Brett Borne	Mut Bue	PB.		CEC	Baton Rouge, LA 709/0		Prime / Sub
4	Adam Ledot	Se Jeat	Ame		CPRA	1440 Tiger Drive Thibodoux LATOROL	985 449 5105 Alam. Led A. GOV	Prime / Sub
5	DARLY M. LEE	D-N.	Dur	100	CPRA.	1440 TISGR TRUG Thoroway LA 70301 608 Henriette Cric Ro	985 447 0990 DARIN. LEE & LA. gov Rboundse southlandha	Prime / Sub
6	Robert Bounds	nten	REB	REB	Southland Holdings/ Johnson Bros.	Roanoke Tx 76262	(954)732-7811	Prime y Sub
7	Told Boks	L OZB	113	TB	LANF	2000 Quail Dr Beton Rage Lt	225 7652814 thefrewithlesov	Prime / Sub
8	PROSPER TOUPS	Alf	PT	PT	DELTA COAST CONS.	4924 Huy 311 HOUMA LA 70360	985.855.3006 PROS PERT Edeltacousti	Prime / Sub
9	Scott A. Lobré	Scott A. Julia	5.AL	S.AL.	MBI. Marst Buggy INC.	2018 Ergluber Road Belle chass 5-70037	(504) 915-5275 Scott @MQRShBuggies,	Prime / Sub

ATTACHMENT B

Pre-Bid Meeting Presentation Slides

TERREBONNE BASIN BARRIER ISLAND AND BEACH NOURISHMENT (TE-143)



MANDATORY PRE-BID MEETING JULY 10, 2019



committed to our coast

PRE-BID MEETING AGENDA

- Sign In Sheet (Sign In and Out!)
- Introductions
- Project Information
- Bid Submittal Requirements
- Site Visit Requirements
- Contractor Requirements Overview
- Construction Overview





Introductions

- Project Manager CPRA
 - April Newman
- Construction Engineer CPRA
 - Adam Ledet
- Project Engineer/Const. Administrator CEC
 - Steve Dartez
- Engineer of Record CEC





ACKNOWLEDGEMENTS PARTNERS











ACKNOWLEDGEMENTS

DESIGN AND DATA COLLECTION





















PRE-BID MEETING AGENDA


- Sign In Sheet (Sign In and Out!)
- Introductions
- Project Information
- Bid Submittal Requirements
- Site Visit Requirements
- Contractor Requirements Overview
- Construction Overview





Project Overview Map





Project InformationRegulatory

CPRA

Coastal Protection and
Restoration Authority of Louisiana

- One project.
- Two permits (Appendix D).
- Two sand leases (Appendix D).



Project InformationWest Belle Headland



Beach, dune, and marsh habitat.

 Extends and nourishes the beach and dune components of the TE-52 project.





Project InformationTimbalier Island



Beach and marsh habitat.

 Template is designed to bolster the island and stem the potential for breaching.





Project InformationTrinity-East Island



Back beach feature.

 Template is designed to bolster the island and stem the potential for breaching.





Project Information Land Rights



- One private landowner, LL&E.
- LDWF
 - Isle Dernieres Barrier Islands Refuge
- Remaining is State Lands.
- Multiple pipeline operators, see App C.



PRE-BID MEETING AGENDA

- Sign In Sheet (Sign In and Out!)
- Introductions
- Project Information
- Bid Submittal Requirements
- Site Visit Requirements
- Contractor Requirements Overview
- Construction Overview





Bid Submittal Requirements

- Bidders Signature Acceptance of the Invitation to Bid (Last page of Invitation to Bid).
- Completed Louisiana Uniform Public Work Bid Form and Unit Price Forms.
- Completed Bid Bond & Power of Attorney
- Full details are included in the Bid Documents.





Contractor Bid Document Questions



ALL QUESTIONS MUST BE SUBMITTED IN WRITING.



Contractor Bid Document Questions



Due by 2:00pm on Monday July 22, 2019

cpra.bidding@la.gov



CONTRACTOR BIDS

Due by 2:00pm (CST) on Wednesday July 31, 2019


Hand Delivery

Coastal Protection and Restoration Authority 150 Terrace Ave Baton Rouge, LA 70802

Registered or Certified Delivery

Coastal Protection and Restoration Authority P.O. Box 44027 Baton Rouge, LA 70804-4027





PRE-BID MEETING AGENDA

- Sign In Sheet (Sign In and Out!)
- Introductions
- Project Information
- Bid Submittal Requirements
- Site Visit Requirements
- Contractor Requirements Overview
- Construction Overview





Job Site Visit

- It is the responsibility of all potential bidders to visit the job site to assess the location, logistics, and site conditions prior to bidding.
- The bidders will not have access to the interior marsh where potential damage to existing marsh may occur.
- The bidders may access Project features where water access is available.
- A permit from the Louisiana Department of Wildlife and Fisheries (LDWF) must be obtained by the bidders for land access onto Trinity-East Island. To obtain a permit the bidders shall contact the LDWF Lafayette office via email that includes the reason for access, requested dates, and type of vessel to be used. The email request must be sent a minimum of one week in advance of the site visit. LDWF will issue the bidders a letter permit with a list of conditions that must be adhered to. The proper contact is Vaughan McDonald, vmcdonald@wlf.la.gov, 225-765-2708.
- Airboats, ATV's, and UTV's are prohibited.





PRE-BID MEETING AGENDA

- Sign In Sheet (Sign In and Out!)
- Introductions
- Project Information
- Bid Submittal Requirements
- Site Visit Requirements
- Contractor Requirements Overview
- Construction Overview






- Davis-Bacon Act Compliance (GP-4)
 - ➤ Will Be Required. SP-40 will be amended to specify the reporting requirements in an addendum.
- Progress Schedule (GP-9)
- Daily Progress Reports (GP-10 & SP-10)
- Pipeline Owner/Operator Notification Requirements (SP-23 and Appendix C)
- Drawings (SP-30)
- Bi-Weekly Progress Meeting Submittals (SP-32)
- Withholding of Payment Specific to Deliverables (SP-36)
- Work Area Security (TS-4.2) and No Work Zone (TS-4.4)
- Protection of Adjacent Wetland Habitat (TS.4.5)
- Individual Island Mobilization/Demobilization (TS-5)






d to our coast

• Debris Removal (TS-4.6)





Items of Note

- Surveys (TS-6)
 - Time span between topographic and bathymetric surveys should not exceed 5 calendar days.
 - Borrow Area and Conveyance Corridor surveys for Pre-Construction and Post-Construction shall be conducted by the Owner. Contractor to provide a minimum of 120 day notice prior to intent to begin dredging. Borrow Area pay surveys by the Contractor may utilize single-beam bathymetric methods.
 - The submerged sediment pipelines installed within the conveyance corridors shall be routinely monitored with side scan sonar, multibeam bathymetry, or swath bathymetry for movement, breakage, or leaks resulting in sediment discharge on the water bottom. Monitoring surveys shall be conducted to coincide with placement of 1.5MCY of fill at West Belle Headland and Timbalier Island, and 1.0MCY for Trinity-East Island. Refer to TS-6.5.6 for specifics.





Contractor Requirements Overview Items of Note



- Surveys (TS-6) cont.
 - Complete as-built survey prior to demobilization for each island.
 - This helps set the baseline for monitoring as opposed to having a survey compiled over nearly a year in some cases.
 - Ratio of Payments (TS-6.10)
 - On this project the payment ratio is broken down into smaller increments due to three fill areas. Allows for more frequent invoicing as work progresses.



Items of Note

- Dredge Location and Control (TS-8.4)
 - All options of dredging are on the table. Each has reporting requirements.
- Borrow Area Cut Sequence (TS-8.7)
 - South Pelto must be excavated 1st.
- Endangered Species Protection (TS-9) i.e. Sea turtle trawling, observation, and reporting.
- Dredging and Sediment Pipeline Lighted Aids and Marking (TS-10)
- Bird Abatement (TS-20) Now a Bid line item.
- Safety! (GP-12 and SP-16)





PRE-BID MEETING AGENDA


- Sign In Sheet (Sign In and Out!)
- Introductions
- Project Information
- Bid Submittal Requirements
- Site Visit Requirements
- Contractor Requirements Overview
- Construction Overview






Project Overview Map






West Belle Headland Overview Map






West Belle Headland Typical Sections






West Belle Headland Plan View Details






West Belle Headland Plan View Details






West Belle Headland Plan View Details







West Belle Headland Access Channel










Timbalier Island Overview Map






Timbalier Island Typical Section




LEGEND:
---- EXISTING GRADE (2018)
FILL
---- DESIGN
----- CONSTRUCTION TOLERANCE



Timbalier Island Plan View Details






Timbalier Island Plan View Details







Timbalier Island Access Channel - East











Timbalier Island Access Channel - West










Timbalier Island Camp





Trinity-East Overview





-2,000

-1,000

Trinity-East Typical Sections




-15

2,000

1,000


EXISTING GRADE (2018)



DISTANCE FROM BASELINE (FT)


Trinity-East Plan View Details







Trinity-East Plan View Details






Trinity-East Upland Corridor







Trinity-East Access Channel - East












Trinity-East Access Channel - West











South Pelto Borrow Area Plan View






South Pelto Borrow Area Typical Sections






Ship Shoal Borrow Area Plan View






Ship Shoal Borrow Area Typical Sections






West Belle Marsh Borrow Area Plan View







West Belle Marsh Borrow Area Typical Sections









West Belle Conveyance Corridor






Timbalier Conveyance Corridor Overview







Timbalier Conveyance Corridor Plan View






Timbalier Conveyance Corridor Plan View






Trinity-East Conveyance Corridor Overview






Trinity-East Conveyance Corridor Plan View





Trinity-East Conveyance Corridor Plan View



Questions

Due by 2:00pm on Monday July 22, 2019

cpra.bidding@la.gov

Remember to SIGN OUT





ATTACHMENT C

 $\label{eq:continuous} \mbox{Appendix J-United States Department of Labor Prevailing Wage Determination Schedule}$

TERREBONE BASIN BARRIER ISLAND AND BEACH NOURISHMENT / WEST BELLE HEADLAND RESTORATION (TE-143 / TE-118)

APPENDIX J

UNITED STATES DEPARTMENT OF LABOR PREVAILING WAGE DETERMINATION SCHEDULE

TERREBONNE AND LAFOURCHE PARISHES, LOUISIANA





STATE OF LOUISIANA COASTAL PROTECTION AND RESTORATION AUTHORITY

JULY 2019

"General Decision Number: LA20190007 01/04/2019

Superseded General Decision Number: LA20180011

State: Louisiana

Construction Type: Heavy Dredging

Counties: Louisiana Statewide.

DREDGING PROJECTS ALONG THE GULF COAST AREA INCLUDING THE MISSISSIPPI RIVER AND ITS TRIBUTARIES TO THE OHIO RIVER

Note: Under Executive Order (EO) 13658, an hourly minimum wage of \$10.60 for calendar year 2019 applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers in any classification listed on this wage determination at least \$10.60 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the contract in calendar year 2019. If this contract is covered by the EO and a classification considered necessary for performance of work on the contract does not appear on this wage determination, the contractor must pay workers in that classification at least the wage rate determined through the conformance process set forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate, if it is higher than the conformed wage rate). The EO minimum wage rate will be adjusted annually. Please note that this EO applies to the above-mentioned types of contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but it does not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60). Additional information on contractor requirements and worker protections

Modification Number Publication Date 0 01/04/2019

* SULA1994-001 04/01/1994

Rates Fring	ges
Derrick Operator 7.25	
Dozer Operator 7.25	
Dredge 16"" and Over	
Deckhand\$ 7.25	
Dredge tender operator\$ 7.25	
Fireman 7.25	
First assistant engineer\$ 7.25	
Leverman 7.25	
Oiler\$ 7.25	
Second assistant engineer\$ 7.25	
Shoreman 7.25	
Third assistant engineer\$ 7.25	
Truck driver 7.25	
Welder\$ 7.25	
Dredge Under 16""	
Deckhand\$ 7.25	
Dredge tender operator\$ 7.25	
Leverman\$ 7.25	
Oiler\$ 7.25	
Welder\$ 7.25	
Hydraulic Dredging	
First cook\$ 7.25	
Handyman\$ 7.25	
Janitor, cabin person\$ 7.25	

Second cook......\$ 7.25

Marsh Buggy Dragline, Oiler.....\$ 7.25

Marsh Buggy Dragline, Operator...\$ 7.25

Self-Propelled Hopper Dredge,
Drag Tender.....\$ 9.70

3.45+a

FOOTNOTE: Fourteen paid vacation days and eight paid holidays: New Year's Day, Good Friday, Memorial Day, Independence Day, Labor Day, Veterans' Day, Thanksgiving Day & Christmas Day provided the employee has one year of service.

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave for their own illness, injury or other health-related needs, including preventive care; to assist a family member (or person who is like family to the employee) who is ill, injured, or has other health-related needs, including preventive care; or for reasons resulting from, or to assist a family member (or person who is like family to the employee) who is a victim of, domestic violence, sexual assault, or stalking. Additional information on contractor requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within

the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical order of ""identifiers"" that indicate whether the particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than ""SU"" or ""UAVG"" denotes that the union classification and rate were prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in the survey for this classification, which in this example would be Plumbers. 0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that

no one rate prevailed for this classification in the survey and the published rate is derived by computing a weighted average rate based on all the rates reported in the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are based. The next number, 007 in the example, is an internal number used in producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. The next number, 0010 in the example, is an internal number used in producing the wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the current negotiated/CBA rate of the union locals from which the rate is based.

- 1.) Has there been an initial decision in the matter? This can be:
- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

"

ATTACHMENT D

Revised Construction Plans Sheets

