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INVITATION TO BIDDERS 
Electronic Bids will be received for the State of Louisiana by the Coastal Protection and Restoration Authority via 
email to cpra.bidding@la.gov until 10:00 AM on Tuesday, October 11th, 2022. 
 
 
FOR:  South Shore of The Pen Maintenance Project (BA-0041) 
 JEFFERSON PARISH, LOUISIANA 
                                                                                            

 
Questions should be directed to the following point of contact: 
 

COASTAL PROTECTION AND RESTORATION AUTHORITY (CPRA) 
150 Terrace Avenue 

Baton Rouge, Louisiana, 70802 
Attn:  Jordan DeLaune 

Email:  cpra.bidding@la.gov      Phone:  (225) 342-1150       Fax:  (225) 800-5596 
                                                                                             

A NON-MANDATORY PRE-BID CONFERENCE WILL BE HELD at 

10:00 AM on Tuesday, October 4th, 2022 via Zoom webinar at: 
https://us06web.zoom.us/j/82932615756?pwd=RCtCeFIyb1R5WjluWjh5aGNHbEhwQT09 

 
Meeting Password: 503327 

 
Meeting audio may be accessed through your computer/device. If your computer/device does not have audio, 
meeting audio can be accessed via phone with the following call-in information: 

Conference Line Phone Number: (215) 446-3657; Conference code: 815635 

 
  
All bids shall be accompanied by security in an amount of five percent (5%) of the sum of the base bid and all 
alternates.  The form of this security shall be as stated in the Instruction to Bidders included in the Bid Documents 
for this project. 
 
The successful Bidder shall be required to furnish a Performance and Payment Bond written as described in the 
Instructions to Bidders included in the Bid Documents for this project. 
 
Bids in excess of fifty thousand dollars ($50,000.00) shall be accepted from Contractors who are licensed under 
LA. R.S. 37:2150-2192 for the classification of Heavy Construction and/or sub classification of Coastal Restoration 
and Habitat Enhancement.   
 
Bidder is required to comply with provisions and requirements of LA R.S.38:2212(B)(5). No bid may be withdrawn 
for a period of forty-five (45) calendar days after receipt of bids, except under the provisions of LA. R.S. 38:2214. 
 
The Owner reserves the right to reject any and all bids for just cause.  The provisions and requirements stated in the 
bidding documents shall not be waived by any entity. 
 
 

 
 



  

 

INSTRUCTIONS TO BIDDERS 
 
 
DEFINITIONS: 
 
The definitions listed below are applicable to the Bid Documents, unless otherwise specifically stated or written: 
 

Addenda:  Addenda are written and/or graphic instruments issued by the Engineer prior to the opening of bids 
which modify or interpret the Bid Documents by additions, deletions, clarifications, corrections and prior 
approvals. 
 
Bid:  A complete and properly signed proposal to do the work or designated portion thereof for the sums 
stipulated therein supported by data called for by the Bid Documents. 

 
Bidder:  one who submits a bid for a prime Contract with the Owner for the work described in the Bid 
Documents. 
 
Contract:  The written agreement between the Owner and the Contractor which defines the work to be 
completed and shall be understood to also include all Contract Documents. 
 
Contract Documents:  The Contract, all addenda which pertains to the Contract Documents, Bid Documents 
and specified Attachments accompanying the Bid and any post-bid documentation submitted prior to the 
Notice of Award, Contractor’s Bid when attached as an exhibit to the Agreement, General Provisions, Special 
Provisions, Technical Specifications, Plans, and all Field or Change Orders issued after the execution of the 
Agreement.  Shop Drawings and other submittals by the Contractor are not Contract Documents 
 
Contract Price:  The moneys payable by the Owner to the Contractor for the Work in accordance with the 
Contract Documents as stated in the Contract. 
 
Contractor: The person, association of persons, firm, or corporation entering into the duly awarded Contract. 

 
Contracting Agency:  The State of Louisiana, Coastal Protection and Restoration Authority (CPRA). 

 
Day:  When any period of time is referred to in the Contract Documents using days, it will be computed to 
exclude the first day and include the last day of such period.  If the last day of any such period falls on a 
Saturday, Sunday, or a legal holiday, that day will be omitted from the computation.  A calendar day is 
measured as twenty-four (24) hour period starting at midnight and ending the following midnight. 
 
Notice of Award:  A written notice to the successful Bidder stating that the Bid has been accepted by the 
Owner and that the successful Bidder is required to execute the Contract and furnish the Non-Collusion 
Affidavit.   
 
Notice to Proceed:  The written notice to the Contractor by the Owner which provides the starting date for the 
Contract Time. 
 
Owner:  The Owner is the State of Louisiana (State) which acts through the Contracting Agency. 

Work: All work specified herein or indicated on the Plans. 
 
BIDDER REPRESENTATION: 
 
Each Bidder by making his bid represents that: 
 

a. He has read and understands the Bid Documents and his bid is made in accordance therewith. 



  

 
b. His bid is based solely upon the materials, systems and equipment described in the Bid Documents as 

advertised. 
 

c. His bid is not based on any verbal instructions contrary to the Bid Documents. 
 

d. He is familiar with the Code of Governmental Ethics requirement that prohibits public servants and/or their 
immediate family members from bidding on or entering into contracts; he is aware that the Designer and 
its principal owners are considered Public Servants under the Code of Governmental Ethics for the limited 
purposes and scope of the Design Contract with the State on this Project (see Ethics Board Advisory 
Opinion, No. 2009-378 and 2010-128); and neither he nor any principal of the Bidder with a controlling 
interest  therein has an immediate family relation-ship with the Designer or any principal within the 
Designer’s firm. (see La. R.S. 42:1113).   Any Bidder submitting a bid in violation of this clause shall be 
disqualified and any contract entered into in violation of this clause shall be null and void. 
 

e. The Bidder must be fully qualified under any State or local licensing law for Contractors in effect at the 
time and at the location of the work before submitting his bid.  In the State of Louisiana, Revised Statutes 
37:2150, et seq. will be considered, if applicable. 
 

BID PROCEDURE: 
 

a. Bids shall be submitted on the Louisiana Uniform Public Work Bid Form provided by the Engineer. 
 
b. The Bidder shall ensure that all applicable blanks on the Bid Form are completely and accurately filled in. 

 
c. Bid sums shall be expressed in both words and figures, and in case of discrepancy between the two, the 

written words shall govern. 
 

d. Any interlineation, alteration or erasure must be initialed by the signer of the bid or his authorized 
representative. 

 
e. Bidders are cautioned to complete all unit prices should such be required in the Bid Form.  Unit prices 

represent a price proposal to do a specified quantity and quality of work.  Unit prices are incorporated into 
the base bid as indicated on the Unit Price Form, but are not the sole components thereof.   
 

f. Bidder shall make no additional stipulations on the Bid Form nor qualify his bid in any other manner. 
 

g. Written evidence of the authority of the person signing the bid for the public work shall be submitted in 
accordance with La. R.S. 38:2212(B)(5).  
 

h. On any bid in excess of fifty thousand dollars ($50,000.00), the Contractor shall certify that he is licensed 
under R.S. 37: 2150-2173 and show his license number on the bid above his signature or his duly authorized 
representative. 
 
 

BID SECURITY: 
 

a. No bid shall be considered or accepted unless the bid is accompanied by bid security in an amount of five 
percent (5%) of the base bid and all alternates. 

 
b. The bid security shall be in the form of a certified check or cashier’s check drawn on a bank insured by the 

Federal Deposit Insurance Corporation, or a Bid Bond written by a surety company licensed to do business 
in Louisiana and signed by the surety’s agent or attorney-in-fact.  The Bid Bond shall be written on the 
Coastal Protection and Restoration Authority Bid Bond Form, and the surety for the bond must meet the 
qualifications states thereon.  The Bid Bond shall include the legal name of the bidder and be in favor of 
the State of Louisiana, Coastal Protection and Restoration Authority, and shall be accompanied by 



  

appropriate power of attorney.  The Bid Bond must be signed by both the bidder/principal and the surety in 
the space provide on the Coastal Protection and Restoration Authority Bid Bond Form.  Failure by the 
bidder/principal or the surety to sign the bid bond shall result in the rejection of the bid. 
 

c. Bid security furnished by the Contractor shall guarantee that the Contractor will, if awarded the work 
according to the terms of his proposal, enter into the Contract and furnish Performance and Payment Bonds 
as required by these Bid Documents, within fifteen (15) days after written notice that the instrument is ready 
for signature. 
 

d. Should the Bidder refuse to enter into such Contract or fail to furnish such bonds, the amount of the bid 
security shall be forfeited to the Owner as liquidated damages, not as penalty. 

 
e. The Owner will have the right to retain the bid security of Bidders until either (a) the Contract has been 

executed and bonds have been furnished, or (b) the specified time has elapsed so that bids may be 
withdrawn, or (c) all bids have been rejected.   
 

SUBMISSION OF BIDS: 
 

a. The Bid shall be submitted electronically via email to cpra.bidding@la.gov.  The email shall include the 
bidder’s company name, address and license number of the Bidder.  
 

b. The email submission shall not contain multiple bid forms. 
 

c. Bids shall be submitted electronically via email to cpra.bidding@la.gov and must be received prior to the 
time on the date for receipt of bids indicated in the Invitation to Bidders, or any extension thereof made by 
addendum.  Bids received after the time and date for receipt of bids will not be considered.  Bidders should 
allow sufficient time to ensure successful email of their proposal by the time specified.  Bidders are strongly 
encouraged to upload their bid well in advance of the deadline for receipt of electronic bids as internet 
connectivity and file size will affect bid proposal submission upload timeframes.   
 

d. The State assumes no liability for assuring accurate/complete emails.  Bidder shall assume full 
responsibility to ensure bids are emailed and received prior to the deadline for submission.  Corrupted files 
and incomplete submissions will not be considered. 
 

e. A bid may not be modified, withdrawn or canceled by the Bidder during the time stipulated in the Invitation 
to Bidders, for the period following the time and bid date designated for the receipt of bids, and Bidder so 
agrees in submitting his bid, except in accordance with R.S. 38:2214 which states, in part, "Bids containing 
patently obvious, unintentional, and substantial mechanical, clerical or mathematical errors, or errors of 
unintentional omission of a substantial quantity of work, labor, material, or services made directly in the 
compilation of the bid, may be withdrawn by the Contractor if clear and convincing sworn, written evidence 
of such errors is furnished to the public entity within forty eight hours of the Bid Opening excluding 
Saturdays, Sundays and legal holidays". 
 

f. Prior to the time and date designated for receipt of bids, bids submitted early may be modified or withdrawn 
only by notice to the party receiving bids at the place and prior to the time designated for receipt of bids 
 

g. Withdrawn bids may be resubmitted up to the time designated for the receipt of bids provided that they are 
then fully in conformance with these Instructions to Bidders. 

 
PROHIBITION OF DISCRIMINATORY BOYCOTTS OF ISRAEL: 
 
By submitting its Bid, the bidder certifies and agrees that the following information is correct: 
 
In preparing its bid, the bidder has considered all proposals submitted from qualified, potential subcontractors and 
suppliers, and has not, in the solicitation, selection, or commercial treatment of any subcontractor or supplier, 
refused to transact or terminated business activities, or taken other actions intended to limit commercial relations, 



  

with a person or entity that is engaging in commercial transactions in Israel or Israel-controlled territories, with the 
specific intent to accomplish a boycott or divestment of Israel.  The bidder has also not retaliated against any person 
or other entity for reporting such refusal, termination, or commercially limiting actions.  The state reserves the right 
to reject any bids if this certification is subsequently determined to be false and to terminate any contract awarded 
based on such a false response. 
 
CONSIDERATION OF BIDS: 
 

a. Rejection of Bids:  The Owner shall have the right to reject any or all bids and in particular to reject a bid 
not accompanied by any required bid security or data required by the Bid Documents or a bid in any way 
incomplete or irregular. 

 
b. Acceptance of Bids:  It is the intent of the Owner, if he accepts any alternates, to accept them in the order 

in which they are listed in the Bid Form.  Acceptance shall primarily be based on the lowest bid.  However, 
the Owner reserves the right to reject a Bid from a Bidder that cannot commit to commence work as soon 
as possible, as stated in SP-4. 
 

PERFORMANCE AND PAYMENT BOND 
 
 a. Bond Required 
 

The Contractor shall furnish and pay for a Performance and Payment Bond written by a company licensed 
to do business in Louisiana, which shall be signed by the surety's agent or attorney-in-fact, in an amount 
equal to 100% of the Contract amount.  Surety must be listed currently on the U. S. Department of Treasury 
Financial Management Service List (Treasury List) as approved for an amount equal to or greater than the 
contract amount, or must be an insurance company domiciled in Louisiana or owned by Louisiana residents.  
If surety is qualified other than by listing on the Treasury list, the contract amount may not exceed fifteen 
percent of policyholders' surplus as shown by surety's most recent financial statements filed with the 
Louisiana Department of Insurance and may not exceed the amount of $500,000.  However, a Louisiana 
domiciled insurance company with at least an A- rating in the latest printing of the A. M. Best's Key Rating 
Guide shall not be subject to the $500,000 limitation, provided that the contract amount does not exceed 
ten percent of policyholders' surplus as shown in the latest A. M. Best's Key Rating Guide nor fifteen 
percent of policyholders' surplus as shown by surety's most recent financial statements filed with the 
Louisiana Department of Insurance.  The Bond shall be signed by the surety's agent or attorney-in-fact.  
The Bond shall be in favor of the Coastal Protection and Restoration Authority. 

 
 b. Time of Delivery and Form of Bond 
 
  The Bidder shall deliver the required bond to the Owner simultaneous with the execution of the Contract. 
 

Bond shall be in the form furnished by the Coastal Protection and Restoration Authority, entitled 
CONTRACT BETWEEN OWNER AND CONTRACTOR AND PERFORMANCE AND PAYMENT 
BOND, a copy of which is included in the Bid Documents. 

 
The Bidder shall require the Attorney-in-Fact who executes the required bond on behalf of the surety to 
affix thereto a certified and current copy of his power of Attorney. 

 
FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR: 
 

a. Form to be Used:  Form of the Contract to be used shall be furnished by the Coastal Protection and 
Restoration Authority, an example of which is bound in the Bid Documents. 

 
b. Award:  After award of the Contract, the successful Bidder, if a corporation, shall furnish to the Owner the 

most current copy of a Disclosure of Ownership Affidavit on file with the Secretary of State.  In accordance 
with Louisiana Law, when the Contract is awarded, the successful Bidder shall, at the time of the signing 
of the Contract, execute the Non Collusion Affidavit included in the Contract Documents. 



  

 
   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 
 

LOUISIANA UNIFORM PUBLIC WORK BID FORM 
 
TO: Coastal Protection and Restoration Authority 
150 Terrace Avenue     
Suite 100      
Baton Rouge, LA 70802 
 
BID FOR: South Shore of The Pen (BA-0041) 
 
The undersigned bidder hereby declares and represents that she/he: a) has carefully examined and understands the Bidding 
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or 
any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, 
tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and 
completion of the referenced project, all in strict accordance with the Bidding Documents prepared by: CPRA  and dated: 
August 2022.  
 

Bidders must acknowledge all addenda.  The Bidder acknowledges receipt of the following ADDENDA:  (Enter the number the 

Designer has assigned to each of the addenda that the Bidder is acknowledging)  __________________________________________ 

. 
 
TOTAL BASE BID:  For all work required by the Bidding Documents (including any and all unit prices designated “Base 
Bid” * but not alternates) the sum of: 
 

          Dollars    ($    ) 
 
ALTERNATES:  For any and all work required by the Bidding Documents for Alternates including any and all unit prices 
designated as alternates in the unit price description.  
 
Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

Not Applicable    Dollars  ($  Not Applicable  ) 
 
Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

Not Applicable    Dollars  ($  Not Applicable  ) 
 
Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

Not Applicable    Dollars  ($ Not Applicable  ) 
 
NAME OF BIDDER:             

ADDRESS OF BIDDER:             

               

LOUISIANA CONTRACTOR’S LICENSE NUMBER:         

NAME OF AUTHORIZED SIGNATORY OF BIDDER:         

TITLE OF AUTHORIZED SIGNATORY OF BIDDER:         
 

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:        

DATE:   _______________________ 
 

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA 
UNIFORM PUBLIC WORK BID FORM: 

 
*  The Unit Price Form shall be used if the contract includes unit prices.  Otherwise it is not required and need not be included 
with the form.  The number of unit prices that may be included is not limited and additional sheets may be included if needed.  
 



  

** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the 
public work as prescribed by LA R.S. 38:2212(B)(5). 
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LOUISIANA UNIFORM PUBLIC WORK BID FORM 
UNIT PRICE FORM  

 
TO: Coastal Protection and Restoration Authority                  

150 Terrace Avenue                                                         
Suite 100                                                                           
Baton Rouge, LA  70802                                                  

(Owner to provide name and address of owner) 

BID FOR: South Shore of The Pen Maintenance Project (BA-0041) 
      
    (Owner to provide name of project and other identifying information)

UNIT PRICES:  This form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amounts shall be stated in figures and only in figures. 
DESCRIPTION:  Base Bid or  Alt.#    Mobilization and Demobilization (TS-100) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

 1  1  Lump Sum     
   

 DESCRIPTION:  Base Bid or  Alt.#    Removal of Existing Damaged Construction Mats (TS-960) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

 2  1 Lump Sum     
   

 DESCRIPTION:  Base Bid or  Alt.# ___ Not Applicable 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

 Not Applicable  Not Applicable  Not Applicable     
   

 DESCRIPTION:  Base Bid or  Alt.# ___ Not Applicable 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

Not Applicable  Not Applicable Not Applicable     
   

 DESCRIPTION:  Base Bid or  Alt.# ___ Not Applicable 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

 Not Applicable  Not Applicable  Not Applicable     
   

 DESCRIPTION:  Base Bid or  Alt.# ___ Not Applicable 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

 Not Applicable  Not Applicable  Not Applicable     
   
   

 

Wording for “DESCRIPTION” is to be provided by the Owner. 
All quantities are estimated.   The contractor will be paid based upon actual quantities as verified by the Owner



 

BID BOND 
 

 FOR 
 COASTAL PROTECTION AND RESTORATION AUTHORITY PROJECTS 
 
 Date:    
KNOW ALL MEN BY THESE PRESENTS: 
 

That                                                                     of                                                                         , as 
Principal, and                                                                                                                            , as Surety, are 
held and firmly bound unto the State of Louisiana, Coastal Protection and Restoration Authority (Obligee), 
in the full and just sum of five (5%) percent of the total amount of this proposal, including all alternates, 
lawful money of the United States, for payment of which sum, well and truly be made, we bind ourselves, 
our heirs, executors, administrators, successors and assigns, jointly and severally firmly by these presents. 
 

Surety represents that it is listed on the current U. S. Department of the Treasury Financial 
Management Service list of approved bonding companies as approved for an amount equal to or greater 
that the amount for which it obligates itself in this instrument or that it is a Louisiana domiciled insurance 
company with at least an A - rating in the latest printing of the A. M.  Best's Key Rating Guide.  If surety 
qualifies by virtue of its Best's listing, the Bond amount may not exceed ten percent of policyholders' surplus 
as shown in the latest A. M. Best's Key Rating Guide. 
 

Surety further represents that it is licensed to do business in the State of Louisiana and that this 
Bond is signed by surety's agent or attorney-in-fact. This Bid Bond is accompanied by appropriate power 
of attorney. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas said Principal is herewith 
submitting its proposal to the Obligee on a Contract for: 
                                                                                          
________________________________________________________________________________                                     

NOW, THEREFORE, if the said Contract be awarded to the Principal and the Principal shall, 
within such time as may be specified, enter into the Contract in writing and give a good and sufficient bond 
to secure the performance of the terms and conditions of the Contract with surety acceptable to the Obligee, 
then this obligation shall be void; otherwise this obligation shall become due and payable. 
 
 
                                                                                                                                                       

PRINCIPAL (BIDDER)       SURETY 
 
 
 
BY:                                                                                            BY:  
AUTHORIZED OFFICER-OWNER-PARTNER                  AGENT OR ATTORNEY-IN-FACT(SEAL) 
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PROJECT NAME        PROJECT NO. 
SOUTH SHORE OF THE PEN MAINTENANCE PROJECT                  BA-0041 

                              
 
 
STATE OF: LOUISIANA 
 
PARISH OF: JEFFERSON 

 
ATTESTATIONS AFFIDAVIT 

 
Before me, the undersigned notary public, duly commissioned and qualified in and for the parish and state 
aforesaid, personally came and appeared Affiant, who after being duly sworn, attested as follows: 
 
 
LA. R.S. 38:2227 PAST CRIMINAL CONVICTIONS OF BIDDERS 

  
A.  No sole proprietor or individual partner, incorporator, director, manager, officer, organizer, or member who has a 

minimum of a ten percent (10%) ownership in the bidding entity named below has been convicted of, or has entered 
a plea of guilty or nolo contendere to any of the following state crimes or equivalent federal crimes:   
 
      (a) Public bribery (R.S. 14:118)    (c) Extortion (R.S. 14:66) 

(b) Corrupt influencing (R.S. 14:120)     (d) Money laundering (R.S. 14:23) 
 

 B.  Within the past five years from the project bid date, no sole proprietor or individual partner, incorporator, director, 
manager, officer, organizer, or member who has a minimum of a ten percent (10%) ownership in the bidding entity 
named below has been convicted of, or has entered a plea of guilty or nolo contendere to any of the following state 
crimes or equivalent federal crimes, during the solicitation or execution of a contract or bid awarded pursuant to the 
provisions of Chapter 10 of Title 38 of the Louisiana Revised Statutes:  

 
(a) Theft (R.S. 14:67)       (e) Bank fraud (R.S. 14:71.1) 
(b) Identity Theft (R.S. 14:67.16)     (f) Forgery (R.S. 14:72) 
(c) False accounting (R.S. 14:70)    (g) Contractors; misapplication of       
(d) Issuing worthless checks                          payments (R.S. 14:202) 

       (R.S. 14:71)          (h) Malfeasance in office (R.S. 14:134) 
LA. R.S. 38:2212.10 Verification of Employees 
 
A. At the time of bidding, Appearer is registered and participates in a status verification system to verify that all new 
 employees in the state of Louisiana are legal citizens of the United States or are legal aliens. 

 
B. If awarded the contract, Appearer shall continue, during the term of the contract, to utilize a status verification 

system to verify the legal status of all new employees in the state of Louisiana. 
 

C. If awarded the contract, Appearer shall require all subcontractors to submit to it a sworn affidavit verifying 
compliance with Paragraphs (A) and (B) of this Subsection. 
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SOUTH SHORE OF THE PEN MAINTENANCE PROJECT                                                BA-0041 
Name of Project                                     Project No. 

 
 
 
LA. R.S. 23:1726(B)  Certification Regarding Unpaid Workers Compensation Insurance 
 
A. R.S. 23:1726 prohibits any entity against whom an assessment under Part X of Chapter 11 of Title 23 of the 

Louisiana Revised Statutes of 1950 (Alternative Collection Procedures & Assessments) is in effect, and whose right 
to appeal that assessment is exhausted, from submitting a bid or proposal for or obtaining any contract pursuant to 
Chapter 10 of Title 38 of the Louisiana Revised Statutes of 1950 and Chapters 16 and 17 of Title 39 of the Louisiana 
Revised Statutes of 1950.  

 
B. By signing this bid /proposal, Affiant certifies that no such assessment is in effect against the bidding / proposing 

entity. 
 
 

 
____________________________________ ________________________________________________ 
NAME OF BIDDER    NAME OF AUTHORIZED SIGNATORY OF BIDDER 
 

____________________________________ _________________________________________________ 
DATE      TITLE OF AUTHORIZED SIGNATORY OF BIDDER 

 
__________________________________________________________ 

SIGNATURE OF AUTHORIZED 
       SIGNATORY OF BIDDER/AFFIANT 

 
 

 

Sworn to and subscribed before me by Affiant on the _____ day of _____________ , 20___ . 
 
 

_________________________________ 
Notary Public 
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FOR INFORMATION ONLY 
This document will be prepared by the Coastal Protection and Restoration Authority in the form appropriate 
for the project. 
 
 
 

CONTRACT BETWEEN OWNER AND CONTRACTOR 
 

 
 

This agreement entered into this             day of                             , 2022, by 
(CONTRACTOR NAME) hereinafter called the "Contractor", whose business address is______________, 
and the State of Louisiana Coastal Protection and Restoration Authority, herein represented by its Executive 
Director executing this contract, and hereinafter called the "Owner". 
 

Witnesseth that the Contractor and the Owner, in consideration of premises and the mutual 
covenants; consideration and agreement herein contained, agree as follows: 
 

Statement of Work:  The contractor shall furnish all labor and materials and perform all of the work 
required to build, construct and complete in a thorough and workmanlike manner: 
 

Project No. BA-0041 
Project Name: South Shore of The Pen Maintenance Project 

 
in strict accordance with Contract Documents prepared by Owner. 

 
 

It is recognized by the parties herein that said Contract Documents, including by way of example 
and not of limitation, the Plans, Specifications (including General Provisions, Special Provisions, and 
Technical Specifications), Any Addenda thereto, Instructions To Bidders, this Contract, Advertisement For 
Bids, Affidavit, Bid Form, and any Submitted Post-Bid Documentation, Notice of Award, Notice to 
Proceed, Change Orders, and Claims, if any, impose duties and obligations upon the parties herein, and said 
parties thereby agree that they shall be bound by said duties and obligations.  For these purposes, all of the 
provisions contained in the aforementioned Contract Documents are incorporated herein by reference with 
the same force and effect as though said Contract Documents were herein set out in full. 
 

Time for Completion:  The work shall be commenced on a date to be specified in a written order 
of the Owner and shall be completed within forty-five (45) consecutive calendar days from and after the 
said date. 
 

Liquidated Damages:  Contractor shall be assessed Liquidated Damages in the amount of 
$_500____Dollars per day for each consecutive calendar day which work is not complete beginning with 
the first day beyond the completion time. 
 

Compensation to be paid to the Contractor:  The Owner will pay and the Contractor will accept in 
full consideration for the performance of the contract the sum of ________________Dollars ($) which sum 
represents the Contract Price. 
 

Performance and Payment Bond:    To these presents personally came and intervened  
                                                  , herein acting for                                                    , a corporation organized 
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and existing under the laws of the State of                           , and duly authorized to transact business in the 
State of Louisiana, as surety, who declared that having taken cognizance of this Contract and of the 
Construction Documents mentioned herein, he hereby in his capacity as its Attorney in Fact obligates his 
said company, as Surety for the said Contractor, unto the said Owner, up to the sum of    
___________Dollars ($).  By issuance of this bond, the surety acknowledges they are in compliance with 
R.S. 38:2219. 
 

The condition of this performance and payment bond shall be that should the Contractor herein not 
perform the Contract in accordance with the terms and conditions hereof, or should said Contractor not 
fully indemnify and save harmless the Owner, from all cost and damages which he may suffer by said 
Contractor's non-performance or should said Contractor not pay all persons who have and fulfill obligations 
to perform labor and/or furnish materials in the prosecution of the work provided for herein, including by 
way of example workmen, laborers, mechanics, and furnishers of materials, machinery, equipment and 
fixtures, then said Surety agrees and is bound to so perform the Contract and make said payment(s). 
 

Provided, that any alterations which may be made in the terms of the Contract or in the work to be 
done under it, or the giving by the Owner of any extensions of time for the performance of the Contract, or 
any other forbearance on the part of either the Owner or the Contractor to the other shall not in any way 
release the Contractor or the Surety from their liability hereunder, notice to the Surety of any such 
alterations, extensions or other forbearance being hereby waived. 
 
           The Contractor agrees to abide by the requirements of the following as applicable:  Title VI and VII 
of the Civil Rights Act of 1964, as amended by the Equal Opportunity Act of 1972, Federal Executive Order 
11246, the Federal Rehabilitation Act of 1973, as amended, the Vietnam Era Veteran's Readjustment 
Assistance Act of 1974, Title IX of the Education Amendments of 1972, the Age Act of 1972, and 
contractor agrees to abide by the requirements of the Americans with Disabilities Act of 1990. 
 

Contractor agrees not to discriminate in its employment practices, and will render services under 
this contract without regard to race, color, sex, religion, national origin, genetic information, age or 
disabilities.  Any act of discrimination committed by Contractor or failure to comply with these statutory 
obligations when applicable shall be grounds for termination of this contract.  
 

In Witness whereof, the parties hereto on the day and year first above written have executed this 
agreement in     eight (8)     counterparts, each of which shall, without proof or accountancy for the other 
counterparts, be deemed an original thereof. 
 
       STATE OF LOUISIANA 
WITNESSES: COASTAL PROTECTION AND 

RESTORATION AUTHORITY 
 
 
______________________________   BY: _______________________________ 

    Lawrence B. Haase, Executive Director  

_____________________________ 
 
 

______________________________   BY: _______________________________ 

 
 
______________________________                   
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SURETY: _____________________________   

______________________________    
      BY:       
      ATTORNEY IN FACT 

  
      ___________________________________  
 
       ___________________________________ 
       ADDRESS 

                                                      ______ 
                                                     TELEPHONE NUMBER 
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STATE OF LOUISIANA 
PARISH OF JEFFERSON 

 
PROJECT NO.  BA-0041 

NAME: South Shore of The Pen Maintenance Project 
LOCATION: Jefferson 

 
 A F F I D A V I T 
 

Before me, the undersigned authority, duly commissioned and qualified within and for the 
State and Parish aforesaid, personally came and appeared                                                 representing  who, 
being by me first duly sworn deposed and said that he has read this affidavit and does hereby agree under 
oath to comply with all provisions herein as follows: 
 
 PART I. 
 

Section 2224 of Part II of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as 
amended. 
 

(1) That affiant employed no person, corporation, firm, association, or other organization, 
either directly or indirectly, to secure the public contract under which he received payment, other than 
persons regularly employed by the affiant whose services in connection with the construction, alteration or 
demolition of the public building or project or in securing the public contract were in the regular course of 
their duties for affiant; and 
 

(2) That no part of the Contract price received by affiant was paid or will be paid to any 
person, corporation, firm, association, or other organization for soliciting the Contract, other than the 
payment of their normal compensation to persons regularly employed by the affiant whose services in 
connection with the construction, alteration or demolition of the public building or project were in the 
regular course of their duties for affiant. 
 
 PART II. 
 

Section 2190 of Part I of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as 
amended. 
 

That affiant, if an architect or engineer, or representative thereof, does not own a substantial 
financial interest, either directly or indirectly, in any corporation, firm, partnership, or other organization 
which supplies materials for the construction of a public work when the architect or engineer has performed 
architectural or engineering services, either directly or indirectly, in connection with the public work for 
which the materials are being supplied. 
 

For the purposes of this Section, a "substantial financial interest" shall exclude any interest 
in stock being traded on the American Stock Exchange or the New York Stock Exchange. 
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That affiant, if subject to the provisions of this section, does hereby agree to be subject to 
the penalties involved for the violation of this section. 

 
 

                             
         AFFIANT 
 
 
SWORN TO AND SUBSCRIBED BEFORE ME THIS             DAY OF                       , 2022.           
        
                                                               

     NOTARY 
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PART I  GENERAL PROVISIONS 

GP-1 DEFINITION OF TERMS 

 
Whenever used in the Bidding Requirements or Contract Documents and printed with initial 
capital letters, the terms listed below will have the meanings indicated which are applicable to 
the singular or plural thereof.  In addition to terms specifically defined, terms with initial capital 
letters in the Contract Documents include references to identified articles and paragraphs and 
the titles of other documents or forms. 

 
Unless stated otherwise in the Contract Documents, words or phrases which have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning.   

 
a. Acceptance:  A written approval from the Engineer which certifies that specific items of 

work in the Contract have been completed and/or obligations have been fulfilled by the 
Contractor. 

 
b. Addenda: Those written or graphic documents which are issued prior to opening of Bids 

in accordance with the Bidding Requirements and clarify or change the bidding 
requirements or the proposed Contract Documents. 

 
c. Application of Payment: That form which is used by the Contractor to request partial and 

final payment and is deemed acceptable to the Owner.  It shall be accompanied by any 
supporting documentation required by the Contract Documents. 

 
d. A.S.T.M.: American Society for Testing and Materials. 
 
e. Bid: An offer or proposal submitted on the prescribed form setting forth the prices for 

the Work. 
 
f. Bidder:  The person, association of persons, firm, or corporation submitting a proposal 

for the Work. 
 
g. Bidding Requirements: The Advertisement for Bids, Instructions to Bidders, Form of 

Bid Security, if any, and Bid Form with any supplements. 
 
h. Change Order:  A written order which is submitted to the Contractor, signed by the 

Owner, and authorizes an addition, deletion, or revision in the Work, or an adjustment in 
the contract price or the contract time issued after the effective date of the Contract. 

 
i. Claim:  A written demand or assertion by Owner or Contractor seeking an adjustment of 

Contract Price or Contract Times, or both or other relief with respect to the terms of the 
Contract. 

 
j. Contract:  The written agreement between the Owner and the Contractor which defines 

the work to be completed and shall be understood to also include all Contract Documents. 
 
k. Contract Documents:  The Contract, all addenda which pertains to the Contract 

Documents, Bid Documents and specified Attachments accompanying the Bid and any 



 

22 
 

post-bid documentation submitted prior to the Notice of Award, Contractor’s Bid when 
attached as an exhibit to the Agreement, General Provisions, Special Provisions, 
Technical Specifications, Plans, and all Field or Change Orders issued after the execution 
of the Agreement.  Shop Drawings and other submittals by the Contractor are not 
Contract Documents. 

 
l. Contract Price:  The moneys payable by the Owner to the Contractor for the Work in 

accordance with the Contract Documents as stated in the Contract. 
 
m. Contract Time:  The number of calendar days specified in the Contract for completion of 

the Work, together with any extensions authorized through change orders. 
 
n. Contractor: The person, association of persons, firm, or corporation entering into the duly 

awarded Contract. 
 
o. Contracting Agency:  The State of Louisiana, Coastal Protection and Restoration 

Authority (CPRA). 
 
p. Day:  When any period of time is referred to in the Contract Documents using days, it 

will be computed to exclude the first day and include the last day of such period.  If the 
last day of any such period falls on a Saturday, Sunday, or a legal holiday, that day will 
be omitted from the computation.  A calendar day is measured as twenty-four (24) hour 
period starting at midnight and ending the following midnight. 

 
q. Design Report:  A written report by the Engineer which provides the design methodology 

for the Work.  
 
r. Effective Date of the Contract: The date indicated in the Contract on which it becomes 

effective. 
 
s. Engineer: The State of Louisiana, Coastal Protection and Restoration Authority, or its 

designee. 
 
t. Equipment:  All machinery, implements, and power-tools, in conjunction with the 

necessary supplies for the operation, upkeep, maintenance, and all other tools and 
apparatuses necessary for the proper construction and acceptable completion of the 
Work. 

u. Extension of Contract:  Any extension of time for completion of Work beyond the 
Contract Time which is granted by the Owner, recommended by the Engineer and 
approved by the Coastal Protection and Restoration Authority in the form of a Change 
Order. 

v. Federal Sponsor:  The federal agency which has been tasked, if applicable, to manage 
the implementation of the project. 

w. Field Order:  A written order issued by the Engineer which requires minor changes in the 
Work but which does not involve a change in the Contract Price or Contract Time. 

x. Laboratory:  The firm, company, or corporation which is used to test materials and is 
approved for use by the Engineer. 
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y. Laws and Regulations; Laws or Regulations:  Any and all applicable laws, rules, 
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 
authorities, and courts having jurisdiction. 

z. Materials:  Any substance used in the Work to build structures, but does not include 
material used in false work or other temporary structures not incorporated in the Work. 

aa. Milestone:  A principal event specified in the Contract Documents relating to an 
intermediated completion date or time prior to the Contract Times. 

bb. Notice of Award:  A written notice to the successful Bidder stating that the Bid has been 
accepted by the Owner and that the successful Bidder is required to execute the Contract 
and furnish the Non-Collusion Affidavit.   

cc. Notice to Proceed:  The written notice to the Contractor by the Owner which provides 
the starting date for the Contract Time. 

dd. Owner:  The Owner is the State of Louisiana (State) which acts through the Contracting 
Agency. 

ee. Plans:  That part of the Contract Documents prepared or approved by the Engineer which 
graphically shows the scope, intent, and character of the Work to be completed by the 
Contractor.   

ff. Project Site: The location where the Work is to be performed as stated in the Contract 
Documents.   

gg. Resident Project Representative:  An authorized representative of the Engineer who is 
responsible to inspect the Work and materials furnished by the Contractor. 

hh. Right-of-way:  That entire area reserved for constructing, maintaining, and protecting the 
proposed improvement, structures, and appurtenances of the Work. 

ii. Samples:  Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and which establish the standards by which 
such portions of the Work will be judged. 

jj. Shop Drawings:  All drawings, diagrams, illustrations, schedules, and other data or 
information which are specifically prepared or assembled by or for the Contractor and 
submitted by the Contractor to illustrate some portion of the Work to be performed. 

kk. Specifications: That part of the Contract Documents consisting of written technical 
descriptions of materials, equipment, systems, standards, and workmanship as applied to 
the work to be performed and certain administrative details applicable thereto. 

ll. State: The State of Louisiana. 

mm. Structures: Bridges, plugs, weirs, bulkheads, berms, dams, levees, and other 
miscellaneous construction encountered during the Work and not otherwise classified 
herein. 
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nn. Subcontractor: Any person, association of persons, firm, or corporation who contracts 
with the Contractor to perform any part of the project covered by the Contract. 

oo. Submittals: Certificates, samples, shop drawings, and all other project data which are 
submitted to the Engineer in order to verify that the correct products will be installed on 
the project.   

pp. Successful Bidder: The lowest responsive and responsible Bidder whom the Owner 
makes an award. 

qq. Special Provisions: That part of the Contract Documents which amends or supplements 
these General Provisions. 

rr. Surety: The corporate body, licensed to do business in Louisiana, bound with and for the 
Contractor’s primary liability, and engages to be responsible for payment of all 
obligations pertaining to acceptable performance of the Work contracted. 

ss. Temporary Structures: Any non-permanent structure required while engaged in the 
prosecution of the Contract. 

tt. Work: All work specified herein or indicated on the Plans. 

uu. Work Plan:  A written plan by the Contractor that details how the Work will be provided 
including layout drawings, projected schedule (Initial Progress Schedule), and a list of 
labor hours, materials, and equipment. 

GP-2 BID REQUIREMENTS 
 

The Contract which govern the Work shall be performed in accordance with the Plans, 
Specifications, and the Louisiana Standard Specifications for Roads and Bridges, 2016 edition.  
The Bidder understands that all quantities for performing the Work have been estimated by the 
Engineer, and that the Bid shall be the sum of the quantities multiplied by their respective unit 
rates.  The Contract shall be awarded by the Owner through a comparison of all bids.  It is the 
responsibility of each Bidder before submitting a Bid to: 

 
2.1. Examine the Bidding Documents including the Plans and Specifications and any 

Addenda or related data identified in the Bidding Documents; 

2.2. Visit the Project Site to become familiar with the local conditions if they are believed to 
affect cost, progress, or the completion of the Work; 

2.3. Become familiar and satisfied with all federal, state, and local Laws and Regulations that 
may affect cost, progress, or the completion of the Work; 

2.4. Study and correlate all information known to the Bidder including observations obtained 
from Bidder’s visits, if any, to the Project Site, with the Bidding Documents; 

2.5. Submit a written notice to the Engineer within three (3) days regarding any conflicts, 
errors, ambiguities, or discrepancies discovered in the Bidding Documents and confirm 
that the written resolution thereof by the Engineer is acceptable to the Bidder; and 
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2.6. Determine that the Bidding Documents are generally sufficient to convey an 
understanding of all terms and conditions for completing the required Work. 

 
The submission of a Bid will constitute an incontrovertible representation that the Bidder has 
complied with every requirement of these Specifications.  The Bidder shall comply with all 
other requirements specified in the Advertisement For Bids and the Instruction To Bidders. 
 

GP-3 LAWS, REGULATIONS, STANDARDS, SPECIFICATIONS, AND CODES 
 

Bidders are required to become familiar and remain in compliance with all Federal, State, and 
local laws, ordinances, and regulations and all orders and decrees of bodies or tribunals having 
any jurisdiction or authority which may affect those employed for the execution of the Work 
or which may affect the conduct of the Work.  The Contractor shall indemnify the Owner and 
its representatives against any claim or liability arising from all violations of any laws, bylaws, 
ordinances, codes, regulations, orders, or decrees, whether by the Contractor or by the 
Contractor’s employees.  The filing of a bid will be presumptive evidence that the Bidder has 
complied with this requirement.  The Owner will not be responsible for any inaccurate 
interpretations or conclusions drawn by the Contractor from information and documentation 
provided by the Owner. 
 
References to standards, specifications, manuals, or codes of any technical society, organiza-
tion, or association, or to Laws and Regulations, whether such reference be specific or by 
implication, may not be in effect at the time of opening the Bids (or on the Effective Date of 
the Contract if there were no Bids), except as may be otherwise specifically stated in the 
Contract Documents.  No provision of any such standard, specification, manual, or code, or 
any instruction of a supplier shall be effective to change the duties or responsibilities of the 
Owner or Engineer, or any of their Subcontractors, consultants, agents, or employees from 
those set forth in the Bid Documents.  No such provision shall be effective to assign to the 
Owner or Engineer, or any of their consultants, agents, or employees any duty or authority to 
supervise or direct the performance of the Contractor’s obligations or any duty or authority to 
undertake responsibility inconsistent with the provisions of the Contract Documents. 
 
The obligations imposed by these specifications are in addition to and are not to be construed 
in any way as a limitation of any rights available to the Engineer or Owner which are otherwise 
imposed by any laws or regulations or other provisions within the Contract Documents. 
 
The Contractor shall abide by laws set forth in the Davis Bacon Act of 1931 which states that 
all laborers and mechanics employed by recipients, the recipient’s contractors, or 
subcontractors on this project shall be paid wages at rates no less than those prevailing on 
projects of a character similar in the locality as determined by the Secretary of Labor in 
accordance with Subchapter IV of Chapter 31 of Title 40 United States Code.  Additionally, 
with respect to the labor standards specified in this section, the Secretary of Labor shall have 
the authority and functions set forth in Reorganization Plan Number 14 of 1950 (64 Stat. 1267; 
5 U.S.C. App.) and The Copeland Act of Title 40 (40 U.S.C. § 3145).  Prevailing Wage 
Determination Schedules, as determined by the United States Department of Labor, are 
provided in the Appendix.  Prevailing Wage Determination Schedules are subject to 
modification by the United States Department of Labor.  The Contractor is responsible for 
utilizing the most current Prevailing Wage Determination Schedule.  These documents can be 
downloaded from the following link:  http://www.wdol.gov/dba.aspx#3.  Modifications to 
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Prevailing Wage Determination Schedules shall be effective if received (or posted) no less than 
10 days prior to bid opening. 

 

GP-4 NOTICE OF AWARD 
 

The Owner, or its designated bidding agent, shall provide written notice to the Successful 
Bidder stating that the Owner will sign and deliver the Contract upon compliance with the 
conditions enumerated therein and within the time specified.  
 

GP-5 NOTICE TO PROCEED AND CONTRACT TIME 
 

The Contractor shall start the Work and begin the Contract Time on the dates provided in the 
Notice to Proceed.  The Work shall be conducted using sufficient labor, materials, and 
equipment as necessary to ensure completion within the Contract Time.  The Contract Time 
for completion of the Base Bid for the Work is provided in the Instructions To Bidders, unless 
an extension is granted to the Contract Time as specified in GP-29.  If the Bid contains an 
Alternate Bid(s), and the Alternate Bid(s) is awarded and included in the Contract, the Contract 
Time associated with the Alternate Bid(s) will be as provided in the Instructions To Bidders. 
Unless otherwise noted in the Contract Documents, Contract Time will be on a calendar day 
basis.  Contract Time shall consist of the number of calendar days stated in the Instructions To 
Bidders and the Contract beginning with the date noted in the written Notice to Proceed, 
including Saturdays, Sundays, holidays and non-work days. 

 
The following table defines the monthly anticipated adverse weather days that are expected to 
occur during the Contract Time and will constitute the baseline monthly weather time for 
evaluations.  The schedule is based upon National Oceanic and Atmospheric Administration 
(NOAA) or similar data for the regional geographic area. 

 
Monthly Anticipated Adverse Weather Calendar Days 

Jan. Feb. Mar. Apr. May Jun. Jul. Aug. Sep. Oct. Nov. Dec. 
5 5 4 4 4 5 7 7 5 3 3 4 

 

Adverse weather days must prevent Work for fifty percent (50%) or more of the work day and 
delay work critical to the timely completion of the project.  The number of actual adverse 
weather days shall be calculated chronologically from the first to the last day of each month.   

 
If adverse weather conditions are the basis for a claim for additional time, the Contractor shall 
document that weather conditions had an adverse effect on the scheduled construction.  An 
increase in Contract Time due to weather due to weather shall not be cause for an increase in 
the contract sum. 
 

GP-6 CONTRACT INTENT 
 
The Bid Documents are complementary; what is called for by one is as binding as if called for 
by all.  Clarifications and interpretations or notifications of minor variations and deviations of 
the Contract Documents will be issued by Engineer as provided in these Specifications.  Any 
labor, documentation, services, materials, or equipment that may reasonably be inferred from 
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the Bid Documents or from prevailing custom or trade usage as being required to produce the 
intended result will be provided at no additional cost to the Owner. 
 

GP-7 ENGINEER AND AUTHORITY OF ENGINEER 
 
The Engineer will be the designated representative of the Owner, the initial interpreter of the 
Contract Documents and the judge over acceptability of all the Work.  Claims, disputes, and 
other matters relating to the acceptability of the Work, performance by the Contractor or the 
interpretation of the requirements of the Contract Documents must be submitted to the Engineer 
in writing.  Upon written request from the Contractor, the Engineer shall issue written 
clarifications or interpretations which are consistent with the overall intent of the Contract 
Documents.  Such written clarifications and interpretations will be binding on the Owner and 
the Contractor.  Either the Owner or the Contractor may make a Claim if a written clarification 
or interpretation justifies an adjustment in the Contract Price or Contract Times. 
 
The Engineer has the authority to suspend the Work in whole or in part due to failure of the 
Contractor to correct conditions unsafe for workmen or the general public, carry out provisions 
of the Contract, perform conformance work, or to carry out orders.  The Engineer shall submit 
a written order to the Contractor for work which must be suspended or resumed.  Nothing in 
this provision shall be construed as establishing responsibility on the part of the Engineer for 
safety which is the responsibility of the Contractor.   
 
The Engineer or Resident Project Representative shall keep a daily record of weather and flood 
conditions and may suspend the Work as deemed necessary due to periods of unsuitable 
weather, conditions considered unsuitable for execution of the Work, or for any other condition 
or reason deemed to be in the public interest. 
 

GP-8 CONFORMITY WITH PLANS AND SPECIFICATIONS 
 

All work and materials involved with the Work shall conform with the lines, grades, cross 
sections, dimensions, and other requirements shown on the Plans or indicated in these 
Specifications unless otherwise approved by the Engineer. 
 

GP-9 CLARIFICATIONS AND AMENDMENTS TO CONTRACT DOCUMENTS 
 

The Contract Documents may be clarified or amended by the Engineer to account for additions, 
deletions, and revisions to the Work after the Effective Date of the Contract.  The clarifications 
and amendments shall be addressed by either a Change Order or a written clarification by the 
Engineer. The Contractor shall not proceed with the Work until the Change Order or 
clarification has been issued by the Engineer.  The Contractor shall not be liable to the Owner 
or Engineer for failure to report any such discrepancy unless the Contractor had reasonable 
knowledge. 
 
The Contractor may request a clarification or amendment for the following: 

 
a. Any conflict, error, ambiguity, or discrepancy within the Contract Documents; or 
 
b. Any conflict, error, ambiguity, or discrepancy between the Bid Documents and the 

provision of any Law or Regulation applicable to the performance of the Bid; or 
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c. Any standard, specification, manual, or code (whether or not specifically incorporated 

by reference in the Bid Documents);  or 
 
d. Instructions by a supplier. 
 
The official form for a written clarification is provided in the appendices of the Contract 
Documents.  This form shall be filled out appropriately by the Contractor and submitted to the 
Engineer.  The Engineer shall clarify the issue in writing on either the clarification form, Field 
Order or a Change Order and submit it to the Contractor. 
 

 

GP-10 WORKERS, METHODS, AND EQUIPMENT 
 

The Contractor shall provide competent, qualified, and trained personnel to perform the Work.  
The Contractor shall not employ any person found objectionable by the Engineer.  Any person 
employed by the Contractor or any Subcontractor who, in the opinion of the Engineer, does not 
perform the Work in a proper, skillful, and orderly manner shall be immediately removed upon 
receiving a written order by the Engineer.  The Engineer may also suspend the Work until the 
Contractor removes the employee or provides a suitable replacement.  Such an employee shall 
not be re-employed in any portion of the Work without written approval from the Engineer. 
 
The on-site superintendent for the Contractor shall be competent, English-speaking, and 
qualified to receive orders, supervise, and coordinate all Work for the Contractor and any 
Subcontractors.  The qualifications of the superintendent must be established and approved by 
the Engineer prior to commencement of the Work.  The superintendent shall be furnished by 
the Contractor regardless of how much Work may be sublet.  In the performance of the Work 
under this Contract, the Contractor shall conduct operations to avoid interference with any other 
Contractors.   
 
All equipment, products, and material incorporated into the Work shall be as specified, or if 
not specified, shall be new, of good quality, and protected, assembled, used, connected, applied, 
cleaned, and conditioned in accordance with the manufacturer’s instructions, except as 
otherwise may be provided in the Bid Documents.  All equipment shall be of sufficient size 
and mechanical condition to meet the requirements of the Work and produce a satisfactory 
quality of work.  Equipment shall not damage adjacent property throughout the performance 
of the Work.  The Plant and Equipment Schedule should be completed by the Contractor.   
 
The Contractor shall be solely responsible for the means, methods, techniques, sequences, and 
procedures used to complete the Work in conformance with the Contract Documents. 
 
The Contractor shall obtain permission from the Engineer if a method or type of equipment 
other than specified in the Contract is desired.  The request shall be in writing and shall include 
a full description of the methods, equipment proposed, and reasons for the modification.  A 
proposed item of material or equipment may be considered by the Engineer to be functionally 
equal to an item specified in the Contract if: 
 
a. It is at least equal in quality, durability, appearance, strength, and design characteristics; 
 
b. There is no increase in any cost including capital, installation, or operating to the Owner; 
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c. The proposed item will conform substantially, even with deviations, to the detailed 

requirements of the item named in the Bid Documents. 
 

If, after trial use of the substituted methods or equipment, the Engineer determines that the 
Work produced does not meet Contract requirements, the Contractor shall discontinue use of 
the substituted methods or equipment and shall complete the Work with the specified methods 
and equipment.  The Contractor shall remove the deficient Work and replace it with Work of 
specified quality or take other corrective action as directed.  No change will be made in basis 
of payment for construction items involved or in Contract Time as a result of authorizing a 
change in methods or equipment. 
 

GP-11 ACCIDENT PREVENTION, INVESTIGATIONS, AND REPORTING 
 

The Contractor shall be responsible to develop and maintain all safeguards and safety 
precautions necessary to prevent damage, injury, or loss throughout the performance of the 
Work.  All accidents at the Project Site shall be investigated by the immediate supervisor of 
employee(s) involved and reported to the Engineer or Resident Project Representative within 
one (1) working day.  A complete and accurate written report of the accident including 
estimated lost time days shall be submitted to the Engineer within four (4) calendar days.  A 
follow-up report shall be submitted to the Engineer if the estimated lost time days differ from 
the actual lost time days. 
 

GP-12 PRESERVATION AND RESTORATION OF PROPERTY, MONUMENTS, ETC. 
 

The Contractor shall comply with all applicable laws, ordinances, rules, and regulations of any 
government agency having jurisdiction over the preservation and protection of public and 
private property.  The Contractor shall install and maintain suitable safeguards and safety 
precautions during the Work as necessary to prevent damage, injury, or loss to property.  This 
responsibility shall remain with the Contractor until the Work has been completed and 
accepted.  Any damage, injury, or loss to property which is caused by the Contractor or 
Subcontractors shall be repaired or replaced at the expense of the Contractor. 
 
The Contractor shall protect all land monuments, State and United States bench marks, geodetic 
and geological survey monuments, and property markers from disturbance or damage until an 
authorized agent has witnessed or otherwise referenced their location.  The Contractor shall 
also provide protection for all public and private property including trees, utilities, pipes, 
conduits, structures, etc.  These items shall not be removed unless directed by the Engineer.   
 
The Contractor shall be responsible to completely repair all damages to public or private 
property due to any act, omission, neglect, or misconduct in the execution of the Work unless 
it is due to unforeseeable causes beyond the control of and without the fault or negligence of 
the Contractor, including but not restricted to acts of God, public enemies, or governmental 
authorities.  The damage must be repaired at the expense of the Contractor before final 
acceptance of the Work can be granted by the Engineer.  If the Contractor fails to repair the 
damage within forty-eight (48) hours, the Owner may independently proceed with the repairs 
at the expense of the Contractor by deducting the cost from the Contract.  If the Contractor 
cannot provide for the cost of repairs, the Surety of the Contractor shall be held until all 
damages, suits, or claims have been settled. 

 



 

30 
 

GP-13 PROTECTION OF THE WORK, MATERIALS, AND EQUIPMENT 
 
It shall be the responsibility of the Contractor to protect the Work, materials, and equipment 
from damages or delays due to inflows, tidal rise, and storm water runoff which may occur at 
the Project Site.  The Owner shall not be held liable or responsible for these types of delays or 
damages. 

 

GP-14 PROJECT SITE CLEAN-UP 
 

The Contractor shall keep the Project Site free from accumulations of waste material or trash 
at all times.  All trash and waste materials shall be removed by the Contractor and disposed 
off-site in an approved waste disposal facility.  In addition, all equipment, tools, and non-
conforming work shall also be removed prior to the Work being accepted.  No materials shall 
be placed outside of the Project Site. 

 

GP-15 OWNER INSPECTION 
 

The Owner, Resident Project Representative, and Federal Sponsor shall have the right to 
perform reasonable inspections and testing of the Work at the Project Site.  Access shall be 
granted to the entire Project Site including all materials intended for use in the Work.  The 
Contractor shall allow reasonable time for these inspections and tests to be performed.  The 
inspections shall not relieve the Contractor from any obligation in accordance with the 
requirements of the Contract.   

 
The Owner shall notify the Contractor prior to all tests, inspections, and approvals of the Work 
which are to be conducted at the Project Site.  The Owner shall also provide the Contractor 
with the written results of all inspections and tests.  Inspections, tests, or Payments made by 
the Owner shall not constitute acceptance of non-conforming Work or prejudice the Owner’s 
rights under the Contract.   

 

GP-16 DUTIES OF RESIDENT PROJECT REPRESENTATIVE 
 

A Resident Project Representative may be assigned by the Engineer to the Project Site to 
observe the Contractor and monitor the progress and manner in which the Work is being 
performed.  The Resident Project Representative will also report to the Engineer and Contractor 
whenever materials or Work fail to comply with the Contract.  The Resident Project 
Representative is authorized to reject any materials or suspend work which does not comply 
with the Contract until the issue is resolved by the Engineer. 
 
However, the Resident Project Representative is not authorized to revoke, alter, enlarge, relax, 
or release any requirements of the Contract, or to approve or accept any portion of the Work, 
or to issue instructions contrary to the Plans and Specifications.  The Resident Project 
Representative shall not manage or perform duties for the Contractor. 
 

GP-17 CONSTRUCTION STAKES, LINES, AND GRADES 
 

The Engineer shall direct the Contractor to all control points necessary for setting stakes and 
establishing lines and grades as shown on the Plans.  The Contractor shall be responsible for 
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laying out all of the Work.  All layouts shall be witnessed and verified by the Engineer or 
Resident Project Representative prior to beginning the Work.  The Contractor shall be 
responsible for proper execution of the Work according to the layouts after receiving 
verification from the Engineer. 
 
The Contractor shall be responsible for furnishing and maintaining stakes such that the Work 
can be verified for acceptance.  The Engineer may suspend the Work at any time if it cannot 
be adequately verified due to the number, quality, or condition of the stakes.     

 

GP-18 CONTRACTOR’S RESPONSIBILITY FOR WORK 
 

The Contractor shall execute all items covered by the Contract, and shall furnish, unless 
otherwise definitely provided in the Contract, all materials, implements, machinery, equipment, 
tools, supplies, transportation, and labor necessary to complete the Work.  The Contractor shall 
pay constant attention to the progress of the Work and shall cooperate with the Engineer in 
every way possible.  The Contractor shall maintain a complete copy of the Contract at all times, 
including the Plans, Specifications, and any authorized modifications.   

 

GP-19 ENVIRONMENTAL PROTECTION 
 
The Contractor shall comply with and abide by all federal, state, and local laws and regulations 
controlling pollution of the environment, including air, water, and noise.  The Contractor shall 
take precautions to prevent pollution of waters and wetlands with fuels, oils, bituminous 
materials, chemicals, sewage, or other harmful materials and contaminants, and to prevent 
pollution of the atmosphere from particulate and gaseous matter, in accordance with all terms 
and conditions of federal, state, and local air and water pollution control laws and programs 
and their rules and regulations, including the federal Clean Air Act and the federal Clean Water 
Act.  
 
The Contractor shall adhere to the provisions which require compliance with all standards, 
orders, or requirements contained under Section 306 of the Clean Air Act and Section 508 of 
the Clean Water Act, which prohibit the use under non-exempt Federal contracts, grants, or 
loans, of facilities included on the Environmental Protection Agency (EPA) list of Violating 
Facilities. 
 
Construction operations in rivers, streams, lakes, tidal or coastal waters, reservoirs, canals, 
wetlands, and any other impoundments shall be restricted to areas where it is necessary to 
accomplish the Work and performed in accordance with any applicable federal, state, and local 
laws, regulations, permit requirements, and guidelines, and  the Contractor shall conduct the 
Work in a manner that will not cause damaging concentrations of silt or pollution to water.  
 
Contractor shall maintain and operate equipment to minimize noise, dust, and vibration near 
noise, dust and vibration-sensitive areas such as churches, hospitals, schools, and residential 
areas, and assure that any activities conducted near such areas are not unduly disruptive.  
Contractor shall maintain all equipment with properly functioning mufflers. 
 
The Contractor shall be responsible for determining and utilizing any erosion and pollution 
control features or methods that may be necessary to comply with all federal, state, and local 
laws and regulations. 
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GP-20 SANITARY PROVISION 
 

The Contractor shall provide and maintain sanitary accommodations for use by all employees 
and Subcontractors.  Facilities shall comply with the requirements of the Louisiana State Board 
of Health and Hospitals and other authorities having jurisdiction.  Committing public nuisance 
on the Project Site is prohibited. 
 

GP-21 PAYMENT OF TAXES 
 

The Contractor shall be responsible for all taxes and duties that maybe levied under existing 
State, Federal, and local laws during the completion of the Work.  The Owner will presume 
that the amount of such taxes is included in the unit prices bid by the Contractor and will not 
provide additional reimbursement. 
 

GP-22 RADIO AND TELEPHONES 
 

The Contractor shall furnish and maintain radio and telephone equipment throughout the 
Contract Time which will allow communication between the Contractor and the Engineer or 
Resident Project Representative. 
 

GP-23 NAVIGATION 
 

All marine vessels shall comply with the following Federal Laws and Regulations: 
 
a. The International Navigational Rules Act of 1977 (Public Law 95-75, 91 Stat. 308, or 33 

U.S.C. 1601-1608); and 
 
b. The Inland Navigation Rules Act of 1980 (Public Law 96-591, 94 Stat. 3415, 33 U.S.C. 

2001-2038). 
 
These rules can be found on the Internet at: 
http://www.navcen.uscg.gov/?pageName=navRulesContent.   
 
All marine vessels shall display the lights and day shapes required by Part C- Lights and Shapes 
of the Inland Navigation Rules.  The location, type, color, and size of the lights and day shape 
shall be in accordance with Annex I - Positioning and Technical Details of Lights and Shapes.  
Any vessel engaged in dredging is considered a “Vessel restricted in her ability to maneuver” 
and shall display all the lights and shapes required in Rule 27, “Vessel Not Under Control.”  
 

GP-24 OBSTRUCTION TO NAVIGATION  
 

The Contractor shall minimize all obstructions to navigation in compliance with pertinent U. 
S. Coast Guard regulations while conducting the Work.  The Contractor shall promptly move 
any floating equipment or marine vessels which obstruct safe passage of other marine vessels.  
Upon completion of the Work, the Contractor shall remove all marine vessels and other floating 
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equipment such as temporary ranges, buoys, piles, and other marks or objects that are not 
permanent features of the Work. 

GP-25 MARINE VESSELS AND MARINE ACTIVITIES 
 

All marine vessels regulated by the USCG shall have the required USCG documentation that 
is current before being placed in service.  A copy of any USCG Form 835 issued to the vessel 
in the preceding year shall be made available to the Owner and Engineer and a copy shall be 
on board the vessel.  All officers and crew shall possess valid USCG licenses as required by 
USCG regulations.  These certificates, classifications, and licenses shall be posted in a public 
area on board each vessel. 

 
All dredges and quarter boats not subject to USCG inspection and certification or not having a 
current ABS classification shall be inspected in the working mode annually by a marine 
surveyor accredited by the National Association of Marine Surveyors (NAMS) or the Society 
of Accredited Marine Surveyors (SAMS) and having at least 5 years’ experience in commercial 
marine plant and equipment.  The inspection certificate shall be posted in a public area on board 
each dredge and/or quarter boat. 
 
All other plant and support vessels shall be inspected before being placed in service and at least 
annually by a qualified person.  The inspection certificate shall be posted in a public area on 
board each plant and/or vessel. 

 

GP-26 RECORD KEEPING 
 

The Contractor shall maintain orderly records of the Progress Schedule, Daily Progress 
Reports, Progress Meetings, correspondence, submittals, reproductions of original Contract 
Documents, Change Orders, Field Orders, certificates, additional drawings issued subsequent 
to the executed Contract, clarifications and interpretations of the Contract Documents by the 
Engineer, and other related documents at the Project Site until all of the Work is accepted by 
the Engineer. 

 

GP-27 CLAIMS FOR EXTRA COST 
 

The Contractor is expected to complete the Work according to the Contract Price specified in 
the Bid Documents.  If the Contractor deems additional compensation is due for work, 
materials, delays or other additional costs/or expenses not covered in the Contract or not 
ordered as extra work, the Contractor shall give the Engineer written notice thereof within 
fourteen (14) calendar days after the receipt of such instructions and, in any event, before 
commencing the procedure.  The Contractor shall justify the claim for extra cost by providing 
supporting data and calculations.  The Engineer shall determine whether the Contractor is 
entitled to be compensated for such extra cost and shall make any required adjustments of the 
Contract in accordance with GP-28.  If no written claim is made within this fourteen (14) 
calendar-day period, the Contractor will be deemed to have waived any claim for extra cost for 
such work. 
 
Claim for damages or delays of the Work shall not be made by the Contractor for a relocation 
of the construction operation or portions thereof to other locations within the geographical 
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scope of the project, when in the opinion of the Engineer, such relocation is necessary for the 
most effective prosecution of the Work and may be accomplished without undue hardship.  

 

GP-28 ALTERATION OF THE CONTRACT AND COMPENSATION 
 

Using Change Orders, Field Orders, or Written Amendments, the Owner may order extra work 
or make changes by altering the details of construction, add to or deduct from the Work.  The 
requirements and stipulations of these documents shall be binding on the Owner and Contractor 
throughout the remainder of the Contract.  Any claim for an extension of Contract Time caused 
thereby shall be adjusted at the time of ordering such change. 
 
The value of any such extra work or change shall be determined in one or more of the following 
ways and in the following priority: 

 
a. By application of the unit prices in the Contract to the quantities of the items involved or 

subsequently agreed upon; or 
 
b. By mutual acceptance between the Owner and Contractor of a lump sum. 
 
If none of the above methods is agreed upon, the Contractor, provided he is so ordered by the 
Owner in writing, shall proceed with the Work on a “force account” basis.  In such a case, the 
Contractor shall keep and preserve in such form as the Engineer may direct, a correct itemized 
account of the direct cost of labor, materials, equipment, together with vouchers bearing written 
certification by the Contractor.  In any case, the Engineer shall certify to the amount, including 
an allowance of fifteen percent (15%) for jobsite and home office overhead indirect expenses 
and profit due to the Contractor.  Where such change involves a subcontractor, an allowance 
of fifteen percent (15%) for overhead and profit shall be due the subcontractor and an allowance 
of ten percent (10%) shall be due the Contractor.  Pending final determination of value, 
payments on account of changes shall be made on the Engineer’s estimate and as approved in 
an executed Change Order. 

   
If the Contractor is prevented from completing the Work according to the Contract Price due 
to the Owner, the Contractor may be entitled to any reasonable and necessary addition of cost 
as determined by the Engineer.  Neither the Owner nor the Contractor shall be entitled to any 
damages arising from events or occurrences which are beyond their control, including but not 
limited to fires, floods, epidemics, abnormal weather conditions, acts of God, acts of war, and 
other like matters.  The provisions of this section exclude recovery for damages caused by the 
Contractor and compensation for additional professional services by either party. 

 

GP-29 EXTENSION OF CONTRACT TIME 
 

The Contractor is expected to complete the Work within the Contract Time specified in the Bid 
Documents.  A legitimate increase of the Contract time may be requested by the Contractor 
throughout the course of the Work.  This Claim must be submitted to the Engineer in writing 
within fourteen (14) days of the event which caused the time delay to the Contractor.  If an 
extension of Contract Time involves an increase in Contract Price, both claims shall be 
submitted together.  The Contractor shall justify the increase of the Contract Time in the Claim 
using supporting data and calculations.  The Engineer may deny the claim if there is insufficient 
information to make a determination.  If the Claim is approved, the Engineer shall issue a 
Change Order within thirty (30) days of the Claim.  The Contract Time shall be increased on a 
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basis that is commensurate with the amount of additional or remaining Work.  For example, 
the Contract Time can be increased where the number of actual adverse weather days exceeds 
the number of days estimated in the Contract. 
 

GP-30 OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE OR CONVENIENCE  
 
30.1   TERMINATION FOR CAUSE 

 
The Owner shall submit a written notice to the Contractor and Surety which justifies placement 
of the Contractor in default if: 

 
a. The Work is not begun within the time specified in the Notice to Proceed; or 
 
b. The Work is performed with insufficient workmen, equipment, or materials to 

assure prompt completion; or 
 
c. The Contractor performs unsuitable, neglected or rejected work, refuses to remove 

materials; or 
 
d. The Work is discontinued; or 
 
e. The Work is not completed within the Contract Time or time extension; or 
 
f. Work is not resumed within a reasonable time after receiving a notice to continue; 

or 
 
g. The Contractor becomes insolvent or is declared bankrupt, or commits any act of 

bankruptcy or insolvency; or 
 
h. The Contractor allows any final judgment to stand unsatisfied for a period of ten (10) 

days; or 
 
i. The Contractor makes an assignment for the benefit of creditors; or 
 
j. The Work is not performed in an acceptable manner. 

 
If the Contractor or Surety does not remedy all conditions cited in the written notice within ten 
(10) days after receiving such a notice, the Contractor will be in default and the Owner shall 
remove the Contractor from the Work.  If the Contractor is placed into default, the Owner may 
obtain the necessary labor, materials, and equipment or enter into a new Contract in order to 
complete the Work.  All costs incurred by the Owner for completing the Work under the new 
Contract will be deducted from the payment due the Contractor.  If the expense exceeds the 
sum payable under the Contract, the Contractor and Surety shall be liable to pay the Owner the 
difference. 

 
30.2   TERMINATION FOR CONVENIENCE 
 
Owner may, at any time, terminate this Contract or any portion thereof, for Owner’s 
convenience, upon providing written notice to the Contractor.  In such case, Contractor shall 
be paid for all work completed through the date notice was provided (less payments already 
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received) and reasonable demobilization and restocking charges incurred and reasonable 
overhead and profit based upon industry standards on the work performed.  In no event shall 
the Contractor be entitled to payment of overhead and profit on work not performed.  In the 
event it is determined that the Contractor was wrongfully terminated for cause, pursuant to 
Section GP 30.1 above, such termination shall be automatically converted to a termination for 
convenience under and payment made as provided under this Section. 
 

GP-31 TEMPORARY SUSPENSION OF WORK 
 

The Engineer shall have the authority to temporarily suspend the Work in whole or in part.  A 
Field Order shall be issued to the Contractor for any of the Work that is suspended for periods 
exceeding one (1) calendar day.  The Field Order shall include the specific reasons and details 
for the suspension.  The Contract Time shall not be extended if the Work is suspended due to 
failure by the Contractor to comply with a Field Order or with the Plans and Specifications.  If 
the Work is suspended in the interest of the Owner, the Contractor shall make due allowances 
for the lost time. 
 

GP-32 NON-CONFORMING AND UNAUTHORIZED WORK 
 

Work not conforming to the Plans, Specifications, Field Orders, or Change Orders shall not be 
accepted for payment.  Unacceptable or unauthorized work shall be removed and replaced in 
an acceptable manner at the expense of the Contractor in order to obtain final acceptance of the 
Work. 

 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision 
of this Contract, the Owner after seven (7) calendar days written notice to the Contractor, may 
correct such deficiencies itself or by use of other contractors without prejudice to any other 
remedy it may have, and may deduct the cost thereof from the payment then or thereafter due 
to the Contractor. 
 

GP-33 CONTRACTOR’S RIGHT TO TERMINATE CONTRACT 
 

The Contractor may terminate the Contract or Work and recover payment from the Owner for 
labor and materials if the Work is stopped through no act or fault of the Contractor for more 
than three (3) months.  For example, such an occurrence could be caused by a court order or 
other public authority.  In any case, the Contractor shall submit a written notice to the Engineer 
at the beginning of the occurrence, and a written Claim to the Owner at the end of the 
occurrence. 

 

GP-34 BREACH OF CONTRACT 
 
The Owner shall submit a written Claim to the Contractor regarding any breach of the Contract.  
The Contractor must provide a written response to the Owner regarding the breach of Contract 
within ten (10) days after the Claim.  This response must provide either an admission to the 
Claim or a detailed denial based on relevant data and calculations.  The failure of the Contractor 
to provide a proper response within ten (10) days shall result in justification of the Claim by 
default. 
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GP-35 NO WAIVER OF LEGAL RIGHTS 
 
The Owner shall not be prevented from recovering costs from the Contractor, Surety, or both 
due to failure of the Contractor to fulfill all of the obligations under the Contract.  If a waiver 
is provided to the Contractor for a breach of Contract by the Owner, it shall not apply to any 
other breach of Contract.  Final acceptance of the Work shall not prevent the Owner from 
correcting any measurement, estimate, or certificate.  The Contractor shall be liable to the 
Owner without prejudice to the terms of the Contract or any warranty for latent defects, fraud, 
or gross negligence. 
 

GP-36 LIABILITY FOR DAMAGES AND INJURIES 
 

To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and 
hold harmless the Owner, Engineer, and their officers, employees, representatives, and/or 
agents from all suits, actions, claims, costs, losses, demands, and judgments (including but not 
limited to fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) brought because of injuries or damage 
sustained by a person or property due to the operations of Contractor; due to negligence in 
safeguarding the Work, or use of unacceptable materials in constructing the Work; or any 
negligent act, omission, or misconduct of the Contractor; or claims or amounts recovered under 
the Workmen’s Compensation Act or other law, ordinance, order, or decree; any money due 
the Contractor as considered necessary by the Owner for such purpose may be retained for use 
of the State; except that money due the Contractor will not be withheld when the Contractor 
produces satisfactory evidence that adequate Workman’s Compensation, Public Liability, and 
Property Damage Insurance are in effect.  
 
The indemnification obligations of the Contractor shall not extend to the liability of the Owner, 
Engineer, and their affiliates arising out of the preparation or approval of the Plans, 
Specifications, maps, opinions, reports, surveys, or Change Orders, or for providing directions 
or instructions which are the primary cause of the injury or damage. 
 
Should the Owner or Contractor suffer from any injury or damage due to an error, omission, or 
act of the other party or their legally liable affiliates, a written Claim shall be submitted to the 
other party within ten (10) days.  The Claim shall provide all details regarding the injury or 
damage, the results of any investigations, and the action to be taken to prevent any 
reoccurrence. 
 

GP-37 LIABILITY FOR LOSSES BY ACTS OF THE GOVERNMENT 
 
The Owner shall not be liable for any loss or damage suffered by the Contractor arising out of 
a cessation of Work under this Contract due to any act or order of any local, state, or federal 
government agency.  If this cessation occurs, the Contractor may request an extension of the 
Contract Time according to the provisions in GP-29. 

 

GP-38 FINAL INSPECTION AND ACCEPTANCE 
 

Whenever the Work provided for, or contemplated by the contract, has been satisfactorily 
completed, all punch list items completed and the final cleaning up is performed, the Engineer 
shall be notified in writing that said work is completed and ready for final inspection.  The 
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Engineer shall, unless otherwise provided, make the final inspection within a reasonable length 
of time after the receipt of such notification. 

 
If all construction provided for in the contract is found completed to the Engineer’s satisfaction, 
the inspection shall constitute the final inspection and the Engineer will make recommendation 
to the Owner for final acceptance and notify the Contractor in writing of this recommendation 
of acceptance. 

 

GP-39 COMPLETION OF CONTRACT 
 

Notwithstanding any other provision of this Contract and all applicable and necessary time 
delays under Louisiana law, completion of the Contract requires all of the Work to be complete, 
inspected by the Engineer, accepted by the Owner as recommended by the Engineer, and after 
final payment is made.  After the Contract is complete, the Contractor will then be released 
from further obligation except as set forth in the Contractor’s Guarantee.  

 

GP-40 DISPUTE RESOLUTION 
 
The parties shall use their best efforts to resolve all disputes in an amicable fashion.  Prior to 
filing suit by either party with respect to any claims, or disputes arising between the parties, 
the disputes shall be submitted first to non-binding mediation.  The mediation shall be 
conducted in accordance with the Construction Industry Mediation Rules of the American 
Arbitration Association.  If the parties cannot agree to a private mediator, then the mediator 
shall be selected by the American Arbitration Association, upon the filing of a demand for 
mediation. 

 
If the dispute is not resolved by mediation within 60 days from the request for mediation, then 
either party may institute legal proceedings.  Any litigation involving the Owner and arising 
under or related to the Contract or the bidding or award thereof shall be instituted exclusively 
in the 19th Judicial District Court in and for the Parish of East Baton Rouge, State of Louisiana.  

GP-41 PAYMENT 
 

The Owner hereby agrees to pay to the Contractor as full compensation for all work performed 
under the contract, and/or supplemental agreements thereto, the monetary value of the actual 
quantities in the completed work according to the schedule of unit prices and/or lump sum 
prices set forth in attached bid proposal and/or duly authorized supplements thereto, and made 
a part of the Contract. 
Partial payments under the Contract shall be made at the request of the Contractor not more 
than once each month, based upon partial estimates agreed to by the Contractor and Engineer 
and shall be furnished to the Engineer and approved by the Engineer prior to transmittal to the 
Owner for approval and payment. 
The partial estimates will be approximately stated, and all partial estimates and payments shall 
be subject to corrections in the estimate rendered following the discovery of any error in any 
previous estimates. 
The payment of the partial estimate shall be taken as verification that the work has been 
performed and that its quality is satisfactory, however it will in no way serve as a release to the 
Contractor for the responsibility of any portions thereof.  The work and any particulars relating 
thereto shall be subject to revision and adjustment by the Engineer and/or the Owner at any 
time prior to final payment, regardless of any previous action taken. 
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GP-42 PAYMENTS WITHHELD 
 
The Owner may withhold such amounts from any payment as may be necessary to protect 
himself from loss on account of: 
a)  Defective work not remedied; 

 
b)  Claims filed or reasonable evidence indicating probable filing of claims; 

 
c) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

d) Reasonable evidence that the Work will not be completed within the Contract time and 
that the unpaid balance would not be adequate to cover damages for the anticipated delay; 

 
e) A reasonable doubt that the contract can be completed within the time period remaining 

under the contract; 
 

f)  Damage to another contractor; 
 

g)  Failure to submit required reports; or 
 

h) Modifications of the contract which necessitate the execution of change orders prior to 
payment of funds. 

 
Furthermore, nothing contained in this Section shall be deemed to limit the right of the Owner 
to withhold liquidated damages, as stated in the Instructions to Bidders, from any amounts 
which may be due and owed the Contractor for work performed under the contract. 

GP-43 EQUAL EMPLOYMENT OPPORTUNITY 
 

The State of Louisiana is an equal opportunity employer, and looks to its Contractor, 
subcontractors, vendors and suppliers to take affirmative action to effect this commitment in 
its operations. 
By submitting the bid proposal and executing the Contract, the Contractor agrees to abide by 
the requirements of the following as applicable:  Title VI and VII of the Civil Rights Act of 
1964, as amended by the Equal Opportunity Act of 1972, Federal Executive Order 11246, the 
Federal Rehabilitation Act of 1973, as amended, the Vietnam Era Veterans Readjustment 
Assistance Act of 1974, Title IX of the Education Amendments of 1972, and the Age Act of 
1975, and the Contractor agrees to abide by the requirements of the Americans with Disabilities 
Act of 1990. 
The Contractor agrees not to discriminate in its employment practices, and will render services 
the Contract, without regard to their race, age, color, religion, sex, national origin, veteran 
status, political affiliation or disabilities.  Any act of discrimination committed by the 
Contractor, or failure to comply with these statutory obligations when applicable, shall be 
grounds for termination of the Contract. 

GP-44 ANTI-KICKBACK CLAUSE 
 

The Contractor agrees to adhere to the mandate dictated by the Copeland “Anti-Kickback” Act 
which provides that each contractor or subcontractor shall be prohibited from inducing, by any 
means, any person employed in the completion of the work, to give up any part of the 
compensation to which he is otherwise entitled. 
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GP-45 SUSPENSION/DEBARMENT 
 

Contractor certifies, by signing and submitting any bid,that their company, any subcontractors, 
or principals are not suspended, debarred, or ineligible from entering into contracts with any 
department or agency of the Federal Government or of the State of Louisiana, or in receipt of 
notice of proposed debarment or suspension. 
 
Contractor agrees to secure from any contractor(s) and subcontractor(s) for the captioned 
project, certification that such contractor(s) and subcontractor(s) are not suspended, debarred 
or declared ineligible from entering into contracts with any department or agency of the Federal 
Government or of the State of Louisiana, or in receipt of a notice of proposed debarment or 
suspension. 
 
Contractor shall provide immediate notice to Owner in the event of it or its contractor(s) or any 
subcontractor(s) being suspended, debarred or declared ineligible by any department or agency 
of the Federal Government or of the State of Louisiana, or upon receipt of a notice of a proposed 
debarment or suspension, either prior to or after execution of this Contract.  
Upon receipt of notice of suspension, debarment, or declaration that Contractor or its 
contractor(s) or any subcontractor(s) is/are ineligible to enter into contracts with any 
department or agency of the Federal Government or of the State of Louisiana, either prior to or 
after execution of this Contract, Owner reserves the right to review cause for said debarment, 
suspension, or declaration of ineligibility, and to terminate this Contract pursuant to the terms 
of GP-30 OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE OR 
CONVENIENCE, or take such other action it deems appropriate under this Contract. 

 

GP-46 WORK PLAN 

The Contractor shall develop a written Work Plan which accounts for all of the construction 
activities required by the Contract Documents.  The Work Plan shall include a list of the 
individual construction tasks to be completed and the estimated dates for beginning and 
completing the tasks.  It shall also include all other items which are applicable to completing 
the Work such as, but not limited to, the following: 

 
a. Typical report form for the Bi-Weekly Progress Meeting; 
 
b. Typical form for Daily Progress Report; 
 
c. Hurricane and Severe Storm Plan; 
 
d. Site-specific Health and Safety Plan; 
 
e. The delivery method and source(s) of all construction materials (company or producer 

name, mailing and physical address, phone number, and name of contact person). 
 
f. The personnel, material, subcontractors, fabricators, suppliers, types of equipment, and 

equipment staging areas the Contractor proposes to use for construction; 
 
g. Shop drawings, test results, and sample submittals; 
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h. Survey layout and stakeout; 
 
i. All supplemental items specified in the Special Provisions. 
 
The Work Plan shall be submitted to the Engineer prior to the Pre-Construction Conference by 
the date provided in the Special Provisions.  The Engineer shall review the Work Plan and have 
the Contractor make any necessary revisions prior to acceptance of the plan.  No payment for 
mobilization will be made until the Work Plan has been accepted by the Engineer.   

 

GP-47 LOUISIANA FIRST HIRING ACT 
 

Contractor shall comply with the Louisiana First Hiring Act (La. R.S. 39:2201-2204), which 
requires that within ten (10) days of executing the Contract, Contractor shall submit the 
following information to the Louisiana Workforce Commission: 
 
1. The number and types of jobs anticipated for the Work. 

 
2. The skill level of the jobs anticipated for the Work. 

 
3. The wage or salary range for each job anticipated for the Work. 

 
4. Methods, if any, that the Contractor will use to recruit unemployed persons or person 

employed in low wage jobs to fill job openings for the Work. 
 
 
END OF PART I - GENERAL PROVISIONS 
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PART II SPECIAL PROVISIONS 

 LOCATION OF WORK  

The project site for BA-0041, is located approximately 3.25 miles south of Lafitte in Jefferson 
Parish. The site is on the eastern bank of the Barataria Bay Waterway across an existing rock 
dike. The nearest boat launch is Nick’s Marina on the southern end of Lafitte.  

 ITEMS OF WORK 

The Contractor shall provide all labor, materials, and equipment necessary to perform the 
Work.  The Work shall include, but not be limited to, placing construction access mats over the 
rock dike to protect it during the work, removing existing mats from BA-0041, removing the 
mats from the rock dike, and repairing any contractor-caused damage to the rock dike, if 
present. The Contractor shall not park on the rock dike to prevent any damages or settlement.  
The Work shall be performed in accordance with these Specifications or as directed by the 
Engineer.  The equipment used for the Work shall be operated within the boundaries of the 
Project Site and away from existing vegetated wetlands or any other sensitive areas.  The 
Contractor shall be responsible for returning all disturbed wetlands to pre-existing conditions 
at no expense to the Owner. Layouts and construction sequencing of all work items shall be 
provided in the Work Plan.  The major tasks associated with the Work are described as follows: 

2.1 Site Examination:  The Contractor shall examine the Project Site to determine its 
condition. No consideration shall be given to any claims for additional payments based 
on the failure of the Contractor to inspect the Project Site and data provided in the 
Appendices of these Specifications. 

2.2 Surveying:  Prior to construction, a Pre-Construction Survey shall be performed along 
the centerline of the rock dike crown, with two transects to begin and end at 25-feet 
beyond both dike toes at the location of crossing. After construction is complete, the 
Contractor shall perform an As-Built Survey of the rock-dike crossing for final 
acceptance of all the Work. 

2.3 Remove Construction Mats: The contactor shall mobilize all needed equipment over 
the existing rock dike to the project site and remove approximately 600 linear feet of 
construction mats.  
 

Existing infrastructure, where indicated on the Plans, is shown only to the extent such 
information was made available to, or discovered by, the Engineer during preparation of the 
Plans. There is no guarantee as to the accuracy or completeness of such information, and all 
responsibility for the accuracy and completeness is expressly disclaimed. The Contractor shall 
be responsible for investigating, locating and protecting all existing facilities, structures, 
services, and pipelines on, above, or under the surface of the area where mat removal is to be 
performed.  If the Contractor fails to discover an underground installation and damages the 
same, the contractor shall be responsible for the cost of the repair at no additional expense to 
the Owner.  The Owner will not be held responsible for damage to the Contractor’s equipment, 
employees, subcontractors, adjacent property owners, or anyone else connected with the project 
due to encountering objects above and below the water line. 
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SP-3  CONTACT INFORMATION 

Prior to the Bid opening date, the Contractor shall send all questions and requests for 
clarification or interpretation of the Bid Documents in writing to the attention of Jordan 
DeLaune of the Coastal Protection and Restoration Authority.  The address and contact 
information is as follows: 

Coastal Protection and Restoration Authority (CPRA) 
150 Terrace Avenue 
Baton Rouge, LA 70802 
Attn: Jordan DeLaune 
Phone: 225-342-1150 
Fax: 225-800-5596 
Email: cpra.bidding@la.gov  

After execution of the contract between Owner and Contractor, the successful Contractor shall 
contact the CPRA Construction Manager concerning bid documentation or questions.  The 
addresses and contact information for the CPRA Construction Manager is listed as follows: 

CPRA Project Engineer 
Barry Richard, P.E. 
2045 Lakeshore Drive, Suite 309 
New Orleans, LA 70122 
Phone: (504) 280-4059 
Fax: (504) 280-4066 
E-Mail: barry.richard@la.gov  
 
CPRA Construction Manager 
Mark Accardo, E.I.  
2045 Lakeshore Dr., Suite 309 
New Orleans, LA  70122 
Phone: (985) 280-4073 
Fax: (504) 280-4066 
E-mail: mark.accardo@la.gov 

The Owner and Engineer shall submit all written Claims, Field Orders, Change Orders and all other 
documentation to the Contractor at the address indicated on the Bid. 

SP-4 CONTRACT TIME 

The time of completion for this Project, also known as the Contract Time, shall be within Forty-
five (45) consecutive calendar days after the Notice to Proceed has been issued for the Base Bid. 
The Contract Time is subject to such extensions as may be granted under Section GP-29 of the 
General Provisions.   

 
 
SP-5 INSURANCE 
 

The Contractor shall purchase and maintain without interruption, for the duration of the contract, 
insurance against claims for injuries to persons or damages to property which may arise from or in 
connection with the performance of the Work hereunder by the Contractor, its agents, 
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representatives, employees or subcontractors.  The duration of the contract shall be from the 
inception of the contract until the date of final payment. 

1.1. Minimum Scope and Limits of Insurance 

1.1.1 Worker’s Compensation 

Worker’s Compensation insurance shall be in compliance with the Worker’s 
Compensation law of the State of Louisiana.  Employers Liability is included with a 
minimum limit of $500,000 per accident/per disease/per employee.  If Work is to be 
performed over water and involves maritime exposure, applicable LHWCA, Jones 
Act or other maritime law coverage shall be included and the Employers Liability 
limit increased to a minimum of $1,000,000.  A.M. Best’s insurance company rating 
requirement may be waived for Worker’s compensation coverage only. 

1.1.2 Commercial General Liability 

Commercial General Liability insurance, including Personal and Advertising Injury 
Liability and Products and Completed Operations Liability, shall have a minimum 
limit per occurrence based on the project value.  The Insurance Services Office (ISO) 
Commercial General Liability occurrence coverage form CG 00 01 (current form 
approved for use in Louisiana), or equivalent, is to be used in the policy.  Claims-
made form is unacceptable. 
 
The aggregate loss limit must apply to each project.  ISO form CG 25 03 (current 
form approved for use in Louisiana), or equivalent, shall also be submitted.  The 
State project number, including part number, and project name shall be included on 
this endorsement. 

 
COMBINED SINGLE LIMIT (CSL) PER OCCURRENCE 
 
The required minimum combined single limit amount of insurance shall be as 
provided below: 

 
Initial Contract Amount    Minimum Insurance 

 
Up to $1,000,000     $1,000,000 
From $1,000,001 to $2,000,000   $2,000,000 
Over $2,000,000     $5,000,000 

1.1.3 Automobile and Watercraft Liability 

Automobile Liability Insurance and Watercraft Liability Insurance shall have a 
minimum combined single limit per occurrence of $1,000,000.  ISO form number 
CA 00 01 (current form approved for use in Louisiana), or equivalent, is to be used 
in the policy.  This insurance shall include third-party bodily injury and property 
damage liability for owned, hired and non-owned automobiles and/or watercraft.  If 
any non-licensed motor vehicles and/or watercraft are engaged in operations within 
the terms of the contract on the site of the work to be performed thereunder, such 
insurance shall cover the use of any such vehicles. 
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NOTE: If the Contractor does not own an automobile and/or watercraft and such 
vehicles are utilized in the execution of the contract, then hired and non-owned 
coverage is acceptable. If an automobile and/or watercraft is not utilized in the 
execution of the contract, then automobile and/or watercraft coverage is not required 

1.1.4 Excess Umbrella 

Excess Umbrella Insurance may be used to meet the minimum requirements for 
General Liability, Automobile Liability, and Watercraft Liability only. 

1.1.5 Pollution Liability (required when asbestos or other hazardous material abatement is 
included in the contract) 

Pollution Liability insurance, including gradual release as well as sudden and 
accidental, shall have a minimum limit of not less than $1,000,000 per claim.  A 
claims-made form will be acceptable.  A policy period inception date of no later than 
the first day of anticipated Work under this contract and an expiration date of no 
earlier than 30 days after anticipated completion of all Work under the contract shall 
be provided.  There shall be an extended reporting period of at least 24 months, with 
full reinstatement of limits, from the expiration date of the policy.  The policy shall 
not be cancelled for any reason, except non-payment of premium. 

1.1.6 Deductibles and Self-Insured Retentions 

Any deductibles or self-insured retentions must be declared to and accepted by the 
Owner.  The Contractor shall be responsible for all deductibles and self-insured 
retentions. 

1.2. Other Insurance Provisions 

The policies are to contain, or be endorsed to contain, the following provisions: 

1.2.1 Worker’s Compensation and Employers Liability Coverage 

The insurer shall agree to waive all rights of subrogation  against the Owner, its 
officers, agents, employees and  volunteers for losses arising from Work 
performed by the Contractor for the Owner. 

1.2.2 General Liability Coverage 

The Owner, its officers, agents, employees and volunteers are to be added as 
additional insureds as respects liability arising out of activities performed by or on 
behalf of the Contractor; products and completed operations of the Contractor, 
premises owned, occupied or used by the Contractor.  ISO Form CG 20 10 (current 
form approved for use in Louisiana), or equivalent, is to be used. 
 
The Contractor’s insurance shall be primary as respects the Owner, its officers, 
agents, employees and volunteers.  The coverage shall contain no special limitations 
on the scope of protection afforded to the Owner, its officers, officials, employees 
or volunteers.  Any insurance or self-insurance maintained by the Owner shall be 
excess and non-contributory of the Contractor’s insurance. 
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The Contractor’s insurance shall apply separately to each insured against whom 
claim is made or suit is brought, except with respect to the policy limits. 

1.2.3 All Coverages 

Coverage shall not be canceled, suspended, or voided by either party (the Contractor 
or the insurer) or reduced in coverage or in limits except after 30 days written notice 
has been given to the Owner.  Ten-day written notice of cancellation is acceptable 
for non-payment of premium.  Notifications shall comply with the standard 
cancellation provisions in the Contractor’s policy. 
 
Neither the acceptance of the completed Work nor the payment thereof shall release 
the Contractor from the obligations of the insurance requirements or indemnification 
agreement. 
The insurance companies issuing the policies shall have  no recourse against the 
Owner for payment of premiums or for assessments under any form of the policies. 
 
Any failure of the Contractor to comply with reporting provisions of the policy shall 
not affect coverage provided to the Owner, its officers, agents, employees and 
volunteers. 

1.2.4 Acceptability of Insurers 

All required insurance shall be provided by a company or companies lawfully 
authorized to do business in the jurisdiction in which the Project is located.  
Insurance shall be placed with insurers with an A.M. Best’s rating of A-:VI or 
higher.  This rating requirement may be waived for Worker’s compensation 
coverage only. 
 
If at any time an insurer issuing any such policy does not meet the minimum A.M. 
Best rating, the Contractor shall obtain a policy with an insurer that meets the A.M. 
Best rating and shall submit another certificate of insurance as required in the 
contract. 

1.2.5 Verification of Coverage 

Contractor shall furnish the Owner with Certificates of Insurance reflecting proof of 
required coverage.  The Certificates for each insurance policy are to be signed by a 
person authorized by that insurer to bind coverage on its behalf.  The Certificates are 
to be received and approved by the Owner before Work commences and upon any 
contract renewal thereafter.   
 
 
 
 
The Certificate Holder must be listed as follows: 

 
State of Louisiana 
Coastal Protection and Restoration Authority 
150 Terrace Avenue 
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Baton Rouge, LA  70802 
Attn: BA-0041 
 
In addition to the Certificates, Contractor shall submit the declarations page and the 
cancellation provision endorsement for each insurance policy.  The Owner reserves 
the right to request complete certified copies of all required insurance policies at any 
time. 
 
Upon failure of the Contractor to furnish, deliver and maintain such insurance as 
above provided, this contract, at the election of the Owner, may be suspended, 
discontinued or terminated.  Failure of the Contractor to purchase and/or maintain 
any required insurance shall not relieve the Contractor from any liability or 
indemnification under the contract. 
 
If the Contractor does not meet the insurance requirements at policy renewal, at the 
option of the Owner, payment to the Contractor may be withheld until the 
requirements have been met, OR the Owner may pay the renewal premium and 
withhold such payment from any monies due the Contractor, OR the contract may be 
suspended or terminated for cause. 

1.2.6 Subcontractors 

Contractor shall include all subcontractors as insureds under its policies OR shall be 
responsible for verifying and maintaining the certificates provided by each 
subcontractor. Subcontractors shall be subject to all of the requirements stated 
herein.  The Owner reserves the right to request copies of subcontractor’s certificates 
at any time. 
 
If Contractor does not verify subcontractors’ insurance as described above, Owner 
has the right to withhold payments to the Contractor until the requirements have been 
met. 

1.2.7 Worker’s Compensation Indemnity 

In the event Contractor is not required to provide or elects not to provide Worker’s 
compensation coverage, the parties hereby agree the Contractor, its Owners, agents 
and employees will have no cause of action against, and will not assert a claim 
against, the State of Louisiana, its departments, agencies, agents and employees as 
an employer, whether pursuant to the Louisiana Worker’s Compensation Act or 
otherwise, under any circumstance.  The parties also hereby agree that the State of 
Louisiana, its departments, agencies, agents and employees shall in no circumstance 
be, or considered as, the employer or statutory employer of Contractor, its Owners, 
agents and employees.  The parties further agree that Contractor is a wholly 
independent Contractor and is exclusively responsible for its employees, Owners, 
and agents.  Contractor hereby agrees to protect, defend, indemnify and hold the 
State of Louisiana, its departments, agencies, agents and employees harmless from 
any such assertion or claim that may arise from the performance of this contract. 

1.2.8 Indemnification/Hold Harmless Agreement 

Contractor agrees to protect, defend, indemnify, save, and hold harmless, the State 
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of Louisiana, all State Departments, Agencies, Boards and Commissions, its officers, 
agents, servants, employees and volunteers, from and against any and all claims, 
damages, expenses and liability arising out of injury or death to any person or the 
damage, loss or destruction of any property which may occur, or in any way grow 
out of, any act or omission of Contractor, its agents, servants and employees, or any 
and all costs, expenses and/or attorney fees incurred by Contractor as a result of any 
claims, demands, suits or causes of action, except those claims, demands, suits or 
causes of action arising out of the negligence of the State of Louisiana, all State 
Departments, Agencies, Boards, Commissions, its officers, agents, servants, 
employees and volunteers.  
 
Contractor agrees to investigate, handle, respond to, provide defense for and defend 
any such claims, demands, suits or causes of action at its sole expense and agrees to 
bear all other costs and expenses related thereto, even if the claims, demands, suits, 
or causes of action are groundless, false or fraudulent. 

 WORK PLAN SUPPLEMENTAL 

The following items shall be included in the Work Plan in addition to those required by GP46: 

6.1 Equipment Data Sheet in Appendix A; 

6.2 Layout of equipment staging area(s); 

6.3 Layout for all equipment access Corridors; 

6.4 Layout for the installation of protection measures at all equipment and pipeline 
crossings; 

6.5 Turbidity Control Plan 

 FAILURE TO COMPLETE ON TIME 

For each day the Work remains incomplete beyond the Contract Time, as specified in SP-4, or 
Extension of Contract Time, as specified in GP-29, the sum five hundred dollars ($500) per 
calendar day will be deducted from any money due to the Contractor as liquidated damages.  
The Contractor and Surety shall be liable for any liquidated damages that are in excess of the 
amount due the Contractor. 

 TRANSPORTATION 

During construction layout, construction, and until final inspection and acceptance, the 
Contractor shall provide a safe and reasonable means of transportation to and from the dock, 
staging area, and construction areas for Owner, Engineer, Resident Project Representative, and 
the Federal Sponsor.  The schedule for dates, times, and pickup location for transportation shall 
be arranged by the Owner with the Contractor prior to Mobilization.  

 
The Contractor shall provide a boat with an operator for the use of the Engineer, Resident 
Project Representative, Federal Sponsor, and other representatives from the State around the 
project area for the duration of the project.   
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The Contractor shall supply the fuel and any required maintenance for any boats or airboats 
utilized for the duration of the Work.  All mechanical malfunctions of these vessels shall be 
repaired or replaced within twelve (12) hours after malfunction or after the Contractor is 
directed by the Engineer. 
 
In the event that the Contractor refuses, neglects, or delays compliance with these requirements, 
the specific facilities may be furnished and maintained by the Owner, and the cost thereof will 
be deducted from any amounts due, or to become due, to the Contractor. 

 
The costs associated with providing all transportation stated above shall be included in the lump 
sum price for Bid Item No. 1, “Mobilization and Demobilization”.  
 

 LANDOWNER AND PIPELINE REQUIREMENTS 

The Owner has obtained all temporary easements, servitudes, and right-of-way agreements 
required for construction of the project.  The agreements executed with landowners for the 
Work at the site contain special requirements pertaining to access corridors and insurance.  The 
Contractor shall give at least five (5) days’ notice to landowner (Grantor) prior to initiation of 
access to the said lands for the purpose of work planning, implementing, constructing, 
operating, modifying, monitoring and maintaining the Project.  The Contractor shall abide by 
the stipulations set forth by the respective landowner below:   

Conoco Philips 
Ashley Golmon, CW Regulatory Specialist 
Direct: (985) 853-3001 
Cell: (985) 209-6733 
806 Bayou Black Drive  
Houma, LA 70361 

The Contractor shall add the landowner listed above as additional insured.  It is also agreed and 
understood that the Contractor will at all times indemnify and hold harmless all landowner 
from and against any and all claims, demands, causes of action, judgments, liabilities, and 
expense of every nature, including attorney’s fees, by reason of personal injury, death 
(including but not limited to injuries to and death of employees of the landowners and the 
Contractor’s employees) or damage to property, (including environmental) which arises out of, 
results from, or is in any manner related to, directly or indirectly, any operations or acts 
hereunder, or to the exercise of your rights hereunder, or to your presence upon or use of the 
landowner’s premises above referred to, or to the use or existence of your facilities on such 
premises.  The indemnity provisions of this paragraph shall not apply if any such injury, death, 
damage, liability claim, or cause of action is caused by its own fault or negligence of the 
landowners, their employees, agents, or representatives.   

The Contractor shall notify all pipeline and utility companies at least seven (7) days in advance 
of any construction work.  All pipelines located within one hundred fifty feet (150’) of the 
limits of the Work shall be probed and their locations marked with buoys or flagged stakes 
prior to any excavation or installation of the project features, for the duration of construction 
activities.  The Contractor shall maintain all buoys and flagged stakes during construction.  
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Known Pipeline and Utility Companies on the Project site: 
 
Harvest Midstream 
Tony Arellano 
aarellano@harvestmidstream.com 
(504) 912-4426 
1111 Travis Street 
Houston, TX, 77002 

No access, excavation, anchors or spuds shall be permitted within fifty feet (50’) of the right-
of-way of any pipeline or utility unless specified otherwise in the Contract Documents. 

 NOTIFICATION OF DISCOVERY OF HISTORICAL OR CULTURAL SITES  

If during construction activities the Contractor observes items that may have prehistoric, 
historical, archeological, or cultural value, the Contractor shall immediately cease all activities 
that may result in the destruction of these resources and shall prevent their employees from 
trespassing on, removing, or otherwise damaging such resources.  Such observations shall be 
reported immediately to the Owner and Engineer so that the appropriate authorities may be 
notified and a determination made as to their significance and what, if any, special dispositions 
of the finds should be made.  The Contractor shall report any observed unauthorized removal 
or destruction of such resources by any person to the Owner and Engineer so the appropriate 
State of Louisiana authorities can be notified.  The Contractor shall not resume work at the site 
in question until State authorities have rendered judgment concerning the artifacts of interest.   

 NAVIGATION 

Navigable waterways shall not be impaired except as allowed by applicable laws or regulations.  
Dredging of access channels shall not be permitted unless otherwise specified in the Contract 
Documents.  It is the responsibility of the Contractor to select equipment that can navigate from 
a maintained navigation channel to the Project Site without deepening or widening existing 
water bottoms unless otherwise specified in the Contract Documents.  All equipment shall 
remain floating at all times during transit to the Project Site.  The Contractor shall obtain NOAA 
Nautical Charts and/or other charts to become familiar with the water bottom depths in the 
vicinity of the Project Site. 

 VESSEL-SHORE TRANSFERS 

For shore-to-vessel and vessel-to-shore transfers of personnel and supplies, the Contractor may 
utilize any commercial, public, or private facility for shallow draft vessels.  It is the 
responsibility of the Contractor to obtain the required permission from the facility owner and 
to pay any costs associated with the use of the sites.  The Contractor shall be responsible for 
any damages caused by the use of any site for landing and transfers, and shall maintain 
navigation through all navigation channels and boat ramps.  The Contractor shall use any 
landing site, transfer area, or staging area at their own risk.  For informational purposes, the 
Contractor will be required to inform the Engineer of the site that the Contractor will be using 
for vessel-shore transfers.  Temporary docks and landing facilities may be used.  Details on 
these features should be included in the Work Plan for review by the Engineer. 
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 WORK AREA 

The construction area limits available to the Contractor for accomplishing the work are shown 
on the Plans.  The Contractor shall accomplish the Work in such a manner so as to minimize 
disruption to boat traffic.  The Contractor will be required to exclude the public, for safety 
purposes, from the work areas in the immediate vicinity of the work and transporting 
operations, or any other area, which may be dangerous to the public.  The storage areas shall 
be kept neat, orderly and in a safe manner.  Temporary fencing and cautionary signage shall be 
used by the Contractor, if necessary, to exclude the public from work areas and storage areas. 

 ADJUSTMENT OF QUANTITIES  

Where the quantity of Work with respect to any item is covered by a unit price, such quantities 
are estimated quantities to be used when comparing bids and the right is reserved by the Owner 
to increase/decrease such quantities up to 25% without adjustment of the unit price as may be 
necessary to complete the Work as described in these Plans and Specifications and/or remain 
within funding limits. 

 FINAL CLEAN UP 

Final clean-up shall include the removal of the Contractor's Equipment and Materials either for 
disposal or reuse.  The Contractor shall remove all non-perishable debris, trash, and garbage from 
the Project Site prior to final Acceptance.  Unless otherwise approved in writing by the Engineer, 
the Contractor is not permitted to abandon pipelines, cables, pipeline supports, pontoons, or other 
Equipment or Materials in the disposal area, pipeline access areas, and water areas, or in any 
harbors, passes, or inlets, or other areas adjacent to the Project Site.  Any stakes or other markers 
placed by the Contractor shall be removed as a part of the final clean-up.  All stakes and markers 
placed as part of the Work shall be completely removed and not be left buried in the fill. 

 

 DAVIS-BACON ACT 

The Contractor and any subcontractors must comply with applicable Federal labor laws 
covering non-Federal construction, including but not limited to, the Contract Work Hours and 
Safety Standards Act (formerly 40 U.S.C. 327 et seq.) and the Copeland Anti-Kickback Act 
(formerly 40 U.S.C. 276c) and to the extent if applicable 40 U.S.C. 3141-3148 and 40 U.S.C. 
3701-3708 (revising, codifying and enacting without substantive change to the provisions of 
the Davis-Bacon Act) (formerly 40 U.S.C. 276a et seq).  Contractor further agrees, in the case 
of any equipment and/or product authorized to be purchased under this Contract, to comply 
with the Buy American Act 41 U.S.C. 8301-8305 (formerly 41 U.S.C. 10a-10c). 
 
Further, the Contractor and its employees, subcontractors and agents shall agree to comply with 
all applicable Federal, State, and Local laws, policies, and ordinances, in carrying out all 
provisions of this Contract. 

 
 
 
END OF PART II - SPECIAL PROVISIONS 
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PART III TECHNICAL SPECIFICATIONS 
 

TS-100 MOBILIZATION AND DEMOBILIZATION 
 

100.1 Scope: The Contractor shall furnish all labor and equipment necessary to move 
personnel, equipment, supplies and incidentals to and from the Project Site, establish 
any facilities necessary for the Work, obtain bonds, required insurance and any other 
pre-construction expenses necessary to perform the Work. Mobilization and 
demobilization shall exclude the cost of other items listed on the Schedule of Bid Items. 

 
100.2 Arbitrary Mobilization by Contractor: The Owner shall pay for only one mobilization 

and demobilization effort. Should the Contractor demobilize prior to completing the 
Work, subsequent remobilization shall be performed at no cost to the Owner. 

 
100.3 Ratio of Mobilization and Demobilization Effort: Sixty percent (60%) of the 

mobilization/demobilization lump sum price will be paid to the Contractor upon 
complete mobilization to the Project Site. The remaining forty percent (40%) will be 
paid to the Contractor upon Final Acceptance of the Work and removal of all equipment 
and unused materials. 

 
100.4 Justification of Costs: The Engineer may require the Contractor to produce data to 

justify the unit cost in the Bid if it does not bear a reasonable relation to the amount of 
work for mobilization and demobilization. Failure to justify the cost to the satisfaction 
of the Engineer will result in payment of the actual mobilization and demobilization 
costs as determined by the Engineer and payment of the remainder of this item during 
final payment under this Contract. The determination by the Engineer is not subject to 
appeal. 

 
100.5 Measurement and Payment: Payment for mobilization and demobilization shall be paid 

for at the contract lump sum price for Bid Item No. 1, “Mobilization and 
Demobilization (TS-100).” Payment shall constitute full compensation for moving 
personnel, equipment, supplies, and incidentals to and from the Project Site and 
establishing offices, buildings and other facilities for the Work, obtaining bonds, 
insurance and any other associated expenses related to this item of Work. 

 

TS-960 REMOVAL OF EXISTING DAMAGED CONSTRUCTION MATS 
 

960.1 Scope: The Contractor shall furnish all of the labor and equipment necessary to remove 
all construction mats and any associated hardware from the existing structure. All 
damaged materials to be removed are located on the southern reach of BA-0041. 

 
960.2 Equipment: All equipment to be used for structure removal shall be included as a part 

of the Work Plan (GP-46) and shall be approved prior to use. 
 

960.3 Disposal of Debris: All construction mats and associated hardware that is removed from 
the Barataria Bay Waterway shall be properly disposed of by the contractor offsite.  

 
960.4 Ratio of Effort: One Hundred percent (100%) of the total price to be paid for Bid Item 

No. 2 will be paid to the Contractor upon Engineer’s inspection and approval of the 
removed materials at or below the mud line and the areas from which the materials were 
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removed. 
 

960.5 Measurement and Payment: Payment for the removal of existing construction mats shall 
be paid for at the lump sum unit price for Bid Item No. 2, “Removal of Existing 
Damaged Construction Mats (TS-960).”  

 
 

 
END OF PART III – TECHNICAL SPECIFICATIONS 
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APPENDIX A: 
 
 

EQUIPMENT DATA SHEET 
FOR The South Shore of The Pen (BA-0041) Maintenance Project 

The Contractor shall submit the following Equipment Data Sheet in the Work Plan for each 
piece of heavy construction equipment (I.E., barge, track hoe, dozer, pile hammer, etc.) that is 
proposed to be utilized to perform the Work.  The Equipment Data Sheet shall only be utilized 
for informational purposes.  The submitted information is pertinent to the evaluation of the 
proposed equipment and their capability to perform the Work.  The Contractor shall only omit 
data or information considered to be proprietary.  The Equipment Data Sheet shall constitute a 
certification that the proposed equipment is available to and under control of the Contractor 
during the Work. 

 
Type of equipment  
Manufacturer and manufacture date  
Condition  
Current location  
Description of use on the project  

 
Owner/Lease (specify) name  
Contact person  
Contact address  
Contact phone number  

 
Expected production rate (Daily or hourly)  
Weight (tons)  
Dimensions (ft)  
Method of mobilization and demobilization  

 


