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ADVERTISEMENT FOR BIDS

Sealed bids will be received for the State of Louisiana by the Coastal Protection and Restoration Authority, 150 Terrace Avenue, 4"
Floor Conference Center, Baton Rouge, Louisiana 70802 until 2:00 P.M., Thursday, September 8, 2022.

ANY PERSON REQUIRING SPECIAL ACCOMMODATIONS SHALL NOTIFY THE COASTAL PROTECTION AND
RESTORATION AUTHORITY OF THE TYPE(S) OF ACCOMMODATION REQUIRED NOT LESS THAN SEVEN (7) DAYS
BEFORE THE BID OPENING.

FOR: Henderson Lake Dixie Pipeline Spoil Bank Hydrologic Restoration
St. Landry and St. Martin Parishes, Louisiana

PROJECT NUMBER: AT-0023

Complete Bid Documents for this project are available in electronic form. They may be obtained without charge and without deposit
from http://coastal.la.gov/resources/rfps-rsigs-contracts/bids/. Printed copies can also be obtained from:

COASTAL PROTECTION AND RESTORATION AUTHORITY (CPRA)
150 Terrace Avenue, Baton Rouge, LA 70802
Attn: Jordan DelLaune
E-mail: cpra.bidding@la.gov Phone: (225) 342-1150 Fax: (225) 800-5599

All bids shall be accompanied by bid security in an amount of five percent (5.0%) of the sum of the base bid and all alternates. The
form of this security shall be as stated in the Instructions to Bidders included in the Bid Documents for this project.

The successful Bidder shall be required to furnish a Performance and Payment Bond written as described in the Instructions to Bidders
included in the Bid Documents for this project.

A NON-MANDATORY PRE-BID CONFERENCE WILL BE HELD
at 12:00 PM on Thursday, August 25, 2012 via Zoom webinar at: https://us06web.zoom.us/j/89848824256
Meeting audio may be accessed through your computer/device. If your computer/device does not have audio, meeting audio can be
accessed via phone with the following call-in information:
Conference Line Phone Number: 301-715-8592; Conference code: 89848824256

Contact Alicia Mcalhaney at (225) 342-4756 if assistance is needed for the Non-Mandatory Pre-Bid Conference.

Bids shall be accepted from Contractors who are licensed under LA. R.S. 37:2150-2192 for the classification of Heavy Construction
and/or Specialty: Dredging. In accordance with LA. R.S. 37:2163(D), anyone objecting to the classification must send a certified
letter to both the Louisiana State Licensing Board for Contractors and the CPRA at the address listed above. The letter must be
received no later than ten (10) working days prior to the day on which bids are to be opened.

Bidder is required to comply with provisions and requirements of LA R.S.38:2212(B)(5). No bid may be withdrawn for a period of
forty-five (45) calendar days after receipt of bids, except under the provisions of LA. R.S. 38:2214.

The Owner reserves the right to reject any and all bids for just cause. In accordance with La. R.S. 38:2212(B)(1), the provisions and
requirements of this Section; and those stated in the bidding documents shall not be waived by any entity.

When this project is financed either partially or entirely with State Bonds or financed in whole or in part by federal or other funds
which are not readily available at the time bids are received, the award of this Contract is contingent upon the granting of lines of
credit, or the sale of bonds by the Bond Commission or the availability of federal or other funds. The State shall incur no obligation to
the Contractor until the Contract between Owner and Contractor is fully executed.

Coastal Protection and Restoration Authority is a participant in the Small Entrepreneurship (SE) Program (the Hudson Initiative) and
the Veteran-Owned and Service-Connected Disabled Veteran-Owned (LaVet) Small Entrepreneurships Program. Bidders are
encouraged to consider participation. Information is available from Coastal Protection and Restoration Authority or on its website at
http://www.coastal.la.gov/.

STATE OF LOUISIANA, COASTAL PROTECTION AND RESTORATION AUTHORITY
LAWRENCE B. HAASE, EXECUTIVE DIRECTOR
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Contact Alicia McAlhaney at (225) 342-4756 if directions are needed to the Nonmandatory Pre-Bid
Conference or the highly encouraged Jobsite Visit.

Bids shall be accepted from Contractors who are licensed under LA. R.S. 37:2150-2192 for the
classification of Heavy Construction, Dredging, or Coastal Restoration and Habitat Enhancement. In
accordance with LA. R.S. 37:2163(D), anyone objecting to the classification must send a certified letter to
both the Louisiana State Licensing Board for Contractors and the CPRA at the address listed above. The
letter must be received no later than ten (10) working days prior to the day on which bids are to be opened.

Bidder is required to comply with provisions and requirements of LA R.S.38:2212(B)(5). No bid may be
withdrawn for a period of forty-five (45) calendar days after receipt of bids, except under the provisions of
LA. R.S. 38:2214.

The Owner reserves the right to reject any and all bids for just cause. In accordance with La. R.S.
38:2212(B)(1), the provisions and requirements of this Section; and those stated in the bidding documents
shall not be waived by any entity.

When this project is financed either partially or entirely with State Bonds or financed in whole or in part by
federal or other funds which are not readily available at the time bids are received, the award of this Contract
is contingent upon the granting of lines of credit, or the sale of bonds by the Bond Commission or the
availability of federal or other funds. The State shall incur no obligation to the Contractor until the Contract
Between Owner and Contractor is fully executed.

Coastal Protection and Restoration Authority is a participant in the Small Entrepreneurship (SE) Program
(the Hudson Initiative) and the Veteran-Owned and Service-Connected Disabled Veteran-Owned (LaVet)
Small Entrepreneurships Program. Bidders are encouraged to consider participation. Information is
available from Coastal Protection and Restoration Authority or on its website at http://www.coastal.la.gov/.

STATE OF LOUISIANA
COASTAL PROTECTION AND RESTORATION AUTHORITY
LAWRENCE B. HAASE, EXECUTIVE DIRECTOR



INSTRUCTIONS TO BIDDERS

COMPLETION TIME:

The Bidder shall agree to fully complete the contract within Three Hundred Sixty Five (365)
consecutive calendar days for the Base Bid, subject to such extensions as may be granted under Section
GP-44 of the General Provisions and acknowledges that this construction time will start on or before the
date specified in the written “Notice to Proceed” from the Owner.

LIQUIDATED DAMAGES:

The Bidder shall agree to pay as Liquidated Damages the amount of One Thousand and Six Hundred
Dollars ($1,600.00) for each consecutive calendar day for which the work is not complete, beginning with
the first day beyond the contract completion date stated on the “Notice to Proceed” or as amended by change

order.
ARTICLE 1
DEFINITIONS
1.1 The Bid Documents include the following:

Advertisement for Bids

Instructions to Bidders

Bid Form

Bid Bond

General Provisions

Special Provisions

Technical Specifications

Construction Drawings

Contract Between Owner and Contractor
and Performance and Payment Bond

Affidavit

User Agency Documents (if applicable)

Change Order Form

Recommendation of Acceptance

Other Documents (if applicable)

Addenda issued during the bid period and
acknowledged in the Bid Form

1.2 All definitions set forth in the General
Provisions and the Special Provisions are
applicable to the Bid Documents, unless
otherwise specifically stated or written.

1.3 Addenda are written and/or graphic
instruments issued by the Engineer prior to the
opening of bids

which modify or interpret the Bid Documents by
additions, deletions, clarifications, corrections
and prior approvals.

1.4 A bid is a complete and properly signed
proposal to do the work or designated portion
thereof for the sums stipulated therein supported
by data called for by the Bid Documents.

1.5 Base bid is the sum stated in the bid for which
the Bidder offers to perform the work described
as the base, to which work may be added, or
deleted for sums stated in alternate bids.

1.6 An alternate bid (or alternate) is an amount
stated in the bid to be added to the amount of the
base bid if the corresponding change in project
scope or materials or methods of construction
described in the Bid Documents is accepted.

1.7 A Bidder is one who submits a bid for a prime
Contract with the Owner for the work described
in the Bid Documents.

1.8 A Sub-bidder is one who submits a bid to a
Bidder for materials and/or labor for a portion of
the work.

1.9 Where the word "Engineer" is used in any of
the documents, it shall refer to the Prime Designer
of the project, regardless of discipline.
ARTICLE 2
PRE-BID CONFERENCE
2.1 A Pre-Bid Conference may be held at the

time and location described in the Advertisement
for Bids. The purpose of the Pre-Bid Conference



is to familiarize Bidders with the requirements of
the Project and the intent of the Bid Documents,
and to receive comments and information from
interested Bidders. If the Pre-Bid Conference
and/or Job Site Visit is stated in the
Advertisement for Bids to be a Mandatory Pre-
Bid Conference and/or Mandatory Job Site Visit,
bids shall be accepted only from those bidders
who attend the Pre-Bid Conference and/or Job
Site Visit. Contractors who are not in attendance
for the entire Pre-Bid Conference and/or Job Site
Visit will be considered to have not attended.

2.2 Any revision of the Bid Documents made as
a result of the Pre-Bid Conference shall not be
valid unless included in an addendum.

ARTICLE 3
BIDDER'S REPRESENTATION

3.1 Each Bidder by making his bid represents
that:

3.1.1 He has read and understands the Bid
Documents and his bid is made in accordance
therewith.

3.1.2 He has visited the site and has familiarized
himself with the local conditions under which the
work is to be performed.

3.1.3 His bid is based solely upon the materials,
systems and equipment described in the Bid
Documents as advertised and as modified by
addenda.

3.1.4 His bid is not based on any verbal
instructions contrary to the Bid Documents and
addenda.

3.1.5 He is familiar with the Code of
Governmental Ethics requirement that prohibits
public servants and/or their immediate family
members from bidding on or entering into
contracts; he is aware that the Designer and its
principal owners are considered Public Servants
under the Code of Governmental Ethics for the
limited purposes and scope of the Design
Contract with the State on this Project (see Ethics
Board Advisory Opinion, No. 2009-378 and

2010-128); and neither he nor any principal of the
Bidder with a controlling interest therein has an
immediate family relationship with the Designer
or any principal within the Designer’s firm. (see
La. R.S.42:1113). Any Bidder submitting a bid
in violation of this clause shall be disqualified and
any contract entered into in violation of this
clause shall be null and void.

3.2 The Bidder must be fully qualified under any
State or local licensing law for Contractors in
effect at the time and at the location of the work
before submitting his bid. In the State of
Louisiana, Revised Statutes 37:2150, et seq. will
be considered, if applicable.

The Contractor shall be responsible for
determining that all of his Sub-bidders or
prospective Subcontractors are duly licensed in
accordance with law.

ARTICLE 4
BID DOCUMENTS
4.1 Copies

4.1.1 Bid Documents may be obtained from
the Coastal Protection and Restoration Authority
as stated in the Advertisement for Bids.

4.1.1.2 In addition to the availability of printed
Bid Documents, the Coastal Protection and
Restoration Authority will provide the Bid
Documents in electronic format. They may be
obtained without charge and without deposit as
stated in the Advertisement for Bids.

4.1.1.2.2 Where electronic distribution is
provided, all other plan holders are responsible
for their own reproduction costs.

4.1.2 Complete sets of Bid Documents shall be
used in preparing bids; neither the Owner nor the
Engineer assume any responsibility for errors or
misinterpretations resulting from the use of
incomplete sets of Bid Documents.

4.1.3  The Owner or Engineer in making copies
of the Bid Documents available on the above
terms, do so only for the purpose of obtaining



bids on the work and do not confer a license or
grant for any other use.

4.2 Interpretation or Correction of Bid
Documents

4.2.1 Bidders shall promptly notify the Coastal
Protection and Restoration Authority contact
person listed in the Advertisement for Bids of any
ambiguity, inconsistency or error which they may
discover upon examination of the Bid Documents
or of the site and local conditions.

422 Bidders requiring clarification or
interpretation of the Bid Documents shall make a
written request to the Coastal Protection and
Restoration Authority contact person listed in the
Advertisement for Bids, to reach him/her at least
seven days prior to the date for receipt of bids.

4.2.3  Any interpretation, correction or change
of the Bid Documents will be made by addendum.
Interpretations, corrections or changes of the Bid
Documents made in any other manner will not be
binding and Bidders shall not rely upon such
interpretations, corrections and changes.

4.3 Substitutions

4.3.1 The materials, products and equipment
described in the Bid Documents establish a
standard of required function, dimension,
appearance and quality to be met by any proposed
substitution. No substitutions shall be allowed
after bids are received.

4.3.2  No substitution will be considered unless
written request for approval has been submitted
by the Proposer and_has been received by the
Engineer at least seven (7) working days prior to
the opening of bids. (La. R.S. 38:2295(C)) Each
such request shall include the name of the
material or equipment for which it is to be
substituted and a complete description of the
proposed substitute including model numbers,
drawings, cuts, performance and test data and any
other information necessary for an evaluation. A
statement setting forth any changes in other
materials, equipment or work that incorporation
of the substitute would require shall be included.
It shall be the responsibility of the proposer to

include in his proposal all changes required of the
Bid Documents if the proposed product is used.
Prior approval is given contingent upon supplier
being responsible for any costs which may be
necessary to modify the space or facilities needed
to accommodate the materials and equipment
approved.

4.3.3 If the Engineer approves any proposed
substitution, such approval will be set forth in an
addendum. Bidders shall not rely upon approvals
made in any other manner.

4.4 Addenda

44.1 Addenda will be mailed or delivered to
all who are known by the Coastal Protection and
Restoration Authority to have received a
complete set of Bid Documents.

4.4.2 Copies of addenda will be made available
for inspection wherever Bid Documents are on
file for that purpose.

4.4.3 Except as described herein, addenda shall
not be issued within a period of seventy-two (72)
hours prior to the advertised time for the opening
of bids, excluding Saturdays, Sundays, and any
other legal holidays. If the necessity arises of
issuing an addendum modifying the Bid
Documents within the seventy-two (72) hour
period prior to the advertised time for the opening
of bids, then the opening of bids shall be extended
at least seven but no more than twenty-one (21)
working days, without the requirement of re-
advertising. The revised time and date for the
opening of bids shall be stated in the addendum.

444 Each Bidder shall ascertain from the
Coastal Protection and Restoration Authority
prior to submitting his bid that he has received all
addenda issued, and he shall acknowledge their
receipt on the Bid Form.

4.4.5 The Owner shall have the right to extend
the bid date by up to (30) thirty days without the
requirement of re-advertising. Any such
extension shall be made by addendum issued by
the Coastal Protection and Restoration Authority.



ARTICLE 5
BID PROCEDURE
5.1 Form and Style of Bids

5.1.1 Bids shall be submitted on the Louisiana
Uniform Public Work Bid Form provided by the
Engineer.

5.1.2 The Bidder shall ensure that all
applicable blanks on the Bid Form are completely
and accurately filled in.

5.1.3 Bid sums shall be expressed in both
words and figures, and in case of discrepancy
between the two, the written words shall govern.

5.1.4  Any interlineation, alteration or erasure
must be initialed by the signer of the bid or his
authorized representative.

5.1.5 Bidders are cautioned to complete all
alternates should such be required in the Bid
Form. Failure to submit alternate prices will
render the bid non responsive and shall cause its
rejection.

5.1.6  Bidders are cautioned to complete all unit
prices should such be required in the Bid Form.
Unit prices represent a price proposal to do a
specified quantity and quality of work. Unit
prices are incorporated into the base bid or
alternates, as indicated on the Unit Price Form,
but are not the sole components thereof.

5.1.7 Bidder shall make no additional
stipulations on the Bid Form nor qualify his bid
in any other manner.

5.1.8  Written evidence of the authority of the
person signing the bid for the public work shall
be submitted in accordance with La. R.S.
38:2212(B)(5).

5.1.9  On any bid in excess of fifty thousand
dollars ($50,000.00), the Contractor shall certify
that he is licensed under R.S. 37: 2150-2173 and
show his license number on the bid above his
signature or his duly authorized representative.

5.2 Bid Security

5.2.1 No bid shall be considered or accepted
unless the bid is accompanied by bid security in
an amount of five percent (5.0%) of the base bid.

The bid security shall be in the form of a
certified check or cashier's check drawn on a bank
insured by the Federal Deposit Insurance
Corporation, or a Bid Bond written by a surety
company licensed to do business in Louisiana and
signed by the surety's agent or attorney-in-fact.
The Bid Bond shall be written on the Coastal
Protection and Restoration Authority Bid Bond
Form, and the surety for the bond must meet the
qualifications stated thereon. The Bid Bond shall
include the legal name of the bidder be in favor
of the State of Louisiana, Coastal Protection and
Restoration Authority, and shall be accompanied
by appropriate power of attorney. The Bid Bond
must be signed by both the bidder/principal and
the surety in the space provided on the Coastal
Protection and Restoration Authority Bid Bond
Form. Failure by the bidder/principal or the
surety to sign the bid bond shall result in the
rejection of the bid.

Bid security furnished by the Contractor shall
guarantee that the Contractor will, if awarded the
work according to the terms of his proposal, enter
into the Contract and furnish Performance and
Payment Bonds as required by these Bid
Documents, within fifteen (15) days after written
notice that the instrument is ready for his
signature.

Should the Bidder refuse to enter into such
Contract or fail to furnish such bonds, the amount
of the bid security shall be forfeited to the Owner
as liquidated damages, not as penalty.

5.2.2 The Owner will have the right to retain
the bid security of Bidders until either (a) the
Contract has been executed and bonds have been
furnished, or (b) the specified time has elapsed so
that bids may be withdrawn, or (c) all bids have
been rejected.

5.3 Submission of Bids
5.3.1 The Bid shall be sealed in an opaque

6



envelope. The bid envelope shall be identified on
the outside with the name of the project, and the
name, address, and license number of the Bidder.
The envelope shall not contain multiple bid
forms, and will be received until the time
specified and at the place specified in the
Advertisement for Bids. It shall be the specific
responsibility of the Bidder to deliver his sealed
bid to the Coastal Protection and Restoration
Authority at the appointed place and prior to the
announced time for the opening of bids. Late
delivery of a bid for any reason, including late
delivery by United States Mail, or express
delivery, shall disqualify the bid.

If the bid is sent by mail, the sealed envelope
shall be enclosed in a separate mailing envelope
with the notation "Bid Enclosed" on the face
thereof. Such bids shall be sent by Registered or
Certified Mail, Return Receipt Requested,
addressed to:

Coastal Protection and Restoration Authority
P. 0. Box 44027
Baton Rouge, Louisiana, 70804-4027.

Bids sent by express delivery shall be delivered
to:
Coastal Protection and Restoration Authority
150 Terrace Avenue
Suite 100
Baton Rouge, Louisiana 70802

5.3.2  Bids shall be deposited at the designated
location prior to the time on the date for receipt
of bids indicated in the Advertisement for Bids,
or any extension thereof made by addendum.
Bids received after the time and date for receipt
of bids will be returned unopened.

5.3.3 Bidder shall assume full responsibility
for timely delivery at location designated for
receipt of bids.

5.3.4 Oral, telephonic or telegraphic bids are
invalid and shall not receive consideration.
Owner shall not consider notations written on
outside of bid envelope which have the effect of
amending the bid.  Written modifications
enclosed in the bid envelope, and signed or
initialed by the Contractor or his representative,

shall be accepted.
5.4 Modification or Withdrawal of Bid

5.4.1 A bid may not be modified, withdrawn or
canceled by the Bidder during the time stipulated
in the Advertisement for Bids, for the period
following the time and bid date designated for the
receipt of bids, and Bidder so agrees in submitting
his bid, except in accordance with R.S. 38:2214
which states, in part, "Bids containing patently
obvious,  unintentional, and  substantial
mechanical, clerical or mathematical errors, or
errors of unintentional omission of a substantial
quantity of work, labor, material, or services
made directly in the compilation of the bid, may
be withdrawn by the Contractor if clear and
convincing sworn, written evidence of such
errors is furnished to the public entity within forty
eight hours of the Bid Opening excluding
Saturdays, Sundays and legal holidays".

5.4.2  Prior to the time and date designated for
receipt of bids, bids submitted early may be
modified or withdrawn only by notice to the party
receiving bids at the place and prior to the time
designated for receipt of bids.

5.4.3 Withdrawn bids may be resubmitted up
to the time designated for the receipt of bids
provided that they are then fully in conformance
with these Instructions to Bidders.

544 Bid Security shall be in an amount
sufficient for the bid as modified or resubmitted.

5.5 Prohibition of Discriminatory Boycotts of
Israel

By submitting its bid, the bidder certifies and
agrees that the following information is correct:

In preparing its bid, the bidder has considered all
proposals submitted from qualified, potential
subcontractors and suppliers, and has not, in the
solicitation, selection, or commercial treatment of
any subcontractor or supplier, refused to transact
or terminated business activities, or taken other
actions intended to limit commercial relations,
with a person or entity that is engaging in
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commercial transactions in Israel or Israel-
controlled territories, with the specific intent to
accomplish a boycott or divestment of Israel. The
bidder has also not retaliated against any person
or other entity for reporting such refusal,
termination, or commercially limiting actions.
The state reserves the right to reject any bids if
this certification is subsequently determined to be
false and to terminate any contract awarded based
on such a false response.

ARTICLE 6
CONSIDERATION OF BIDS
6.1 Opening of Bids

6.1.1  The properly identified Bids received on
time will be opened publicly and will be read
aloud, and a tabulation abstract of the amounts of
the base bids and alternates, if any, will be made
available to Bidders.

6.2 Rejection of Bids

6.2.1 The Owner shall have the right to reject
any or all bids and in particular to reject a bid not
accompanied by any required bid security or data
required by the Bid Documents or a bid in any
way incomplete or irregular.

6.3 Acceptance of Bid

6.3.2 Itis the intent of the Owner, if he accepts
any alternates, to accept them in the order in
which they are listed in the Bid Form.
Determination of the Low Bidder shall be on the
basis of the sum of the base bid and the alternates
accepted. However, the Owner shall reserve the
right to accept alternates in any order which does
not affect determination of the Low Bidder.

ARTICLE 7
POST-BID INFORMATION
7.1 Submissions
7.1.1  The Contractor shall submit a Work Plan

and Progress Schedule prior to the Pre-
Construction Conference in conformance with

applicable sections of the General and Special
Provisions.

It is the preference of the Owner that, to the
greatest extent possible or practical, the
Contractor utilize Louisiana Subcontractors,
manufacturers, suppliers and labor.

7.1.2  The General Contractor shall be
responsible for actions or inactions of
Subcontractors and/or material suppliers.

The General Contractor is totally responsible
for any lost time or extra expense incurred due to
a Subcontractor's/or Material Supplier's failure to
perform. Failure to perform includes, but is not
limited to, a Subcontractor's financial failure,
abandonment of the project, failure to make
prompt delivery, or failure to do work up to
standard. Under no circumstances shall the
Owner mitigate the General Contractor's losses or
reimburse the General Contractor for losses
caused by these events.

7.1.3

In accordance with La. R.S. 38:2227 [references
La. R.S. 38:2212(A)(3)(c)(ii), which has since
been renumbered as La. R.S. 38:2212(B)(3)], La.
R.S. 38:2212.10 and La. R.S. 23:1726(B) the
apparent low bidder on this project shall submit
the completed Attestations Affidavit (Past
Criminal Convictions of Bidders, Verification of
Employees and Certification Regarding Unpaid
Workers Compensation Insurance) form found
within this bid package to the Coastal Protection
and Restoration Authority contact person listed in
the Advertisement For Bids within 10 days after
the opening of bids.

ARTICLE 8
PERFORMANCE AND PAYMENT BOND
8.1 Bond Required

8.1.1  The Contractor shall furnish and pay for
a Performance and Payment Bond written by a
company licensed to do business in Louisiana,
which shall be signed by the surety's agent or
attorney-in-fact, in an amount equal to 100% of
the Contract amount. Surety must be listed
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currently on the U. S. Department of Treasury
Financial Management Service List (Treasury
List) as approved for an amount equal to or
greater than the contract amount, or must be an
insurance company domiciled in Louisiana or
owned by Louisiana residents. If surety is
qualified other than by listing on the Treasury list,
the contract amount may not exceed fifteen
percent of policyholders' surplus as shown by
surety's most recent financial statements filed
with the Louisiana Department of Insurance and
may not exceed the amount of $500,000.
However, a Louisiana domiciled insurance
company with at least an A- rating in the latest
printing of the A. M. Best's Key Rating Guide
shall not be subject to the $500,000 limitation,
provided that the contract amount does not
exceed ten percent of policyholders' surplus as
shown in the latest A. M. Best's Key Rating
Guide nor fifteen percent of policyholders'
surplus as shown by surety's most recent financial
statements filed with the Louisiana Department
of Insurance. The Bond shall be signed by the
surety's agent or attorney-in-fact. The Bond shall
be in favor of the Coastal Protection and
Restoration Authority.

8.2 Time of Delivery and Form of Bond

8.2.1 The Bidder shall deliver the required
bond to the Owner simultaneous with the
execution of the Contract.

8.2.2 Bond shall be in the form furnished by
the Coastal Protection and Restoration Authority,
entitted CONTRACT BETWEEN OWNER
AND CONTRACTOR AND PERFORMANCE
AND PAYMENT BOND, a copy of which is
included in the Bid Documents.

8.2.3 The Bidder shall require the
Attorney-in-Fact who executes the required bond

on behalf of the surety to affix thereto a certified
and current copy of his power of Attorney.

ARTICLE 9

FORM OF AGREEMENT BETWEEN OWNER

AND CONTRACTOR
9.1 Form to be Used

9.1.1 Form of the Contract to be used shall be
furnished by the Coastal Protection and
Restoration Authority, an example of which is
bound in the Bid Documents.

9.2 Award

9.2.1 After award of the Contract, the
successful Bidder, if a corporation, shall furnish
to the Owner the most current copy of a
Disclosure of Ownership Affidavit on file with
the Secretary of State.

9.2.2 Inaccordance with Louisiana Law, when
the Contract is awarded, the successful Bidder
shall, at the time of the signing of the Contract,



LOUISIANA UNIFORM PUBLIC WORK BID FORM

TO: Coastal Protection and Restoration Authority BID FOR: Henderson Lake Dixie Pipeline Spoil Bank
150 Terrace Avenue Hydrologic Restoration (AT-0023)
Suite 100
Baton Rouge, LA 70802
(Owner to provide name and address of owner) (Owner to provide name of project and other identifying information)

The undersigned bidder hereby declares and represents that she/he: a) has carefully examined and understands the
Bidding Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding
Documents or any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to
provide all labor, materials, tools, appliances and facilities as required to perform, in a workmanlike manner, all work
and services for the construction and completion of the referenced project, all in strict accordance with the Bidding

Documents prepared by:__ C.H. Fenstermaker and Associates, LLC and dated: June 27, 2022
(Owner to provide name of entity preparing bidding documents.)

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following ADDENDA: (Enter the number
the Designer has assigned to each of the addenda that the Bidder is acknowledging)

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated
“Base Bid” * but not alternates) the sum of:
Dollars  ($ )

ALTERNATES: Forany and all work required by the Bidding Documents for Alternates including any and all unit prices
designated as alternates in the unit price description.

Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the 1ump sum of’

Not Applicable Dollars ($ N/A )
Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

Not Applicable Dollars ($ N/A )
Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the 1ump sum of’

Not Applicable Dollars ($ N/A )
NAME OF BIDDER:

ADDRESS OF BIDDER:

LOUISIANA CONTRACTOR’S LICENSE NUMBER:
NAME OF AUTHORIZED SIGNATORY OF BIDDER:
TITLE OF AUTHORIZED SIGNATORY OF BIDDER:

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER #**:
DATE:

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS
LOUISIANA UNIFORM PUBLIC WORK BID FORM:

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included with the
form. The number of unit prices that may be included is not limited and additional sheets may be included if needed.

** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the public
work as prescribed by LA R.S. 38:2212(B)(5).

BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA R.S. 38:2218(A) attached to and
made a part of this bid.
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BID BOND

FOR
COASTAL PROTECTION AND RESTORATION AUTHORITY PROJECTS
Date:
KNOW ALL MEN BY THESE PRESENTS:
That of , as
Principal, and , as Surety, are held

and firmly bound unto the State of Louisiana, Coastal Protection and Restoration Authority (Obligee), in the
full and just sum of five (5%) percent of the total amount of this proposal, lawful money of the United States,
for payment of which sum, well and truly be made, we bind ourselves, our heirs, executors, administrators,
successors and assigns, jointly and severally firmly by these presents.

Surety represents that it is listed on the current U. S. Department of the Treasury Financial
Management Service list of approved bonding companies as approved for an amount equal to or greater that
the amount for which it obligates itself in this instrument or that it is a Louisiana domiciled insurance company
with at least an A - rating in the latest printing of the A. M. Best's Key Rating Guide. If surety qualifies by
virtue of its Best's listing, the Bond amount may not exceed ten percent of policyholders' surplus as shown in
the latest A. M. Best's Key Rating Guide.

Surety further represents that it is licensed to do business in the State of Louisiana and that this Bond
is signed by surety's agent or attorney-in-fact. This Bid Bond is accompanied by appropriate power of attorney.

THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas said Principal is herewith
submitting its proposal to the Obligee on a Contract for:

NOW, THEREFORE, if the said Contract be awarded to the Principal and the Principal shall, within
such time as may be specified, enter into the Contract in writing and give a good and sufficient bond to secure
the performance of the terms and conditions of the Contract with surety acceptable to the Obligee, then this
obligation shall be void; otherwise this obligation shall become due and payable.

PRINCIPAL (BIDDER) SURETY

BY: BY:
AUTHORIZED OFFICER-OWNER-PARTNER AGENT OR ATTORNEY-IN-FACT(SEAL)
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HENDERSON LAKE DIXIE PIPELINE
SPOIL BANK HYDROLOGIC RESTORATION

Name of Project Project No.  AT-0023

STATE OF Louisiana

PARISH OF St. Landry & St. Martin

ATTESTATIONS AFFIDAVIT

Before me, the undersigned notary public, duly commissioned and qualified in and for the parish and state
aforesaid, personally came and appeared Affiant, who after being duly sworn, attested as follows:

LA. R.S. 38:2227 PAST CRIMINAL CONVICTIONS OF BIDDERS

A.

No sole proprietor or individual partner, incorporator, director, manager, officer, organizer, or member who has a
minimum of a ten percent (10%) ownership in the bidding entity named below has been convicted of, or has entered
a plea of guilty or nolo contendere to any of the following state crimes or equivalent federal crimes:

(a) Public bribery (R.S. 14:118) (c) Extortion (R.S. 14:66)
(b) Corrupt influencing (R.S. 14:120) (d) Money laundering (R.S. 14:230)

Within the past five years from the project bid date, no sole proprietor or individual partner, incorporator, director,
manager, officer, organizer, or member who has a minimum of a ten percent (10%) ownership in the bidding entity
named below has been convicted of, or has entered a plea of guilty or nolo contendere to any of the following state
crimes or equivalent federal crimes, during the solicitation or execution of a contract or bid awarded pursuant to the
provisions of Chapter 10 of Title 38 of the Louisiana Revised Statutes:

(a) Theft (R.S. 14:67) (e) Bank fraud (R.S. 14:71.1)
(b) Identity Theft (R.S. 14:67.16) (f) Forgery (R.S. 14:72)
(c) False accounting (R.S. 14:70) (g) Contractors; misapplication of
(d) Issuing worthless checks payments (R.S. 14:202)
(R.S. 14:71) (h) Malfeasance in office (R.S. 14:134)

LA. R.S. 38:2212.10 Verification of Employees

A.

At the time of bidding, Appearer is registered and participates in a status verification system to verify that all new
employees in the state of Louisiana are legal citizens of the United States or are legal aliens.

If awarded the contract, Appearer shall continue, during the term of the contract, to utilize a status verification
system to verify the legal status of all new employees in the state of Louisiana.

If awarded the contract, Appearer shall require all subcontractors to submit to it a sworn affidavit verifying
compliance with Paragraphs (A) and (B) of this Subsection
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HENDERSON LAKE DIXIE PIPELINE
SPOIL BANK HYDROLOGIC RESTORATION

Name of Project Project No. AT-0023

LA. R.S. 23:1726(B) Certification Regarding Unpaid Workers Compensation Insurance

A. R.S. 23:1726 prohibits any entity against whom an assessment under Part X of Chapter 11 of Title 23 of the
Louisiana Revised Statutes of 1950 (Alternative Collection Procedures & Assessments) is in effect, and whose right
to appeal that assessment is exhausted, from submitting a bid or proposal for or obtaining any contract pursuant to
Chapter 10 of Title 38 of the Louisiana Revised Statutes of 1950 and Chapters 16 and 17 of Title 39 of the Louisiana
Revised Statutes of 1950.

B. By signing this bid /proposal, Affiant certifies that no such assessment is in effect against the bidding / proposing
entity.

NAME OF BIDDER NAME OF AUTHORIZED SIGNATORY
OF BIDDER

DATE TITLE OF AUTHORIZED
SIGNATORY OF BIDDER

SIGNATURE OF AUTHORIZED
SIGNATORY OF BIDDER/AFFIANT

Sworn to and subscribed before me by Affiant on the day of ,20

Notary Public
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FOR INFORMATION ONLY

This document will be prepared by the Coastal Protection and Restoration Authority in the form appropriate
for the project.

CONTRACT BETWEEN OWNER AND CONTRACTOR
AND PERFORMANCE AND PAYMENT BOND

This agreement entered into this day of , 2022, by
(CONTRACTOR NAME) hereinafter called the "Contractor", whose business address is ,
and the State of Louisiana Coastal Protection and Restoration Authority, herein represented by its Executive
Director executing this contract, and hereinafter called the "Owner".

Witnesseth that the Contractor and the Owner, in consideration of premises and the mutual
covenants; consideration and agreement herein contained, agree as follows:

Statement of Work: The Contractor shall furnish all labor and materials and perform all of the
work required to build, construct and complete in a thorough and workmanlike manner:

Project No.
Project Name

in strict accordance with Contract Documents prepared by Owner.

It is recognized by the parties herein that said Contract Documents, including by way of example
and not of limitation, the Plans, Specifications (including General Provisions, Special Provisions, and
Technical Specifications), Any Addenda thereto, Instructions To Bidders, this Contract, Advertisement For
Bids, Affidavit, Bid Form, Bonds (Bid, Performance, and Payment),any Submitted Post-Bid
Documentation, Notice of Award, Notice to Proceed, Change Orders, and Claims, if any, impose duties and
obligations upon the parties herein, and said parties thereby agree that they shall be bound by said duties
and obligations. For these purposes, all of the provisions contained in the aforementioned Contract
Documents are incorporated herein by reference with the same force and effect as though said Contract
Documents were herein set out in full.

Time for Completion: The work shall be commenced on a date to be specified in a written order
of the Owner and shall be completed within consecutive calendar days from and after the said
date.

Liquidated Damages: Contractor shall be assessed Liquidated Damages in the amount of
$ per day for each consecutive calendar day which work is not complete beginning with the first
day beyond the completion time.

Compensation to be paid to the Contractor: The Owner will pay and the Contractor will accept in
full consideration for the performance of the Contract the sum of Dollars ($) which
sum represents the Contract Price.
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Performance and Payment Bond: To these presents personally came and intervened
, herein acting for , @ corporation organized
and existing under the laws of the State of , and duly authorized to transact business in the
State of Louisiana, as surety, who declared that having taken cognizance of this Contract and of the
Construction Documents mentioned herein, he hereby in his capacity as its Attorney in Fact obligates his
said company, as Surety for the said Contractor, unto the said Owner, up to the sum of
Dollars ($). By issuance of this bond, the surety acknowledges they are in compliance with
R.S. 38:2219.

The condition of this performance and payment bond shall be that should the Contractor herein not
perform the Contract in accordance with the terms and conditions hereof, or should said Contractor not
fully indemnify and save harmless the Owner, from all cost and damages which he may suffer by said
Contractor's non-performance or should said Contractor not pay all persons who have and fulfill obligations
to perform labor and/or furnish materials in the prosecution of the work provided for herein, including by
way of example workmen, laborers, mechanics, and furnishers of materials, machinery, equipment and
fixtures, then said Surety agrees and is bound to so perform the Contract and make said payment(s).

Provided, that any alterations which may be made in the terms of the Contract or in the work to be
done under it, or the giving by the Owner of any extensions of time for the performance of the Contract, or
any other forbearance on the part of either the Owner or the Contractor to the other shall not in any way
release the Contractor or the Surety from their liability hereunder, notice to the Surety of any such
alterations, extensions or other forbearance being hereby waived.

The Contractor agrees to abide by the requirements of the following as applicable: Title VI of the
Civil Rights Act of 1964 and Title VII of the Civil Rights Act of 1964, as amended by the Equal Opportunity
Act of 1972, Federal Executive Order 11246 as amended, the Federal Rehabilitation Act of 1973, as
amended, the Vietnam Era Veteran's Readjustment Assistance Act of 1974, Title IX of the Education
Amendments of 1972, the Age Discrimination Act of 1975, the Fair Housing Act of 1968 as amended, and
Contractor agrees to abide by the requirements of the Americans with Disabilities Act of 1990.

Contractor agrees not to discriminate in its employment practices, and will render services under
this Contract without regard to race, color, religion, sex, sexual orientation, national origin, veteran status,
political affiliation, disability, or age in any matter relating to employment. Any act of discrimination
committed by Contractor, or failure to comply with these statutory obligations when applicable shall be
grounds for termination of this Contract.

In Witness whereof, the parties hereto on the day and year first above written have executed this

agreement in __seven (7)  counterparts, each of which shall, without proof or accountancy for the other
counterparts, be deemed an original thereof.
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WITNESSES:

STATE OF LOUISIANA
COASTAL PROTECTION AND
RESTORATION AUTHORITY

BY:

Lawrence B. Haase, Executive Director

BY:

SURETY:

BY:

ATTORNEY IN FACT

ADDRESS

TELEPHONE NUMBER
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STATE OF Louisiana
PARISH OF St. Landry & St. Martin

PROJECT NO. _AT-0023
NAME Henderson Lake Dixie Pipeline Spoil Bank Gap Hydrologic Restoration
LOCATION: _Henderson, LA

AFFIDAVIT

Before me, the undersigned authority, duly commissioned and qualified within and for the
State and Parish aforesaid, personally came and appeared representing who,
being by me first duly sworn deposed and said that he has read this affidavit and does hereby agree under
oath to comply with all provisions herein as follows:

PART L.

Section 2224 of Part II of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as
amended.

(1) That affiant employed no person, corporation, firm, association, or other organization,
either directly or indirectly, to secure the public contract under which he received payment, other than
persons regularly employed by the affiant whose services in connection with the construction, alteration or
demolition of the public building or project or in securing the public contract were in the regular course of
their duties for affiant; and

(2) That no part of the Contract price received by affiant was paid or will be paid to any
person, corporation, firm, association, or other organization for soliciting the Contract, other than the
payment of their normal compensation to persons regularly employed by the affiant whose services in
connection with the construction, alteration or demolition of the public building or project were in the
regular course of their duties for affiant.

PART II.

Section 2190 of Part I of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as
amended.

That affiant, if an architect or engineer, or representative thereof, does not own a substantial
financial interest, either directly or indirectly, in any corporation, firm, partnership, or other organization
which supplies materials for the construction of a public work when the architect or engineer has performed
architectural or engineering services, either directly or indirectly, in connection with the public work for
which the materials are being supplied.

For the purposes of this Section, a "substantial financial interest" shall exclude any interest
in stock being traded on the American Stock Exchange or the New York Stock Exchange.
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That affiant, if subject to the provisions of this section, does hereby agree to be subject to
the penalties involved for the violation of this section.

AFFIANT

SWORN TO AND SUBSCRIBED BEFORE ME THIS DAY OF ,2022.

NOTARY
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PART I

GENERAL PROVISIONS

GP-1 DEFINITION OF TERMS

Whenever used in the Bidding Requirements or Contract Documents and printed with initial
capital letters, the terms listed below will have the meanings indicated which are applicable to
the singular or plural thereof. In addition to terms specifically defined, terms with initial capital
letters in the Contract Documents include references to identified articles and paragraphs and
the titles of other documents or forms.

Unless stated otherwise in the Contract Documents, words or phrases which have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

a.

Acceptance: A written approval from the Engineer which certifies that specific items of
work in the Contract have been completed and/or obligations have been fulfilled by the
Contractor.

Addenda: Those written or graphic documents which are issued prior to opening of Bids
in accordance with the Bidding Requirements and clarify or change the bidding
requirements or the proposed Contract Documents.

Application of Payment: That form which is used by the Contractor to request partial and
final payment and is deemed acceptable to the Owner. It shall be accompanied by any
supporting documentation required by the Contract Documents.

A.S.T.M.: American Society for Testing and Materials.

Bid: An offer or proposal submitted on the prescribed form setting forth the prices for
the Work.

Bidder: The person, association of persons, firm, or corporation submitting a proposal
for the Work.

Bidding Requirements: The Advertisement for Bids, Instructions to Bidders, Form of
Bid Security, if any, and Bid Form with any supplements.

Change Order: A written order which is submitted to the Contractor, signed by the
Owner, and authorizes an addition, deletion, or revision in the Work, or an adjustment in
the contract price or the contract time issued after the effective date of the Contract.

Claim: A written demand or assertion by Owner or Contractor seeking an adjustment of
Contract Price or Contract Times, or both or other relief with respect to the terms of the
Contract.

Contract: The written agreement between the Owner and the Contractor which defines
the work to be completed and shall be understood to also include all Contract Documents.

Contract Documents: The Contract, all addenda which pertains to the Contract
Documents, Bid Documents and specified Attachments accompanying the Bid and any
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post-bid documentation submitted prior to the Notice of Award, Contractor’s Bid when
attached as an exhibit to the Agreement, the Bonds (Bid and Performance/Payment),
General Provisions, Special Provisions, Technical Specifications, Plans, and all Field or
Change Orders issued after the execution of the Agreement. Shop Drawings and other
submittals by the Contractor are not Contract Documents.

Contract Price: The moneys payable by the Owner to the Contractor for the Work in
accordance with the Contract Documents as stated in the Contract.

Contract Time: The number of calendar days specified in the Contract for completion of
the Work, together with any extensions authorized through change orders.

Contractor: The person, association of persons, firm, or corporation entering into the duly
awarded Contract.

Contracting Agency: The State of Louisiana, Coastal Protection and Restoration
Authority (CPRA).

Day: When any period of time is referred to in the Contract Documents using days, it
will be computed to exclude the first day and include the last day of such period. If the
last day of any such period falls on a Saturday, Sunday, or a legal holiday, that day will
be omitted from the computation. A calendar day is measured as twenty-four (24) hour
period starting at midnight and ending the following midnight.

Design Report: A written report by the Engineer which provides the design methodology
for the Work.

Effective Date of the Contract: The date indicated in the Contract on which it becomes
effective.

Engineer: The State of Louisiana, Coastal Protection and Restoration Authority, or its
designee.

Equipment: All machinery, implements, and power-tools, in conjunction with the
necessary supplies for the operation, upkeep, maintenance, and all other tools and
apparatuses necessary for the proper construction and acceptable completion of the
Work.

Extension of Contract: Any extension of time for completion of Work beyond the
Contract Time which is granted by the Owner, recommended by the Engineer and
approved by the Coastal Protection and Restoration Authority in the form of a Change
Order.

Federal Sponsor: The federal agency which has been tasked, if applicable, to manage
the implementation of the project.

Field Order: A written order issued by the Engineer which requires minor changes in the
Work but which does not involve a change in the Contract Price or Contract Time.

Laboratory: The firm, company, or corporation which is used to test materials and is
approved for use by the Engineer.
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aa.

bb.

CC.

dd.

ccC.

ff.

gge.

hh.

ii.

3

kk.

1.

mim.

Laws and Regulations; Laws or Regulations: Any and all applicable laws, rules,
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies,
authorities, and courts having jurisdiction.

Materials: Any substance used in the Work to build structures, but does not include
material used in false work or other temporary structures not incorporated in the Work.

Milestone: A principal event specified in the Contract Documents relating to an
intermediated completion date or time prior to the Contract Times.

Notice of Award: A written notice to the successful Bidder stating that the Bid has been
accepted by the Owner and that the successful Bidder is required to execute the Contract
and furnish the Payment and Performance Bond and Non-Collusion Affidavit.

Notice to Proceed: The written notice to the Contractor by the Owner which provides
the starting date for the Contract Time.

Owner: The Owner is the State of Louisiana (State) which acts through the Contracting
Agency.

Performance and Payment Bond: The approved form of security furnished by the
Contractor and Surety for the faithful performance of the Work, and the payment for all
labor, materials, and/or obligations incurred by the Contractor in the prosecution thereof.

Plans: That part of the Contract Documents prepared or approved by the Engineer which
graphically shows the scope, intent, and character of the Work to be completed by the
Contractor.

Project Site: The location where the Work is to be performed as stated in the Contract
Documents.

Resident Project Representative: An authorized representative of the Engineer who is
responsible to inspect the Work and materials furnished by the Contractor.

Right-of-way: That entire area reserved for constructing, maintaining, and protecting the
proposed improvement, structures, and appurtenances of the Work.

Samples: Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which
such portions of the Work will be judged.

Shop Drawings: All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for the Contractor and
submitted by the Contractor to illustrate some portion of the Work to be performed.

Specifications: That part of the Contract Documents consisting of written technical
descriptions of materials, equipment, systems, standards, and workmanship as applied to

the work to be performed and certain administrative details applicable thereto.

State: The State of Louisiana.
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GP-2

nn. Structures: Bridges, plugs, weirs, bulkheads, berms, dams, levees, and other
miscellaneous construction encountered during the Work and not otherwise classified
herein.

00. Subcontractor: Any person, association of persons, firm, or corporation who contracts
with the Contractor to perform any part of the project covered by the Contract.

pp. Submittals: Certificates, samples, shop drawings, and all other project data which are
submitted to the Engineer in order to verify that the correct products will be installed on
the project.

qq. Successful Bidder: The lowest responsive and responsible Bidder whom the Owner
makes an award.

rr.  Special Provisions: That part of the Contract Documents which amends or supplements
these General Provisions.

ss.  Surety: The corporate body, licensed to do business in Louisiana, bound with and for the
Contractor’s primary liability, and engages to be responsible for payment of all
obligations pertaining to acceptable performance of the Work contracted.

tt.  Temporary Structures: Any non-permanent structure required while engaged in the
prosecution of the Contract.

uu.  Work: All work specified herein or indicated on the Plans.

vv. Work Plan: A written plan by the Contractor that details how the Work will be provided
including layout drawings, projected schedule (Initial Progress Schedule), and a list of
labor hours, materials, and equipment.

BID REQUIREMENTS

The Contract and Bonds which govern the Work shall be performed in accordance with the
Plans, Specifications, and the Louisiana Standard Specifications for Roads and Bridges, 2016
edition. The Bidder understands that all quantities for performing the Work have been
estimated by the Engineer, and that the Bid shall be the sum of the quantities multiplied by
their respective unit rates. The Contract shall be awarded by the Owner through a comparison
of all bids. It is the responsibility of each Bidder before submitting a Bid to:

2.1.

2.2.

2.3.

2.4.

Examine the Bidding Documents including the Plans and Specifications and any
Addenda or related data identified in the Bidding Documents;

Visit the Project Site to become familiar with the local conditions if they are believed to
affect cost, progress, or the completion of the Work;

Become familiar and satisfied with all federal, state, and local Laws and Regulations that
may affect cost, progress, or the completion of the Work;

Study and correlate all information known to the Bidder including observations obtained
from Bidder’s visits, if any, to the Project Site, with the Bidding Documents;

24



GP-3

GP-4

2.5. Submit a written notice to the Engineer within three (3) days regarding any conflicts,
errors, ambiguities, or discrepancies discovered in the Bidding Documents and confirm
that the written resolution thereof by the Engineer is acceptable to the Bidder; and

2.6. Determine that the Bidding Documents are generally sufficient to convey an
understanding of all terms and conditions for completing the required Work.

The submission of a Bid will constitute an incontrovertible representation that the Bidder has
complied with every requirement of these Specifications. The Bidder shall comply with all
other requirements specified in the Advertisement For Bids and the Instruction To Bidders.

AVAILABILITY OF PLANS AND SPECIFICATIONS

One (1) set of Plans and Specifications shall be furnished to each Bidder. Three (3) sets of the
Plans and Specifications shall be furnished to the Contractor upon award of the Contract.
Additional sets may be furnished to the Contractor upon request from the Coastal Protection
and Restoration Authority, 150 Terrace Avenue, Suite 100, Baton Rouge, Louisiana 70802.

LAWS, REGULATIONS, STANDARDS, SPECIFICATIONS, AND CODES

Bidders are required to become familiar and remain in compliance with all Federal, State, and
local laws, ordinances, and regulations and all orders and decrees of bodies or tribunals having
any jurisdiction or authority which may affect those employed for the execution of the Work
or which may affect the conduct of the Work. The Contractor shall indemnify the Owner and
its representatives against any claim or liability arising from all violations of any laws, bylaws,
ordinances, codes, regulations, orders, or decrees, whether by the Contractor or by the
Contractor’s employees. The filing of a bid will be presumptive evidence that the Bidder has
complied with this requirement. The Owner will not be responsible for any inaccurate
interpretations or conclusions drawn by the Contractor from information and documentation
provided by the Owner.

References to standards, specifications, manuals, or codes of any technical society, organiza-
tion, or association, or to Laws and Regulations, whether such reference be specific or by
implication, may not be in effect at the time of opening the Bids (or on the Effective Date of
the Contract if there were no Bids), except as may be otherwise specifically stated in the
Contract Documents. No provision of any such standard, specification, manual, or code, or
any instruction of a supplier shall be effective to change the duties or responsibilities of the
Owner or Engineer, or any of their Subcontractors, consultants, agents, or employees from
those set forth in the Bid Documents. No such provision shall be effective to assign to the
Owner or Engineer, or any of their consultants, agents, or employees any duty or authority to
supervise or direct the performance of the Contractor’s obligations or any duty or authority to
undertake responsibility inconsistent with the provisions of the Contract Documents.

The obligations imposed by these specifications are in addition to and are not to be construed
in any way as a limitation of any rights available to the Engineer or Owner which are otherwise
imposed by any laws or regulations or other provisions within the Contract Documents.

The Contractor shall abide by laws set forth in the Davis-Bacon Act of 1931 which states that
all laborers and mechanics employed by recipients, the recipient’s contractors, or
subcontractors on this project shall be paid wages at rates no less than those prevailing on

25



GP-5

GP-6

GP-7

projects of a character similar in the locality as determined by the Secretary of Labor in
accordance with Subchapter IV of Chapter 31 of Title 40 United States Code. Additionally,
with respect to the labor standards specified in this section, the Secretary of Labor shall have
the authority and functions set forth in Reorganization Plan Number 14 of 1950 (64 Stat. 1267;
5 U.S.C. App.) and The Copeland Act of Title 40 (40 U.S.C. § 3145). Prevailing Wage
Determination Schedules, as determined by the United States Department of Labor, are
provided in the Appendix. Prevailing Wage Determination Schedules are subject to
modification by the United States Department of Labor. The Contractor is responsible for
utilizing the most current Prevailing Wage Determination Schedule. These documents can be
downloaded from the following link: http://www.wdol.gov/dba.aspx#3. Modifications to
Prevailing Wage Determination Schedules shall be effective if received (or posted) no less than
10 days prior to bid opening.

PRE-BID CONFERENCE AND SITE VISIT

A Pre-Bid Conference and/or Job Site Visit may be held at the location and on the date provided
in the Advertisement For Bids. If the Pre-Bid Conference and/or Job Site Visit is stated in the
Advertisement for Bids to be a MANDATORY Pre-Bid Conference and/or MANDATORY
Job Site Visit, bids shall be accepted only from those bidders who attend the Pre-Bid
Conference and/or Job Site Visit in its entirety. Failure to attend a mandatory Pre-Bid
Conference and/or mandatory Job Site Visit in its entirety will result in a null or void Bid.

All questions shall be in writing and faxed or emailed to the Coastal Protection and Restoration
Authority contact person listed in the Advertisement For Bids after the Pre-Bid Conference and
by the due date announced at the Pre-Bid conference. In order to ensure adequate response
time, all questions and/or requests for clarification or interpretation of the Bid Documents
should be received by the Coastal Protection and Restoration Authority at least seven days prior
to the date for receipt of bids. Oral statements will not be binding or legally effective. The
Coastal Protection and Restoration Authority will issue addenda in response to all questions
arising at the Pre-Bid Conference and site visit to all prospective Bidders on record. All
prospective Bidders on record may contact the Coastal Protection and Restoration Authority
contact person for any additional information.

NOTICE OF AWARD

The Owner, or its designated bidding agent, shall provide written notice to the Successful
Bidder stating that the Owner will sign and deliver the Contract upon compliance with the
conditions enumerated therein and within the time specified.

NOTICE TO PROCEED AND CONTRACT TIME

The Contractor shall start the Work and begin the Contract Time on the dates provided in the
Notice to Proceed. The Work shall be conducted using sufficient labor, materials, and
equipment as necessary to ensure completion within the Contract Time. The Contract Time
for completion of the Base Bid for the Work is provided in the Instructions To Bidders, unless
an extension is granted to the Contract Time as specified in GP-44. If the Bid contains an
Alternate Bid(s), and the Alternate Bid(s) is awarded and included in the Contract, the Contract
Time associated with the Alternate Bid(s) will be as provided in the Instructions To Bidders.
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Unless otherwise noted in the Contract Documents, Contract Time will be on a calendar day
basis. Contract Time shall consist of the number of calendar days stated in the Instructions To
Bidders and the Contract beginning with the date noted in the written Notice to Proceed,
including Saturdays, Sundays, holidays and non-work days.

The following table defines the monthly anticipated adverse weather days that are expected to
occur during the Contract Time and will constitute the baseline monthly weather time for
evaluations. The schedule is based upon National Oceanic and Atmospheric Administration
(NOAA) or similar data for the regional geographic area.

Monthly Anticipated Adverse Weather Calendar Days

Jan. | Feb. | Mar. | Apr. | May | Jun. | Jul. | Aug. | Sep. | Oct. | Nov. | Dec.

5 5 4 4 4 5 7 7 5 3 3 4

Adverse weather days must prevent Work for fifty percent (50%) or more of the work day and
delay work critical to the timely completion of the project. The number of actual adverse
weather days shall be calculated chronologically from the first to the last day of each month.

If adverse weather conditions are the basis for a claim for additional time, the Contractor shall
document that weather conditions had an adverse effect on the scheduled construction. An

increase in Contract Time due to weather due to weather shall not be cause for an increase in
the contract sum.

GP-8 WORK PLAN
The Contractor shall develop a written Work Plan which accounts for all of the construction
activities required by the Contract Documents. The Work Plan shall include a list of the
individual construction tasks to be completed and the estimated dates for beginning and
completing the tasks. It shall also include all other items which are applicable to completing
the Work such as, but not limited to, the following:
a. Typical report form for the Bi-Weekly Progress Meeting;
b.  Typical form for Daily Progress Report;
c. Hurricane and Severe Storm Plan;

d.  Site-specific Health and Safety Plan;

e.  The delivery method and source(s) of all construction materials (company or producer
name, mailing and physical address, phone number, and name of contact person).

f. The personnel, material, subcontractors, fabricators, suppliers, types of equipment, and
equipment staging areas the Contractor proposes to use for construction;

g.  Shop drawings, test results, and sample submittals;

h. Survey layout and stakeout;
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GP-9

1. All supplemental items specified in the Special Provisions.

The Work Plan shall be submitted to the Engineer prior to the Pre-Construction Conference by
the date provided in the Special Provisions. The Engineer shall review the Work Plan and have
the Contractor make any necessary revisions prior to acceptance of the plan. No payment for
mobilization will be made until the Work Plan has been accepted by the Engineer.

PROGRESS SCHEDULE

The Contractor shall develop a written Progress Schedule which provides for an orderly
progression of the Work, submittals, tests, and deliveries in order to complete the Work within
the specified Milestones and Contract Time. All of the items listed in the Work Plan shall be
integrated into the Progress Schedule. The format of the schedule shall be composed using
Microsoft Project®, or any other software deemed acceptable by the Engineer. It shall be
updated weekly by the Contractor, at a minimum. The Progress Schedule shall also include,
but not be limited to the following:

a. All of the elements in the Work Plan, including updates;

b. A work order issued from Louisiana One Call ordering all their subscribers in the project
area to mark their utilities;

c. A telephone log verifying that all property owners and utilities have been contacted. This
log should list the time, date, and names of the personnel representing the property
owners, utilities, and Contractor;

The Progress schedule must reflect the anticipated adverse weather delays described in GP-7
on all weather dependent activities.

The Progress Schedule shall be submitted to the Engineer prior to the Pre-Construction
Conference by the date provided in the Special Provisions. The Engineer shall perform a
review and have the Contractor make any necessary revisions prior to acceptance of the
schedule. Acceptance will not impose responsibility on the Owner or Engineer for the
sequencing, scheduling, or progression of the Work. The Contractor is fully responsible for
progression of the Work in order to maintain compliance with the Progress Schedule and
Contract Time.

GP-10 DAILY PROGRESS REPORTS

The Contractor shall record the following daily information on Daily Progress Reports:

a. Date and signature of the author of the report;

b. Dollar amount of all bid items that are fabricated, installed, backfilled, pumped,
constructed, damaged, replaced, etc. The amount of material shall be expressed in the
units stated in the bid;

c. Field notes of all surveys;

d.  Notes on all inspections;
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GP-11

j.

k.

Details of Health and Safety meetings;

A brief description of any Change Orders, Field Orders, Claims, Clarifications, or
Amendments;

Condition of all navigation aids (i.e., warning signs, lighted marker buoys) and any
repairs performed on them;

Weather conditions (adverse weather day, wind speed and direction, temperature, wave
height, precipitation, etc.);

The amount of time lost to severe weather or personnel injury, etc;
Notes regarding compliance with the Progress Schedule;

Visitor log (Instructions for format will be furnished by the Field Engineer).

The daily progress reports shall be submitted to the Engineer at the Bi-Weekly Progress
Meetings specified in GP-13 in both hard copy and digital format (Adobe Acrobat® Format,
or approved equal). The typical form for Daily Progress Reports shall be developed by the
Contractor and incorporated into the Work Plan.

HURRICANE AND SEVERE STORM PLAN

The Contractor shall develop and maintain a written Hurricane and Severe Storm Plan. The
Plan shall include, but not be limited to, the following:

a.

What type of actions will be taken before storm strikes at the Project Site. The plan
should specify what weather conditions or wave heights will require shutdown of the
Work and removal of equipment, personnel, etc.

Notes from continuous monitoring of NOAA marine weather broadcasts and other local
commercial weather forecasts.

Equipment list with details on their ability to handle adverse weather and wave
conditions.

List of safe harbors or ports and the distance and travel time required to transfer
equipment from the Project Site.

Hard copies of any written approvals or operations schedules associated with the use of
the safe harbors or ports.

Method of securing equipment at the safe harbors or ports.
List of tug boats and work boats and their respective length, horsepower, etc. which will

adequately transfer the equipment to safe harbor or port under adverse weather
conditions.
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GP-12

GP-13

h.  Methods which will be used to secure equipment left onsite during adverse weather

conditions.

i Evacuation or immediate reaction plans to be taken by personnel for sudden storm
occurrences.

J- Operations procedures which will be used to secure critical dredging equipment such as

spuds, swing wires, anchor wires, or tugs during adverse weather conditions.
k.  Communications protocol with local law enforcement and fire and rescue agencies.

The Contractor shall incorporate the Hurricane and Severe Storm Plan into the Work Plan. The
Owner and Engineer are not responsible for the adequacy of this plan.

HEALTH AND SAFETY PLAN AND INSPECTIONS

The Contractor shall develop and maintain a written Health and Safety Plan which allows the
Work to be performed in compliance with all applicable laws, ordinances, rules, and regulations
of any government agency having jurisdiction over the safety of personnel or property. This
includes maintaining compliance with the Code of Federal Regulations, Title 29, Occupational
Safety and Health Administration (OSHA) and all applicable Health and Safety Provisions of
the State of Louisiana.

The Contractor shall institute a daily inspection program to assure that the requirements of the
Health and Safety Plan are being fulfilled. Inspections shall include the nature of deficiencies
observed, corrective action taken or to be taken, location of inspection, date, and signature of
the person responsible for its contents. The results of the inspections shall be recorded on Daily
Progress Reports and kept at the Project Site during the Work.

The Contractor shall incorporate the Health and Safety Plan into the Work Plan. The Owner
and Engineer are not responsible for the adequacy of this plan.

PROGRESS MEETINGS AND REPORTS

The Engineer shall schedule meetings to review the progress of the Work, coordinate future
efforts, discuss compliance with the Progress Schedule and resolve miscellaneous problems.
The Engineer or Resident Project Representative, Contractor, and all Subcontractors actively
working at the Project Site shall attend each meeting. Representatives of suppliers,
manufacturers, and other Subcontractors may also attend at the discretion of the Contractor.
The Contractor shall record the details of each meeting in a Progress Report. The format of
this report shall be developed by the Contractor, approved by the Engineer, and included in the
Work Plan. The progress meetings and reports shall be scheduled according to the Special
Provisions.

GP-14 PRE-CONSTRUCTION CONFERENCE

A Pre-Construction Conference shall be held by the Contractor, Owner, Engineer, local
stakeholders, and other appropriate personnel prior to starting construction on the date specified
in the Special Provisions. This conference shall serve to establish a mutual understanding of
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GP-15

the Work to be performed, the elements of the Progress Schedule and Work Plan, expectations
for bi-weekly progress meetings, the Plans and Specifications, processing Applications for
Payment, and any other items of concern. If any subcontractors are not present, another pre-
construction conference will be required.

CONTRACT INTENT

The Bid Documents are complementary; what is called for by one is as binding as if called for
by all. Clarifications and interpretations or notifications of minor variations and deviations of
the Contract Documents will be issued by Engineer as provided in these Specifications. Any
labor, documentation, services, materials, or equipment that may reasonably be inferred from
the Bid Documents or from prevailing custom or trade usage as being required to produce the
intended result will be provided at no additional cost to the Owner.

GP-16 ENGINEER AND AUTHORITY OF ENGINEER

The Engineer will be the designated representative of the Owner, the initial interpreter of the
Contract Documents and the judge over acceptability of all the Work. Claims, disputes, and
other matters relating to the acceptability of the Work, performance by the Contractor or the
interpretation of the requirements of the Contract Documents must be submitted to the Engineer
in writing. Upon written request from the Contractor, the Engineer shall issue written
clarifications or interpretations which are consistent with the overall intent of the Contract
Documents. Such written clarifications and interpretations will be binding on the Owner and
the Contractor. Either the Owner or the Contractor may make a Claim if a written clarification
or interpretation justifies an adjustment in the Contract Price or Contract Times.

The Engineer has the authority to suspend the Work in whole or in part due to failure of the
Contractor to correct conditions unsafe for workmen or the general public, carry out provisions
of the Contract, perform conformance work, or to carry out orders. The Engineer shall submit
a written order to the Contractor for work which must be suspended or resumed. Nothing in
this provision shall be construed as establishing responsibility on the part of the Engineer for
safety which is the responsibility of the Contractor.

The Engineer or Resident Project Representative shall keep a daily record of weather and flood
conditions and may suspend the Work as deemed necessary due to periods of unsuitable
weather, conditions considered unsuitable for execution of the Work, or for any other condition
or reason deemed to be in the public interest.

GP-17 CONFORMITY WITH PLANS AND SPECIFICATIONS

All work and materials involved with the Work shall conform with the lines, grades, cross
sections, dimensions, and other requirements shown on the Plans or indicated in these
Specifications unless otherwise approved by the Engineer.

GP-18 CLARIFICATIONS AND AMENDMENTS TO CONTRACT DOCUMENTS

The Contract Documents may be clarified or amended by the Engineer to account for additions,
deletions, and revisions to the Work after the Effective Date of the Contract. The clarifications
and amendments shall be addressed by either a Change Order or a written clarification by the
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Engineer. The Contractor shall not proceed with the Work until the Change Order or
clarification has been issued by the Engineer. The Contractor shall not be liable to the Owner
or Engineer for failure to report any such discrepancy unless the Contractor had reasonable
knowledge.

The Contractor may request a clarification or amendment for the following:
a. Any conflict, error, ambiguity, or discrepancy within the Contract Documents; or

b.  Any conflict, error, ambiguity, or discrepancy between the Bid Documents and the
provision of any Law or Regulation applicable to the performance of the Bid; or

c. Any standard, specification, manual, or code (whether or not specifically incorporated
by reference in the Bid Documents); or

d.  Instructions by a supplier.

The official form for a written clarification is provided in the appendices of the Contract
Documents. This form shall be filled out appropriately by the Contractor and submitted to the
Engineer. The Engineer shall clarify the issue in writing on either the clarification form, Field
Order or a Change Order and submit it to the Contractor.

GP-19 SUBCONTRACTS

The Contractor shall provide the names of all Subcontractors to the Engineer in writing before
awarding any Subcontracts. The Contractor shall be responsible for the coordination of the
trades and Subcontractors engaged in the Work. The Contractor is fully responsible to the
Owner for the acts and omissions of all the Subcontractors. The Owner and Engineer will not
settle any differences between the Contractor and Subcontractors or between Subcontractors.
The Contractor shall have appropriate provisions in all Subcontracts to bind Subcontractors to
the Contractor by the terms of the General Provisions and other Contract Documents, as
applicable to the Work of Subcontractors. The provisions should provide the Contractor the
same power regarding termination of Subcontracts that the Owner may exercise over the
Contractor under any provisions of the Contract Documents.

GP-20 WORKERS, METHODS, AND EQUIPMENT

The Contractor shall provide competent, qualified, and trained personnel to perform the Work.
The Contractor shall not employ any person found objectionable by the Engineer. Any person
employed by the Contractor or any Subcontractor who, in the opinion of the Engineer, does not
perform the Work in a proper, skillful, and orderly manner shall be immediately removed upon
receiving a written order by the Engineer. The Engineer may also suspend the Work until the
Contractor removes the employee or provides a suitable replacement. Such an employee shall
not be re-employed in any portion of the Work without written approval from the Engineer.

The on-site superintendent for the Contractor shall be competent, English-speaking, and
qualified to receive orders, supervise, and coordinate all Work for the Contractor and any
Subcontractors. The qualifications of the superintendent must be established and approved by
the Engineer prior to commencement of the Work. The superintendent shall be furnished by
the Contractor regardless of how much Work may be sublet. In the performance of the Work
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under this Contract, the Contractor shall conduct operations to avoid interference with any other
Contractors.

All equipment, products, and material incorporated into the Work shall be as specified, or if
not specified, shall be new, of good quality, and protected, assembled, used, connected, applied,
cleaned, and conditioned in accordance with the manufacturer’s instructions, except as
otherwise may be provided in the Bid Documents. All equipment shall be of sufficient size
and mechanical condition to meet the requirements of the Work and produce a satisfactory
quality of work. Equipment shall not damage adjacent property throughout the performance
of the Work. The Plant and Equipment Schedule should be completed by the Contractor.

The Contractor shall be solely responsible for the means, methods, techniques, sequences, and
procedures used to complete the Work in conformance with the Contract Documents.

The Contractor shall obtain permission from the Engineer if a method or type of equipment
other than specified in the Contract is desired. The request shall be in writing and shall include
a full description of the methods, equipment proposed, and reasons for the modification. A
proposed item of material or equipment may be considered by the Engineer to be functionally
equal to an item specified in the Contract if:

a. It is at least equal in quality, durability, appearance, strength, and design characteristics;
b.  There is no increase in any cost including capital, installation, or operating to the Owner;
c. The proposed item will conform substantially, even with deviations, to the detailed

requirements of the item named in the Bid Documents.

If, after trial use of the substituted methods or equipment, the Engineer determines that the
Work produced does not meet Contract requirements, the Contractor shall discontinue use of
the substituted methods or equipment and shall complete the Work with the specified methods
and equipment. The Contractor shall remove the deficient Work and replace it with Work of
specified quality or take other corrective action as directed. No change will be made in basis
of payment for construction items involved or in Contract Time as a result of authorizing a
change in methods or equipment.

ACCIDENT PREVENTION, INVESTIGATIONS, AND REPORTING

The Contractor shall be responsible to develop and maintain all safeguards and safety
precautions necessary to prevent damage, injury, or loss throughout the performance of the
Work. All accidents at the Project Site shall be investigated by the immediate supervisor of
employee(s) involved and reported to the Engineer or Resident Project Representative within
one (1) working day. A complete and accurate written report of the accident including
estimated lost time days shall be submitted to the Engineer within four (4) calendar days. A
follow-up report shall be submitted to the Engineer if the estimated lost time days differ from
the actual lost time days.

GP-22 PRESERVATION AND RESTORATION OF PROPERTY, MONUMENTS, ETC.

The Contractor shall comply with all applicable laws, ordinances, rules, and regulations of any
government agency having jurisdiction over the preservation and protection of public and
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GP-23

private property. The Contractor shall install and maintain suitable safeguards and safety
precautions during the Work as necessary to prevent damage, injury, or loss to property. This
responsibility shall remain with the Contractor until the Work has been completed and
accepted. Any damage, injury, or loss to property which is caused by the Contractor or
Subcontractors shall be repaired or replaced at the expense of the Contractor.

The Contractor shall protect all land monuments, State and United States bench marks, geodetic
and geological survey monuments, and property markers from disturbance or damage until an
authorized agent has witnessed or otherwise referenced their location. The Contractor shall
also provide protection for all public and private property including trees, utilities, pipes,
conduits, structures, etc. These items shall not be removed unless directed by the Engineer.

The Contractor shall be responsible to completely repair all damages to public or private
property due to any act, omission, neglect, or misconduct in the execution of the Work unless
it is due to unforeseeable causes beyond the control of and without the fault or negligence of
the Contractor, including but not restricted to acts of God, public enemies, or governmental
authorities. The damage must be repaired at the expense of the Contractor before final
acceptance of the Work can be granted by the Engineer. If the Contractor fails to repair the
damage within forty-eight (48) hours, the Owner may independently proceed with the repairs
at the expense of the Contractor by deducting the cost from the Contract. If the Contractor
cannot provide for the cost of repairs, the Surety of the Contractor shall be held until all
damages, suits, or claims have been settled.

PROTECTION OF THE WORK, MATERIALS, AND EQUIPMENT

It shall be the responsibility of the Contractor to protect the Work, materials, and equipment
from damages or delays due to inflows, tidal rise, and storm water runoff which may occur at
the Project Site. The Owner shall not be held liable or responsible for these types of delays or
damages.

GP-24 LAND RIGHTS

GP-25

The Owner has been granted all of the temporary easements, servitudes, and right-of-way
agreements from public and private landowners in order to perform the Work. A land rights
memorandum which lists all known responsible contacts and required stipulations is provided
in the appendices of the Contract Documents. The Contractor is responsible to notify all of the
contacts and abide by stipulations listed in that memorandum.

UTILITIES

The Owner has been granted all of the temporary easements, servitudes, and right-of-way
agreements from known public and private utilities in order to perform the Work. The utilities
include, but are not limited to telephone, telegraph, power poles or lines, water or fire hydrants,
water or gas mains and pipelines, sewers, conduits, and other accessories or appurtenances of
a similar nature which are fixed or controlled by a city, public utility company or corporation.

The Contractor shall conduct the Work in such a manner as to cooperate and minimize

inconveniences with utilities. Prior to commencement of the Work, the Contractor is
responsible to notify all of the utilities and abide by stipulations required by the utility
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GP-26

GP-27

GP-28

company(s). The Contractor shall also call Louisiana One Call at 811 or (800) 272-3020 a
minimum of 5 working days prior to construction to locate existing utilities at the Project Site.

Any damage to utilities that is caused by the Contractor within the Project Site shall be repaired
at the expense of the Contractor. The Owner will not be responsible for any delay or damage
incurred by the Contractor due to working around or joining the Work to utilities left in place
or for making adjustments.

Any unidentified pipes or structures which may be discovered within the limits of the Project
Site shall not be disturbed and shall be reported to the Engineer as soon as possible.
Construction or excavation shall not be performed around unidentified utilities without prior
approval from the Engineer.

PERMITS

Federal and State permits that are required to perform the Work, such as the Department of the
Army Permit, Coastal Use Permit, LDEQ Clean Water Permit, LDWF Fill Material License,
and LADOTD highway crossing permit have been secured by the Owner. Permit conditions
affecting the construction processes have been included in these Specifications. Copies of these
permits will be provided to the Contractor at the pre-construction conference. These permits
will not relieve the responsibility of the Contractor from obtaining any additional permits which
may be needed to complete the Work. Copies of any special permits that are obtained by the
Contractor must be submitted to the Owner. The Contractor shall conform to the requirements
therein and display copies of the permits in a public setting at the Project Site at all times.

PROJECT SITE CLEAN-UP

The Contractor shall keep the Project Site free from accumulations of waste material or trash
at all times. All trash and waste materials shall be removed by the Contractor and disposed
off-site in an approved waste disposal facility. In addition, all equipment, tools, and non-
conforming work shall also be removed prior to the Work being accepted. No materials shall
be placed outside of the Project Site.

OWNER INSPECTION

The Owner, Resident Project Representative, and Federal Sponsor shall have the right to
perform reasonable inspections and testing of the Work at the Project Site. Access shall be
granted to the entire Project Site including all materials intended for use in the Work. The
Contractor shall allow reasonable time for these inspections and tests to be performed. The
inspections shall not relieve the Contractor from any obligation in accordance with the
requirements of the Contract.

The Owner shall notify the Contractor prior to all tests, inspections, and approvals of the Work
which are to be conducted at the Project Site. The Owner shall also provide the Contractor
with the written results of all inspections and tests. Inspections, tests, or Payments made by
the Owner shall not constitute acceptance of non-conforming Work or prejudice the Owner’s
rights under the Contract.
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GP-29 DUTIES OF RESIDENT PROJECT REPRESENTATIVE

A Resident Project Representative may be assigned by the Engineer to the Project Site to
observe the Contractor and monitor the progress and manner in which the Work is being
performed. The Resident Project Representative will also report to the Engineer and Contractor
whenever materials or Work fail to comply with the Contract. The Resident Project
Representative is authorized to reject any materials or suspend work which does not comply
with the Contract until the issue is resolved by the Engineer.

However, the Resident Project Representative is not authorized to revoke, alter, enlarge, relax,
or release any requirements of the Contract, or to approve or accept any portion of the Work,
or to issue instructions contrary to the Plans and Specifications. The Resident Project
Representative shall not manage or perform duties for the Contractor.

GP-30 CONSTRUCTION STAKES, LINES, AND GRADES

GP-31

The Engineer shall direct the Contractor to all control points necessary for setting stakes and
establishing lines and grades as shown on the Plans. The Contractor shall be responsible for
laying out all of the Work. All layouts shall be witnessed and verified by the Engineer or
Resident Project Representative prior to beginning the Work. The Contractor shall be
responsible for proper execution of the Work according to the layouts after receiving
verification from the Engineer.

The Contractor shall be responsible for furnishing and maintaining stakes such that the Work
can be verified for acceptance. The Engineer may suspend the Work at any time if it cannot
be adequately verified due to the number, quality, or condition of the stakes.

CONTRACTOR’S RESPONSIBILITY FOR WORK

The Contractor shall execute all items covered by the Contract, and shall furnish, unless
otherwise definitely provided in the Contract, all materials, implements, machinery, equipment,
tools, supplies, transportation, and labor necessary to complete the Work. The Contractor shall
pay constant attention to the progress of the Work and shall cooperate with the Engineer in
every way possible. The Contractor shall maintain a complete copy of the Contract at all times,
including the Plans, Specifications, and any authorized modifications.

GP-32 ENVIRONMENTAL PROTECTION

The Contractor shall comply with and abide by all federal, state, and local laws and regulations
controlling pollution of the environment, including air, water, and noise. The Contractor shall
take precautions to prevent pollution of waters and wetlands with fuels, oils, bituminous
materials, chemicals, sewage, or other harmful materials and contaminants, and to prevent
pollution of the atmosphere from particulate and gaseous matter, in accordance with all terms
and conditions of federal, state, and local air and water pollution control laws and programs
and their rules and regulations, including the federal Clean Air Act and the federal Clean Water
Act.

The Contractor shall adhere to the provisions which require compliance with all standards,
orders, or requirements contained under Section 306 of the Clean Air Act and Section 508 of
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GP-33

the Clean Water Act, which prohibit the use under non-exempt Federal contracts, grants, or
loans, of facilities included on the Environmental Protection Agency (EPA) list of Violating
Facilities.

Construction operations in rivers, streams, lakes, tidal or coastal waters, reservoirs, canals,
wetlands, and any other impoundments shall be restricted to areas where it is necessary to
accomplish the Work and performed in accordance with any applicable federal, state, and local
laws, regulations, permit requirements, and guidelines, and the Contractor shall conduct the
Work in a manner that will not cause damaging concentrations of silt or pollution to water.

Contractor shall maintain and operate equipment to minimize noise, dust, and vibration near
noise, dust and vibration-sensitive areas such as churches, hospitals, schools, and residential
areas, and assure that any activities conducted near such areas are not unduly disruptive.
Contractor shall maintain all equipment with properly functioning mufflers.

The Contractor shall be responsible for determining and utilizing any erosion and pollution
control features or methods that may be necessary to comply with all federal, state, and local
laws and regulations.

SANITARY PROVISION

The Contractor shall provide and maintain sanitary accommodations for use by all employees
and Subcontractors. Facilities shall comply with the requirements of the Louisiana State Board
of Health and Hospitals and other authorities having jurisdiction. Committing public nuisance
on the Project Site is prohibited.

GP-34 PAYMENT OF TAXES

GP-35

The Contractor shall be responsible for all taxes and duties that maybe levied under existing
State, Federal, and local laws during the completion of the Work. The Owner will presume
that the amount of such taxes is included in the unit prices bid by the Contractor and will not
provide additional reimbursement.

RADIO AND TELEPHONES

The Contractor shall furnish and maintain radio and telephone equipment throughout the
Contract Time which will allow communication between the Contractor and the Engineer or
Resident Project Representative.

GP-36 NAVIGATION

All marine vessels shall comply with the following Federal Laws and Regulations:

a. The International Navigational Rules Act of 1977 (Public Law 95-75, 91 Stat. 308, or 33
U.S.C. 1601-1608); and

b. The Inland Navigation Rules Act of 1980 (Public Law 96-591, 94 Stat. 3415, 33 U.S.C.
2001-2038).
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These rules can be found on the Internet at:
http://www.navcen.uscg.gov/?pageName=navRulesContent.

All marine vessels shall display the lights and day shapes required by Part C- Lights and Shapes
of the Inland Navigation Rules. The location, type, color, and size of the lights and day shape
shall be in accordance with Annex I - Positioning and Technical Details of Lights and Shapes.
Any vessel engaged in dredging is considered a “Vessel restricted in her ability to maneuver”
and shall display all the lights and shapes required in Rule 27, “Vessel Not Under Control.”

GP-37 OBSTRUCTION TO NAVIGATION

The Contractor shall minimize all obstructions to navigation in compliance with pertinent U.
S. Coast Guard regulations while conducting the Work. The Contractor shall promptly move
any floating equipment or marine vessels which obstruct safe passage of other marine vessels.
Upon completion of the Work, the Contractor shall remove all marine vessels and other floating
equipment such as temporary ranges, buoys, piles, and other marks or objects that are not
permanent features of the Work.

GP-38 MARINE VESSELS AND MARINE ACTIVITIES

All marine vessels regulated by the USCG shall have the required USCG documentation that
is current before being placed in service. A copy of any USCG Form 835 issued to the vessel
in the preceding year shall be made available to the Owner and Engineer and a copy shall be
on board the vessel. All officers and crew shall possess valid USCG licenses as required by
USCQG regulations. These certificates, classifications, and licenses shall be posted in a public
area on board each vessel.

All dredges and quarter boats not subject to USCG inspection and certification or not having a
current ABS classification shall be inspected in the working mode annually by a marine
surveyor accredited by the National Association of Marine Surveyors (NAMS) or the Society
of Accredited Marine Surveyors (SAMS) and having at least 5 years’ experience in commercial
marine plant and equipment. The inspection certificate shall be posted in a public area on board
each dredge and/or quarter boat.

All other plant and support vessels shall be inspected before being placed in service and at least
annually by a qualified person. The inspection certificate shall be posted in a public area on
board each plant and/or vessel.

GP-39 RECORD KEEPING

The Contractor shall maintain orderly records of the Progress Schedule, Daily Progress
Reports, Progress Meetings, correspondence, submittals, reproductions of original Contract
Documents, Change Orders, Field Orders, certificates, additional drawings issued subsequent
to the executed Contract, clarifications and interpretations of the Contract Documents by the
Engineer, and other related documents at the Project Site until all of the Work is accepted by
the Engineer.
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GP-40 CERTIFICATES OF COMPLIANCE

GP-41

Any certificates required for demonstrating proof of compliance of materials with specification
requirements shall be executed in three (3) copies. Each certificate shall be certified by an
authorized agent of the supplying company and shall contain the name and address of the
Contractor, the project name and location, and the quantity and date of shipment. Copies of
laboratory test reports submitted with certificates shall contain the name and address of the
testing laboratory and the testing date. The Contractor shall also certify that all materials and
test reports conform to the requirements of the Contract. Certification shall not be construed
as relieving the Contractor from furnishing satisfactory material if the material is tested and
determined to be in nonconformance.

SUBMITTALS

The Contractor shall review all Submittals for compliance with the requirements of the
Contract prior to delivery to the Engineer. Each Submittal shall contain a signed statement by
the Contractor that it complies with the Contract requirements with any exceptions explicitly
listed. The Contractor shall comply with these requirements for Submittals from
Subcontractors, manufacturers, and suppliers.

All Submittals shall include sufficient data to demonstrate that the requirements of the Contract
are met or exceeded. All submittals shall be legible and marked with the project title and clearly
identify the item submitted. Each submittal package shall include an itemized list of the items
submitted.

All Submittals will be reviewed within fourteen (14) days after being received by the Engineer.
The Contractor shall allow the Engineer sufficient time for review, corrections, and
resubmission of all Submittals prior to beginning the associated Work. The Contract Time
shall not be extended based on incorrect or incomplete Submittals.

GP-42 CLAIMS FOR EXTRA COST

The Contractor is expected to complete the Work according to the Contract Price specified in
the Bid Documents. If the Contractor deems additional compensation is due for work,
materials, delays or other additional costs/or expenses not covered in the Contract or not
ordered as extra work, the Contractor shall give the Engineer written notice thereof within
fourteen (14) calendar days after the receipt of such instructions and, in any event, before
commencing the procedure. The Contractor shall justify the claim for extra cost by providing
supporting data and calculations. The Engineer shall determine whether the Contractor is
entitled to be compensated for such extra cost and shall make any required adjustments of the
Contract in accordance with GP-43. If no written claim is made within this fourteen (14)
calendar-day period, the Contractor will be deemed to have waived any claim for extra cost for
such work.

Claim for damages or delays of the Work shall not be made by the Contractor for a relocation
of the construction operation or portions thereof to other locations within the geographical
scope of the project, when in the opinion of the Engineer, such relocation is necessary for the
most effective prosecution of the Work and may be accomplished without undue hardship.
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GP-43 ALTERATION OF THE CONTRACT AND COMPENSATION

Using Change Orders, Field Orders, or Written Amendments, the Owner may order extra work
or make changes by altering the details of construction, add to or deduct from the Work. The
requirements and stipulations of these documents shall be binding on the Owner and Contractor
throughout the remainder of the Contract. Any claim for an extension of Contract Time caused
thereby shall be adjusted at the time of ordering such change.

The value of any such extra work or change shall be determined in one or more of the following
ways and in the following priority:

a. By application of the unit prices in the Contract to the quantities of the items involved or
subsequently agreed upon; or

b. By mutual acceptance between the Owner and Contractor of a lump sum.

If none of the above methods is agreed upon, the Contractor, provided he is so ordered by the
Owner in writing, shall proceed with the Work on a “force account” basis. In such a case, the
Contractor shall keep and preserve in such form as the Engineer may direct, a correct itemized
account of the direct cost of labor, materials, equipment, together with vouchers bearing written
certification by the Contractor. In any case, the Engineer shall certify to the amount, including
an allowance of fifteen percent (15%) for jobsite and home office overhead indirect expenses
and profit due to the Contractor. Where such change involves a subcontractor, an allowance
of fifteen percent (15%) for overhead and profit shall be due the subcontractor and an allowance
of ten percent (10%) shall be due the Contractor. Pending final determination of value,
payments on account of changes shall be made on the Engineer’s estimate and as approved in
an executed Change Order.

If the Contractor is prevented from completing the Work according to the Contract Price due
to the Owner, the Contractor may be entitled to any reasonable and necessary addition of cost
as determined by the Engineer. Neither the Owner nor the Contractor shall be entitled to any
damages arising from events or occurrences which are beyond their control, including but not
limited to fires, floods, epidemics, abnormal weather conditions, acts of God, acts of war, and
other like matters. The provisions of this section exclude recovery for damages caused by the
Contractor and compensation for additional professional services by either party.

GP-44 EXTENSION OF CONTRACT TIME

The Contractor is expected to complete the Work within the Contract Time specified in the Bid
Documents. A legitimate increase of the Contract time may be requested by the Contractor
throughout the course of the Work. This Claim must be submitted to the Engineer in writing
within fourteen (14) days of the event which caused the time delay to the Contractor. If an
extension of Contract Time involves an increase in Contract Price, both claims shall be
submitted together. The Contractor shall justify the increase of the Contract Time in the Claim
using supporting data and calculations. The Engineer may deny the claim if there is insufficient
information to make a determination. If the Claim is approved, the Engineer shall issue a
Change Order within thirty (30) days of the Claim. The Contract Time shall be increased on a
basis that is commensurate with the amount of additional or remaining Work. For example,
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GP-45

the Contract Time can be increased where the number of actual adverse weather days exceeds
the number of days estimated in the Contract.

OWNER'’S RIGHT TO TERMINATE CONTRACT FOR CAUSE OR CONVENIENCE
45.1 TERMINATION FOR CAUSE

The Owner shall submit a written notice to the Contractor and Surety which justifies placement
of the Contractor in default if:

a. The Work is not begun within the time specified in the Notice to Proceed; or

b. The Work is performed with insufficient workmen, equipment, or materials to
assure prompt completion; or

c. The Contractor performs unsuitable, neglected or rejected work, refuses to remove
materials; or

d. The Work is discontinued; or
e. The Work is not completed within the Contract Time or time extension; or

f.  Work is not resumed within a reasonable time after receiving a notice to continue;
or

g. The Contractor becomes insolvent or is declared bankrupt, or commits any act of
bankruptcy or insolvency; or

h. The Contractor allows any final judgment to stand unsatisfied for a period of ten (10)
days; or

i. The Contractor makes an assignment for the benefit of creditors; or
j.  The Work is not performed in an acceptable manner.

If the Contractor or Surety does not remedy all conditions cited in the written notice within ten
(10) days after receiving such a notice, the Contractor will be in default and the Owner shall
remove the Contractor from the Work. If the Contractor is placed into default, the Owner may
obtain the necessary labor, materials, and equipment or enter into a new Contract in order to
complete the Work. All costs incurred by the Owner for completing the Work under the new
Contract will be deducted from the payment due the Contractor. If the expense exceeds the
sum payable under the Contract, the Contractor and Surety shall be liable to pay the Owner the
difference.

45.2 TERMINATION FOR CONVENIENCE
Owner may, at any time, terminate this Contract or any portion thereof, for Owner’s
convenience, upon providing written notice to the Contractor. In such case, Contractor shall

be paid for all work completed through the date notice was provided (less payments already
received) and reasonable demobilization and restocking charges incurred and reasonable
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GP-46

GP-47

GP-48

overhead and profit based upon industry standards on the work performed. In no event shall
the Contractor be entitled to payment of overhead and profit on work not performed. In the
event it is determined that the Contractor was wrongfully terminated for cause, pursuant to
Section GP 45.1 above, such termination shall be automatically converted to a termination for
convenience under and payment made as provided under this Section.

TEMPORARY SUSPENSION OF WORK

The Engineer shall have the authority to temporarily suspend the Work in whole or in part. A
Field Order shall be issued to the Contractor for any of the Work that is suspended for periods
exceeding one (1) calendar day. The Field Order shall include the specific reasons and details
for the suspension. The Contract Time shall not be extended if the Work is suspended due to
failure by the Contractor to comply with a Field Order or with the Plans and Specifications. If
the Work is suspended in the interest of the Owner, the Contractor shall make due allowances
for the lost time.

NON-CONFORMING AND UNAUTHORIZED WORK

Work not conforming to the Plans, Specifications, Field Orders, or Change Orders shall not be
accepted for payment. Unacceptable or unauthorized work shall be removed and replaced in
an acceptable manner at the expense of the Contractor in order to obtain final acceptance of the
Work.

If the Contractor should neglect to prosecute the work properly or fail to perform any provision
of this Contract, the Owner after seven (7) calendar days written notice to the Contractor, may
correct such deficiencies itself or by use of other contractors without prejudice to any other
remedy it may have, and may deduct the cost thereof from the payment then or thereafter due
to the Contractor.

CONTRACTOR’S RIGHT TO TERMINATE CONTRACT

The Contractor may terminate the Contract or Work and recover payment from the Owner for
labor and materials if the Work is stopped through no act or fault of the Contractor for more
than three (3) months. For example, such an occurrence could be caused by a court order or
other public authority. In any case, the Contractor shall submit a written notice to the Engineer
at the beginning of the occurrence, and a written Claim to the Owner at the end of the
occurrence.

GP-49 BREACH OF CONTRACT

The Owner shall submit a written Claim to the Contractor regarding any breach of the Contract.
The Contractor must provide a written response to the Owner regarding the breach of Contract
within ten (10) days after the Claim. This response must provide either an admission to the
Claim or a detailed denial based on relevant data and calculations. The failure of the Contractor
to provide a proper response within ten (10) days shall result in justification of the Claim by
default.
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GP-50 NO WAIVER OF LEGAL RIGHTS

GP-51

The Owner shall not be prevented from recovering costs from the Contractor, Surety, or both
due to failure of the Contractor to fulfill all of the obligations under the Contract. If a waiver
is provided to the Contractor for a breach of Contract by the Owner, it shall not apply to any
other breach of Contract. Final acceptance of the Work shall not prevent the Owner from
correcting any measurement, estimate, or certificate. The Contractor shall be liable to the
Owner without prejudice to the terms of the Contract or any warranty for latent defects, fraud,
or gross negligence.

LIABILITY FOR DAMAGES AND INJURIES

To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and
hold harmless the Owner, Engineer, and their officers, employees, representatives, and/or
agents from all suits, actions, claims, costs, losses, demands, and judgments (including but not
limited to fees and charges of engineers, architects, attorneys, and other professionals and all
court or arbitration or other dispute resolution costs) brought because of injuries or damage
sustained by a person or property due to the operations of Contractor; due to negligence in
safeguarding the Work, or use of unacceptable materials in constructing the Work; or any
negligent act, omission, or misconduct of the Contractor; or claims or amounts recovered under
the Workmen’s Compensation Act or other law, ordinance, order, or decree; any money due
the Contractor as considered necessary by the Owner for such purpose may be retained for use
of the State or in case no money is due, the performance and payment bond may be held until
such suits, actions, claims for injuries or damages have been settled and suitable evidence to
that effect furnished to the Owner; except that money due the Contractor will not be withheld
when the Contractor produces satisfactory evidence that adequate Workman’s Compensation,
Public Liability, and Property Damage Insurance are in effect.

The indemnification obligations of the Contractor shall not extend to the liability of the Owner,
Engineer, and their affiliates arising out of the preparation or approval of the Plans,
Specifications, maps, opinions, reports, surveys, or Change Orders, or for providing directions
or instructions which are the primary cause of the injury or damage.

Should the Owner or Contractor suffer from any injury or damage due to an error, omission, or
act of the other party or their legally liable affiliates, a written Claim shall be submitted to the
other party within ten (10) days. The Claim shall provide all details regarding the injury or
damage, the results of any investigations, and the action to be taken to prevent any
reoccurrence.

GP-52 LIABILITY FOR LOSSES BY ACTS OF THE GOVERNMENT

The Owner shall not be liable for any loss or damage suffered by the Contractor arising out of
a cessation of Work under this Contract due to any act or order of any local, state, or federal
government agency. If this cessation occurs, the Contractor may request an extension of the
Contract Time according to the provisions in GP-44.
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GP-53

FINAL INSPECTION AND ACCEPTANCE

Whenever the Work provided for, or contemplated by the contract, has been satisfactorily
completed, all punch list items completed and the final cleaning up is performed, the Engineer
shall be notified in writing that said work is completed and ready for final inspection. The
Engineer shall, unless otherwise provided, make the final inspection within a reasonable length
of time after the receipt of such notification.

If all construction provided for in the contract is found completed to the Engineer’s satisfaction,
the inspection shall constitute the final inspection and the Engineer will make recommendation
to the Owner for final acceptance and notify the Contractor in writing of this recommendation
of acceptance.

The Owner will record the Notice of Acceptance with the Clerk of Court in the Parish(s) in
which the Work has been performed. The recording of the Notice of Acceptance shall
commence a lien period of not less than forty-five (45) consecutive calendar days, during which
period the retainage will be withheld by the Owner. The Owner will provide the Contractor
with a copy of the Certificate of Recordation.

GP-54 AS-BUILT DRAWINGS

GP-55

The Contractor shall submit all originals and copies of the As-Built Drawings to the Engineer
for review and acceptance in accordance with the Special Provisions. The As-Built Drawings
shall provide complete data for quantities, dimensions, specified performance and design
criteria, and similar items which clearly represent the services, materials, and equipment the
Contractor has provided. All revision sheets shall be clearly stamped with the words “As-
Built”.

COMPLETION OF CONTRACT

Notwithstanding any other provision of this Contract and all applicable and necessary time
delays under Louisiana law, completion of the Contract requires all of the Work to be complete,
inspected by the Engineer, accepted by the Owner as recommended by the Engineer, and after
final payment is made. After the Contract is complete, the Contractor will then be released
from further obligation except as set forth in the Contract Bond and Contractor’s Guarantee.

GP-56 CONTRACTOR’S GUARANTEE

The Contractor is obligated to provide a written guarantee to the Owner that all of the Work
conforms to the Contract Documents. The Work shall be guaranteed to survive for a minimum
period of 1 year after final acceptance, unless otherwise specified in the Technical
Specifications.

a.  The guarantee shall include:

1. A written warranty by the manufacturer for each piece of installed project equipment
or apparatus furnished under the Contract.

2.Any necessary repair of replacement of the warranted equipment during the guarantee
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period at no cost to the Owner.

3.Satisfactory operation of installed equipment including, but not limited to, any
mechanical and electrical systems furnished and constructed under the
Contract during the guarantee period. The Contractor shall repair all
equipment which fails due to defective materials or faulty workmanship
during the guarantee period. The Contractor shall also be liable for all other
ancillary expenses incurred by the Owner due to the failure.

b.  The guarantee shall exclude defects or damage caused by:

1. Abuse or improper modification, maintenance, or operation by anyone other than the
Contractor; or

2.Wear and tear under normal usage.

c. This obligation by the Contractor shall be absolute. The following actions will not
constitute acceptance of non-conformance Work or release the Contractor from
obligation to furnish the Work in accordance with the Contract Documents:
1.Observations by the Owner or Engineer; or
2.Recommendations by the Engineer or payment by the Owner; or

3.Use of the Work by the Owner; or

4.Issuance of a notice of acceptance by the Owner pursuant to the provisions of GP-53,
or failure to do so; or

5.Any inspection, test, or approval by others; or

6.Any correction to non-conforming work by the Owner.

GP-57 DISPUTE RESOLUTION

The parties shall use their best efforts to resolve all disputes in an amicable fashion. Prior to
filing suit by either party with respect to any claims, or disputes arising between the parties,
the disputes shall be submitted first to non-binding mediation. The mediation shall be
conducted in accordance with the Construction Industry Mediation Rules of the American
Arbitration Association. If the parties cannot agree to a private mediator, then the mediator
shall be selected by the American Arbitration Association, upon the filing of a demand for
mediation.

If the dispute is not resolved by mediation within 60 days from the request for mediation, then
either party may institute legal proceedings. Any litigation involving the Owner and arising
under or related to the Contract or the bidding or award thereof shall be instituted exclusively
in the 19" Judicial District Court in and for the Parish of East Baton Rouge, State of Louisiana.
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GP-58 PAYMENT

The Owner hereby agrees to pay to the Contractor as full compensation for all work performed
under the contract, and/or supplemental agreements thereto, the monetary value of the actual
quantities in the completed work according to the schedule of unit prices and/or lump sum
prices set forth in attached bid proposal and/or duly authorized supplements thereto, and made
a part of the Contract.

Partial payments under the Contract shall be made at the request of the Contractor not more
than once each month, based upon partial estimates agreed to by the Contractor and Engineer
and shall be furnished to the Engineer and approved by the Engineer prior to transmittal to the
Owner for approval and payment.

A Subcontractor Report (included in appendix A of the Contract Documents) should be
submitted by the Contractor with each request for partial payment, to be used for informational
purposes only by CPRA.

The partial estimates will be approximately stated, and all partial estimates and payments shall
be subject to corrections in the estimate rendered following the discovery of any error in any
previous estimates.

The payment of the partial estimate shall be taken as verification that the work has been
performed and that its quality is satisfactory, however it will in no way serve as a release to the
Contractor for the responsibility of any portions thereof. The work and any particulars relating
thereto shall be subject to revision and adjustment by the Engineer and/or the Owner at any
time prior to final payment, regardless of any previous action taken.

There shall be reserved from the payments provided for the Contract ten percent (10%) for
contracts less than $500,000 or five percent (5%) for contracts of $500,000 or more, of the
estimates submitted, said sum to constitute a trust fund for the protection of and payment to
any person or persons, mechanic, subcontractor or materialmen who shall perform any labor
upon such contract, or the doing of said work, and all persons who shall supply such person or
persons or subcontractors with provisions and supplies for the carrying on of such work, and
shall be withheld for a minimum of forty-five (45) calendar days after final acceptance of the
completed contract and filing of the Notice of Acceptance as described in GP-53.

After the expiration of the forty-five (45) calendar day period, the reserve in excess of a sum
sufficient to discharge the claims of materialmen and laborers who have filed their claims,
together with a sum sufficient to defray the cost of such action and to pay attorneys' fees, shall
be paid to the Contractor.

The Contractor shall be responsible for obtaining and furnishing a clear lien and privilege

certificate to the Owner at the expiration of the retainage period, and prior to payment of any
reserve withheld.

GP-59 PAYMENTS WITHHELD
In addition to the percentage provided for in Section GP-58 of these General Provisions and in
accordance with any other provision of this Contract, the Owner may withhold such amounts

from any payment as may be necessary to protect himself from loss on account of:
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a) Defective work not remedied;
b) Claims filed or reasonable evidence indicating probable filing of claims;

c) Failure of the Contractor to make payments properly to subcontractors or for material or
labor;

d) Reasonable evidence that the Work will not be completed within the Contract time and
that the unpaid balance would not be adequate to cover damages for the anticipated delay;

e) A reasonable doubt that the contract can be completed within the time period remaining
under the contract;

f) Damage to another contractor;
g) Failure to submit required reports; or

h) Modifications of the contract which necessitate the execution of change orders prior to
payment of funds.

Furthermore, nothing contained in this Section shall be deemed to limit the right of the Owner
to withhold liquidated damages, as stated in the Instructions to Bidders, from any amounts
which may be due and owed the Contractor for work performed under the contract.

GP-60 LIENS

GP-61

Neither the final payment nor any part of the retained percentage shall come due until the
Contractor shall deliver to the Owner a complete release of all liens arising out of this contract,
or receipts in full in lieu thereof, and, if required by the Owner, an affidavit that so far as he
has knowledge or information, the releases and receipts include all labor and material for which
a lien could be filed; but if any subcontractor refuses to furnish a release or receipt in full, the
Contractor may furnish a bond satisfactory to the Owner to indemnify the Owner against any
lien, construction cost, or attorney's fees.

EQUAL EMPLOYMENT OPPORTUNITY

The State of Louisiana is an equal opportunity employer, and looks to its Contractor,
subcontractors, vendors and suppliers to take affirmative action to effect this commitment in
its operations.

By submitting the bid proposal and executing the Contract, the Contractor agrees to abide by
the requirements of the following as applicable: Title VI and VII of the Civil Rights Act of
1964, as amended by the Equal Opportunity Act of 1972, Federal Executive Order 11246, the
Federal Rehabilitation Act of 1973, as amended, the Vietnam Era Veterans Readjustment
Assistance Act of 1974, Title IX of the Education Amendments of 1972, and the Age Act of
1975, and the Contractor agrees to abide by the requirements of the Americans with Disabilities
Act of 1990.
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GP-62

GP-63

The Contractor agrees not to discriminate in its employment practices, and will render services
the Contract, without regard to their race, age, color, religion, sex, national origin, veteran
status, political affiliation or disabilities. Any act of discrimination committed by the
Contractor, or failure to comply with these statutory obligations when applicable, shall be
grounds for termination of the Contract.

ANTI-KICKBACK CLAUSE

The Contractor agrees to adhere to the mandate dictated by the Copeland “Anti-Kickback™ Act
which provides that each contractor or subcontractor shall be prohibited from inducing, by any
means, any person employed in the completion of the work, to give up any part of the
compensation to which he is otherwise entitled.

SUSPENSION/DEBARMENT

Contractor certifies, by signing and submitting any bid, that their company, any subcontractors,
or principals are not suspended, debarred, or ineligible from entering into contracts with any
department or agency of the Federal Government or of the State of Louisiana, or in receipt of
notice of proposed debarment or suspension.

Contractor agrees to secure from any contractor(s) and subcontractor(s) for the captioned
project, certification that such contractor(s) and subcontractor(s) are not suspended, debarred
or declared ineligible from entering into contracts with any department or agency of the Federal
Government or of the State of Louisiana, or in receipt of a notice of proposed debarment or
suspension.

Contractor shall provide immediate notice to Owner in the event of it or its contractor(s) or any
subcontractor(s) being suspended, debarred or declared ineligible by any department or agency
of the Federal Government or of the State of Louisiana, or upon receipt of a notice of a proposed
debarment or suspension, either prior to or after execution of this Contract.

Upon receipt of notice of suspension, debarment, or declaration that Contractor or its
contractor(s) or any subcontractor(s) is/are ineligible to enter into contracts with any
department or agency of the Federal Government or of the State of Louisiana, either prior to or
after execution of this Contract, Owner reserves the right to review cause for said debarment,
suspension, or declaration of ineligibility, and to terminate this Contract pursuant to the terms
of GP-45 OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE OR
CONVENIENCE, or take such other action it deems appropriate under this Contract.

GP-64 LOUISIANA FIRST HIRING ACT

Contractor shall comply with the Louisiana First Hiring Act (La. R.S. 39:2201-2204), which
requires that within ten (10) days of executing the Contract, Contractor shall submit the
following information to the Louisiana Workforce Commission:

1. The number and types of jobs anticipated for the Work.

2. The skill level of the jobs anticipated for the Work.
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3. The wage or salary range for each job anticipated for the Work.
4. Methods, if any, that the Contractor will use to recruit unemployed persons or person

employed in low wage jobs to fill job openings for the Work.

END OF PART I - GENERAL PROVISIONS
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PART II SPECIAL PROVISIONS

SP-1

SP-2

2.1

2.2

2.3

24

2.5

2.6

2.7

LOCATION OF WORK

The project is located in St. Landry and St. Martin Parishes in the Lake Henderson Area,
approximately five miles north of Henderson, Louisiana. The project is in the Dixie Pipeline Canal
that runs from the West Dixie Boat Launch through Henderson Lake towards the Atchafalaya
River.

The Project Site is only accessible by boat. A boat launch is available on North Henderson Levee
Road in Henderson. The West Dixie boat launch is located at 30°23'1.41"N, 91°47'32.22"W .

WORK TO BE DONE

The Contractor shall provide all labor, materials, and equipment necessary to perform the Work.
The Work shall include, but not be limited to, mobilization and demobilization to the Project Site,
tree removal, clear and grubbing, excavation and placement of material from the gaps, and
vegetative plantings. The Work shall be performed in accordance with these Specifications and in
conformity to the lines, grades, and elevations shown on the Plans or as directed by Engineer.
Quantity calculations, layouts, shop drawings, and construction sequencing of these items shall be
provided in the Work Plan. The major tasks associated with the Work are described as follows:

Site Examination: The Contractor shall examine the Project Site and make determinations of
the character of the material to be excavated other than trees. Material such as logs, stumps,
snags, tires, scrap, debris and other obstructions may be encountered within the Project Site.
No separate payment for removal and disposal of these obstructions shall be made. No
consideration shall be given to any claims for additional payments based on the failure of the
Contractor to inspect the Project Site.

Surveying: Prior to construction, a Pre-Construction Survey shall be performed on the gaps and
spoil placement areas. During construction, process surveys shall be performed for partial
Acceptance and payment. After construction is complete, the Contractor shall develop an As-
Built Survey for final Acceptance of the Work.

Clear and Grub: Prior to excavation, brush and saplings shall be cut from both the gap locations
and spoil placement areas and spread across the placement areas as shown on the Plans.

Tree Removal and Disposal: Large trees, defined as trees with a diameter greater than or equal
to six (6) inches and a height greater than or equal to six (6) feet, shall be cut. The Contractor
shall dispose of the trees at an offsite site location or grind them in place and spread over the
spoil placement areas.

Excavation and Placement: Material shall be mechanically excavated from the gaps and placed
along the adjacent banks as shown on the Plans.

Bald Cypress Trees: At the completion of construction activities cypress trees shall be planted
in the placement areas with tree shelters.

Use of Equipment: The equipment used for the Work shall be operated within the boundaries
of the Project Site and away from existing vegetated wetlands or any other sensitive areas. The
Contractor shall be responsible for returning all disturbed wetlands material external to the
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2.8

SP-3

project site to pre-existing conditions at no expense to the Owner.

Existing Infrastructure: The Contractor shall be responsible for investigating, locating, and
protecting all existing facilities, structures, services, and pipelines on, above, or under the

surface of the Project Site.

The Owner will not be held responsible for damage to the

Contractor’s equipment, employees, subcontractors, adjacent property owners, or anyone else
connected with this project due to encountering objects above and below the water line.

Existing infrastructure, where indicated on the Plans, is shown only to the extent such
information was made available to or discovered by the Engineer during preparation of the
Plans. There is no guarantee as to the accuracy or completeness of such information, and all
responsibility for the accuracy and completeness is expressly disclaimed. If the Contractor
fails to discover an underground installation and damages the same, the contractor shall be
responsible for the cost of the repair.

The Contractor shall call Louisiana One Call at 1-800-272-3020 at lcast five (5) working
days prior to mobilization to locate any unknown utility lines in the area.

CONTRACT MILESTONES

Milestone

Location or
Recipient

Due Date

Bid Advertisement

Publications

As advertised

Mandatory Pre-Bid
Conference and Highly
Encouraged Site Visit (GP-5)

Location provided in
Advertisement for
Bids

Provided in Advertisement for Bids

Questions on Bid Documents
(GP5 and SP-5)

Submit to CPRA

Provided in Instructions to Bidders

Effective Date of Contract

Contractor and Owner

Stated in Contract

Start of Contract Time Contractor and Owner | Stated in Notice to Proceed
List of all Subcontractors Submit to Engineer Prior to awarding any subcontracts
(GP-19)

Work Plan (GP-8 and SP-7)

Submit to Engineer

14 days prior to Pre-Construction
Conference

Progress Schedule (GP-9)

Submit to Engineer

14 days prior to starting construction,
monthly thereafter

Daily Progress Report (GP-

Submit to Resident

12:00 pm each day from mobilization

10) Project Representative | to demobilization

USCG Notice to Mariners Submit to Engineer Prior to mobilization

(SP-16)

Pre-Construction Conference | Contractor, Engineer Scheduled by the Engineer after the

(GP-14) and Resident Project Notice to Proceed is issued
Representative
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Milestone

Location or
Recipient

Due Date

Progress Meetings and
Reports (GP-13, GP-39)

Engineer and Resident
Project Representative

Bi-weekly

Pre-Construction Survey (TS-
210)

Submit to Engineer

14 working days prior to anticipated
start of Construction

Process Surveys (TS-210)

Submit to Engineer

5 working days after notification that
field data collection for each process
survey is complete

As-Built Survey (TS-210)

Submit to Engineer

Draft due five (5) working days prior
to Final Inspection. Final due
fourteen (14) working days after Final
Inspection.

As-built Drawings

Submit to Engineer

Five (5) working days prior to Final
Inspection

Written Notice of Completion
of Work (GP-53)

Submit to Engineer

Upon substantial completion of the
Work

End of Contract Time

Contractor and Owner

Provided in Instructions to Bidders

SP-4  DELIVERABLES

4.1 Prior to Construction: The Contractor shall provide the following information to the Engineer

at the Pre-Construction Conference:

4.1.1 Updates to the Work Plan and Progress Schedule based on comments from the Engineer;
4.1.2  Updates to the equipment data sheets;
4.1.3  Proposed changes to the layout of the Work;
4.1.4 Records of communication between the Contractor and private property owners, pipeline
operators, government agencies, etc.
4.2 During Construction: The Contractor shall provide the following information to the Engineer

during construction:

42.1

422

4.2.3

424

425

The results of all surveys and calculations as specified in TS-210;

Progress Schedule as specified in GP-9;

Daily Progress Reports as specified in GP-10;

Copies of all inspection and monitoring reports;

All Change Orders, Field Orders, Claims, Clarifications, and Amendments;
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4.2.6  The Contractor shall contact the Engineer a minimum of five (5) working days prior to the
anticipated completion of the Work in order to schedule the final inspection.

43 Post Construction: The following documents shall also be submitted to the Engineer after
completion of the Work:

4.3.1 As-Built Drawings shall show revisions such as field or change orders shall be noted,
shown in red and be easily distinguishable from the original design.

SP-5 CONTACT INFORMATION

Prior to Bid opening date, the Contractor shall send all questions and requests for clarification
or interpretation of the Bid Documents in writing to the attention of Jordan Delaune of the
Coastal Protection and Restoration Authority. The address and contact information is as
follows:

Coastal Protection and Restoration Authority (CPRA)
150 Terrace Ave.

Baton Rouge, LA 70802

Attn: Jordan Delaune

Phone: (225) 342-1150

Fax: (225) 342-4674

Email: ¢pra.bidding@la.gov

After execution of the Contract between Owner and Contractor, the successful Contractor shall
direct all communications to the following:

Melvin Guidry

635 Cajundome Blvd.

Lafayette, LA 70506

Phone: 337-482-0682

Fax: 337-482-0687

E-mail: melvin.guidry@LA.GOV

The Owner and Engineer shall submit all written Claims, Field Orders, Change Orders and all
other documents to the Contractor at the address indicated on the Bid.

SP-6 INSURANCE AND BONDS

The Contractor shall purchase and maintain without interruption for the duration of the contract
insurance against claims for injuries to persons or damages to property which may arise from
or in connection with the performance of the Work hereunder by the Contractor, its agents,
representatives, employees, or subcontractors. The duration of the Contract shall be from the
inception of the Contract until the date of final payment.

6.1 Minimum Scope and Limits of Insurance
6.1.1  Worker’s Compensation

Worker’s Compensation insurance shall be in compliance with the Worker’s
Compensation law of the State of Louisiana. Employers Liability is included with a
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minimum limit of $500,000 per accident/per disease/per employee. If Work is to be
performed over water and involves maritime exposure, applicable LHWCA, Jones Act
or other maritime law coverage shall be included and the Employers Liability limit
increased to a minimum of $1,000,000. A.M. Best’s insurance company rating
requirement may be waived for Worker’s compensation coverage only.

6.1.2 Commercial General Liability

Commercial General Liability insurance, including Personal and Advertising Injury
Liability and Products and Completed Operations Liability, shall have a minimum limit
per occurrence based on the project value. The Insurance Services Office (ISO)
Commercial General Liability occurrence coverage form CG 00 01 (current form
approved for use in Louisiana), or equivalent, is to be used in the policy. Claims-made
form is unacceptable.

The aggregate loss limit must apply to each project. ISO form CG 25 03 (current form
approved for use in Louisiana), or equivalent, shall also be submitted. The State
project number, including part number, and project name shall be included on this
endorsement.

COMBINED SINGLE LIMIT (CSL) PER OCCURRENCE

The required minimum combined single limit amount of insurance shall be as provided

below:

Initial Contract Amount Minimum Insurance
Up to $1,000,000 $1,000,000

From $1,000,001 to $2,000,000 $2,000,000

Over $2,000,000 $5,000,000

6.1.3  Automobile and Watercraft Liability

Automobile Liability Insurance and Watercraft Liability Insurance shall have a
minimum combined single limit per occurrence of $1,000,000. ISO form number CA
00 01 (current form approved for use in Louisiana), or equivalent, is to be used in the
policy. This insurance shall include third-party bodily injury and property damage
liability for owned, hired and non-owned automobiles and/or watercraft. If any non-
licensed motor vehicles and/or watercraft are engaged in operations within the terms
of the contract on the site of the work to be performed thereunder, such insurance shall
cover the use of any such vehicles.

NOTE: If the Contractor does not own automobiles and/or watercraft, and such

vehicles are utilized in the execution of the contract, then hired and non-owned

coverage is acceptable. If automobiles and/or watercraft are not utilized in the

execution of the contract, then automobile and/or watercraft coverage is not required.
6.1.4 Excess Umbrella

Excess Umbrella Insurance may be used to meet the minimum requirements for
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6.2

6.1.5

6.1.6

General Liability, Automobile Liability, and Watercraft Liability only.

Pollution Liability (required when asbestos or other hazardous material abatement is
included in the contract)

Pollution Liability insurance, including gradual release as well as sudden and
accidental, shall have a minimum limit of not less than $1,000,000 per claim. A claims-
made form will be acceptable. A policy period inception date of no later than the first
day of anticipated Work under this contract and an expiration date of no earlier than
30 days after anticipated completion of all Work under the contract shall be provided.
There shall be an extended reporting period of at least 24 months, with full
reinstatement of limits, from the expiration date of the policy. The policy shall not be
cancelled for any reason, except non-payment of premium.

Deductibles and Self-Insured Retentions
Any deductibles or self-insured retentions must be declared to and accepted by the

Owner. The Contractor shall be responsible for all deductibles and self-insured
retentions.

Other Insurance Provisions

The policies are to contain, or be endorsed to contain, the following provisions:

6.2.1

6.2.2

6.2.3

Worker’s Compensation and Employers Liability Coverage

The insurer shall agree to waive all rights of subrogation against the Owner, its officers,
agents, employees, and volunteers for losses arising from Work performed by the
Contractor for the Owner.

General Liability Coverage

The Owner, its officers, agents, employees and volunteers are to be added as additional
insureds as respects liability arising out of activities performed by or on behalf of the
Contractor; products and completed operations of the Contractor, premises owned,
occupied, or used by the Contractor. ISO Form CG 20 10 (current form approved for use
in Louisiana), or equivalent, is to be used.

The Contractor’s insurance shall be primary as respects the Owner, its officers, agents,
employees and volunteers. The coverage shall contain no special limitations on the scope
of protection afforded to the Owner, its officers, officials, employees, or volunteers. Any
insurance or self-insurance maintained by the Owner shall be excess and non-contributory
of the Contractor’s insurance.

The Contractor’s insurance shall apply separately to each insured against whom claim is
made or suit is brought, except with respect to the policy limits.

All Coverages

Coverage shall not be canceled, suspended, or voided by either party (the Contractor or the
insurer) or reduced in coverage or in limits except after 30 days written notice has been
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6.2.4

6.2.5

given to the Owner. Ten-day written notice of cancellation is acceptable for non-payment
of premium. Notifications shall comply with the standard cancellation provisions in the
Contractor’s policy.

Neither the Acceptance of the completed Work nor the payment thereof shall release the
Contractor from the obligations of the insurance requirements or indemnification
agreement.

The insurance companies issuing the policies shall have no recourse against the Owner for
payment of premiums or for assessments under any form of the policies.

Any failure of the Contractor to comply with reporting provisions of the policy shall not
affect coverage provided to the Owner, its officers, agents, employees and volunteers.

Acceptability of Insurers

All required insurance shall be provided by a company or companies lawfully authorized
to do business in the jurisdiction in which the Project is located. Insurance shall be placed
with insurers with an A.M. Best’s rating of A-:VI or higher. This rating requirement may
be waived for Worker’s compensation coverage only.

If at any time an insurer issuing any such policy does not meet the minimum A.M. Best
rating, the Contractor shall obtain a policy with an insurer that meets the A.M. Best rating
and shall submit another certificate of insurance as required in the contract.

Verification of Coverage

Contractor shall furnish the Owner with Certificates of Insurance reflecting proof of
required coverage. The Certificates for each insurance policy are to be signed by a person
authorized by that insurer to bind coverage on its behalf.

The Certificates are to be received and approved by the Owner before Work
commences and upon any contract renewal thereafter. The Certificate Holder must be
listed as follows:

State of Louisiana

Coastal Protection and Restoration Authority

150 Terrace Avenue

Baton Rouge, LA, 70802

Attn: Project # AT-0023 Henderson Lake Dixie Pipeline Spoil Bank Hydrologic
Restoration

In addition to the Certificates, Contractor shall submit the declarations page and the
cancellation provision endorsement for each insurance policy. The Owner reserves the

right to request complete certified copies of all required insurance policies at any time.

Upon failure of the Contractor to furnish, deliver and maintain such insurance as above
provided, this contract, at the election of the Owner, may be suspended, discontinued or
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6.2.6

6.2.7

6.2.8

terminated. Failure of the Contractor to purchase and/or maintain any required insurance
shall not relieve the Contractor from any liability or indemnification under the contract.

If the Contractor does not meet the insurance requirements at policy renewal, at the option
of the Owner, payment to the Contractor may be withheld until the requirements have been
met, OR the Owner may pay the renewal premium and withhold such payment from any
monies due the Contractor, OR the contract may be suspended or terminated for cause.

Subcontractors

Contractor shall include all subcontractors as insureds under its policies OR shall be
responsible for verifying and maintaining the certificates provided by each subcontractor.
Subcontractors shall be subject to all of the requirements stated herein. The Owner reserves
the right to request copies of subcontractor’s certificates at any time.

If Contractor does not verify subcontractors’ insurance as described above, Owner has the
right to withhold payments to the Contractor until the requirements have been met.

Worker’s Compensation Indemnity

In the event Contractor is not required to provide or elects not to provide Worker’s
compensation coverage, the parties hereby agree the Contractor, its Owners, agents and
employees will have no cause of action against, and will not assert a claim against, the
State of Louisiana, its departments, agencies, agents and employees as an employer,
whether pursuant to the Louisiana Worker’s Compensation Act or otherwise, under any
circumstance. The parties also hereby agree that the State of Louisiana, its departments,
agencies, agents and employees shall in no circumstance be, or considered as, the employer
or statutory employer of Contractor, its Owners, agents and employees. The parties further
agree that Contractor is a wholly independent Contractor and is exclusively responsible for
its employees, Owners, and agents. Contractor hereby agrees to protect, defend, indemnify
and hold the State of Louisiana, its departments, agencies, agents and employees harmless
from any such assertion or claim that may arise from the performance of this contract.

Indemnification/Hold Harmless Agreement

Contractor agrees to protect, defend, indemnify, save, and hold harmless, the State of
Louisiana, all State Departments, Agencies, Boards and Commissions, its officers, agents,
servants, employees and volunteers, from and against any and all claims, damages,
expenses and liability arising out of injury or death to any person or the damage, loss or
destruction of any property which may occur, or in any way grow out of, any act or
omission of Contractor, its agents, servants and employees, or any and all costs, expenses
and/or attorney fees incurred by Contractor as a result of any claims, demands, suits or
causes of action, except those claims, demands, suits or causes of action arising out of the
negligence of the State of Louisiana, all State Departments, Agencies, Boards,
Commissions, its officers, agents, servants, employees and volunteers.

Contractor agrees to investigate, handle, respond to, provide defense for and defend any
such claims, demands, suits or causes of action at its sole expense and agrees to bear all
other costs and expenses related thereto, even if the claims, demands, suits, or causes of
action are groundless, false or fraudulent.
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6.3

SP-7

7.1

7.2

7.3

7.4

7.5

7.6

7.7

7.8

Performance and Payment Bond

Recordation of Contract and Bond [38:2241A(2)]

The Owner shall record within thirty (30) days the Contract between Owner and Contractor
and Performance and Payment Bond with the Clerk of Court in the Parish in which the Work
is to be performed.

WORK PLAN SUPPLEMENTAL

The following items shall be included in the Work Plan in addition to those required by those
required by GP-8:

The field equipment, methodology and software to be used for survey data collection, post-
processing, and calculations of quantities;

Equipment Data Sheet in Appendix A2;
Layout of equipment staging areas;
Layout for all equipment access routes;

Layout and schedule for clearing and grubbing, tree removal, excavation of the gaps and spoil
placement;

Layout and schedule for the placement of all excavated material;
Layout and schedule for tree plantings;
Pipeline Safety Plan. Including but not limited to:
7.8.1  Excavation tolerance zones
7.8.2  Pipeline strike protocols
7.8.3  Pipeline marking plan
7.8.4 Communication Plan
7.8.5 Daily pipeline safety meetings
7.8.6  Operator contact information
7.8.7 Damage and incident prevention
7.8.8  Emergency response

7.8.9  Plan shall demonstrate conformance with the Letter of No Objection included in Appendix
C
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SP-8

SP-9

SP-10

SP-11

FAILURE TO COMPLETE ON TIME

For each day the Work remains incomplete beyond the Contract Time, as specified in SP-3, or
Extension of Contract Time, as specified in GP-44, the sum of one-thousand six-hundred dollars
($1,600) per calendar day will be deducted from any money due to the Contractor as liquidated
damages. The Contractor and Surety shall be liable for any liquidated damages that are in excess
of the amount due the Contractor.

TRANSPORTATION

The Contractor shall provide a safe and reasonable means of transportation to and from the Project
Site for the Engineer, Resident Project Representative, and the federal sponsor throughout the
Work. The schedule and pickup location shall be arranged by the Engineer and the Contractor prior
to mobilization. The Contractor shall provide daily access to a boat (minimum 4 passenger
capacity), as necessary, to properly inspect the various project features during the duration of
construction activities. The Contractor shall supply the fuel and maintain the boat.

In the event that the Contractor refuses, neglects, or delays compliance with the requirements of
this provision, the Owner may obtain and use other necessary boats at the expense of the Contractor.
The costs associated with providing the boats shall be included in the lump sum price for Bid Item
No. 1, “Mobilization and Demobilization”.

OFFICE FOR OWNER
No office is required for this project.
LANDOWNER AND PIPELINE REQUIREMENTS

The Owner has executed temporary easement, servitude, or right-of-way agreements required to
perform the Work at the Project Site from the landowners, utilities and pipeline operators (Grantors)
at the Project Site. Copies of the executed agreements with the grantors are included in the
Landrights Memorandum in Appendix C. The Contractor shall abide by the stipulations set forth
by the executed agreements. The Contractor shall notify all grantors at least five (5) days prior to
performing the Work or as otherwise stipulated in the executed agreements.

The Contractor shall add all grantors as additional insured. It is also agreed and understood that
the Contractor will at all times indemnify and hold harmless all landowners from and against any
and all claims, demands, causes of action, judgments, liabilities, and expense of every nature,
including attorney’s fees, by reason of personal injury, death (including but not limited to injuries
to and death of employees of the landowners and the Contractor’s employees) or damage to
property, (including environmental) which arises out of, results from, or is in any manner related
to, directly or indirectly, any operations or acts hereunder, or to the exercise of your rights
hereunder, or to your presence upon or use of the landowners’ premises above referred to, or to the
use or existence of your facilities on such premises. The indemnity provisions of this paragraph
shall not apply if any such injury, death, damage, liability claim, or cause of action is caused by the
negligence of the landowners, their employees, agents, or representatives.

No excavation, anchors or spuds shall be permitted within fifty (50) feet of the right-of-way of any

pipeline or utility unless specified otherwise in the Contract Documents. Full Enterprise Pipeline
Restrictions are shown in the Pipeline Company Letter of No Obligation in Appendix C.
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SP-12

SP-13

SP-14

SP-15

OYSTER LEASE RESTRICTIONS
There are no known existing oyster leases near or within the boundaries of the Project Site.
THREATENED AND ENDANGERED SPECIES

No activity is authorized under any NWP which is likely to directly or indirectly jeopardize the
continued existence of a threatened or endangered species or a species proposed for such
designation, as identified under the Federal Endangered Species Act (ESA), or which will directly
or indirectly destroy or adversely modify designated critical habitat or critical habitat proposed for
such designation. No activity is authorized under any NWP which “may affect” a listed species or
critical habitat, unless ESA section 7 consultation addressing the consequences of the proposed
activity on listed species or critical habitat has been completed. See 50 CFR 402.02 for the
definition of “effects of the action” for the purposes of ESA section 7 consultation, as well as 50
CFR 402.17, which provides further explanation under ESA section 7 regarding “activities that are
reasonably certain to occur” and “consequences caused by the proposed action.”

The contractor shall adhere to the special conditions for the West Indian Manatee attached to the
USACE Permit shown in Appendix E, and to avoid and minimize potential impacts to the species.

NOTIFICATION OF DISCOVERY OF HISTORICAL OR CULTURAL SITES

If during construction activities the Contractor observes items that may have prehistoric, historical,
archeological, or cultural value, the Contractor shall immediately cease all activities that may result
in the destruction of these resources and shall prevent his employees from trespassing on, removing,
or otherwise damaging such resources. Such observations shall be reported immediately to the
Owner and Engineer so that the appropriate authorities may be notified and a determination made
as to their significance and what, if any, special dispositions of the finds should be made. The
Contractor shall report any observed unauthorized removal or destruction of such resources by any
person to the Owner and Engineer so the appropriate State of Louisiana authorities can be notified.
The Contractor shall not resume work at the Project Site in question until State authorities have
rendered judgment concerning the artifacts of interest.

NAVIGATION

Navigable waterways shall not be impaired except as allowed by applicable laws or regulations.
Excavation of access channels shall not be permitted unless otherwise specified in the Contract
Documents. It is the responsibility of the Contractor to select equipment that can navigate within
the maintained navigation channel to the Project Site without deepening or widening existing water
bottoms unless otherwise specified in the Contract Documents. All equipment shall remain floating
at all times during transit to the Project Site. The Contractor shall obtain NOAA Nautical Charts
and/or other charts to become familiar with the water bottom depths in the vicinity of the Project
Site.
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SP-16

SP-17

SP-18

NOTICE TO MARINERS

The Contractor shall contact the Eighth Coastal Region District of the United States Coast Guard
(USCQ) at least 30 days prior to excavating and provide all necessary information regarding the
layout and schedule for the Work. The United States Coast Guard shall publish this information in
the local notice to mariners. A copy of the original notice and all updates shall be provided to the
Engineer as per SP-3.

AIDS TO NAVIGATION

The Contractor shall contact the Eighth Coastal Region District of the United States Coast Guard
(USCG) and determine the type and location of aids to navigation that may be required to be
installed or removed in order to safely perform the Work. The types of aids to navigation may
include warning signs, buoys, beacons or lights. The USCG typically requires that aids to
navigation be installed along temporary spoil banks and access channels. The Contractor shall also
submit a permit application and obtain a permit from the USCG prior to installation or removal of
any aids to navigation. The permit application shall include the type, position, color, and dates for
installation or removal of all aids to navigation. New aids to navigation shall not be installed in a
manner which conflicts with existing aids to navigation. The Contractor shall not otherwise
remove, modify, obstruct, willfully damage, make fast to or interfere with any existing aids to
navigation. The Contractor shall provide a copy of the permit and permit application to the
Engineer at least seven (7) days prior to performing any excavation.

WATER LEVEL RESTRICTIONS

Work at the project site will be limited to when water elevations are between +9.0 ft and +12.0 ft
NAVD 88, US Feet, Geoid 12B as measured at USGS Monitoring Station 302020091435700 Lake
Pelba at 1-10. Engineer will consider request to perform work outside of this range on a case by
case basis. Approval is not guaranteed.

END OF PART II - SPECIAL PROVISIONS
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PART III

TECHNICAL SPECIFICATIONS

TS-100 MOBILIZATION AND DEMOBILIZATION

100.1

100.2

100.3

100.4

100.5

Scope: The Contractor shall furnish all labor and equipment necessary to move personnel,
equipment, supplies and incidentals to and from the Project Site, establish facilities
necessary for the Work, obtain bonds, required insurance and any other pre-construction
expenses necessary to perform the Work. The Contractor shall demobilize this equipment
from the Project Site upon Acceptance of the Work.

Arbitrary Mobilization by Contractor: The Owner shall pay for only one mobilization and
demobilization effort. Should the Contractor demobilize prior to completing the Work,
subsequent remobilization shall be performed at no cost to the Owner.

Ratio of Mobilization and Demobilization Effort: Sixty (60) percent of the
mobilization/demobilization Lump Sum price will be paid to the Contractor upon complete
mobilization to the Project Site. The remaining forty (40) percent will be paid to the
Contractor upon final Acceptance of the Work and removal of all equipment and unused
materials.

Justification of Costs: The Contractor will be required to submit a written Claim to the
Engineer if the cost of mobilization and demobilization is unreasonable in relation to the
total cost of the Work. The Engineer shall make a determination on the justification of the
Claim. Failure to adequately justify this relation in the Claim shall result in payment of
actual mobilization and demobilization costs. The determination by the Engineer is not
subject to appeal.

Measurement and Payment: Payment shall be made at the Contract lump sum price for
Bid Item No. 1, “Mobilization and Demobilization (TS-100)”. Payment shall constitute full
compensation for furnishing the labor, equipment, materials and other incidentals related
to this item of the Work. The Engineer may require remobilization of the equipment at no
cost to the Owner if additional Work is required to attain the specified tolerances for the
excavated gaps or placement areas.

TS-210 SURVEYS

210.1

210.2

Scope: The Contractor shall furnish all of the material, labor and equipment necessary to
perform the Pre-Construction, Process, and As-Built Surveys of the various construction
features specified on the Plans and these Specifications. All surveys shall be performed by
personnel who are approved by the Engineer and under the direct supervision of a
professional engineer or surveyor licensed in the state of Louisiana. The Contractor shall
provide the schedule for the surveys and deliverables in the Work Plan.

Notifications to the Engineer: The Contractor shall notify the Engineer a minimum of two
(2) working days prior to performing the Pre-construction, Process and As-built Surveys.
The Contractor shall also notify the Engineer immediately after field data collection for
each survey is complete. The Owner may stop the respective portions of the Work if the
notifications are not made. The Contractor shall not submit a Claim for this type of Work

stoppage.
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210.3

210.4

210.5

Reference and Control: Survey data shall reference the North American Datum of 1983
(NAD 83), Louisiana South Zone, U. S. Survey Feet, and the North American Vertical
Datum of 1988 (NAVD 88), U. S. Survey Feet. Horizontal and vertical control shall be
established by using the monument provided in the plans. Temporary Bench Marks
(TBMs) shall be installed as deemed necessary by the Contractor to perform all surveys.

Method: Surveys shall utilize conventional RTK surveying methods or an appropriate
GNSS or GPS Real Time Network such as the Gulfnet Virtual Real-time Network (VRS).

Survey Equipment: The Contractor shall utilize appropriate equipment to survey the Work
as follows:

210.5.1 Topographic Surveys: Topographic survey equipment shall have a minimum

vertical and positional accuracy of one-tenth (0.1) of a foot. A six (6) inch diameter
metal plate shall be attached to the bottom of the survey rod to prevent the rod from
sinking below ground level.

210.5.2 Magnetometer Surveys: Magnetometer survey equipment shall have a minimum

accuracy of 3 gammas throughout its operational range.

210.5.3  Survey Stakes: Survey stakes utilized for topographic stakeout shall consist of forty-

210.6

210.7

eight (48) inch long survey laths and be composed of #1 grade pine wood or
approved equal. Survey Stakes utilized for bathymetric stakeout shall consist of
bamboo cane of sufficient length to remain a minimum of two (2) feet above pool
elevation.

Design Survey: The Design Survey Report is available upon request

Pre-Construction Survey: The Pre-Construction Survey shall be used to verify the existing
conditions at the Project Site, adjust quantities of the Bid items and modify the layout of
the Work as deemed necessary by the Engineer, and lay out and stake out the Work. The
Pre-Construction Survey shall show the existing bathymetry, topography, existing
infrastructure and magnetic detections in plan and profile using markers, spot elevations,
coordinates, contours, lines and grades. The Pre-Construction Survey shall be consistent
with the Survey Layout as shown in the plans and shall include the following items:

210.7.1  Quantities: The Pre-construction Survey shall provide the projected quantities of all

the bid items. The methodology or software that is proposed to be used to calculate
quantities shall be provided in the Work Plan and shall be preapproved by the
Engineer.

210.7.2 Temporary Aids to Navigation: All temporary aids to navigation shall be surveyed

after installation.

210.7.3  Existing Infrastructure: All infrastructure (Pipelines, power lines, etc.) that is

located within one-hundred-fifty (150) feet of the project features shall be surveyed
and marked at a minimum of fifty (50) foot intervals. The proposed methods for
marking the infrastructure shall be included in the Work Plan. Pipelines shall also
be probed for depth of cover (Top of pipe to existing ground) at fifty (50) foot
intervals.
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210.7.4

210.7.5

210.7.6

Significant Magnetic Detections: For anomalies that exhibit amplitudes greater than
50 gammas, the depth and source of the anomalies shall be determined by running a
30 foot closed loop path and by probing. The Contractor shall determine if the
sources of all anomalies will interfere with the performance of the Work and provide
proposed corrective measures in the Progress Schedule. Failure by the Contractor
to identify the sources of anomalies and provide corrective measures shall not
provide grounds for any Claims against the Owner.

Gaps: A topographic and magnetometer survey of the gaps shall be performed along
the transects with a 25 foot grid spacing. The transects shall extend twenty-five (25)
feet beyond the outside boundaries of the gaps. Ground elevations and coordinates
shall be recorded at twenty-five (25) foot intervals along the profiles and transects
or at elevation changes greater than 0.5feet.

Survey stakes shall be placed at points of intersection of the gaps and placement
areas and twenty-five (25) foot intervals along the entire perimeter of each gap area.

Placement Areas: A topographic and magnetometer survey shall be performed
along the transects with a 25 foot grid spacing. The transects shall extend twenty-
five (25) feet beyond the outside boundaries of the placement areas. Ground
elevations and coordinates shall be recorded at twenty-five (25) foot intervals along
the profiles and transects or at elevation changes greater than 0.5feet.

Survey stakes shall be placed at points of intersection of the gaps and placement
areas and twenty-five (25) foot intervals along the entire perimeter of each
placement area.

210.8 Process Surveys: The Process Surveys shall be used to verify partial payments and

Acceptance for completed portions of the Work, and to adjust quantities of the Bid items
as deemed necessary by the Engineer. The Process Surveys shall show the constructed bid
items in plan and profile using elevations, coordinates, lines and grades. The Process
Surveys shall be consistent with the Pre-Construction Survey and shall include the
following items:

210.8.1

210.8.2

210.8.3

210.8.4

210.8.5

Quantities: The Process Survey shall show the constructed quantities for each bid
item. The calculation methodology used to determine the quantities shall be
consistent with the Preconstruction Survey.

Gaps: The topography of the portions of the gaps which have been excavated shall
be surveyed for Acceptance and payment. This survey shall be consistent with the
Preconstruction Survey.

Placement Areas: The topography of the placement areas shall be surveyed for
Acceptance to ensure the material is placed to the specified tolerance. This survey
shall be consistent with the Preconstruction Survey.

Survey Stakes: The elevations of the placed material shall be surveyed at each stake
at the end of construction.

Trees: The locations of the planted trees shall be surveyed to verify correct
placement.
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210.9 As-Built Survey: The As-Built Survey shall be used to verify final payments and

Acceptance for all Work. Accepted Process Surveys may be included as part of the As-
Built Survey. The As-Built Survey shall show all constructed bid items in plan and profile
using elevations, coordinates, lines and grades and shall include the following items:

210.9.1 Quantities: The As-Built Surveys shall show the constructed quantities for each bid

item.

210.9.2 Gaps: Those portions of the gaps which have been reworked due to exceedance of
the specified elevation tolerances shall be resurveyed.

210.9.3 Placement Areas: Those portions of the placement areas which have been reworked

due to exceedance of the specified placement elevation tolerances shall be
resurveyed.

210.9.4  Trees: The locations of the trees that have been relocated due to improper placement
shall be resurveyed.

210.10 Deliverables: The Contractor shall submit two (2) digital and two (2) hard copies of the
survey data and drawings to the Engineer for review and Acceptance by the dates specified
in SP-3. The Owner may stop the respective portions of the Work if the surveys are not
submitted by the specified date. The Contractor shall not submit a Claim for an adjustment
to either the Contract Time or Price on any bid item for failure to submit the surveys by the
specified date.

210.10.1 Survey Data: Digital copies of the survey data shall be provided on USB flash drive
or CD in Microsoft Excel and Adobe Acrobat, or approved equal. Digital and hard
copies shall utilize 8.5 x 11” borders. Survey data shall be presented as follows:

210.10.1.1

210.10.1.2

Survey data shall be provided in tables and include separate columns for the
transect number, point number, point description, northing coordinate, easting
coordinate and elevation.

Magnetometer detections shall be provided in tables and include the transect
number, shot point number, northing coordinate, easting coordinate, sensor
height, signature type, amplitude and duration. Elevations and depth of cover
shall be provided for all pipelines and magnetic detections higher than 50
gammas. Descriptions shall also be provided for the probable causes of all
magnetic detections higher than 50 gammas.

210.10.2 Survey Drawings: Digital copies of the surveys shall be provided in the latest edition

of AutoCAD and Adobe Acrobat, or approved equal. Digital and hard copies shall
utilize 117 x 17” borders. All survey drawings shall conform to CPRA drafting
standards and be presented as follows:

210.10.2.1

210.10.2.2

All sheets shall include the project name, number and seal of a professional
engineer or surveyor licensed in the State of Louisiana

The location of all secondary survey monuments and temporary benchmarks
shall appear in plan view;
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210.10.2.3 Survey transects, spot elevations and +/-1.0 foot contours shall be shown in
plan view. Transects shall also be shown in profile;

210.10.2.4 Magnetic anomalies and infrastructure (Pipelines, power lines, etc.) shall be
shown in plan view. Infrastructure and magnetic anomalies higher than 50
gammas shall also be shown in profile;

210.10.2.5 All plan views shall be overlaid onto the most recent geo-rectified Digital
Orthophoto Quarter Quadrangle aerial color photographs;

210.10.2.6 Revisions such as field or change orders shall be noted, shown in red and be
casily distinguishable from the original design.

210.11 Acceptance: The Contractor shall request for Acceptance after completion of each survey.
The Engineer shall determine Acceptance based on these surveys and the conformance of
the Work to the Plans and Specifications. The Engineer shall be afforded a minimum of
five (5) working days from the date of receipt to review and either grant or deny Acceptance
of the surveys.

210.11.1 Preconstruction Survey: The Contractor may mobilize equipment but shall not start
construction until the Preconstruction Survey is accepted by the Engineer.

210.11.2 Process Surveys: Those bid items which are required to be re-worked, repaired or
replaced due to non-compliance with the Plans and these Specifications shall be
resurveyed for Acceptance.

210.11.3 As-built Survey: A draft of the As-built Survey shall be submitted to the Engineer
for review prior to the Final Inspection as per SP-3. A final version of the As-built
Survey shall be submitted to the Engineer for Acceptance after the Final Inspection
as per SP-3. Final payment for this bid item will not be received until the As-Built
Survey has gained Acceptance from the Engineer.

210.12 Ratio of Effort: Forty (40) percent of the Contract cost for this bid item will be paid to the
Contractor upon Acceptance of the Pre-Construction Survey. Forty (40) percent will be
paid to the Contractor upon Acceptance of all Process Surveys. The remaining twenty (20)
percent will be paid to the Contractor upon Acceptance of the As-built Survey.

210.13 Measurement and Payment: The Contractor shall submit Applications for Payment after
gaining Acceptance. Payment shall be made at the Contract Lump Sum price for Bid Item
No. 2, “Surveys (TS-210)”. Payment shall constitute full compensation for furnishing the
material, labor, equipment and other incidentals related to this item of the Work. Price and
payment shall constitute full compensation for furnishing all equipment, labor, and material
necessary to conduct the surveying. The Contractor may request partial payment on a
monthly basis per each gap that is accepted.

TS-330 CLEAR AND GRUB
330.1 Scope: The Contractor shall provide all the labor, materials and equipment necessary to

clear and grub small trees, shrubs and other organic matter from the gaps and placement
areas as shown on the Plans.
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330.2

330.3

330.4

Equipment: All equipment shall be operated within the boundaries of the Project Site and
be prohibited from operating within any areas external to the Project Site. All equipment
shall be in satisfactory operating condition, capable of efficiently performing the Work as
set forth in the Plans and these Specifications, and shall be subject to inspection by the
Engineer or Resident Project Representative at all times.

Equipment Access: Equipment shall only access the placement areas through the proposed
gaps and shall only access the proposed gaps through the Dixie Pipeline Canal. No access
shall be across the existing spoil bank, the board road levee or any parts of the swamp.

Clear and Grub: The contractor shall cut all organic material within two (2) inches of the
ground surface within the limits of the gaps and placement areas prior to excavation the
gaps. All stumps, roots or logs shall be removed to a depth of six (6) inches below
subgrade. The organic material shall be spread evenly within the limits of the placement
areas or removed prior to excavating the gaps. Any inorganic material that is encountered
within the limits of the gaps and placement areas shall be disposed off-site in an approved
waste disposal facility. Burning of organic or inorganic material is strictly prohibited.
Mature Cypress Trees greater than 4” DBH and 20ft tall encountered during clearing and
grubbing will be left in place and removal will continue around the trees.

330.4.1 Organic Material: Organic material shall include all saplings less than six (6) inches

in diameter and less than six (6) feet tall, shrubs, brush, weeds, vegetation and other
organic matter, whether alive, dead or decaying.

330.4.2 Inorganic Material: Inorganic material shall include all trash, refuse, and other

330.5

330.6

deleterious items that weigh greater than five (5) pounds.

Acceptance: The Contractor shall request for Acceptance after clearing and grubbing the
gaps and spoil placement areas. Clearing and grubbing of these areas shall gain Acceptance
after the Engineer or Resident Project Representative performs an inspection and confirms
the Work to be in compliance with the Plans and Specifications. The Engineer may require
additional clearing and grubbing to be performed if the gaps or placement areas are in
noncompliance with the Plans and Specifications.

Measurement and Payment: Payment for clearing and grubbing of Gaps 1 through 25 shall
be made at the Contract Lump Sum price for Bid Item No. 3, “Clear and Grub (TS-330)".
Price and payment shall constitute full compensation for furnishing all equipment, labor,
and material necessary to clear and grub. The Contractor may request partial payment on
a monthly basis per each gap that is accepted.

TS-335 TREE REMOVAL AND DISPOSAL

335.1

335.2

Scope: The Contractor shall provide all the labor, materials and equipment necessary to
cut and remove or grind in place all large trees from the gaps and placement areas as shown
on the Plans.

Equipment: All equipment shall be operated within the boundaries of the Project Site and
be prohibited from operating within any areas external to the Project Site. All equipment
shall be in satisfactory operating condition, capable of efficiently performing the Work as
set forth in the Plans and these Specifications, and shall be subject to inspection by the
Engineer or Resident Project Representative at all times.
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3353

3354

335.5

335.6

335.7

Equipment Access: Equipment shall only access the placement areas through the proposed
gaps and shall only access the proposed gaps through the Dixie Pipeline Canal. No access
shall be across the existing spoil bank or any parts of the swamp.

Tree Cutting: The Contractor shall cut all trees greater than six (6) inches in diameter and
greater than six (6) feet tall within the project Work area prior to excavating the gaps and
placing the material. All stumps and roots shall be removed to a depth of six (6) inches
below subgrade. Trees shall not be fallen beyond the limits of the gaps or placement areas.
Mature Cypress Trees greater than 4” DBH and 20ft tall encountered during Tree Cutting
will be left in place and removal will continue around the trees.

Tree Removal: The trees shall be removed or ground in place. If removed, trees shall be
transported and either disposed off-site in an approved waste placement facility, or sold to
the Contractor’s benefit. Burning of trees is strictly prohibited.

Acceptance: The Contractor shall request for Acceptance after removing the trees from
the gaps and spoil placement areas and disposal off site. Removal and disposal of the trees
from these areas shall gain Acceptance after the Engineer or Resident Project
Representative performs and inspection and confirms the Work to be in compliance with
the Plans and Specifications. The Engineer may require additional cutting and disposal to
be performed if the gaps or placement areas are in noncompliance with the Plans and
Specifications.

Measurement and Payment: Payment for tree removal and disposal of Gaps 1 through 25
shall be made at the Contract Lump Sum price for Bid Item No. 4, “Tree Removal and
Disposal (TS-335)”. Price and payment shall constitute full compensation for furnishing
all equipment, labor, and material necessary to remove and dispose of large trees. The
Contractor may request partial payment on a monthly basis per each gap that is accepted.

TS-336 EXCAVATION AND PLACEMENT

336.1

336.2

Scope: The Contractor shall furnish all of the materials, labor, and equipment necessary
to mechanically excavate the gaps and place the material into the placement areas in
accordance with these Specifications and in conformity to the lines, grades and elevations
shown on the Plans. The gaps shall be excavated, and material shall be placed in such a
manner to insure that negative impacts caused by the Work are minimized.

Equipment: All equipment shall be operated within the boundaries of the Project Site and
be prohibited from operating within any areas external to the Project Site. All equipment
shall be in satisfactory operating condition, capable of efficiently performing the Work as
set forth in the Plans and these Specifications, and shall be subject to inspection by the
Engineer or Resident Project Representative at all times.

336.2.1 Excavation Equipment: The equipment used to excavate the gaps shall be a track-

mounted mechanical bucket or barge mounted.

336.2.2 Placement Equipment: The equipment used to transfer and place the material

excavated from the gaps to the placement areas shall be a track mounted mechanical
bucket or dozer.

68



336.2.3 Equipment Data Sheet: The Equipment Data Sheet in Appendix A shall be included
in the Work Plan for all equipment that is proposed to perform the Work. Submittal
of an Equipment Data Sheet shall constitute a certification that the described
equipment is available to, and under control of, the Contractor. The Contractor may
omit data or information that is considered to be proprietary.

336.3 Equipment Access: Equipment shall only access the placement areas through the gaps and
shall only access the proposed gaps through the Dixie Pipeline Canal. No access shall be
across the existing spoil bank or any parts of the swamp. It is the responsibility of the
Contractor to select equipment that can navigate to the Project Site without excavating an
access channel. Navigable waterways shall not be impaired except as allowed by applicable
laws or regulations. The Contractor shall obtain NOAA Nautical Charts and/or other
available data, and conduct field reconnaissance to become familiar with the depths in the
vicinity of the Project Site. The Contractor is responsible for contacting the owners of any
infrastructure that will be crossed by equipment.

336.4 Excavation and Placement Limits: Excavation of the gaps and placement into the
placement areas shall only occur within the limits shown on the Plans. The tolerance for
the excavated depth shall be -0.50 feet and the tolerance for the material placement shall
be +/-0.50 feet from the elevations shown on the Plans. The Contractor will be required to
pay any costs, fines, or other expenses related to excavation outside of the permitted
boundaries of the gaps and placement areas. Otherwise, the Owner reserves the right to
make deductions to payments and the Contractor’s bond.

336.5 Materials: The materials to be excavated may consist of gravel, sand, silt, clay, and muck.
No surface or subsurface soils investigation was performed during design.

336.6 Acceptance: The gaps and placement areas shall be accepted by the Engineer if the process
surveys show compliance with the lines, grades and dimensions shown on the Plans. The
Engineer may require that the gaps and placement areas be reworked and resurveyed in
order to gain Acceptance.

336.7 Measurement and Payment: Payment for excavation and placement of material for Gaps
1 through 25 shall be made at the Contract unit price per each for Bid Item No. 5,
“Excavation and Placement (TS-336)”. Price and payment shall constitute full
compensation for furnishing all equipment, labor, and material necessary to excavate the
gaps and place the excavated material into the placement areas. The Contractor may
request partial payment on a monthly basis per each gap that is accepted.

TS-1200 BALD CYPRESS TREES

1200.1 Scope: The Contractor shall provide all the labor, materials and equipment necessary to
plant Bald Cypress (Taxodium distichum (L.) L.C. Rich.) trees at the spoil placement
locations as shown on the Plans.

1200.2 Equipment: All equipment shall be operated within the boundaries of the Project Site and
be prohibited from operating within any areas external to the Project Site. All equipment
shall be in satisfactory operating condition, capable of efficiently performing the Work as
set forth in the Plans and these Specifications, and shall be subject to inspection by the
Engineer or Resident Project Representative at all times.
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1200.3 Equipment Access: Equipment shall only access the placement areas through the proposed
gaps and shall only access the proposed gaps through the Dixie Pipeline Canal. No access
shall be across the existing spoil bank or any parts of the swamp.

1200.4 Tree Size: The Contractor shall provide trees with a minimum height of twenty-four (24)
inches and a maximum height of sixty (60) inches. The diameter of the tree at the root
collar shall be a minimum of three-eighths (3/8) of an inch. Trees of larger size than
specified may be used if acceptable to the Engineer.

1200.5 Containers: The Contractor shall use rigid containers that will hold ball shape and protect
root mass during shipping. The trees shall be established in containers of three (3) gallons
in size. Other size containers may be used if approved by the Engineer. The Contractor is
responsible for the disposal of the containers.

1200.6 Fertilization: The Contractor is not required to fertilize the trees.

1200.7 Watering and Transport: Trees shall not become water or heat stressed prior to planting.
Trees shall retain their stem and leaf rigidity at all times indicating adequate moisture is
being received. The Contractor must take the necessary precautions to ensure that the trees
receive adequate water during all phases of the Contract prior to actual planting. Trees
must stay moist during mobilization and while on site prior to planting. Trees appearing
discolored, shriveled, dehydrated, or otherwise stressed shall be rejected.

1200.8 Inspection of Delivered Trees: The Contractor shall notify the Engineer upon delivery of
the trees. The trees shall be inspected by the Engineer or Resident Project Representative
to ensure quality. Trees appearing discolored, shriveled, dehydrated, or otherwise stressed
shall be rejected and replaced by the Contractor.

1200.9 Planting Schedule: The Contractor shall only plant trees between November 1% and
February 28™. Trees shall be grown and fostered accordingly.

1200.10Installation: The Contractor shall plant trees to a depth so that the root collar is even with
the ground surface, trimming any roots that grow over the collar. The root ball shall be
planted approximately three (3) inches below the ground surface. Shallow flooding is
acceptable; however the seedling shall not be fully submerged when planted.

1200.10.1 Layout: Trees shall be planted on fifteen (15) foot centers with rows fifteen (15) feet
apart. Alternating rows shall be planted with a fifteen (15) foot offset.

1200.10.2 Stakes: The Contractor shall provide two (2) inch by two (2) inch untreated wood
stakes to secure tree root ball. The Contractor shall stake trees immediately after
planting as shown on the Plans.

1200.10.3 Mulch: The Contractor shall provide shredded cypress bark mulch or hardwood bark
mulch to a depth of at least three (3) inches in the planting basin to cover root ball.
Mulch used from trees ground on site is permissible. The Contractor shall not place
mulch directly against the trunk of the tree.
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1200.11Acceptance: The Contractor shall request for Acceptance after planting the trees in the

placement areas. Planting of the trees in these areas shall gain Acceptance after the
Engineer or Resident Project Representative performs and inspection and confirms the
Work to be in compliance with the Plans and Specifications. The Engineer reserves the
right to reject any tree not meeting the minimum specification and may require additional
plantings if trees are in noncompliance.

1200.12Measurement and Payment: The Contractor shall submit an Application for Payment for

furnishing and planting Bald Cypress trees after gaining Acceptance. Payment shall be
made at the Contract unit price per Each for Bid Item No. 6, “Bald Cypress Trees (TS-
1200)”. Price and payment shall constitute full compensation for furnishing all equipment,
labor, and material necessary to plant the Bald Cypress trees. No payment shall be made
for trees that are rejected or damaged due to fault or negligence by the Contractor.

TS-1201 WATER TUPELO TREES

1201.1

1201.2

1201.3

1201.4

1201.5

1201.6

1201.7

Scope: The Contractor shall provide all the labor, materials and equipment necessary to
plant Water Tupelo (Nyssa aquatica L.) trees at the spoil placement locations as shown on
the Plans.

Equipment: All equipment shall be operated within the boundaries of the Project Site and
be prohibited from operating within any areas external to the Project Site. All equipment
shall be in satisfactory operating condition, capable of efficiently performing the Work as
set forth in the Plans and these Specifications, and shall be subject to inspection by the
Engineer or Resident Project Representative at all times.

Equipment Access: Equipment shall only access the placement areas through the proposed
gaps and shall only access the proposed gaps through Dixie Pipeline Canal. No access shall
be across the existing spoil bank, the board road levee or any parts of the swamp.

Tree Size: The Contractor shall provide trees with a minimum height of twenty-four (24)
inches and a maximum height of sixty (60) inches. The diameter of the tree at the root
collar shall be a minimum of three-eighths (3/8) of an inch. Trees of larger size than
specified may be used if acceptable to the Engineer.

Containers: The Contractor shall use rigid containers that will hold ball shape and protect
root mass during shipping. The trees shall be established in containers of three (3) gallons
in size. Other size containers may be used if approved by the Engineer. The Contractor is
responsible for the disposal of the containers.

Fertilization: The Contractor is not required to fertilize the trees.

Watering and Transport: Trees shall not become water or heat stressed prior to planting.
Trees shall retain their stem and leaf rigidity at all times indicating adequate moisture is
being received. The Contractor must take the necessary precautions to insure that the trees
receive adequate water during all phases of the Contract prior to actual planting. Trees
must stay moist during mobilization and while on site prior to planting. Trees appearing
discolored, shriveled, dehydrated, or otherwise stressed shall be rejected.
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1201.8 Inspection of Delivered Trees: The Contractor shall notify the Engineer upon delivery of
the trees. The trees shall be inspected by the Engineer or Resident Project Representative
to ensure quality. Trees appearing discolored, shriveled, dehydrated, or otherwise stressed
shall be rejected and replaced by the Contractor.

1201.9 Planting Schedule: The Contractor shall only plant trees between November 1% and
February 28™. Trees shall be grown and fostered accordingly.

1201.10Installation: The Contractor shall plant trees to a depth so that the root collar is even with
the ground surface, trimming any roots that grow over the collar. The root ball shall be
planted approximately three (3) inches below the ground surface. Shallow flooding is
acceptable; however the seedling shall not be fully submerged when planted.

1201.10.1 Layout: Trees shall be planted on fifteen (15) foot centers with rows fifteen (15) feet
apart. Alternating rows shall be planted with a fifteen (15) foot offset.

1201.10.2 Stakes: The Contractor shall provide two (2) inch by two (2) inch untreated wood
stakes to secure tree root ball. The Contractor shall stake trees immediately after
planting as shown on the plans.

1201.10.3 Mulch: The Contractor shall provide shredded cypress bark mulch or hardwood bark
mulch to a depth of at least three (3) inches in the planting basin to cover root ball.
Mulch used from trees ground on site is permissible. The Contractor shall not place
mulch directly against the trunk of the tree.

1201.11Acceptance: The Contractor shall request for Acceptance after planting the trees in the
placement areas. Planting of the trees in these areas shall gain Acceptance after the
Engineer or Resident Project Representative performs and inspection and confirms the
Work to be in compliance with the Plans and Specifications. The Engineer reserves the
right to reject any tree not meeting the minimum specification and may require additional
plantings if trees are in noncompliance.

1201.12Measurement and Payment: The Contractor shall submit an Application for Payment for
furnishing and planting Water Tupelo trees after gaining Acceptance. Payment shall be
made at the Contract unit price per Each for Bid Item No. 7, “Water Tupelo Trees (TS-
1201)”. Price and payment shall constitute full compensation for furnishing all equipment,
labor, and material necessary to plant the Water Tupelo trees. No payment shall be made
for trees that are rejected or damaged due to fault or negligence by the Contractor.

TS-1220 TREE SHELTERS

1220.1 Scope: The Contractor shall provide all the labor, materials and equipment necessary to
install Tree Shelters and stakes on the trees in the spoil placement areas as shown on the
Plans.

1220.2 Equipment: All equipment shall be operated within the boundaries of the Project Site and
be prohibited from operating within any areas external to the Project Site. All equipment
shall be in satisfactory operating condition, capable of efficiently performing the Work as
set forth in the Plans and these Specifications, and shall be subject to inspection by the
Engineer or Resident Project Representative at all times.
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1220.3 Equipment Access: Equipment shall only access the placement areas through the excavated
gaps. No access shall be across the existing spoil bank or any parts of the swamp

1220.4 Tree Shelter Installation: The Contractor shall install Tubex Standard Tree Shelters or
approved equal to protect trees from nutria and other wildlife. Tree Shelters shall be three
(3) to five (5) inches in diameter and thirty (30) to forty-eight (48) inches in height and cut
in the field to fit the height of the tree.

1220.5 Stakes: Stakes shall be a minimum of six (6) inches longer than the Tree Shelter. The
Contractor shall install stakes with a stake driver. The stakes shall be installed to a depth
so that the top releasable ratchet tie can still be tightened and so that the stake is stable.

1220.5.1 Tree Shelters: The Contractor shall install Tree Shelters over trees sliding the
releasable ratchet ties over the stake. Tree Shelters shall be pushed into the ground
two (2) to five (5) inches or to a depth at which the bottom ratchet tie is still exposed
to prevent nutria from burrowing under the shelters. The two releasable ratchet ties
shall be tightened and the tie ends inserted into the holes to prevent wildlife from
damaging.

1220.5.2 Acceptance: The Contractor shall request for Acceptance after Tree Shelters have
been installed in the spoil placement areas. Installation of the tree shelters in these
areas shall gain Acceptance after the Engineer or Resident Project Representative
performs and inspection and confirms the Work to be in compliance with the Plans
and Specifications. The Engineer may require additional work if Tree Shelters are
installed in noncompliance with the Plans and Specifications.

1220.6 Measurement and Payment: The Contractor shall submit an Application for Payment for
installing Tree Shelters after gaining Acceptance. Payment shall be made at the Contract
unit price per each for Bid Item No. 8, “Tree Shelters (TS-1220)”. Price and payment shall
constitute full compensation for furnishing all equipment, labor, and material necessary to
install the Tree Shelters. No payment shall be made if the tree shelter is rejected or
damaged due to fault or negligence by the Contractor.

END OF PART III - TECHNICAL SPECIFICATIONS
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EQUIPMENT DATA SHEET

HENDERSON LAKE DIXIE PIPELINE SPOIL BANK HYDROLOGIC RESTORATION (AT-0023)

The Contractor shall submit the following Equipment Data Sheet in the Work Plan for each piece of heavy construction equipment
(LE., barge, track hoe, dozer, pile hammer, etc.) that is proposed to be utilized to perform the Work. The Equipment Data Sheet shall
only be utilized for informational purposes. The submitted information is pertinent to the evaluation of the proposed equipment and
their capability to perform the Work. The Contractor shall only omit data or information considered to be proprietary. The
Equipment Data Sheet shall constitute a certification that the proposed equipment is available to and under control of the Contractor

during the Work.

Type of equipment

Manufacturer and manufacture date

Condition

Current location

Description of use on project

Owner/Lease (specify) name

Contact person

Contact address

Contact phone number

Predicted production rate (CY/hour) N/A
Weight (tons) N/A
Power (Horsepower) N/A
Reach (ft) N/A
Dimensions (ft) N/A
Method of mobilization and demobilization N/A

Dredge Pipeline (If Applicable)

Material Composition (Steel/Plastic)

Trunk Diameter (ft)/Length (ft)/Thickness (in)

Lateral Diameter (ft)/Length (ft)/Thickness (in)
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HENDERSON LAKE DIXIE PIPELINE SPOIL BANK HYDROLOGIC RESTORATION (AT-0023)
Request for Information (RFI)

DATE:

RFI Number:

Summary of RFI by Contractor

Signature:

Response to RFI by Engineer

Signature:




CHANGE ORDER NO.

OWNER: State of Louisiana, Coastal Protection & Restoration Authority

CONTRACTOR

PROJECT: HENDERSON LAKE DIXIE PIPELINE SPOIL BANK
HYDROLOGIC RESTORATION (AT-0023)

FILE NO:

SOLICITATION NO:

CONSTRUCTION

MANAGER: Daniel Dehon, M.S., P.E.

The following changes are hereby proposed to be made to the Contract Documents:

Description: See attached summary.

Attachments (list documents supporting change):
[ ]

Change in Contract Price Change in Contract Time
Original Contract Price Original Contract Time (calendar days)
Net Increase /(Decrease) from Net Increase /Decrease from previous
previous Change Orders Change Orders (days)
Contract Price prior to this Change Contract Time prior to this Change Order
Order (calendar days)
Net Increase/(Decrease) of this Net Increase (Decrease) of this Change
Change Order Order (days)
Contract Time with this Change Order

Contract Price with this Change Order (calendar days)

RECOMMENDED: RECOMMENDED: ACCEPTED:

By: By: By:

Engineer CPRA Construction Manager Contractor

Date: Date: Date:




ATTACHMENT B3

HENDERSON LAKE DIXIE PIPELINE SPOIL BANK HYDROLOGIC RESTORATION (AT-0023)

FILE NO: , PURCHASE ORDER NO:
SUMMARY OF CHANGE ORDER NO:
ITEM DESCRIPTION UNIT | ORIGINAL | ADJUSTED UNIT AMOUNT AMOUNT
NO. QUANTITY | QUANTITY PRICE OVERRUN | UNDERRUN

Net Increase of this Change Order

Justification:

No additional contract time is requested to accomplish the work for the change order.




+ NOT FOR RECORDATION PURPOSES **

RECOMMENDATION OF ACCEPTANCE

TO: Coastal Protection and Restoration Authority FROM:

150 Terrace Ave.

Baton Rouge, LA 70802

Firm Name and Address

DATE:
PROJECT NAME & NUMBER:

SITE CODE: STATE ID: CFMS:
CONTRACTOR:

ORIGINAL CONTRACT AMOUNT: $
FINAL CONTRACT AMOUNT: $

DATE OF ACCEPTANCE:
CONTRACT DATE OF COMPLETION:
NUMBER OF DAYS (OVERRUN) (UNDERRUN) (As of Acceptance Date)

LIQUIDATED DAMAGES PER DAY STIPULATED IN CONTRACT $
VALUE OF PUNCH LIST $
(Attach Punch List)
Signed:
ENGINEER
FOR USE OF PROJECT MANAGER:
Signed:
PROJECT MANAGER

+* NOT FOR RECORDATION PURPOSES ¢



APPENDIX C: PIPELINE COMPANY LETTER OF NO OBJECTION AND
LANDRIGHTS MEMORANDUM
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Enterprlse ENTERPRISE PRODUCTS PARTNERS L.P ENTERPRISE PRODUCTS OPERATING LLC
ENTERPRISE PRODUCTS HOLDINGS LLC

PrOductS (General Partner)

LETTER OF NO OBJECTION
Expires: 6 months from date of this Letter

January 28, 2022

Nicholas Gaspard
Fenstermaker

135 Regency Square
Lafayette, LA 70508

RE: REQUEST FOR ENCROACHMENT ACROSS THE MONT BELVIEU TO APEX (MAIN LINE)
PIPELINE
(DIXIE; LID #120; TRACT #7, 6, AND 2; DB #17805)
LETTER OF NO OBJECTION — ST. MARTIN AND ST. LANDRY PARISH, LOUISIANA

Dear Mr. Gaspard:

This letter is to memorialize our understanding regarding your request on behalf of State of Louisiana
Coastal Protection and Restoration Authority (‘ENTITY") regarding ENTITY'S proposed dredging activities
for Henderson Lake Spoil Bank gapping project as per plans and/or specifications fram Fenstermaker dated
January 2022, a copy of which are attached hereto as Exhibit A (collectively referred to as the
"ENCROACHMENT") crossing the Mont Belvieu to Apex (Main Line) (the "PIPELINE") of Dixie Pipeline
Company LLC ("COMPANY") located within the right-of-way/easement as depicted on the GIS map
attached hereto as Exhibit B and further described in that certain Right of Way Agreement from St. Martin
Land Company to Dixie Pipe Line Company dated July 19, 1961 and recorded in Book 1034, Folio 692,
Entry No. 239516 of the Conveyance Records of St. Martin Parish, Louisiana; and further described in that
certain Right of Way Agreement from Salt Domes, Inc. to Dixie Pipeline Company dated June 9, 1961; and
being further described in that certain Right of Way Contract from St. Landry Land and Lumber Company
to Dixie Pipeline Company dated July 17, 1961 and recorded in Conveyance Book B, Page 13 in the Parish
Records of St. Landry Parish, Louisiana. (collectively the "EASEMENT").

COMPANY is committed to protecting the environment and the health and safety of our employees,
contractors, customers and the public by conducting its business in a safe and environmentally responsible
manner. Activity that may disturb the PIPELINE, its appurtenant assets or its support structure can pose a
threat to the environment, persons and public safety. Consequently, we request that ENTITY adhere to
this same commitment to the environment and safety when undertaking construction of the
ENCROACHMENT in and around the EASEMENT. At this time, COMPANY will not make an objection to
the proposed ENCROACHMENT, conditioned upon ENTITY'S understanding of the following:

1. A minimum of 48 hours (excluding weekends and holidays) prior to commencing construction
activities relating to the Encroachment, ENTITY will (i) confirm that the local One-Call has been
notified of the construction activities (ENTITY or its agents may contact One-Call by dialing 811)
and (ii) contact COMPANY’S Operations representative Ronald Poirier at 337-332-8606, so that
Mr. Poirier or his designated representative can be present during any approved construction
operations.

2. COMPANY'S designated representative in the field (‘COMPANY'S REPRESENTATIVE") will have
the right to observe the construction of the ENCROACHMENT. ENTITY understands that
COMPANY'S REPRESENTATIVE may suspend any work activities on the ENCROACHMENT if
COMPANY'S REPRESENTATIVE, in his sole and absolute discretion, determines that such
activities are in violation of any applicable law, ordinance or regulation or pose an imminent risk of
bodily injury or death to persons, a threat to the environment or damage to the PIPELINE,

P.O. BOX 4324 9420 WEST SAM HOUSTON PARKWAY NORTH
HOUSTON, TEXAS 77210-4324 HOUSTON, TEXAS 77064-6317
713.381.6500 wwiw enterpriseproducls.com
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3.

4.

The following language must be conspicuously displayed on all drawings depicting the PIPELINE:

WARNING! HIGH PRESSURE PIPELINE
Excavation and/or Construction Prohibited without Prior Written Permission From
Dixie Pipeline Company LLC

ENTITY’S crossing(s) will be as close to ninety (90) degrees as possible to the PIPELINE, but not
less than forty-five (45) degrees. COMPANY will require physical verification of the PIPELINE
depth of cover and alignment, at ENTITY'S expense, prior to work being performed near the
PIPELINE. Physical verification may be via hydro-excavation or any other method and shall be
coordinated with and approved by COMPANY'S REPRESENTATIVE. If the PIPELINE is not at
the anticipated alignment or depth, ENTITY shall adjust accordingly at no expense to COMPANY

or its affiliates.

COMPANY reguires survey of physical location of the PIPELINE based on PIPELINE alignment
prior to dredging activities to be performed near the PIPELINE, at ENTITY'S expense. The survey
shall be coordinated and approved by COMPANY'S REPRESENTATIVE. If the PIPELINE is not at
the anticipated alignment or depth, ENTITY shall adjust accordingly at no expense to COMPANY
or its affiliates. All mechanical digging equipment must have the teeth removed or barred with a
plate welded across the teeth, no detachable implements will be allowed without safety locks. No
excavation or removal of cover will be permitted within the PIPELINE right-of-way without prior
approval. ENTITY shall lock and chain off the dredging equipment cutter, if any, and use suction
only within the PIPELINE right-of-way to prevent entanglement with any unknown foreign material.
They should not spud down in the PIPELINE right-of-way. Vessel and excavator bucket shall
maintain a minimum of twelve feet (12') horizontal separation from the PIPELINE. Dredging
activities will be limited to when the water is at a gauge height of nine feet (9') or above, or roughly
six feet (6') of water in the canal. There should be buoy markers along the horizontal location of the
PIPELINE and along twelve feet (12') horizontal locations of either side of the PIPELINE to make
sure the vessel, excavator, and bucket will be working outside the twelve foot (12') distance from
the PIPELINE. ENTITY and entities contractors shall exercise caution to ensure vessels and work
equipment does not encroach on the twelve-foot (12') no excavation buffer during construction.
This caution includes insuring that the excavation barge is stabilized to avoid movement toward the
PIPELINE during excavation activities.

ENTITY understands that moving heavy construction equipment across the PIPELINE and/or the
EASEMENT can damage the PIPELINE, thereby posing a threat to the environment and the safety
of persons in the vicinity and the public. ENTITY will provide COMPANY with a minimum of 72
hours notice prior to crossing the PIPELINE with any heavy equipment.

Any and all use of the EASEMENT for temporary workspace and any and all crossings of the
PIPELINE must be approved by COMPANY'S REPRESENTATIVE, provided, however, that such
approval shall not be unreasonably withheld. ENTITY agrees to clean up and repair all damages
to the EASEMENT resulting from any ENTITY'S use of, or work on or across, the EASEMENT.
Any and all damage repairs and cleanup of the EASEMENT will be subject to COMPANY'S

accepiance.

The existence of the ENCROACHMENT does not modify or constitute a waiver of COMPANY'S
rights under the EASEMENT or any other rights which may be implied by law or equity; and
COMPANY expressly reserves all such rights.

ENTITY understands that COMPANY'S issuance of this letter of no objection was based an many
factors, including the circumstances of the COMPANY, the EASEMENT, the PIPELINE and
COMPANY'S business at the time issued and in the future these factors and circumstances can
change. COMPANY’S issue of no objection to the construction of the ENCROACHMENT will
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expire six (6) months from the date of this letter, unless the construction/encroachment
described in the scope of work crossing the pipeline easement has been completed. If ENTITY is
unable to commence construction of the ENCROACHMENT within six (6) months after the date of
this letter or. if after timely commencement of construction of the ENCROACHMENT, suspends
construction thereof for a period greater than six (6) months, and ENTITY still intends to construct
and/or complete construction of the ENCROACHMENT, ENTITY must resubmit the construction
plans for the ENCROACHMENT, whether or not such plans have changed, for review by
COMPANY and COMPANY, in its sole and absolute discretion, will determine whether it will have
no objection at that time to such plans as resubmitted.

If you believe anything set forth in this letter misstates our understanding or if you require more information
or clarification of any matters set forth herein, please contact the undersigned at your soonest convenience.
The undersigned can be reached at (713) 381-3123 or contacted via e-mail at jaortega@eprod,com.

ga
epresentative

ce; Paul Lair
Paul Domingue
Ronald Poirier
Shane Morein
Caesar Leynes
Israel Silva
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GENERAL NOTES:

1. THE CONTRACTOR SHALL NOT, AT ANY TIME. TREAD OM EXISTING VEGETATED WETLANGS EXTERMAL TO THE
PROJECT SITE UNLESS OTHERWSE OIRECTED BY THE ENGINEER,

2, THE CONTRACTOR SHALL BE RESPONSIBLE FOR NAVIGATING WITHIN THE LIMITS OF THE PROJECT SITE, THE
EMGINEER OR REPRESENTATIVE SHALL MONITOR THE CONTRAGTOR'S LOCATION DURING CONSTRUCTION,

i, THE EQUIPMENT SHALL ACCESS THE PROJECT SITE THROUGH NAVIGABLE WATERWAYS AND SHALL NOT MISTURE
EXISTING WATER BOTTOMS UNLESS OTHERWISE NOTED.

4 PIPELINES AND UTILITIES SHOWN ON THE PLANS ARE APPROXIMATE. THE CONTRACTOR SHALL | OCATE AND
MARK ALL PIFELINES AND UTILITIES LOGATED WATHIN 150F T OF THE PROPOSED WORK LIMITS AND WITHIN THE
PROPOSED EQUIPMENT ACCESS ROUTE PRIOR TO BEGINNING CONSTRUCTION. THE CONTRACTOR SHALL
MAINTAIN THESE MARKERS DURING CONSTRUCTION.

5, PLANS AND SPECIFICATIONS ARE COMPLEMENTARY: WHAT IS REQUIRED BY ONE IS BINDING AS IF REQUIRED BY
ALL CLARIFICATIONS AND INTERPRETATIONS OF, OR NOTIFICATIONS OF MINOR VARIATIONS AND DEVIATIONS IN
THE CONTRACT DOCUMENTS, WILL BE ISSUED BY THE ENGINEER.

B ANY DAMAGE TO EXISTING LS. COAST GUARD NAVIGATION AIDS OR PRIVATE NAVIGATION AIDS SHALL BE

REPAIRED BY THE CONTRACTOR TO U.B. COAST GUARD STANDARDS AT THE EXPENSE OF THE CONTRACTOR. 1.

7. THE GAPS AND SPQIL PLACEMENT AREAS MAY BE REVISED BY THE ENGINEER THROUGHOUT THE PERFORMANCE
OF THE WORK TQ REFLECT CHANGES IN FIELD CONDITIONS.

f THE CONTRACTOR IS RESPONSIBLE FOR COMTAINING ALL EXCAVATED MATERIAL WITHIN THE BOUNDARIES OF
THE SPOIL PLACEMENTS AREAS. ALL DISPLACED SPOIL MATERIAL SHALL BE RETURNED AT NO GOST TQ THE
OWNER

<

9, MAXIMUM DRAFT OF VESSELS TO BE UTILIZED FOR THIS PROJECT SHALL NOT EXCEED 5.00

10. THE CONTRACTOR SHALL ADHERE TO THE MOST CURRENT PUBLICATIOM OF "RECOMMENDED BEST PRACTICES
GUIDE FOR SAFE DREDGING NEAR UNDERWATER GAS & HAZARDOUS LIQUID PIPELINES", DEVELOPED B THI
COUNCIL FOR DREDGING AND MARINE CONSTRUCTION SAFETY, WWW.COMCS ORG, AND “WORKING 5A R
UNDERWATER PIPELINES™ DEVELOPED BY COASTAL AND MARINE OPERATCRS PIPELINE INDUSTRY

SUMMARY OF ESTIMATED QUANTITIES

BASE BID
= e o ESTIMATED
TTEM No. | DESCRIPTION UNIT i
1 MOBILIZATION AND DEMOBILIZATION (T5100) | LUMPSUM | 1
| 2 survevs(rsain) wwesom | 1|
"3 |ctesmasoorusgsss Comesom | 1
o3 ﬂ)quﬂmzofr AND DISPOSAL {T5-335) Lompsum | 4
5 | EXCAVATION AND PLACEMENT (T5-340) EACH 2
& | BALD CYPRESS TREES (TS-1200) EACH 700
B TUPELO TREES (TS-1201) EACH 150
8 5-1220) EACH 251

VW WERE CALCULATED BASED ON THE INFORMATION AVAILABLE AT THE TIME OF
RESERVES THE RIGHT TO ADJUST QUANTITIES 25% HIGHER OR LOWER WITHOUT
UNIT PRICE

ES AT LEAST FIVE (5) WORKING DAYS PRIOR TO PERFORMING THE WORK, THE CONTRACTOR
ALSO NOTIFY THE FOLLOWING PIPELINE AND UTILITY OFERATOR AT LEAET FIVE (5) WORKING
AYS PRIOR TG PERFORMING THE WORK

ENTERPRISE PRODUCTS PARTMERS LP
CONTACT ROMNALD POIRIER

PHONE {337) 332-8506

EMAIL RPOIRIER@EPROD.COM

INITIATIVE (CAMO) AND THE LAKE PONTCHARTRAIN BASIN FOUNDATION (LPEBF),
WWW.CAMOGROUP.ORG/DOWNLOADS!

DESIGN NOTES.

1. ALL ELEVATIONS ARE GIVEN IN THE NORTH AMERICAN VERTICAL DATUM OF 18,

ALL HORIZONTAL COORDINATES ARE GIVEN 1N THE HORTH AMERICAN DATUM STATE
PLANE SOUTH ZONE U S. FEET)
-
ALL ELEVATIONS ARE BASED ON THE FOLLDWING MONUMENT DATA LUSING THE FOLLOWING GEOID n
CONTROL POINT GEDID ELEVATION NORTHIMNG EASTING
| GEOID 126 +38.61 FT 68531737 313552056

THE EXISTING ELEVATIONS SHOWN O THE PLANS ARE BASED ON THE SURVEY PERFORMED FROM APRIL, 2021 PRELIMINAR
THROUGH MAY, 2021 BY C.H, FENSTERMAKER & ASSOCIATES, L.

Daniel D. Dehan
Professional Engineer
Regsiration No, 40167

THESE PLANS ARE INTENDED
EXCLUSIVELY FOR THE PURPOSE OF
OBTAINING ENVIRONMENTAL
COMPLIANCE PERMITS AND ARE NOT
TO BE USED FOR CONSTRUGTION,
BIDDING, RECORDATION,
CONVEYANCE OR SALES.

AT CONTRACTORS EXPENSE, ENTERPRISE REQUIRES PHYSICAL VERIFICATION OF THE PIPELINE DEFTH
OF COVER AND ALIGHNMENT PRIOR TO CONSTRUCTION BEING PERFORMED NEAR THE PIPELINE. THE
METHOD OF PHYSICAL VERIFICATION, WHETHER HYDRO-EXCAVATION OR OTHER MEANS, SHALL BE
COORDINATED WITH AND APPROVED BY ENTERPRISE'S FIELD REPRESENTATIVE. IF THE PIPELINE IS
NOT AT THE AMTICIPATED ALIGNMENT OR DEPTH, ENCROACHIMG ENTITY SHALL ADJUST ACCORDINGLY
AT NO EXPENSE TO ENTERPRISE OR AFFILIATES.

THE CONTRACTOR SHALL NOT ANCHOR OR SPUD WATHIN 50' OF THE PIPELINE, THE PIPELINE SHALL BE
CLEARLY MARKED THROUGHOUT THE DURATION OF WORK

THE CONTRACTOR SHALL NOT MECHANICALLY EXCAVATE WITHIN 12FT. OF THE PIPELINE

CONTRACTOR SHALL EXERCISE CAUTION TO ENSURE VESSELS AND WORK EQUIPMENT DOES NOT
EMOROACH ON THE 12 FT. NO EXCAVATION BUFFER DURING CONSTRUCTION. THIS CAUTION INCLUDES
INSURING THAT THE EXCAVATION BARGE IS STABILIZED TO AVOID MOVEMENT TOWARD THE PIFELINE
DURING EXCAVATION >ﬂ._._:_.:mh

ACRONYMS. UNIT ABBREVIATIONS:
MAVDIBE  NORTH AMERICAN VERTICAL DATUM 1888 oy CUBIC YARD
SBG SPOIL BANK GAP EL ELEVATION
YR TYPICAL FT Foor
PL PIPELINE LF LINEAR FOOT
Ls LUMP SUM
SF SOUARE FOOT
5Y SOUARE YARD

- B
g
3 E
i
g
:
g B
g 3
= ¥
fus
4 Gpas
y HEG
mm.mx
=l
=
Sz
52, 1
ifT.VlmnA
=35E53s
cSad=n
DAGs
et
=
3255
= =i
w g
25 :
o
Q
m 2|&
2 b
L
g e
& al3
(=] m .w-
212
& a
g2z |2
D.nm W
45z ||
2% 8|2
Jge |2
ZwEln Z|%
it B
Az -
mun m 1
g =&
ST m z
- R|E

DATE fi20m2

SHFET 03 Gy W




SPOIL BANK GAP CL COORDINATES

o " TCOERINAIRS" : - L]
TRANSECT # | START NORTHING | START EASTING | END NORTHING ,h END EASTING ﬂmnﬂ.%ﬂ
- sse “- o578 71 313681155 68581008 | 313677855 | 570

s8G2 565,739 74 31686520 | BESH7206 | 31391031 40

sge3 685 972.97 3437 168,31 B85.03706 | 313712544 a0

sBGa | 68596963 313722130 | 68591040 | 313726115 720
Wmmm I m’m...NNm.M.. M.tuw_m Wm ._ Mwa:.nw.ﬂhN = .._— u..._.m..mm..qwn. J]I:.MS' =

secs | sesi1zmne IATISE | cBeoTA43 | aransosee 560

[IWIEM' 1 []mﬁm.ummg w.anui.w”wﬁ“.nm ] 686 435 24 | 3137 718,46 810

wMﬂD ._ 086, 76535 31383629 I |mm.§ﬂ i ﬂw.w-u._lm.mw i |m‘ﬂ

s | wemn | awmn | ewosw | swess | wo
sov | wme | amms | wme | e |

5BG11 B87.818.81 3.140,003.35 | 6B7 754.08 3 140,048 50 580

s8G12 | 68781947 314011256 66790430 | 314006299 510

" sactz | seeozssz 314033701 | 68797083 | 314037377 am

SHRG14 | 68809228 |u.;a.ﬂ8 _|mNa.awuu | 3140312735 530
|mWﬂAm ._ mﬂnpmwm.b&. ) ..w..._.o._LLM”w.O. I .mw.muﬂm.m.ml Llﬂ.ﬂbﬂ.—auﬂ.WWI .|ﬂ:

3
CONTROL POINT 1
sor o 1000° 2,000

2,000

LIMITS OF SALT DOMES
PARTNERSHIP PARCEL

SPOIL BANK GAP CL COORDINATES

CPRA
DESCRPTION

113032

b
REV.

W Ferstrmaker & Assaites LL 7
L

130 TERRACE AVENUE
BATON ROAIGE. LOUISLWNA Tog02

AND RESTORATION
AUTHORITY

COASTAL PROTECTION

PROJECT LAYOUT
APPROVED BY D DEHON

TRANSECT # _ START NORTHING | START EASTING | END NORTHING | END EASTING HMMHM-_“%M
S8G16 EB8.E60.22 B 314122312 mue.mmu.mm | 314117684 ..||.:_Io
SRGAT 588,866 31 3,141 604.13 68881202 | 314164049 | &10
| e | amee | mew | awmemn] e
SRG1S 689,140 74 3,141,955.50 B8O 714,33 _ u.:.,uaNqM-ﬁl 530
SBGI0 = 689,301 78 3,142,201.04 689,377 41 _ 314215094 m@a
SBG2 689,574 56 3,142 600.20 BBY 46168 314264187 | 7a0
mmnﬂ.uu| B 689 516.19 3.143,129.59 . mwu.cwnl.mm 314307982 . T30
SBG23 BB9 896 B4 u_tm;mﬂm_ 1 amw..xu_ﬁi | 3,143,197.29 ...I.mMI =
S8G24 B91,302.83 3,145,280.86 59124172 _ 314532135 . Ban
son | wnaam | awesas | eneww | awesn | wm |

NOTE:

1. STIMATED TOTAL SPOIL BANK GAP EXCAVATION 17 880 CY.

2. ESTIMATED TOTAL AREA FOR BUFFER ZONE, SPOIL BANK GAP, SPOIL PLACEMENT AREA 9.23 ACRES.
3. CQUANTITIES ARE PROVIDED FOR ESTIMATING PURPOSES ONLY. WORK ITEMS SHALL BE PAID AS

DETAILED IN SPECIFICATIONS,

HYDR RETORATION

HENDERSON LAKE DIXIE
PIPELINE SPOIL BANK

DEAWN BY H SPAVIN

STATE PROJECT NUMBER  AT-0023 | DESIGNED BY H SPAVIN

DATE 412022

SHEET 17 OF 38
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HENDERSON LAKE DIXIE | PLAN VIEW - SPOIL BANK | COASTAL PROTECTION
Fron. REFORATION. AND RESTORATION
— AUTHORITY

STATE PROJECT NUMBER  AT-002Y | DESIGNED BY H SPAVIN 130 TERRACE AVENUE
BATON ROUGE. LOUISIANA Topi}
DRAWNBY H SPAVIN AFFROVED BY D DEHON




SPOIL BANK GAP 7

TOP OF CUT
BASE OF CUT

ADDRESSING CPRA COARIENTS

SPOIL BANK GAP 5

TOP OF CUT

BASE OF CUT =

Sz
52, 1
mizes
SEzi
%S Qs
J9EE
En<E
SM z
<
=}
o

TOP OF CUT
BASE OF CUT

PLAN VIEW - SPOIL BANK
GAPS 5.7

APPROVED BY. D DEHON

SPOIL BANK GAP &

PIPELINE SFOIL BANK
HYDR RETORATION

STATE FROJECT NUMBER  AT-0023 | DESIONED BY H SPAVIN

HENDERSON LAKE DIXIE

DRAWN BY: H SPAVIN

WMNN_muo_rgzxgnq%omnﬁnmxgﬁﬁos
V.~ /] SPOIL PLACEMENT AREA

NOTE:

1. ALL SPOIL BANK GAPS, SPOIL PLACEMENT AREAS, AND BUFFER ZONES  |[T -+ o 1] BUFFER ZONE (CLEAR AND GRUB ONLY) DATE 0172022

SHALL BE CLEARED AND GRUBBED.
— P — PIPELINE SHEET 08 OF 18
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AUTHORITY N
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SPoIL BANK GA” 121

ADDRESSING CPRA COMMENTS

TOP OF CUT #=
BASE OF CUT

=

SPOIL BANK GAP 10

AUTHORITY
150 TERRACE AVENUE
WATON ROUDE. LOUISLANA T80

TOP OF CUT

g
=23
OF
£
O
FE
ivs]
2
v
22
o
o

Iw.pmm OF CuT

BASE OF CUT

PLAN VIEW - SPOIL BANK
GAPS 10-12
APPROVEDBY D DEHON

LEGEND

Emwo_rm)zxm»quv%n_._.:_mxn»s»dozv
V./ 7"/ SPOIL PLACEMENT AREA
NOTE:

1. ALL SPOIL BANK GAPS, SPOIL PLACEMENT AREAS, AND BUFFER ZONES  |[+w . . ] BUFFER ZONE (CLEAR AND GRUB ONLY)
SHALL BE CLEARED AND GRUBBED.

PIPELINE SPOIL BANK

HYDR RETORATION

STATE PROJECT NUMBER: AT-002Y | DESIGNED BY H SPAVIN

HENDERSON LAKE DIXIE

DRAWN BY  H SPAVIN

— P — PIPELINE
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ADDRESSING CPRA COMMENTS
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HEMNDERSON LAKE DIXIE | PLAN VIEW - SPOIL BANK
PIPELINE SPOIL BANK GAPS 22-23

HYDR RETORATION
AUTHORITY

STATE FROFECT NUMBER AT-0023 | DESIGNED BY: H. SPAVIN 190 TERRACE AVENUE
BATON ROUGE, LOUISLANA Tos02
DRAWNBY H SPAVIN APPROVED BY D DEHON
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CLEAR AND GRUS m
BALD GYPRESS TREE BALD CYPRESS TREE g £
& TREE SHELTER & TREE SHELTER 3 :
y WATER TUPELD TREE WATER TUPELO TREE SPOIL 15 (YR B g
uw. J 15 TPy sPOIL & TREE SHELTER & TREE SHELTER PLACEMENT .4 ﬁl £ 8
& “w FLAGEMENT,Y VARIES _ _ _ _ _ _ i
o =
Lo s =1
] 1% _ _ _ 7 EXISTING GROUND | EL = 15.8' MAX (SEE NOTE) | 2
10 -
£ W77 AT T : > | 5L /N
" 1 -y
= ) 25 (MiN) ——| T SPOIL BANK GAP 25" (MIN E
E & * AN EL =+5.0 TOL =-05' g =
W - 19 __ - = &
4 m_. | 50 = :
__,_u_ VARIES VARIES —
< fez3
mmmw
g “ mnm.
HORIZONTAL GRAPHIC SCALE [ .mw“.m.u
20 10 o 20 4 TYPICAL SECTION THRU SPOIL PLACEME EA AND mm."_.m
. NOTE Z] ¥
10 3 o i 20 SPOIL BANK GAP & M= 1
e e e 1 SEE SHEETS 31-38 FOR EACH SPOIL PLACEMENT AREA HEIGHT, uy =
5
U
=S oz
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TREE W M L e5
oXdtE
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alzsz
TREE SHELTER el
BIXIE PIPELINE GANAL BANK VARIES ——] (SEE DETAIL) TREE M MHES
15" SHELTER B <2z
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e EXISTING S po b
13 SPOIL &, EL = 15.5 MAX [SEE NOTE) b
12"
11 =] 3 -
= J 2 m
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g g RATCHET zg (2%
o 9 In_ Y =0 =&
m B E INTENDED GE |Els
2 %3 EXCLUSIVELY PR THE PURPOSE OF EXISTING GROUND VARIES 53 ol %
= s OBTAINING ENVIRONMENTAL 2% =
m & COMPLIANCE PERMITS AND ARE NOT RELEASABLE Suw m w.
£ 5 TQ BE USED FOR CONSTRUCTION, RATCHET  gm | E m |2
1 & _ BIDDING, RECORDATION, g | & alz
- i CONVEYANCE OR SALES, 5 5
%3] Diamiel O, Dehon Fee |3
9 - Professional Engineer * ﬂl 8 M m :
gt ] Remisiration Mo, 40161 LEGEND 20°-50° Movnnmﬂmﬂm_r MMM m i
Py LA Z21=
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=t 3 o\\ TYPICAL SECTION THRU PIPELINE CANAL AND frapkoe. e
B / A= 4
-z SPOIL PLACEMENT AREA ada |g2]E
EXISTING GROUND wmw £le
o 5 -ﬁm.-nbz- AL CRAPHIC mﬁﬂ._n.v.ﬁ S NOTE L mp m m
" ! r 5|2
; 1 PIPELINE LOCATIONS SHOWN ARE APPROXIMATE THE CONTRACTOR r
T ) o SHALL LOCATE AND MARK ALL PIFELINES LOCATED WITHIN 150' OF THE TREE SHELTER DETAIL ol
: VERTICAL GRAFHIG SCALE WORK PRIOR TO BEGINNING CONSTRUCTION. SEE SHEET 2 NOTE 4. NOT TO SCALE SHEET 16 0F 7
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DIXIE PIPELINE
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EXISTING GROUND
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EL = +5.0' TOL =-0.5° PRELIMINARY
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10 20

o 5
VERTICAL GHAPHIC SCALE

SPOIL BANK GAP ATYPICAL PROFILE - SBG 10, 11, 12

THESE PLANS ARE INTENDED
EXCLUSIVELY FOR THE PURPOSE OF
OBTAINING ENVIRONMENTAL
COMPLIANCE PERMITS AND ARE NODT
TO BE USED FOR CONSTRUCTION,
BIDDING, RECORDATION,
CONVEYANCE OR SALES.

Daniel 0. Dehon
Professional Engineer
Regsiralion Mo 40161

LEGEND

NOTE

1. PIPELINE LOCATIONS SHOWN ARE APPROXIMATE. THE CONTRACTOR
SHALL LOCATE AND MARK ALL PIPELINES LOCATED WITHIN 150° OF THE
WORK PRIOR TO BEGINNING CONSTRUCTION. SEE SHEET 2 NOTE 4.
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\l LIMITS OF SPOIL BANK GAP

A\

]

O A
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LIMITS OF BUFFER ZONE

PICAL PLANTING LAYOUT

NOTE

1 BALD CYPRESS (Taxadiim distichum) SHALL BE PLANTED ON SPOIL PLACEMENT AREAS. THE PLANTINGS SHALL BE IN THREE
PARALLEL ROWS FIFTEEN FEET (157 ON CENTERS WITH THE MIDDLE ROW ALONG THE CENTERLINE OF THE SPOIL
PLACEMENT AREA. ROWS SHALL EXTEND AS FAR AS ALLOWED WAITHOUT ENCROACHING ON THE TWENTY-FIVE FEET {257
BUFFER ZONE BETWEEN THE SPOIL BANK GAPS AND SPOIL PLACEMENT AREAS,

2, WATER TUPELD (Nyssa aquatica) SHALL BE PLANTED IN THE TWENTY-FIVE {25} BUFFER ZONES BETWEEN THE SPOIL BANK
GAPS AND THE SPOIL PLACEMENT AREAS. THE PLANTINGS SHALL BE IN THREE PARALLEL ROWS FIFTEEN FEET (157 ON
CENTERS WITH THE MIDDLE ROW ALONG THE CENTERLINE OF THE BUFFER ZONE, EACH ROW SHALL CONTAIN ONE TREE
AT THE CENTER OF THE BUFFER ZONE.

LIMITS OF BUFFER ZONE /_
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COMPLIANCE PERMITS AND ARE NOT e W uD..
70 BE USED FOR CONSTRUCTION, 3 2|z
BIDDING, RECORDATION, i m #
CONVEYANCE OR SALES. =
Daniel 0. Dahon Y ]
Professienal Engineer S m
Registralion No. 40181 528 | =
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St Lerly Ga, LA

Begin Construction

-91.791955556, 30.383727778

-

This map has been carefully compiled from the best existing sources
available at the time of preparation, but neither Enterprise Products 0
Company nor any entity associated therewith, guarantees the
accuracy of this map or assumes any responsibility or liability for any
reliance thereon. 11/03/2021 (MG)

End Construction

-91.760358333, 30.401986141
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APPENDIX D: DAILY PROGRESS REPORT TEMPLATE
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APPENDIX E: OWNER OBTAINED PERMITS




DEPARTMENT OF NATURAL RESOURCES
OFFICE OF COASTAL MANAGEMENT
P.O. BOX 44487
BATON ROUGE, LOUISIANA 70804-4487

(225) 342-7591
1-800-267-4019

COASTAL USE AUTHORIZATION/CONSISTENCY DETERMINATION

P20210730 (Amended)

CPRA

CPRA

150 TERRACE AVE
BATON ROUGE, LA 70802
Attn: Sydney Dobson

LOCATION: Saint Landry, Saint Martin Parishes, LA
Lat 30-23-20.15, Long -91-46-58.45; Section 6 & 5 T8S R7E; Section 32&33
T7S R7E; St. Mary and St. Martin Parish, LA

DESCRIPTION: Restore hydrology and relieve flooding in an impounded cypress-tupelo swamp by
cutting 24 gaps in the spoil bank along the Dixie Pipeline Spoil Bank Canal.
Removed spoil material will be placed behind the existing spoil bank and planted
with Bald Cypress tress. Spoil volume was calculated using conservative estimates
of cut/fill until water levels recede and allow access to proper surveying of the
project location.

AMENDMENT 1: Due to landowner issues, the locations of the proposed gaps were adjusted from
what was initially proposed. 25 gaps will be created in the spoil bank along the
Dixie Pipeline Spoil Bank Canal. Approximately 17,880cy of removed spoil
material will be placed behind the existing spoil bank and planted with Bald
Cypress (Taxodium distichum).

This amended determination supersedes the original determination issued on August 6, 2021.

Pursuant to the State and Local Coastal Resources Management Act of 1978, as amended (La. R.S. 49:214.21,
et seq), the proposed activity (gapping and planting spoil bank) is being conducted outside the Louisiana
Coastal Zone, and a Coastal Use Permit is not required.

This amended determination is valid for two (2) years from the date of the signature of the Secretary or his
designee on the original determination which was August 6, 2021. If the proposed activity is not initiated
within this two year period, this amended determination will expire and the applicant will be required to submit
a new application. The applicant will notify the Office of Coastal Management of the date on which initiation
of the proposed activity began by entering a commencement date through the online system, or by mailing said
information to OCM.

This amended determination has been made on the basis of information provided by your application. If it is
later established that you furnished erroneous data, you may be directed to alter or modify your plans, to
remove structures you have installed, and/or to restore the work area to pre-project conditions at your own
expense. Ifitis established that you knowingly furnished erroneous data, you could also be subject to legal
action.

Permittee shall, prior to commencement of the herein permitted activities, contact Billy Wall (phone: 225-342-
9423, email: billy.wall@la.gov) to determine if a construction permit will be required from the local levee
district. This determination does not eliminate the need to obtain a permit from the United States Army, Corps
of Engineers or any other Federal, state or local approval that may be required by law. The drawings submitted
with your referenced application are attached hereto and made a part of the record. If you have any questions




P20210730 (Amended)
CPRA

02/04/2022
Page 2 of 3

regarding this authorization, please contact our office (225) 342-7591 or (800) 267-4019.

ok ® End of Determination %%+
By accepting this amended determination the applicant agrees to its terms and conditions.
I affix my signature and issue this amended determination this 4th day of February, 2022.

DEPARTMENT OF NATURAL RESOURCES

Keith Lovell, For Karl L. Morgan, Administrator
Office of Coastal Management

This agreement becomes binding when signed by the Administrator of
the Office of Coastal Management Permits/Mitigation Division, Department of Natural Resources.

Attachments




P20210730 (Amended)
CPRA w/attachments

02/04/2022
Page 3 of 3

Final Plats:
1) P20210730 Final Plats 01/20/2022

CC:

Martin Mayer, COE w/attachments

Dave Butler, LDWF w/attachments

Coastal Protection and Restoration Authority, CPRA w/attachments
Les Rosso, State Land w/attachments

Jordan Cobbs, OCM w/attachments

Hannah Pitts, OCM/FI w/attachments

CPRA wy/attachments




DEPARTMENT OF THE ARMY
U.S. ARMY CORPS OF ENGINEERS, NEW ORLEANS DISTRICT
7400 LEAKE AVE
NEW ORLEANS, LA 70118-3651

May 19, 2022

Regulatory Division
Western Evaluation Branch

SUBJECT: MVN-2018-01129-WS

Mr. Sydney Dobson
CPRA

150 Terrace Ave

Baton Rouge, LA 70802

Dear Mr. Dobson:

This is in regard to your application dated August 3, 2021, requesting approval to
excavate and deposit fill associated with cutting gaps in existing spoil banks, all as part
of the AT-0023 Henderson Lake Dixie Pipeline Spoil Bank Hydrologic Restoration
Project, located at Sections 6/5 T8S R7E; Sections 32/33 T7S R7E, in St. Landry and
St. Martin Parishes, Louisiana (Lat. 30.388931, Long. -91.782903).

This office has determined that your project, as shown in the attached drawings,
is authorized by Nationwide Permit Number 27, as found in the December 27, 2021,
Federal Register, Reissuance of Nationwide Permits (86 FR 2744). Enclosed is a copy
of the nationwide permit and the general conditions with which you must comply.

In addition, the following special conditions are made part of this authorization:

1. The permittee shall adhere to the attached special conditions for the West
Indian Manatee, and to avoid and minimize potential impacts to the species.

2. The permittee is notified that United States holds a real estate interest
within the project area and work cannot commence until you have received the
appropriate instrument from our Real Estate Division. You shall contact and
coordinate with our Real Estate Division by email upon receiving this
authorization, in order to acquire the necessary instrument. Emails shall be sent
to: Robert.J. Thomson@usace.army.mil.

3. The permittee is notified that the United States holds an operational
interest within the project area, and you are required to obtain a Special Use
Permit for the subject project. You shall contact and coordinate with our
Atchafalaya Basin Floodway System (ABFS) Office upon receiving this
authorization, in order to acquire the necessary approval prior to project initiation.
You shall contact Park Manager, Mr. Steve Stone, who may be reached at (337)



585-0853 or Stephen.M.Stone@usace.army.mil.

4. The permittee understands and agrees that, if future operations by the
United States require the removal, relocation, or other alteration, of the structure
or work herein authorized, or if, in the opinion of the Secretary of the Army or his
authorized representative, said structure or work shall cause unreasonable
obstruction to the free navigation of the navigable waters, the permittee will be
required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the
United States. No claim shall be made against the United States on account of
any such removal or alteration.

5. Your use of the permitted activity must not interfere with the public's right
to free navigation on all navigable waters of the United States.

6. You must install and maintain, at your expense, any safety lights, signs
and signals prescribed by the U.S. Coast Guard, through regulations or
otherwise, on your authorized facilities. Any inquiries concerning a U.S. Coast
Guard Private Aids to Navigation marking determination may be directed to the
Eighth Coast Guard District (dpw), Hale Boggs Federal Building, 500 Poydras
St., Suite 1230, New Orleans, Louisiana 70130, at (504) 671-2330 or via email
to: D8oanPATON@uscg.mil. For general information related to Private Aids to
Navigation, you may visit the Eighth CG District web site at:
http://www.atlanticarea.uscg.mil/district-8/district-divisions/waterways/PATON

7. If the authorized project, or future maintenance work, involves the use of
floating construction equipment (barge mounted cranes, barge mounted pile
driving equipment, floating dredge equipment, dredge discharge pipelines, etc.)
in the waterway, you are advised to notify the Eighth Coast Guard District so that
a Notice to Mariners, if required, may be prepared. Notification with a copy of
this permit approval and drawings can be emailed to: D8Marinelnfo@uscg.mil, or
mailed to the Commander (dpw), Eighth Coast Guard District, Hale Boggs
Federal Building, 500 Poydras Street, Suite 1230, New Orleans, Louisiana
70130. Telephone inquiries can be directed to the Eighth Coast Guard District,
Waterways Management at (504) 671-2118.

8. All work shall be done in accordance with the approved plans and shall be
confined to the permitted work area(s) represented within the attached drawings.
If the authorized project requires additional work, modifications to the present
plan, or deviations in the overall project scope, the permittee shall obtain an
amendment and/or separate permit review and decision from this office, prior to
commencement of those alterations.

9. The permittee is responsible for ensuring that all contractors and/or
workers associated with project construction and implementation are equally
aware of the authorized plans, conditions, and/or restrictions associated with this



approval.

10.  Many local governing bodies have instituted laws and/or ordinances in
order to regulate dredge and/or fill activities in floodplains to assure maintenance
of floodwater storage capacity and avoid disruption of drainage patterns that may
affect surrounding properties. Your project involves dredging and/or placement
of fill; therefore, you must contact the local municipal and/or parish governing
body regarding potential impacts to floodplains and compliance of your activities
with local floodplain ordinances, regulations or permits.

11.  To the greatest extent, the permittee shall avoid inadvertent impacts to
jurisdictional wetland areas not considered herein, due to access or project
implementation. Any unauthorized damage to wetlands, banklines, streams,
berms, ridges, or existing surface contours and ground elevations, including
hydrologic connections created from equipment moving across shorelines or
banklines must be repaired and restored to pre-project conditions as soon as
possible and/or upon project completion. This includes hauling in appropriate fill
material and stabilizing damaged areas, if necessary. Should unintentional
impacts occur, the permittee will notify your project manager with this office upon
your Notification of Completion submittal, and shall provide a description of the
impacts, locational information, extent of the impacts, and remediation actions
taken or proposed to be implemented. The obligation of additional remediation
actions or further recommendations will be addressed by this office upon review
of any necessary survey information submittals.

12.  The clearing of mature cypress trees for construction or access shall be
avoided to the greatest extent practicable and achievable.

13.  All authorized temporary impacts to existing wetland areas associated with
project access, construction and work activities shall be restored to contours and
conditions conducive to wetland re-establishment. Restoration activities may
include but are not limited to grading and re-contouring, removal of excess fill or
debris, use of supplemental fills for elevation achievement, site monitoring,
erosion control, control of exotic species encroachment, and/or re-planting of
native vegetation if natural habitat regeneration does not ensue.

14.  The permittee is aware that the dredge material deposition areas with the
project shall not be constructed in a manner which would convert jurisdictional
wetlands or waters to uplands, upon achievement of post settlement conditions.
The permittee has noted and agreed that the attached planting plan associated
with these disposal areas will be adhered to.

15.  The permittee shall provide your project manager with this office a
Notification of Completion within five days of project construction being finalized.
Notification shall reference your subject MVN permit # and may be submitted



preferably via email or hard copy mail to: U.S. Army Corps of Engineers, New
Orleans District, CEMVN-RGW, 7400 Leake Ave., New Orleans, LA 70118-3651.

16.  To the greatest extent, equipment utilized to perform activities authorized
under this permit shall stay within the access routes and work areas designated
on the permit plats, utilizing the least damaging routes and/or open water areas
to the greatest extent possible. To the greatest extent practicable, where access
routes traverse vegetated wetlands, marsh buggy/tracked equipment access
shall be limited to one pass ingress and one pass egress and shall avoid
utilization of the same tracks.

17.  Before being brought to the site and before being moved from the site,
equipment shall be inspected and cleaned as necessary if the presence of
invasive aquatic weeds, including but not limited to giant salvinia (Salvinia
molesta), water hyacinth (Eichhornia spp), and Esthwaite Waterweed (Hydrilla
verticallata), or aquatic animals such as apple snails (Family Ampulariidae) are
noticed, as to prevent the transport and spread of such species.

18.  As deemed essential or necessary during equipment access and
maneuvering in wetland areas, temporary board mats are authorized herein.

19.  Gaps shall be excavated in accordance with project plans, to a maximum
bottom elevation/invert concurrent to the approximate surrounding swamp floor
elevations, to ensure the substrate within each gap opening will achieve natural
and pre-existing wetland functions in those areas.

20.  Within 60 days of one growing season following project completion, the
permittee shall email/submit to your project manager with this office, post
photographic evidence (on-ground or drone footage) of the gap sites, work area
locations and planted spoil deposition areas, unless otherwise extended by this
office due to exceptional circumstances and/or high-water events. Should it be
determined that certain areas have not restored and/or unauthorized permanent
impacts to wetlands have occurred, you will be required implement additional
actions as deemed necessary by this office.

21.  As toaid in our future assessment and timely review of these forms of
projects in the Basin, as acquired and available the permittee shall provide this
office with any survey results pertaining to the project’s overall water quality
benefits achieved, wetland vegetation promotion and gain, dissolved oxygen
levels, sediment accretion/transportation results, etc.

You are reminded that Nationwide Permit General Condition 30 requires you to
provide a signed certification stating that the authorized work was conducted in
accordance with the permit, including any special conditions, and that mitigation (if
required) was completed in accordance with the permit. We have attached this form.
The permittee must sign this form and, with a copy of this nationwide permit



authorization letter attached, preferably email to your project manager with this
office or send to: U.S. Army Corps of Engineers, New Orleans District, ATTN:
CEMVN-RGW, 7400 Leake Avenue, New Orleans, Louisiana 70118.

The authorized work would neither affectany species listed as endangered by
the U.S. Departments of Interior or Commerce, nor affect any habitat designated as
critical to the survival and recovery of any endangered species.

This determination is only applicable to the permit program administered by the
U.S. Army Corps of Engineers. It does not eliminate the need to obtain other applicable
federal, state, or local approvals before beginning work.

Permittee is aware that this office may reevaluate its decision on this permit at
any time the circumstances warrant.

This determination relative to the nationwide permit (NWP) expires on March 14,
2026.

Should you have any further questions concerning this matter, please contact
Carrie Schott of this office at (504) 862-1153 or at carrie.g.schott@usace.army.mil.

Sincerely,
Digitally signed by
Darre” S Darrell S. Barbara
Date: 2022.05.19
Barbara 08:31:36 -05'00"
For: Martin S. Mayer
Chief, Regulatory Division

Enclosures



Dear Permittee:

Under the terms of the nationwide permit approval granted to you, you are required by
federal regulations, to complete and return this "Completion Notice" accompanied by a
copy of your authorization letter to our office at the following address:

U.S. Army Corps of Engineers

New Orleans District
CEMVN-RGW

7400 Leake Avenue

New Orleans, Louisiana 70118-3651

If at a later date you decide not to perform the work, as approved by the nationwide
permit, please advise this office so that your file can be so noted. If you have any
questions and would like to speak with a Corps of Engineers representative, please call
(504) 862-1153.

COMPLETION NOTICE

Permit Number: MVN-2021-00885-WS (NWP # 27)

The work authorized in the permit referenced above was completed in accordance with
the Department of the Army authorization and applicable general and specific
conditions. In addition, mitigation (if required) was completed in accordance with the
permit conditions.

Name (Please print):

Signature:

Date:




STANDARD MANATEE CONDITIONS FOR IN-WATER ACTIVITIES

During in-water work in areas that potentially support manatees, all personnel associated with
the project shall be instructed and aware of the potential presence of manatees, manatee speed
zones, and the need to avoid collisions with, and injury to, manatee. All personnel shall be
advised that there are civil and criminal penalties for harming, harassing, or killing manatees
which are protected under the Marine Mammal Protection Act of 1972 and the Endangered
Species Act of 1973. Additionally, personnel shall be instructed not to attempt to feed or
otherwise interact with the animal.

All on-site personnel are responsible for observing water-related activities for the presence of
manatee(s). To minimize potential impacts to manatees in areas of their potential presence, the
permittee shall insure the following are adhered to:

All work, equipment, and vessel operation shall cease if a manatee is spotted within a
50-foot radius (buffer zone) of the active work area. Once the manatee has left the
buffer zone on its own accord (manatees must not be herded or harassed into leaving),
or after 30 minutes have passed without additional sightings of manatee(s) in the buffer
zone, in-water work can resume under careful observation for manatee(s).

If a manatee(s) is sighted in or near the project area, all vessels associated with the
project shall operate at “no wake/idle” speeds within the construction area and at all
times while in waters where the draft of the vessel provides less than a four-foot
clearance from the bottom. Vessels shall follow routes of deep water whenever
possible.

If used, siltation or turbidity barriers shall be properly secured, made of material in which
manatees cannot become entangled, and be monitored to avoid manatee entrapment or
impeding their movement.

Temporary signs concerning manatees shall be posted prior to and during all in-water
project activities and removed upon completion. Each vessel involved in construction
activities shall display at the vessel control station or in a prominent location, visible to all
employees operating the vessel, a temporary sign at least 8%2 " X 11" reading language
similar to the following: “CAUTION BOATERS: MANATEE AREA/ IDLE SPEED IS
REQUIRED IN CONSTRUCTION AREA AND WHERE THERE IS LESS THAN FOUR
FOOT BOTTOM CLEARANCE WHEN MANATEE IS PRESENT". A second temporary
sign measuring 82 " X 11" shall be posted at a location prominently visible to all
personnel engaged in water-related activities and shall read language similar to the
following: “CAUTION: MANATEE AREA/ EQUIPMENT MUST BE SHUTDOWN
IMMEDIATELY IF A MANATEE COMES WITHIN 50 FEET OF OPERATION".

Collisions with, injury to, or sightings of manatees shall be immediately reported to the
U.S. Fish and Wildlife Service’s, Louisiana Ecological Services Office (337/291-3100)
and the Louisiana Department of Wildlife and Fisheries, Natural Heritage Program
(225/765-2821). Please provide the nature of the call (i.e., report of an incident,
manatee sighting, etc.); time of incident/sighting; and the approximate location, including
the latitude and longitude coordinates, if possible.
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Nationwide Permit 27 — Aquatic Habitat Restoration, Enhancement, and
Establishment Activities. Activities in waters of the United States associated with the
restoration, enhancement, and establishment of tidal and non-tidal wetlands and
riparian areas, the restoration and enhancement of non-tidal streams and other non-
tidal open waters, and the rehabilitation or enhancement of tidal streams, tidal wetlands,
and tidal open waters, provided those activities result in net increases in aquatic
resource functions and services.

To be authorized by this NWP, the aquatic habitat restoration, enhancement, or
establishment activity must be planned, designed, and implemented so that it results in
aquatic habitat that resembles an ecological reference. An ecological reference may be
based on the characteristics of one or more intact aquatic habitats or riparian areas of
the same type that exist in the region. An ecological reference may be based on a
conceptual model developed from regional ecological knowledge of the target aquatic
habitat type or riparian area.

To the extent that a Corps permit is required, activities authorized by this NWP include,
but are not limited to the removal of accumulated sediments; releases of sediment from
reservoirs to maintain sediment transport continuity to restore downstream habitats; the
installation, removal, and maintenance of small water control structures, dikes, and
berms, as well as discharges of dredged or fill material to restore appropriate stream
channel configurations after small water control structures, dikes, and berms are
removed; the installation of current deflectors; the enhancement, rehabilitation, or re-
establishment of riffle and pool stream structure; the placement of in-stream habitat
structures; modifications of the stream bed and/or banks to enhance, rehabilitate, or re-
establish stream meanders; the removal of stream barriers, such as undersized
culverts, fords, and grade control structures; the backfilling of artificial channels; the
removal of existing drainage structures, such as drain tiles, and the filling, blocking, or
reshaping of drainage ditches to restore wetland hydrology; the installation of structures
or fills necessary to restore or enhance wetland or stream hydrology; the construction of
small nesting islands; the construction of open water areas; the construction of oyster
habitat over unvegetated bottom in tidal waters; coral restoration or relocation activities;
shellfish seeding; activities needed to reestablish vegetation, including plowing or
discing for seed bed preparation and the planting of appropriate wetland species; re-
establishment of submerged aquatic vegetation in areas where those plant communities
previously existed; re-establishment of tidal wetlands in tidal waters where those
wetlands previously existed; mechanized land clearing to remove non-native invasive,
exotic, or nuisance vegetation; and other related activities. Only native plant species
should be planted at the site.

This NWP authorizes the relocation of non-tidal waters, including non-tidal wetlands and
streams, on the project site provided there are net increases in aquatic resource
functions and services.



2.

Except for the relocation of non-tidal waters on the project site, this NWP does not
authorize the conversion of a stream or natural wetlands to another aquatic habitat type
(e.g., the conversion of a stream to wetland or vice versa) or uplands. Changes in
wetland plant communities that occur when wetland hydrology is more fully restored
during wetland rehabilitation activities are not considered a conversion to another
aquatic habitat type. This NWP does not authorize stream channelization. This NWP
does not authorize the relocation of tidal waters or the conversion of tidal waters,
including tidal wetlands, to other aquatic uses, such as the conversion of tidal wetlands
into open water impoundments.

Compensatory mitigation is not required for activities authorized by this NWP since
these activities must result in net increases in aquatic resource functions and services.

Reversion. For enhancement, restoration, and establishment activities conducted: (1) In
accordance with the terms and conditions of a binding stream or wetland enhancement
or restoration agreement, or a wetland establishment agreement, between the
landowner and the U.S. Fish and Wildlife Service (FWS), the Natural Resources
Conservation Service (NRCS), the Farm Service Agency (FSA), the National Marine
Fisheries Service (NMFS), the National Ocean Service (NOS), U.S. Forest Service
(USFS), or their designated state cooperating agencies; (2) as voluntary wetland
restoration, enhancement, and establishment actions documented by the NRCS or
USDA Technical Service Provider pursuant to NRCS Field Office Technical Guide
standards; or (3) on reclaimed surface coal mine lands, in accordance with a Surface
Mining Control and Reclamation Act permit issued by the Office of Surface Mining
Reclamation and Enforcement (OSMRE) or the applicable state agency, this NWP also
authorizes any future discharge of dredged or fill material associated with the reversion
of the area to its documented prior condition and use (i.e., prior to the restoration,
enhancement, or establishment activities). The reversion must occur within five years
after expiration of a limited term wetland restoration or establishment agreement or
permit, and is authorized in these circumstances even if the discharge of dredged or fill
material occurs after this NWP expires. The five-year reversion limit does not apply to
agreements without time limits reached between the landowner and the FWS, NRCS,
FSA, NMFS, NOS, USFS, or an appropriate state cooperating agency. This NWP also
authorizes discharges of dredged or fill material in waters of the United States for the
reversion of wetlands that were restored, enhanced, or established on prior-converted
cropland or on uplands, in accordance with a binding agreement between the
landowner and NRCS, FSA, FWS, or their designated state cooperating agencies (even
though the restoration, enhancement, or establishment activity did not require a section
404 permit). The prior condition will be documented in the original agreement or permit,
and the determination of return to prior conditions will be made by the Federal agency
or appropriate state agency executing the agreement or permit. Before conducting any
reversion activity, the permittee or the appropriate Federal or state agency must notify
the district engineer and include the documentation of the prior condition. Once an area
has reverted to its prior physical condition, it will be subject to whatever the Corps
Regulatory requirements are applicable to that type of land at the time. The requirement
that the activity results in a net increase in aquatic resource functions and services does
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not apply to reversion activities meeting the above conditions. Except for the activities
described above, this NWP does not authorize any future discharge of dredged or fill
material associated with the reversion of the area to its prior condition. In such cases a
separate permit would be required for any reversion.

Reporting. For those activities that do not require pre-construction notification, the
permittee must submit to the district engineer a copy of: (1) the binding stream
enhancement or restoration agreement or wetland enhancement, restoration, or
establishment agreement, or a project description, including project plans and location
map; (2) the NRCS or USDA Technical Service Provider documentation for the
voluntary stream enhancement or restoration action or wetland restoration,
enhancement, or establishment action; or (3) the SMCRA permit issued by OSMRE or
the applicable state agency. The report must also include information on baseline
ecological conditions on the project site, such as a delineation of wetlands, streams,
and/or other aquatic habitats. These documents must be submitted to the district
engineer at least 30 days prior to commencing activities in waters of the United States
authorized by this NWP.

Notification: The permittee must submit a pre-construction notification to the district
engineer prior to commencing any activity (see general condition 32), except for the
following activities:

(1) Activities conducted on non-Federal public lands and private lands, in accordance
with the terms and conditions of a binding stream enhancement or restoration
agreement or wetland enhancement, restoration, or establishment agreement between
the landowner and the FWS, NRCS, FSA, NMFS, NOS, USFS or their designated state
cooperating agencies;

(2) Activities conducted in accordance with the terms and conditions of a binding coral
restoration or relocation agreement between the project proponent and the NMFS or
any of its designated state cooperating agencies;

(3) Voluntary stream or wetland restoration or enhancement action, or wetland
establishment action, documented by the NRCS or USDA Technical Service Provider
pursuant to NRCS Field Office Technical Guide standards; or

(4) The reclamation of surface coal mine lands, in accordance with an SMCRA permit
issued by the OSMRE or the applicable state agency.

However, the permittee must submit a copy of the appropriate documentation to the
district engineer to fulfill the reporting requirement.

(Authorities: Section 10 of the Rivers and Harbors Act of 1899 and Section 404 of the
Clean Water Act (Sections 10 and 404)).
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Note: This NWP can be used to authorize compensatory mitigation projects, including
mitigation banks and in-lieu fee projects. However, this NWP does not authorize the
reversion of an area used for a compensatory mitigation project to its prior condition,
since compensatory mitigation is generally intended to be permanent.

A. Nationwide Permit General Conditions

Note: To qualify for NWP authorization, the prospective permittee must comply with the
following general conditions, as applicable, in addition to any regional (see Section B) or
case-specific conditions (see Section C) imposed by the division engineer or district
engineer. Prospective permittees should review these general conditions and these
regional conditions for awareness of all requirements placed on this NWP authorization.
Prospective permittees should also take note on whether this NWP needs a separate
Clean Water Act Section 401 water quality certification and/or Coastal Zone
Management Act consistency for this NWP. This information can also be obtained in
Section C below. Every person who may wish to obtain permit authorization under one
or more NWPs, or who is currently relying on an existing or prior permit authorization
under one or more NWPs, has been and is on notice that all of the provisions of 33 CFR
330.1 through 330.6 apply to every NWP authorization. Note especially 33 CFR 330.5
relating to the modification, suspension, or revocation of any NWP authorization.

1. Navigation.

(a) No activity may cause more than a minimal adverse effect on navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through
regulations or otherwise, must be installed and maintained at the permittee's expense
on authorized facilities in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein
authorized, or if, in the opinion of the Secretary of the Army or his or her authorized
representative, said structure or work shall cause unreasonable obstruction to the free
navigation of the navigable waters, the permittee will be required, upon due notice from
the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions
caused thereby, without expense to the United States. No claim shall be made against
the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life
cycle movements of those species of aquatic life indigenous to the waterbody, including
those species that normally migrate through the area, unless the activity's primary
purpose is to impound water. All permanent and temporary crossings of waterbodies
shall be suitably culverted, bridged, or otherwise designed and constructed to maintain
low flows to sustain the movement of those aquatic species. If a bottomless culvert
cannot be used, then the crossing should be designed and constructed to minimize
adverse effects to aquatic life movements.




3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical
destruction (e.g., through excavation, fill, or downstream smothering by substantial
turbidity) of an important spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by
NWPs 4 and 48, or is a shellfish seeding or habitat restoration activity authorized by
NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from
toxic pollutants in toxic amounts (see section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply
intake structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of
water, adverse effects to the aquatic system due to accelerating the passage of water,
and/or restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be
maintained for each activity, including stream channelization, storm water management
activities, and temporary and permanent road crossings, except as provided below. The
activity must be constructed to withstand expected high flows. The activity must not
restrict or impede the passage of normal or high flows, unless the primary purpose of
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the
aquatic environment (e.g., stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and
all exposed soil and other fills, as well as any work below the ordinary high water mark
or high tide line, must be permanently stabilized at the earliest practicable date.
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Permittees are encouraged to perform work within waters of the United States during
periods of low-flow or no-flow, or during low tides.

13.Removal of Temporary Structures and Fills. Temporary structures must be removed,
to the maximum extent practicable, after their use has been discontinued. Temporary
fills must be removed in their entirety and the affected areas returned to pre-
construction elevations. The affected areas must be revegetated, as appropriate.

14.Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP
general conditions, as well as any activity-specific conditions added by the district
engineer to an NWP authorization.

15.Single and Complete Project. The activity must be a single and complete project.
The same NWP cannot be used more than once for the same single and complete
project.

16. Wild and Scenic Rivers.

(a) No NWP activity may occur in a component of the National Wild and Scenic River
System, or in a river officially designated by Congress as a “study river” for possible
inclusion in the system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for such river, has
determined in writing that the proposed activity will not adversely affect the Wild and
Scenic River designation or study status.

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic
River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, the
permittee must submit a pre-construction notification (see general condition 32). The
district engineer will coordinate the PCN with the Federal agency with direct
management responsibility for that river. Permittees shall not begin the NWP activity
until notified by the district engineer that the Federal agency with direct management
responsibility for that river has determined in writing that the proposed NWP activity will
not adversely affect the Wild and Scenic River designation or study status.

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate
Federal land management agency responsible for the designated Wild and Scenic River
or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land
Management, U.S. Fish and Wildlife Service). Information on these rivers is also
available at: http://www.rivers.gov/.

17.Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.



18.Endangered Species.

(a) No activity is authorized under any NWP which is likely to directly or indirectly
jeopardize the continued existence of a threatened or endangered species or a species
proposed for such designation, as identified under the Federal Endangered Species Act
(ESA), or which will directly or indirectly destroy or adversely modify designated critical
habitat or critical habitat proposed for such designation. No activity is authorized under
any NWP which “may affect” a listed species or critical habitat, unless ESA section 7
consultation addressing the consequences of the proposed activity on listed species or
critical habitat has been completed. See 50 CFR 402.02 for the definition of “effects of
the action” for the purposes of ESA section 7 consultation, as well as 50 CFR 402.17,
which provides further explanation under ESA section 7 regarding “activities that are
reasonably certain to occur” and “consequences caused by the proposed action.”

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA (see 33 CFR 330.4(f)(1)). If pre-construction notification is
required for the proposed activity, the Federal permittee must provide the district
engineer with the appropriate documentation to demonstrate compliance with those
requirements. The district engineer will verify that the appropriate documentation has
been submitted. If the appropriate documentation has not been submitted, additional
ESA section 7 consultation may be necessary for the activity and the respective federal
agency would be responsible for fulfilling its obligation under section 7 of the ESA.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if any listed species (or species proposed for listing) or designated critical
habitat (or critical habitat proposed such designation) might be affected or is in the
vicinity of the activity, or if the activity is located in designated critical habitat or critical
habitat proposed for such designation, and shall not begin work on the activity until
notified by the district engineer that the requirements of the ESA have been satisfied
and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species (or species proposed for listing) or designated critical
habitat (or critical habitat proposed for such designation), the pre-construction
notification must include the name(s) of the endangered or threatened species (or
species proposed for listing) that might be affected by the proposed activity or that
utilize the designated critical habitat (or critical habitat proposed for such designation)
that might be affected by the proposed activity. The district engineer will determine
whether the proposed activity “may affect” or will have “no effect” to listed species and
designated critical habitat and will notify the non-Federal applicant of the Corps’
determination within 45 days of receipt of a complete pre-construction notification. For
activities where the non-Federal applicant has identified listed species (or species
proposed for listing) or designated critical habitat (or critical habitat proposed for such
designation) that might be affected or is in the vicinity of the activity, and has so notified
the Corps, the applicant shall not begin work until the Corps has provided notification
that the proposed activity will have “no effect” on listed species (or species proposed for
listing or designated critical habitat (or critical habitat proposed for such designation), or
until ESA section 7 consultation or conference has been completed. If the non-Federal
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applicant has not heard back from the Corps within 45 days, the applicant must still wait
for notification from the Corps.

(d) As a result of formal or informal consultation or conference with the FWS or NMFS
the district engineer may add species-specific permit conditions to the NWPs.

(e) Authorization of an activity by an NWP does not authorize the “take” of a threatened
or endangered species as defined under the ESA. In the absence of separate
authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take”
provisions, etc.) from the FWS or the NMFS, the Endangered Species Act prohibits any
person subject to the jurisdiction of the United States to take a listed species, where
"take" means to harass, harm, pursue, hunt, shoot, wound, Kill, trap, capture, or collect,
or to attempt to engage in any such conduct. The word “harm” in the definition of “take"
means an act which actually Kills or injures wildlife. Such an act may include significant
habitat modification or degradation where it actually kills or injures wildlife by
significantly impairing essential behavioral patterns, including breeding, feeding or
sheltering.

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take
permit with an approved Habitat Conservation Plan for a project or a group of projects
that includes the proposed NWP activity, the non-federal applicant should provide a
copy of that ESA section 10(a)(1)(B) permit with the PCN required by paragraph (c) of
this general condition. The district engineer will coordinate with the agency that issued
the ESA section 10(a)(1)(B) permit to determine whether the proposed NWP activity
and the associated incidental take were considered in the internal ESA section 7
consultation conducted for the ESA section 10(a)(1)(B) permit. If that coordination
results in concurrence from the agency that the proposed NWP activity and the
associated incidental take were considered in the internal ESA section 7 consultation for
the ESA section 10(a)(1)(B) permit, the district engineer does not need to conduct a
separate ESA section 7 consultation for the proposed NWP activity. The district
engineer will notify the non-federal applicant within 45 days of receipt of a complete pre-
construction notification whether the ESA section 10(a)(1)(B) permit covers the
proposed NWP activity or whether additional ESA section 7 consultation is required.

(9) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the FWS and NMFS or their world
wide web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://www.nmfs.noaa.gov/pr/species/esal respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
ensuring that an action authorized by an NWP complies with the Migratory Bird Treaty
Act and the Bald and Golden Eagle Protection Act. The permittee is responsible for
contacting the appropriate local office of the U.S. Fish and Wildlife Service to determine
what measures, if any, are necessary or appropriate to reduce adverse effects to
migratory birds or eagles, including whether "incidental take" permits are necessary and
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available under the Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act
for a particular activity.

20. Historic Properties.

(a) No activity is authorized under any NWP which may have the potential to cause
effects to properties listed, or eligible for listing, in the National Register of Historic
Places until the requirements of Section 106 of the National Historic Preservation Act
(NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of section 106 of the National Historic Preservation Act (see 33 CFR
330.4(g)(1)). If pre-construction notification is required for the proposed NWP activity,
the Federal permittee must provide the district engineer with the appropriate
documentation to demonstrate compliance with those requirements. The district
engineer will verify that the appropriate documentation has been submitted. If the
appropriate documentation is not submitted, then additional consultation under section
106 may be necessary. The respective federal agency is responsible for fulfilling its
obligation to comply with section 106.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the NWP activity might have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for
listing on the National Register of Historic Places, including previously unidentified
properties. For such activities, the pre-construction notification must state which historic
properties might have the potential to be affected by the proposed NWP activity or
include a vicinity map indicating the location of the historic properties or the potential for
the presence of historic properties. Assistance regarding information on the location of,
or potential for, the presence of historic properties can be sought from the State Historic
Preservation Officer, Tribal Historic Preservation Officer, or designated tribal
representative, as appropriate, and the National Register of Historic Places (see 33
CFR 330.4(g)). When reviewing pre-construction notifications, district engineers will
comply with the current procedures for addressing the requirements of section 106 of
the National Historic Preservation Act. The district engineer shall make a reasonable
and good faith effort to carry out appropriate identification efforts commensurate with
potential impacts, which may include background research, consultation, oral history
interviews, sample field investigation, and/or field survey. Based on the information
submitted in the PCN and these identification efforts, the district engineer shall
determine whether the proposed NWP activity has the potential to cause effects on the
historic properties. Section 106 consultation is not required when the district engineer
determines that the activity does not have the potential to cause effects on historic
properties (see 36 CFR 800.3(a)). Section 106 consultation is required when the district
engineer determines that the activity has the potential to cause effects on historic
properties. The district engineer will conduct consultation with consulting parties
identified under 36 CFR 800.2(c) when he or she makes any of the following effect
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determinations for the purposes of section 106 of the NHPA: no historic properties
affected, no adverse effect, or adverse effect.

(d) Where the non-Federal applicant has identified historic properties on which the
proposed NWP activity might have the potential to cause effects and has so notified the
Corps, the non-Federal applicant shall not begin the activity until notified by the district
engineer either that the activity has no potential to cause effects to historic properties or
that NHPA section 106 consultation has been completed. For non-federal permittees,
the district engineer will notify the prospective permittee within 45 days of receipt of a
complete pre-construction notification whether NHPA section 106 consultation is
required. If NHPA section 106 consultation is required, the district engineer will notify
the non-Federal applicant that he or she cannot begin the activity until section 106
consultation is completed. If the non-Federal applicant has not heard back from the
Corps within 45 days, the applicant must still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C.
306113) prevents the Corps from granting a permit or other assistance to an applicant
who, with intent to avoid the requirements of section 106 of the NHPA, has intentionally
significantly adversely affected a historic property to which the permit would relate, or
having legal power to prevent it, allowed such significant adverse effect to occur, unless
the Corps, after consultation with the Advisory Council on Historic Preservation (ACHP),
determines that circumstances justify granting such assistance despite the adverse
effect created or permitted by the applicant. If circumstances justify granting the
assistance, the Corps is required to notify the ACHP and provide documentation
specifying the circumstances, the degree of damage to the integrity of any historic
properties affected, and proposed mitigation. This documentation must include any
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the
undertaking occurs on or affects historic properties on tribal lands or affects properties
of interest to those tribes, and other parties known to have a legitimate interest in the
impacts to the permitted activity on historic properties.

21.Discovery of Previously Unknown Remains and Artifacts. Permittees that discover
any previously unknown historic, cultural or archeological remains and artifacts while
accomplishing the activity authorized by an NWP, they must immediately notify the
district engineer of what they have found, and to the maximum extent practicable, avoid
construction activities that may affect the remains and artifacts until the required
coordination has been completed. The district engineer will initiate the Federal, Tribal,
and state coordination required to determine if the items or remains warrant a recovery
effort or if the site is eligible for listing in the National Register of Historic Places.

22.Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research
Reserves. The district engineer may designate, after notice and opportunity for public
comment, additional waters officially designated by a state as having particular
environmental or ecological significance, such as outstanding national resource waters
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or state natural heritage sites. The district engineer may also designate additional
critical resource waters after notice and opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52,
57 and 58 for any activity within, or directly affecting, critical resource waters, including
wetlands adjacent to such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 54,
notification is required in accordance with general condition 32, for any activity proposed
by permittees in the designated critical resource waters including wetlands adjacent to
those waters. The district engineer may authorize activities under these NWPs only
after she or he determines that the impacts to the critical resource waters will be no
more than minimal.

23. Mitigation. The district engineer will consider the following factors when determining
appropriate and practicable mitigation necessary to ensure that the individual and
cumulative adverse environmental effects are no more than minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the United States to the maximum
extent practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating
for resource losses) will be required to the extent necessary to ensure that the individual
and cumulative adverse environmental effects are no more than minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless
the district engineer determines in writing that either some other form of mitigation
would be more environmentally appropriate or the adverse environmental effects of the
proposed activity are no more than minimal, and provides an activity-specific waiver of
this requirement. For wetland losses of 1/10-acre or less that require pre-construction
notification, the district engineer may determine on a case-by-case basis that
compensatory mitigation is required to ensure that the activity results in only minimal
adverse environmental effects.

(d) Compensatory mitigation at a minimum one-for-one ratio will be required for all
losses of stream bed that exceed 3/100-acre and require pre-construction notification,
unless the district engineer determines in writing that either some other form of
mitigation would be more environmentally appropriate or the adverse environmental
effects of the proposed activity are no more than minimal, and provides an activity-
specific waiver of this requirement. This compensatory mitigation requirement may be
satisfied through the restoration or enhancement of riparian areas next to streams in
accordance with paragraph (e) of this general condition. For losses of stream bed of
3/100-acre or less that require preconstruction notification, the district engineer may
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determine on a case-by-case basis that compensatory mitigation is required to ensure
that the activity results in only minimal adverse environmental effects. Compensatory
mitigation for losses of streams should be provided, if practicable, through stream
rehabilitation, enhancement, or preservation, since streams are difficult-to-replace
resources (see 33 CFR 332.3(e)(3)).

(e) Compensatory mitigation plans for NWP activities in or near streams or other open
waters will normally include a requirement for the restoration or enhancement,
maintenance, and legal protection (e.g., conservation easements) of riparian areas next
to open waters. In some cases, the restoration or maintenance/protection of riparian
areas may be the only compensatory mitigation required. If restoring riparian areas
involves planting vegetation, only native species should be planted. The width of the
required riparian area will address documented water quality or aquatic habitat loss
concerns. Normally, the riparian area will be 25 to 50 feet wide on each side of the
stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. If it is not possible to restore or
maintain/protect a riparian area on both sides of a stream, or if the waterbody is a lake
or coastal waters, then restoring or maintaining/protecting a riparian area along a single
bank or shoreline may be sufficient. Where both wetlands and open waters exist on the
project site, the district engineer will determine the appropriate compensatory mitigation
(e.g., riparian areas and/or wetlands compensation) based on what is best for the
aquatic environment on a watershed basis. In cases where riparian areas are
determined to be the most appropriate form of minimization or compensatory mitigation,
the district engineer may waive or reduce the requirement to provide wetland
compensatory mitigation for wetland losses.

(f) Compensatory mitigation projects provided to offset losses of aquatic resources
must comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate
compensatory mitigation option if compensatory mitigation is necessary to ensure
that the activity results in no more than minimal adverse environmental effects. For
the NWPs, the preferred mechanism for providing compensatory mitigation is
mitigation bank credits or in-lieu fee program credits (see 33 CFR 332.3(b)(2) and
(3)). However, if an appropriate number and type of mitigation bank or in-lieu credits
are not available at the time the PCN is submitted to the district engineer, the district
engineer may approve the use of permittee-responsible mitigation.

(2) The amount of compensatory mitigation required by the district engineer must
be sufficient to ensure that the authorized activity results in no more than minimal
individual and cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)).
(See also 33 CFR 332.3(f).)

(8) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, aquatic resource restoration should be the first compensatory
mitigation option considered for permittee-responsible mitigation.
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(4) If permittee-responsible mitigation is the proposed option, the prospective
permittee is responsible for submitting a mitigation plan. A conceptual or detailed
mitigation plan may be used by the district engineer to make the decision on the
NWP verification request, but a final mitigation plan that addresses the applicable
requirements of 33 CFR 332.4(c)(2) through (14) must be approved by the district
engineer before the permittee begins work in waters of the United States, unless the
district engineer determines that prior approval of the final mitigation plan is not
practicable or not necessary to ensure timely completion of the required
compensatory mitigation (see 33 CFR 332.3(k)(3)). If permittee-responsible
mitigation is the proposed option, and the proposed compensatory mitigation site is
located on land in which another federal agency holds an easement, the district
engineer will coordinate with that federal agency to determine if proposed
compensatory mitigation project is compatible with the terms of the easement.

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan needs to address only the baseline conditions at the impact site and
the number of credits to be provided (see 33 CFR 332.4(c)(1)(ii))-

(6) Compensatory mitigation requirements (e.g., resource type and amount to be
provided as compensatory mitigation, site protection, ecological performance
standards, monitoring requirements) may be addressed through conditions added to
the NWP authorization, instead of components of a compensatory mitigation plan
(see 33 CFR 332.4(c)(1)(ii)).

(g) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-
acre, it cannot be used to authorize any NWP activity resulting in the loss of greater
than 1/2-acre of waters of the United States, even if compensatory mitigation is
provided that replaces or restores some of the lost waters. However, compensatory
mitigation can and should be used, as necessary, to ensure that an NWP activity
already meeting the established acreage limits also satisfies the no more than minimal
impact requirement for the NWPs.

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or
permittee-responsible mitigation. When developing a compensatory mitigation proposal,
the permittee must consider appropriate and practicable options consistent with the
framework at 33 CFR 332.3(b). For activities resulting in the loss of marine or estuarine
resources, permittee-responsible mitigation may be environmentally preferable if there
are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine
credits available for sale or transfer to the permittee. For permittee-responsible
mitigation, the special conditions of the NWP verification must clearly indicate the party
or parties responsible for the implementation and performance of the compensatory
mitigation project, and, if required, its long-term management.



-14-

(i) Where certain functions and services of waters of the United States are permanently
adversely affected by a regulated activity, such as discharges of dredged or fill material
into waters of the United States that will convert a forested or scrub-shrub wetland to a
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may
be required to reduce the adverse environmental effects of the activity to the no more
than minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to
demonstrate that the structures comply with established state or federal, dam safety
criteria or have been designed by qualified persons. The district engineer may also
require documentation that the design has been independently reviewed by similarly
qualified persons, and appropriate modifications made to ensure safety.

25.Water Quality.

(a) Where the certifying authority (state, authorized tribe, or EPA, as appropriate) has
not previously certified compliance of an NWP with CWA section 401, a CWA section
401 water quality certification for the proposed discharge must be obtained or waived
(see 33 CFR 330.4(c)). If the permittee cannot comply with all of the conditions of a
water quality certification previously issued by certifying authority for the issuance of the
NWP, then the permittee must obtain a water quality certification or waiver for the
proposed discharge in order for the activity to be authorized by an NWP.

(b) If the NWP activity requires pre-construction notification and the certifying authority
has not previously certified compliance of an NWP with CWA section 401, the proposed
discharge is not authorized by an NWP until water quality certification is obtained or
waived. If the certifying authority issues a water quality certification for the proposed
discharge, the permittee must submit a copy of the certification to the district engineer.
The discharge is not authorized by an NWP until the district engineer has notified the
permittee that the water quality certification requirement has been satisfied by the
issuance of a water quality certification or a waiver.

(c) The district engineer or certifying authority may require additional water quality
management measures to ensure that the authorized activity does not result in more
than minimal degradation of water quality.

26.Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state
coastal zone management consistency concurrence must be obtained, or a
presumption of concurrence must occur (see 33 CFR 330.4(d)). If the permittee cannot
comply with all of the conditions of a coastal zone management consistency
concurrence previously issued by the state, then the permittee must obtain an individual
coastal zone management consistency concurrence or presumption of concurrence in
order for the activity to be authorized by an NWP. The district engineer or a state may
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require additional measures to ensure that the authorized activity is consistent with state
coastal zone management requirements.

27.Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e))
and with any case specific conditions added by the Corps or by the state, Indian Tribe,
or U.S. EPA in its CWA section 401 Water Quality Certification, or by the state in its
Coastal Zone Management Act consistency determination.

28.Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is authorized, subject to the following restrictions:

(a) If only one of the NWPs used to authorize the single and complete project has a
specified acreage limit, the acreage loss of waters of the United States cannot exceed
the acreage limit of the NWP with the highest specified acreage limit. For example, if a
road crossing over tidal waters is constructed under NWP 14, with associated bank
stabilization authorized by NWP 13, the maximum acreage loss of waters of the United
States for the total project cannot exceed 1/3-acre.

(b) If one or more of the NWPs used to authorize the single and complete project has
specified acreage limits, the acreage loss of waters of the United States authorized by
those NWPs cannot exceed their respective specified acreage limits. For example, if a
commercial development is constructed under NWP 39, and the single and complete
project includes the filling of an upland ditch authorized by NWP 46, the maximum
acreage loss of waters of the United States for the commercial development under
NWP 39 cannot exceed 1/2-acre, and the total acreage loss of waters of United States
due to the NWP 39 and 46 activities cannot exceed 1 acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the
nationwide permit verification to the new owner by submitting a letter to the appropriate
Corps district office to validate the transfer. A copy of the nationwide permit verification
must be attached to the letter, and the letter must contain the following statement and
signature:

“When the structures or work authorized by this nationwide permit are still in
existence at the time the property is transferred, the terms and conditions of this
nationwide permit, including any special conditions, will continue to be binding on the
new owner(s) of the property. To validate the transfer of this nationwide permit and
the associated liabilities associated with compliance with its terms and conditions,
have the transferee sign and ate below.”
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(Transferee)

(Date)

30.Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the
authorized activity and implementation of any required compensatory mitigation. The
success of any required permittee-responsible mitigation, including the achievement of
ecological performance standards, will be addressed separately by the district
engineer. The Corps will provide the permittee the certification document with the NWP
verification letter. The certification document will include:

(a) A statement that the authorized activity was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or
in-lieu fee program are used to satisfy the compensatory mitigation requirements, the
certification must include the documentation required by 33 CFR 332.3(1)(3) to confirm
that the permittee secured the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the activity and
mitigation. The completed certification document must be submitted to the district
engineer within 30 days of completion of the authorized activity or the implementation
of any required compensatory mitigation, whichever occurs later.

31. Activities Affecting Structures or Works Built by the United States. If an NWP
activity also requires review by, or permission from, the Corps pursuant to 33 U.S.C.
408 because it will alter or temporarily or permanently occupy or use a U.S. Army
Corps of Engineers (USACE) federally authorized Civil Works project (a “USACE
project”), the prospective permittee must submit a pre-construction notification. See
paragraph (b)(10) of general condition 32. An activity that requires section 408
permission and/or review is not authorized by an NWP until the appropriate Corps
office issues the section 408 permission or completes its review to alter, occupy, or use
the USACE project, and the district engineer issues a written NWP verification.

32. Pre-Construction Notification.

(a) Timing. Where required by the terms of the NWP, the prospective permittee must
notify the district engineer by submitting a pre-construction notification (PCN) as early
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as possible. The district engineer must determine if the PCN is complete within 30
calendar days of the date of receipt and, if the PCN is determined to be incomplete,
notify the prospective permittee within that 30 day period to request the additional
information necessary to make the PCN complete. The request must specify the
information needed to make the PCN complete. As a general rule, district engineers
will request additional information necessary to make the PCN complete only once.
However, if the prospective permittee does not provide all of the requested information,
then the district engineer will notify the prospective permittee that the PCN is still
incomplete and the PCN review process will not commence until all of the requested
information has been received by the district engineer. The prospective permittee shall
not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may
proceed under the NWP with any special conditions imposed by the district or
division engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the
complete PCN and the prospective permittee has not received written notice from
the district or division engineer. However, if the permittee was required to notify the
Corps pursuant to general condition 18 that listed species or critical habitat might
be affected or are in the vicinity of the activity, or to notify the Corps pursuant to
general condition 20 that the activity might have the potential to cause effects to
historic properties, the permittee cannot begin the activity until receiving written
notification from the Corps that there is “no effect” on listed species or “no potential
to cause effects” on historic properties, or that any consultation required under
Section 7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or section 106
of the National Historic Preservation Act (see 33 CFR 330.4(g)) has been
completed. If the proposed activity requires a written waiver to exceed specified
limits of an NWP, the permittee may not begin the activity until the district engineer
issues the waiver. If the district or division engineer notifies the permittee in writing
that an individual permit is required within 45 calendar days of receipt of a complete
PCN, the permittee cannot begin the activity until an individual permit has been
obtained. Subsequently, the permittee’s right to proceed under the NWP may be
modified, suspended, or revoked only in accordance with the procedure set forth in
33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;
(2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use
to authorize the proposed activity;
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(4) (i) A description of the proposed activity; the activity’s purpose; direct and
indirect adverse environmental effects the activity would cause, including the
anticipated amount of loss of wetlands, other special aquatic sites, and other
waters expected to result from the NWP activity, in acres, linear feet, or other
appropriate unit of measure; a description of any proposed mitigation measures
intended to reduce the adverse environmental effects caused by the proposed
activity; and any other NWP(s), regional general permit(s), or individual permit(s)
used or intended to be used to authorize any part of the proposed project or any
related activity, including other separate and distant crossings for linear projects
that require Department of the Army authorization but do not require pre-
construction notification. The description of the proposed activity and any
proposed mitigation measures should be sufficiently detailed to allow the district
engineer to determine that the adverse environmental effects of the activity will be
no more than minimal and to determine the need for compensatory mitigation or
other mitigation measures. (ii) For linear projects where one or more single and
complete crossings require pre-construction notification, the PCN must include the
quantity of anticipated losses of wetlands, other special aquatic sites, and other
waters for each single and complete crossing of those wetlands, other special
aquatic sites, and other waters (including those single and complete crossings
authorized by an NWP but do not require PCNs). This information will be used by
the district engineer to evaluate the cumulative adverse environmental effects of
the proposed linear project, and does not change those non-PCN NWP activities
into NWP PCNSs. (iii) Sketches should be provided when necessary to show that
the activity complies with the terms of the NWP. (Sketches usually clarify the
activity and when provided results in a quicker decision. Sketches should contain
sufficient detail to provide an illustrative description of the proposed activity (e.g.,
a conceptual plan), but do not need to be detailed engineering plans);

(5) The PCN must include a delineation of wetlands, other special aquatic sites,
and other waters, such as lakes and ponds, and perennial and intermittent
streams, on the project site. Wetland delineations must be prepared in
accordance with the current method required by the Corps. The permittee may
ask the Corps to delineate the special aquatic sites and other waters on the
project site, but there may be a delay if the Corps does the delineation, especially
if the project site is large or contains many wetlands, other special aquatic sites,
and other waters. Furthermore, the 45-day period will not start until the delineation
has been submitted to or completed by the Corps, as appropriate;

(6) If the proposed activity will result in the loss of greater than 1/10-acre of
wetlands or 3/100-acre of stream bed and a PCN is required, the prospective
permittee must submit a statement describing how the mitigation requirement will
be satisfied, or explaining why the adverse environmental effects are no more
than minimal and why compensatory mitigation should not be required. As an
alternative, the prospective permittee may submit a conceptual or detailed
mitigation plan.
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(7) For non-federal permittees, if any listed species (or species proposed for
listing) or designated critical habitat (or critical habitat proposed for such
designation) might be affected or is in the vicinity of the activity, or if the activity is
located in designated critical habitat (or critical habitat proposed for such
designation), the PCN must include the name(s) of those endangered or
threatened species (or species proposed for listing) that might be affected by the
proposed activity or utilize the designated critical habitat (or critical habitat
proposed for such designation) that might be affected by the proposed activity.
For NWP activities that require pre-construction notification, Federal permittees
must provide documentation demonstrating compliance with the Endangered
Species Act;

(8) For non-federal permittees, if the NWP activity might have the potential to
cause effects to a historic property listed on, determined to be eligible for listing
on, or potentially eligible for listing on, the National Register of Historic Places, the
PCN must state which historic property might have the potential to be affected by
the proposed activity or include a vicinity map indicating the location of the historic
property. For NWP activities that require pre-construction notification, Federal
permittees must provide documentation demonstrating compliance with section
106 of the National Historic Preservation Act;

(9) For an activity that will occur in a component of the National Wild and Scenic
River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, the
PCN must identify the Wild and Scenic River or the “study river’ (see general
condition 16); and

(10) For an NWP activity that requires permission from, or review by, the Corps
pursuant to 33 U.S.C. 408 because it will alter or temporarily or permanently
occupy or use a U.S. Army Corps of Engineers federally authorized civil works
project, the pre-construction notification must include a statement confirming that
the project proponent has submitted a written request for section 408 permission
from, or review by, the Corps office having jurisdiction over that USACE project.

(c) Form of Pre-Construction Notification: The nationwide permit pre-construction
notification form (Form ENG 6082) should be used for NWP PCNs. A letter containing
the required information may also be used. Applicants may provide electronic files of
PCNs and supporting materials if the district engineer has established tools and
procedures for electronic submittals.

(d) Agency Coordination:

(1) The district engineer will consider any comments from Federal and state
agencies concerning the proposed activity’s compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the activity’s adverse
environmental effects so that they are no more than minimal.
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(2) Agency coordination is required for: (i) all NWP activities that require pre-
construction notification and result in the loss of greater than 1/2-acre of waters of
the United States; (ii) NWP 13 activities in excess of 500 linear feet, fills greater
than one cubic yard per running foot, or involve discharges of dredged or fill
material into special aquatic sites; and (iii) NWP 54 activities in excess of 500 linear
feet, or that extend into the waterbody more than 30 feet from the mean low water
line in tidal waters or the ordinary high water mark in the Great Lakes.

(3) When agency coordination is required, the district engineer will immediately
provide (e.g., via e-mail, facsimile transmission, overnight mail, or other expeditious
manner) a copy of the complete PCN to the appropriate Federal or state offices
(FWS, state natural resource or water quality agency, EPA, and, if appropriate, the
NMFS). With the exception of NWP 37, these agencies will have 10 calendar days
from the date the material is transmitted to notify the district engineer via telephone,
facsimile transmission, or e-mail that they intend to provide substantive, site-
specific comments. The comments must explain why the agency believes the
adverse environmental effects will be more than minimal. If so contacted by an
agency, the district engineer will wait an additional 15 calendar days before making
a decision on the pre-construction notification. The district engineer will fully
consider agency comments received within the specified time frame concerning the
proposed activity’s compliance with the terms and conditions of the NWPs,
including the need for mitigation to ensure that the net adverse environmental
effects of the proposed activity are no more than minimal. The district engineer will
provide no response to the resource agency, except as provided below. The district
engineer will indicate in the administrative record associated with each pre-
construction notification that the resource agencies’ concerns were considered. For
NWP 37, the emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard to life or a
significant loss of property or economic hardship will occur. The district engineer will
consider any comments received to decide whether the NWP 37 authorization
should be modified, suspended, or revoked in accordance with the procedures at
33 CFR 330.5.

(4) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any
Essential Fish Habitat conservation recommendations, as required by section

305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and Management Act.

(5) Applicants are encouraged to provide the Corps with either electronic files or
multiple copies of pre-construction notifications to expedite agency coordination.
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B. Regional Conditions for all Nationwide Permits in the state of Louisiana
approved for reissuance/issuance on February 3, 2022.

Regional Condition 1. No regulated activity may cause the permanent loss or the
conversion of greater than 'z acre of cypress swamp and/or cypress-tupelo swamp.

Regional Condition 2. No regulated activity may cause the permanent loss or the
conversion of greater than 2 acre of coastal prairie, pine savanna, and/or pitcher plant
bogs.

Regional Condition 3. No regulated activity is authorized under any NWP permit
which has been determined to have an adverse impact upon a federal or state
designated rookery and/or bird sanctuary.

Regional Condition 4. Dredged and/or fill material placed within wetlands and other
waters must be free of contaminants.

Regional Condition 5. For work within the Louisiana Coastal Zone and/or the Outer
Continental Shelf off Louisiana;

a. The New Orleans District’'s Programmatic General Permit (PGP) generally
supersedes the Nationwide Permit authorization for regulated activities located within
the Louisiana Coastal Zone as incorporated within the New Orleans Corps District
boundaries. Projects typically will not qualify for a Nationwide Permit if they qualify for
the Programmatic General Permit.

b. A joint permit application for work must first be submitted to the Louisiana
Department of Natural Resources, Office of Coastal Management (OCM). OCM will
then forward the request to the Corps of Engineers-New Orleans District.

c. NWP requests that have not received a Coastal Use Permit or other consistency
determination from the OCM would be processed by the Corps. However, any granted
authorization may be conditioned to require the applicant to obtain appropriate
authorization from OCM before the NWP is valid.

Regional Condition 6. A pre-construction notification, as defined under nationwide
general condition 32, will be provided for all regulated activities, excluding Nationwide
20, that

a. Adversely affects greater than 1/10 acre of wetlands within the Louisiana Coastal
Zone, and/or;

b. Adversely impacts a Louisiana designated Natural and Scenic River or a state or federal
wetland/wildlife management area and/or refuge.
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Regional Condition 7, Supplement to General Condition 2 — Aquatic Life
Movement. To support compliance with General Condition 2 of the NWPs, culverts
must be sufficiently sized to maintain expected high water flows and be installed at a
sufficient depth to maintain low flows to sustain the movement of aquatic species.

Regional Condition 8, ESA Additional Information. NWP GC 18(g) provides links to
information about threatened and endangered species and their critical habitat from
FWS and NMFS. Within the State of Louisiana, additional information can also be
obtained from LDWF at their world wide web pages at
https://www.wlf.louisiana.gov/page/request-wildlife-diversity-project-review-or-digital-
data.

C. Regional Conditions Specific to Nationwide Permit 27 in the state of Louisiana

No regulated activities shall be authorized that would convert tidal wetlands to
another aquatic habitat type.

D. Water Quality Nationwide Permit Regional Conditions for “Indian Country”
Lands within the state of Louisiana

The Environmental Protection Agency (EPA) is the agency required to address water
quality certification of the 2012 nationwide permits (NWPs) in Indian country’ where a
tribe has not received treatment in the same manner as a state for the Clean Water Act
(CWA) Section 401 program. Tribes which have received treatment in the same
manner as a state (TAS) for the water quality standards and §401 certification programs
and which have EPA-approved water quality standards will be contacted by the Corps
of Engineers for the water quality certification process. EPA is the agency required to
address water quality certification for tribes that have not received TAS for the water
quality standards and 401 certification programs. At this time, no Indian tribes in
Louisiana have CWA Section 401 authority.

1. The permittee shall conduct all work in such a manner to comply with all U.S. Army
Corps of Engineers §404 permit conditions.

2. The permittee shall keep a copy of this certification with conditions at the project site
during all phases of construction. All contractors or subcontractors involved in the
project must be provided a copy of this certification prior to commencement of activities.

3. All heavy equipment used in the project areas shall be steam cleaned before the
start of the project and inspected daily for leaks. Leaking equipment must not be used

! “Indian Country”, as defined in 18 U.S.C. 1151, means: (1) all land within the limits of any Indian reservation
under the jurisdiction of the United States government, not withstanding the issuance of any patent, and including
rights-of-way running through the reservation; (2) all dependent Indian communities within the borders of the
United States whether within the original or subsequently acquired territory thereof, and whether within or without
the limits of a State; and (3) all Indian allotments, the Indian titles to which have not been extinguished, including
rights-of-way running through the same.
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in or near surface water or in a wetland area. Equipment shall be parked outside the
waterbody when not in use.

4. All fuels, oil, hydraulic fluid, or other substances of this nature must not be stored,
temporarily or otherwise, within the normal floodplain or the wetland. A secondary
containment system for these items shall be used in the event the primary containment
system leaks. Refueling or servicing of equipment must not take place within 100 feet
of any watercourse or within the wetland area.

5. The construction area shall be protected such that a runoff event will not move soil
or contaminants to surface water or away from the construction site. These measures
shall be in place prior to the commencement of activities and inspected daily.

6. Temporary mats must be placed on stream banks, riparian areas, and wetlands, to
minimize impacts to soil and vegetation from heavy equipment. Temporary access
roads must be restored to pre-project conditions.

7. All asphalt, concrete, and other construction materials must be properly handled and
contained to prevent releases to the stream channels. All concrete that is to be poured
must be fully contained in mortar-tight forms to prevent accidental releases to surface
water or ground water. No discharge of any concrete to surface water or ground water
may occur. Dumping of waste materials near watercourses is strictly prohibited.

8. Work in a stream channel should be limited to periods of no flow when practicable,
and must be limited to periods of low flow. Avoid working within the channel during
spring runoff or summer thunderstorm season.

9. When working in a stream channel, flowing water must be temporarily diverted
around the work area to minimize sedimentation and turbidity problems. Acceptable
diversion structures are non-erosive and include (but are not limited to) sand bags,
water bladders, concrete barriers lined with plastic, and flumes.

10. The permittee shall restore all areas disturbed by construction activities to pre-
project conditions. This shall include restoration of surface contours, stabilization of the
soil, and restoration of appropriate native vegetation to establish permanent cover.

E. District Engineer’s Decision.

1. In reviewing the PCN for the proposed activity, the district engineer will determine
whether the activity authorized by the NWP will result in more than minimal individual or
cumulative adverse environmental effects or may be contrary to the public interest. If a
project proponent requests authorization by a specific NWP, the district engineer should
issue the NWP verification for that activity if it meets the terms and conditions of that
NWP, unless he or she determines, after considering mitigation, that the proposed
activity will result in more than minimal individual and cumulative adverse effects on the
aquatic environment and other aspects of the public interest and exercises discretionary
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authority to require an individual permit for the proposed activity. For a linear project,
this determination will include an evaluation of the single and complete crossings of
waters of the United States that require PCNs to determine whether they individually
satisfy the terms and conditions of the NWP(s), as well as the cumulative effects caused
by all of the crossings of waters of the United States authorized by an NWP. If an
applicant requests a waiver of an applicable limit, as provided for in NWPs 13, 36, or 54,
the district engineer will only grant the waiver upon a written determination that the
NWP activity will result in only minimal individual and cumulative adverse environmental
effects.

2. When making minimal adverse environmental effects determinations the district
engineer will consider the direct and indirect effects caused by the NWP activity. He or
she will also consider the cumulative adverse environmental effects caused by activities
authorized by an NWP and whether those cumulative adverse environmental effects are
no more than minimal. The district engineer will also consider site specific factors, such
as the environmental setting in the vicinity of the NWP activity, the type of resource that
will be affected by the NWP activity, the functions provided by the aquatic resources
that will be affected by the NWP activity, the degree or magnitude to which the aquatic
resources perform those functions, the extent that aquatic resource functions will be lost
as a result of the NWP activity (e.g., partial or complete loss), the duration of the
adverse effects (temporary or permanent), the importance of the aquatic resource
functions to the region (e.g., watershed or ecoregion), and mitigation required by the
district engineer. If an appropriate functional or condition assessment method is
available and practicable to use, that assessment method may be used by the district
engineer to assist in the minimal adverse environmental effects determination. The
district engineer may add case-specific special conditions to the NWP authorization to
address site-specific environmental concerns.

3. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-
acre of wetlands or 3/100-acre of stream bed, the prospective permittee should submit a
mitigation proposal with the PCN. Applicants may also propose compensatory mitigation
for NWP activities with smaller impacts, or for impacts to other types of waters. The
district engineer will consider any proposed compensatory mitigation or other mitigation
measures the applicant has included in the proposal in determining whether the net
adverse environmental effects of the proposed activity are no more than minimal. The
compensatory mitigation proposal may be either conceptual or detailed. If the district
engineer determines that the activity complies with the terms and conditions of the NWP
and that the adverse environmental effects are no more than minimal, after considering
mitigation, the district engineer will notify the permittee and include any activity-specific
conditions in the NWP verification the district engineer deems necessary. Conditions for
compensatory mitigation requirements must comply with the appropriate provisions at
33 CFR 332.3(k). The district engineer must approve the final mitigation plan before the
permittee commences work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not
necessary to ensure timely completion of the required compensatory mitigation. If the
prospective permittee elects to submit a compensatory mitigation plan with the PCN, the
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district engineer will expeditiously review the proposed compensatory mitigation plan.
The district engineer must review the proposed compensatory mitigation plan within 45
calendar days of receiving a complete PCN and determine whether the proposed
mitigation would ensure that the NWP activity results in no more than minimal adverse
environmental effects. If the net adverse environmental effects of the NWP activity (after
consideration of the mitigation proposal) are determined by the district engineer to be no
more than minimal, the district engineer will provide a timely written response to the
applicant. The response will state that the NWP activity can proceed under the terms
and conditions of the NWP, including any activity-specific conditions added to the NWP
authorization by the district engineer.

4. If the district engineer determines that the adverse environmental effects of the
proposed activity are more than minimal, then the district engineer will notify the
applicant either: (a) that the activity does not qualify for authorization under the NWP
and instruct the applicant on the procedures to seek authorization under an individual
permit; (b) that the activity is authorized under the NWP subject to the applicant’s
submission of a mitigation plan that would reduce the adverse environmental effects so
that they are no more than minimal; or (c) that the activity is authorized under the NWP
with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse environmental effects,
the activity will be authorized within the 45-day PCN period (unless additional time is
required to comply with general conditions 18, 20, and/or 31), with activity-specific
conditions that state the mitigation requirements. The authorization will include the
necessary conceptual or detailed mitigation plan or a requirement that the applicant
submit a mitigation plan that would reduce the adverse environmental effects so that
they are no more than minimal. When compensatory mitigation is required, no work in
waters of the United States may occur until the district engineer has approved a specific
mitigation plan or has determined that prior approval of a final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory
mitigation.

F. Further Information

1. District Engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.
4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project
(see general condition 31).
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G. Definitions

Best management practices (BMPs): Policies, practices, procedures, or structures
implemented to mitigate the adverse environmental effects on surface water quality
resulting from development. BMPs are categorized as structural or non-structural.

Compensatory mitigation: The restoration (re-establishment or rehabilitation),
establishment (creation), enhancement, and/or in certain circumstances
preservation of aquatic resources for the purposes of offsetting unavoidable adverse
impacts which remain after all appropriate and practicable avoidance and
minimization has been achieved.

Currently serviceable: Useable as is or with some maintenance, but not so
degraded as to essentially require reconstruction.

Direct effects: Effects that are caused by the activity and occur at the same time and
place.

Discharge: The term “discharge” means any discharge of dredged or fill material into
waters of the United States.

Ecological reference: A model used to plan and design an aquatic habitat and riparian
area restoration, enhancement, or establishment activity under NWP 27. An ecological
reference may be based on the structure, functions, and dynamics of an aquatic habitat
type or a riparian area type that currently exists in the region where the proposed NWP
27 activity is located. Alternatively, an ecological reference may be based on a
conceptual model for the aquatic habitat type or riparian area type to be restored,
enhanced, or established as a result of the proposed NWP 27 activity. An ecological
reference takes into account the range of variation of the aquatic habitat type or riparian
area type in the region.

Enhancement: The manipulation of the physical, chemical, or biological characteristics
of an aquatic resource to heighten, intensify, or improve a specific aquatic resource
function(s). Enhancement results in the gain of selected aquatic resource function(s),
but may also lead to a decline in other aquatic resource function(s). Enhancement does
not result in a gain in aquatic resource area.

Establishment (creation): The manipulation of the physical, chemical, or
biological characteristics present to develop an aquatic resource that did not
previously exist at an upland site. Establishment results in a gain in aquatic
resource area.

High Tide Line: The line of intersection of the land with the water’s surface at the
maximum height reached by a rising tide. The high tide line may be determined, in the
absence of actual data, by a line of oil or scum along shore objects, a more or less
continuous deposit of fine shell or debris on the foreshore or berm, other
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physical markings or characteristics, vegetation lines, tidal gages, or other suitable
means that delineate the general height reached by a rising tide. The line
encompasses spring high tides and other high tides that occur with periodic frequency
but does not include storm surges in which there is a departure from the normal or
predicted reach of the tide due to the piling up of water against a coast by strong winds
such as those accompanying a hurricane or other intense storm.

Historic Property: Any prehistoric or historic district, site (including archaeological
site), building, structure, or other object included in, or eligible for inclusion in, the
National Register of Historic Places maintained by the Secretary of the Interior. This
term includes artifacts, records, and remains that are related to and located within such
properties. The term includes properties of traditional religious and cultural importance
to an Indian tribe or Native Hawaiian organization and that meet the National Register
criteria (36 CFR part 60).

Independent utility: A test to determine what constitutes a single and complete non-
linear project in the Corps Regulatory Program. A project is considered to have
independent utility if it would be constructed absent the construction of other projects
in the project area. Portions of a multi-phase project that depend upon other phases of
the project do not have independent utility. Phases of a project that would be
constructed even if the other phases were not built can be considered as separate
single and complete projects with independent utility.

Indirect effects: Effects that are caused by the activity and are later in time or
farther removed in distance, but are still reasonably foreseeable.

Loss of waters of the United States: Waters of the United States that are permanently
adversely affected by filling, flooding, excavation, or drainage because of the regulated
activity. The loss of stream bed includes the acres of stream bed that are permanently
adversely affected by filling or excavation because of the regulated activity. Permanent
adverse effects include permanent discharges of dredged or fill material that change an
aquatic area to dry land, increase the bottom elevation of a waterbody, or change the
use of a waterbody. The acreage of loss of waters of the United States is a threshold
measurement of the impact to jurisdictional waters or wetlands for determining whether
a project may qualify for an NWP; it is not a net threshold that is calculated after
considering compensatory mitigation that may be used to offset losses of aquatic
functions and services. Waters of the United States temporarily filled, flooded,
excavated, or drained, but restored to pre-construction contours and elevations after
construction, are not included in the measurement of loss of waters of the United
States. Impacts resulting from activities that do not require Department of the Army
authorization, such as activities eligible for exemptions under section 404(f) of the Clean
Water Act, are not considered when calculating the loss of waters of the United States.

Navigable waters: Waters subject to section 10 of the Rivers and Harbors Act of
1899. These waters are defined at 33 CFR part 329.




-28-

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and
flow of tidal waters. Non-tidal wetlands contiguous to tidal waters are located landward
of the high tide line (i.e., spring high tide line).

Open water: For purposes of the NWPs, an open water is any area that in a year with
normal patterns of precipitation has water flowing or standing above ground to the
extent that an ordinary high water mark can be determined. Aquatic vegetation within
the area of flowing or standing water is either non-emergent, sparse, or absent.
Vegetated shallows are considered to be open waters. Examples of “open waters”
include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: The term ordinary high water mark means that line on the
shore established by the fluctuations of water and indicated by physical characteristics
such as a clear, natural line impressed on the bank, shelving, changes in the character
of soil, destruction of terrestrial vegetation, the presence of litter and debris, or other
appropriate means that consider the characteristics of the surrounding areas.

Perennial stream: A perennial stream has surface water flowing continuously year-
round during a typical year.

Practicable: Available and capable of being done after taking into consideration cost,
existing technology, and logistics in light of overall project purposes.

Pre-construction notification: A request submitted by the project proponent to the
Corps for confirmation that a particular activity is authorized by nationwide permit. The
request may be a permit application, letter, or similar document that includes
information about the proposed work and its anticipated environmental effects. Pre-
construction notification may be required by the terms and conditions of a nationwide
permit, or by regional conditions. A pre-construction notification may be voluntarily
submitted in cases where pre-construction notification is not required and the project
proponent wants confirmation that the activity is authorized by nationwide permit.

Preservation: The removal of a threat to, or preventing the decline of, aquatic
resources by an action in or near those aquatic resources. This term includes
activities commonly associated with the protection and maintenance of aquatic
resources through the implementation of appropriate legal and physical mechanisms.
Preservation does not result in a gain of aquatic resource area or functions.

Re-establishment: The manipulation of the physical, chemical, or biological
characteristics of a site with the goal of returning natural/historic functions to a former
aquatic resource. Re-establishment results in rebuilding a former aquatic resource and
results in a gain in aquatic resource area and functions.

Rehabilitation: The manipulation of the physical, chemical, or biological
characteristics of a site with the goal of repairing natural/historic functions to a




-20-

degraded aquatic resource. Rehabilitation results in a gain in aquatic resource
function, but does not result in a gain in aquatic resource area.

Restoration: The manipulation of the physical, chemical, or biological characteristics of
a site with the goal of returning natural/historic functions to a former or degraded aquatic
resource. For the purpose of tracking net gains in aquatic resource area, restoration is
divided into two categories: re-establishment and rehabilitation.

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the
404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient
sections of streams. Such stream sections are recognizable by their hydraulic
characteristics. The rapid movement of water over a course substrate in riffles results in
a rough flow, a turbulent surface, and high dissolved oxygen levels in the water. Pools
are deeper areas associated with riffles. A slower stream velocity, a streaming flow, a
smooth surface, and a finer substrate characterize pools.

Riparian areas: Riparian areas are lands next to streams, lakes, and estuarine-marine
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems,
through which surface and subsurface hydrology connects riverine, lacustrine,
estuarine, and marine waters with their adjacent wetlands, non-wetland waters, or
uplands. Riparian areas provide a variety of ecological functions and services and help
improve or maintain local water quality. (See general condition 23.)

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to
increase shellfish production. Shellfish seed consists of immature individual shellfish or
individual shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable
substrate may consist of shellfish shells, shell fragments, or other appropriate materials
placed into waters for shellfish habitat.

Single and complete linear project: A linear project is a project constructed for the
purpose of getting people, goods, or services from a point of origin to a terminal
point, which often involves multiple crossings of one or more waterbodies at
separate and distant locations. The term “single and complete project” is defined as
that portion of the total linear project proposed or accomplished by one
owner/developer or partnership or other association of owners/developers that
includes all crossings of a single water of the United States (i.e., a single waterbody)
at a specific location. For linear projects crossing a single or multiple waterbodies
several times at separate and distant locations, each crossing is considered a single
and complete project for purposes of NWP authorization. However, individual
channels in a braided stream or river, or individual arms of a large, irregularly shaped
wetland or lake, etc., are not separate waterbodies, and crossings of such features
cannot be considered separately.

Single and complete non-linear project: For non-linear projects, the term “single and
complete project” is defined at 33 CFR 330.2(i) as the total project proposed or
accomplished by one owner/developer or partnership or other association of
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owners/developers. A single and complete non-linear project must have independent
utility (see definition of “independent utility”). Single and complete non-linear projects
may not be “piecemealed” to avoid the limits in an NWP authorization.

Stormwater management: Stormwater management is the mechanism for
controlling stormwater runoff for the purposes of reducing downstream erosion, water
quality degradation, and flooding and mitigating the adverse effects of changes in
land use on the aquatic environment.

Stormwater management facilities: Stormwater management facilities are those
facilities, including but not limited to, stormwater retention and detention ponds and best
management practices, which retain water for a period of time to control runoff and/or
improve the quality (i.e., by reducing the concentration of nutrients, sediments,
hazardous substances and other pollutants) of stormwater runoff.

Stream bed: The substrate of the stream channel between the ordinary high water
marks. The substrate may be bedrock or inorganic particles that range in size from clay
to boulders. Wetlands contiguous to the stream bed, but outside of the ordinary high
water marks, are not considered part of the stream bed.

Stream channelization: The manipulation of a stream’s course, condition, capacity, or
location that causes more than minimal interruption of normal stream processes. A
channelized jurisdictional stream remains a water of the United States.

Structure: An object that is arranged in a definite pattern of organization. Examples of
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin,
weir, boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef,
permanent mooring structure, power transmission line, permanently moored floating
vessel, piling, aid to navigation, or any other manmade obstacle or obstruction.

Tidal wetland: A tidal wetland is a jurisdictional wetland that is inundated by tidal
waters. Tidal waters rise and fall in a predictable and measurable rhythm or cycle due to
the gravitational pulls of the moon and sun. Tidal waters end where the rise and fall of
the water surface can no longer be practically measured in a predictable rhythm due to
masking by other waters, wind, or other effects. Tidal wetlands are located channelward
of the high tide line.

Tribal lands: Any lands title to which is either: 1) held in trust by the United States for
the benefit of any Indian tribe or individual; or 2) held by any Indian tribe or individual
subject to restrictions by the United States against alienation.

Tribal rights: Those rights legally accruing to a tribe or tribes by virtue of inherent
sovereign authority, unextinguished aboriginal title, treaty, statute, judicial decisions,
executive order or agreement, and that give rise to legally enforceable remedies.
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Vegetated shallows: Vegetated shallows are special aquatic sites under the
404(b)(1) Guidelines. They are areas that are permanently inundated and under
normal circumstances have rooted aquatic vegetation, such as seagrasses in marine
and estuarine systems and a variety of vascular rooted plants in freshwater systems.

Waterbody: For purposes of the NWPs, a waterbody is a “water of the United
States.” If a wetland is adjacent to a waterbody determined to be a water of the
United States, that waterbody and any adjacent wetlands are considered together as
a single aquatic unit (see 33 CFR 328.4(c)(2))-
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GENERAL NOTES:

1.

THE CONTRACTOR SHALL NOT, AT ANY TIME, TREAD ON EXISTING VEGETATED WETLANDS EXTERNAL TO THE
PROJECT SITE UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR NAVIGATING WITHIN THE LIMITS OF THE PROJECT SITE. THE
ENGINEER OR REPRESENTATIVE SHALL MONITOR THE CONTRACTOR'S LOCATION DURING CONSTRUCTION.

THE EQUIPMENT SHALL ACCESS THE PROJECT SITE THROUGH NAVIGABLE WATERWAYS AND SHALL NOT DISTURB
EXISTING WATER BOTTOMS UNLESS OTHERWISE NOTED.

PIPELINES AND UTILITIES SHOWN ON THE PLANS ARE APPROXIMATE. THE CONTRACTOR SHALL LOCATE AND
MARK ALL PIPELINES AND UTILITIES LOCATED WITHIN 150FT. OF THE PROPOSED WORK LIMITS AND WITHIN THE
PROPOSED EQUIPMENT ACCESS ROUTE PRIOR TO BEGINNING CONSTRUCTION. THE CONTRACTOR SHALL
MAINTAIN THESE MARKERS DURING CONSTRUCTION.

PLANS AND SPECIFICATIONS ARE COMPLEMENTARY; WHAT IS REQUIRED BY ONE IS BINDING AS IF REQUIRED BY
ALL. CLARIFICATIONS AND INTERPRETATIONS OF, OR NOTIFICATIONS OF MINOR VARIATIONS AND DEVIATIONS IN
THE CONTRACT DOCUMENTS, WILL BE ISSUED BY THE ENGINEER.

ANY DAMAGE TO EXISTING U.S. COAST GUARD NAVIGATION AIDS OR PRIVATE NAVIGATION AIDS SHALL BE
REPAIRED BY THE CONTRACTOR TO U.S. COAST GUARD STANDARDS AT THE EXPENSE OF THE CONTRACTOR.

THE GAPS AND SPOIL PLACEMENT AREAS MAY BE REVISED BY THE ENGINEER THROUGHOUT THE PERFORMANCE
OF THE WORK TO REFLECT CHANGES IN FIELD CONDITIONS.

THE CONTRACTOR IS RESPONSIBLE FOR CONTAINING ALL EXCAVATED MATERIAL WITHIN THE BOUNDARIES OF
THE SPOIL PLACEMENTS AREAS. ALL DISPLACED SPOIL MATERIAL SHALL BE RETURNED AT NO COST TO THE
OWNER

MAXIMUM DRAFT OF VESSELS TO BE UTILIZED FOR THIS PROJECT SHALL NOT EXCEED 5.0'.

THE CONTRACTOR SHALL ADHERE TO THE MOST CURRENT PUBLICATION OF "RECOMMENDED BEST PRACTICES
GUIDE FOR SAFE DREDGING NEAR UNDERWATER GAS & HAZARDOUS LIQUID PIPELINES", DEVELOPED BY THE
COUNCIL FOR DREDGING AND MARINE CONSTRUCTION SAFETY, WWW.CDMCS.ORG, AND "WORKING SAFELY NEAR
UNDERWATER PIPELINES", DEVELOPED BY COASTAL AND MARINE OPERATORS PIPELINE INDUSTRY

INITIATIVE (CAMO) AND THE LAKE PONTCHARTRAIN BASIN FOUNDATION (LPBF),
WWW.CAMOGROUP.ORG/DOWNLOADS/.

DESIGN NOTES:

ALL ELEVATIONS ARE GIVEN IN THE NORTH AMERICAN VERTICAL DATUM OF 1988 (NAVD 88) U.S. SURVEY FEET.
ALL HORIZONTAL COORDINATES ARE GIVEN IN THE NORTH AMERICAN DATUM OF 1983 (NAD 83, LOUISIANA STATE
PLANE SOUTH ZONE U.S. FEET).

ALL ELEVATIONS ARE BASED ON THE FOLLOWING MONUMENT DATA USING THE FOLLOWING GEOID:

CONTROL POINT GEOID
1 GEOID 12B

ELEVATION
+38.61 FT

NORTHING
685,317.31

EASTING
3,135,520.56

THE EXISTING ELEVATIONS SHOWN ON THE PLANS ARE BASED ON THE SURVEY PERFORMED FROM APRIL, 2021
THROUGH MAY, 2021 BY C.H. FENSTERMAKER & ASSOCIATES, L.L.C.

SUMMARY OF ESTIMATED QUANTITIES

BASE BID
ITEM No. DESCRIPTION UNIT mOw—H__._>>_\,__m/_..__..__.m<_u
1 MOBILIZATION AND DEMOBILIZATION (TS-100) LUMP SUM 1
2 SURVEYS (TS-210) LUMP SUM 1
3 CLEAR AND GRUB (TS-330) LUMP SUM 1
4 TREE REMOVAL AND DISPOSAL (TS-335) LUMP SUM 1
5 EXCAVATION AND PLACEMENT (TS-340) EACH 25
6 BALD CYPRESS TREES (TS-1200) EACH 701
7 WATER TUPELO TREES (TS-1201) EACH 150
8 TREE SHELTERS (TS-1220) EACH 851

THE QUANTITIES SHOWN WERE CALCULATED BASED ON THE INFORMATION AVAILABLE AT THE TIME OF
DESIGN. THE OWNER RESERVES THE RIGHT TO ADJUST QUANTITIES 25% HIGHER OR LOWER WITHOUT
ADJUSTMENT OF THE UNIT PRICE.

NOTIFICATIONS:

THE CONTRACTOR SHALL NOTIFY LOUISIANA ONE CALL AT 1-800-272-3020 TO LOCATE PIPELINES AND
UTILITIES AT LEAST FIVE (5) WORKING DAYS PRIOR TO PERFORMING THE WORK. THE CONTRACTOR
SHALL ALSO NOTIFY THE FOLLOWING PIPELINE AND UTILITY OPERATOR AT LEAST FIVE (5) WORKING
DAYS PRIOR TO PERFORMING THE WORK:

ENTERPRISE PRODUCTS PARTNERS, LP
CONTACT: RONALD POIRIER

PHONE: (337) 332-8606

EMAIL: RPOIRIER@EPROD.COM

AT CONTRACTORS EXPENSE, ENTERPRISE REQUIRES PHYSICAL VERIFICATION OF THE PIPELINE DEPTH
OF COVER AND ALIGNMENT PRIOR TO CONSTRUCTION BEING PERFORMED NEAR THE PIPELINE. THE
METHOD OF PHYSICAL VERIFICATION, WHETHER HYDRO-EXCAVATION OR OTHER MEANS, SHALL BE
COORDINATED WITH AND APPROVED BY ENTERPRISE'S FIELD REPRESENTATIVE. IF THE PIPELINE IS
NOT AT THE ANTICIPATED ALIGNMENT OR DEPTH, ENCROACHING ENTITY SHALL ADJUST ACCORDINGLY
AT NO EXPENSE TO ENTERPRISE OR AFFILIATES.

THE CONTRACTOR SHALL NOT ANCHOR OR SPUD WITHIN 50' OF THE PIPELINE. THE PIPELINE SHALL BE
CLEARLY MARKED THROUGHOUT THE DURATION OF WORK.

THE CONTRACTOR SHALL NOT MECHANICALLY EXCAVATE WITHIN 12FT. OF THE PIPELINE.

CONTRACTOR SHALL EXERCISE CAUTION TO ENSURE VESSELS AND WORK EQUIPMENT DOES NOT
ENCROACH ON THE 12 FT. NO EXCAVATION BUFFER DURING CONSTRUCTION. THIS CAUTION INCLUDES
INSURING THAT THE EXCAVATION BARGE IS STABILIZED TO AVOID MOVEMENT TOWARD THE PIPELINE
DURING EXCAVATION ACTIVITIES.

MEAN MONTHLY WATER ELEVATION DATA FROM NOVEMBER 2005 TO DECEMBER 2019 TAKEN FROM UNITED PRELIMINARY ACRONYMS: UNIT ABBREVIATIONS:
STATES GEOLOGICAL SURVEY (USGS) MONITORING STATION 302020091435700 LAKE PELBA AT I-10 WAS USED__ THESE PLANS ARE INTENDED ~ ——————————
TO CALCULATE THE HWM AND THE LWM. ELEVATIONS ARE REFERENCED TO NAVD 88, US FEET, GEOID 12B. mxo_o.%Nm...h%Mﬁﬂ.thhmﬂﬂMW OF \AVD8S  NORTH AMERICAN VERTICAL DATUM 1088 CY CUBIC YARD
HWM = +6.17 FT AND LWM = +18.44 FT NAVD 88. COMPLIANCE PERMITS AND ARE NOT SBG SPOIL BANK GAP EL ELEVATION
TO BE USED FOR CONSTRUCTION, TYP TYPICAL FT FOOT
BIDDING, RECORDATION, PL PIPELINE LF LINEAR FOOT
CONVEYANCE OR SALES. HWM HIGH WATER MARK Ls LUMP SUM
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FENSTERMAKER

C.H. Fenstermaker & Associates

TION

LIMITS OF SALT DOMES
PARTNERSHIP PARCEL

ENUE

150 TERRACE AV
BATON ROUGE, LOUISIANA 70802
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SPOIL BANK GAP CL COORDINATES
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: D.DEHON

DESIGNED BY: H.SPAVIN
DBY:

APPRO

IE

H. SPAVIN

NOTE:
1. ESTIMATED TOTAL SPOIL BANK GAP EXCAVATION 17,880 CY.
2. ESTIMATED TOTAL AREA FOR BUFFER ZONE, SPOIL BANK GAP, SPOIL PLACEMENT AREA 9.23 ACRE
2,000 500 3. QUANTITIES ARE PROVIDED FOR ESTIMATING PURPOSES ONLY. WORK ITEMS SHALL BE PAID AS ATE: 0312022
e — DETAILED IN SPECIFICATIONS.

PIPELINE SPOIL BANK
HYDR. RETORATION

HENDERSON LAKE D]
STATE PROJECT NUMBER:  AT-0023

DRAWN BY:

SHEET 03 OF 39




SPOIL BANK GAP 3

TOP OF CUT
BASE OF CUT

ADDRESSING CPRA COMMENTS
ADDRESSING USACE COMMENTS

&

TOP OF CUT
BASE OF CUT

FENSTERMAKER
C.H. Fenstermaker & A s, LL.C

SPOIL BANK GAP 1
SPOIL BANK GAP 4

"E AVENUE

TOP OF CUT
BASE OF CUT

150 TERR/
BATON ROUGE, LOUISIANA 70802

AUTHORITY

&2
ﬂm
T
E3
©o
&
%)
33
SD
5%
O

o

PLAN VIEW - SPOIL BANK
GAPS 1-4

DESIGNED BY: H.SPAVIN
APPROVED BY: D. DEHON

BASE OF CUT

SPOIL BANK GAP 2 LEGEND

OTE: KXXX] SPOIL BANK GAP TOP OF CUT (EXCAVATION)
ALL SPOIL BANK GAPS, SPOIL PLACEMENT AREAS, AND BUFFER ZONES
SHALL BE CLEARED AND GRUBBED. "7/ /] SPOIL PLACEMENT AREA
MATURE CYPRESS TREES GREATER THAN 4" DBH AND 20FT TALL
ENCOUNTERED DURING CLEARING AND GRUBBING WILL BE LEFT IN PLACE |[Xx <« J BUFFER ZONE (CLEAR AND GRUB ON DATE: 03202

AND REMOVAL WILL CONTINUE AROUND THE TREES. P — PIPELINE E

PIPELINE SPOIL BANK
HYDR. RETORATION
STATE PROJECT NUMBER:  AT-0023

DRAWN BY: H.SPAVIN

HENDERSON LAKE DI




SPOIL BANK GAP 7

TOP OF CUT
BASE OF CUT

ADDRESSING CPRA COMMENTS
ADDRESSING USACE COMMENTS

SPOIL BANK GAP 5

TOP OF CUT
BASE OF CUT

C.H. Fenstermaker &

150 TERRACE AVENUE
BATON ROUGE, LOUISIANA 7080.

AUTHORITY
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PLAN VIEW - SPOIL BANK
H. SPAVIN

TOP OF CUT
BASE OF CUT
SPOIL BANK GAP 6

APPROVED BY: D. DEHON

DESIGNED BY:

LEGEND

XXX SPOIL BANK GAP TOP OF CUT (EXCAVA

HYDR. RETORATION

ALL SPOIL BANK GAPS, SPOIL PLACEMENT AREAS, AND BUFFER ZONES
SHALL BE CLEARED AND GRUBBED. V'~ / /] SPOIL PLACEMENT AREA
MATURE CYPRESS TREES GREATER THAN 4" DBH AND 20FT TALL

ENCOUNTERED DURING CLEARING AND GRUBBING WILL BE LEFT IN PLACE |[x < < v J BUFFER ZONE (CLEAR AND GRUB ONLY) DATE: 03/2022

AND REMOVAL WILL CONTINUE AROUND THE TREES. —_PL — PIPELINE E

PIPELINE SPOIL BANK
STATE PROJECT NUMBER:  AT-0023

HENDERSON LAKE DIXIE

DRAWN BY: H.SPAVIN




ADDRESSING CPRA COMMENTS
ADDRESSING USACE COMMENTS

SPOIL BANK GAP 8

Im>mm OF CUT

T
. ||

150 TERRACE AVENUE
BATON ROUGE, LOUISIANA 7080.

AUTHORITY

TOP OF CUT
BASE OF CUT

SPOIL BANK GAP 9

z
)
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T
=
e
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)
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i
O

PLAN VIEW - SPOIL BANK
: H.SPAVIN

APPROVED BY: D. DEHON

LEGEND

XXX SPOIL BANK GAP TOP OF CUT (EXCAVA

HYDR. RETORATION

TE PROJECT NUMBER: AT-0023

ALL SPOIL BANK GAPS, SPOIL PLACEMENT AREAS, AND BUFFER ZONES
SHALL BE CLEARED AND GRUBBED. V'~ / /] SPOIL PLACEMENT AREA
MATURE CYPRESS TREES GREATER THAN 4" DBH AND 20FT TALL .
ENCOUNTERED DURING CLEARING AND GRUBBING WILL BE LEFT IN PLACE |[x < J BUFFER ZONE (CLEAR AND GRUB ONLY) DATE: 032022
AND REMOVAL WILL CONTINUE AROUND THE TREES.

HENDERSON LAKE DIXIE
PIPELINE SPOIL BANK

DRAWN BY: H.SPAVIN

—PL — PIPELINE SHEET 06 OF 39




SPOIL BANK GAP 12

ADDRESSING CPRA COMMENTS
ADDRESSING USACE COMMENTS

TOP OF CUT
BASE OF CUT

®

FENSTERMAKER -
C.H. Fenstermaker & 3

SPOIL BANK GAP 10

150 TERRACE AVENUE
BATON ROUGE, LOUISIANA 7080.

AUTHORITY

TOP OF CUT %
BASE OF CUT
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)
=8
T
=
e
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)
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i
O

TOP OF CUT
BASE OF CUT

H. SPAVIN

GAPS 10-12

©

SPOIL BANK GAP 11

PLAN VIEW - SPOIL BANK
APPROVED BY: D. DEHON

DESIGNED BY:

LEGEND

XXX SPOIL BANK GAP TOP OF CUT (EXCAVA

HYDR. RETORATION

ALL SPOIL BANK GAPS, SPOIL PLACEMENT AREAS, AND BUFFER ZONES
SHALL BE CLEARED AND GRUBBED. V'~ / /] SPOIL PLACEMENT AREA
MATURE CYPRESS TREES GREATER THAN 4" DBH AND 20FT TALL

ENCOUNTERED DURING CLEARING AND GRUBBING WILL BE LEFT IN PLACE |[x < v J BUFFER ZONE (CLEAR AND GRUB ONLY) DATE: 03/2022
AND REMOVAL WILL CONTINUE AROUND THE TREES.

PIPELINE SPOIL BANK
STATE PROJECT NUMBER:  AT-0023

HENDERSON LAKE DIXIE

DRAWN BY: H.SPAVIN

—PL — PIPELINE SHEET 07 OF 39




ADDRESSING CPRA COMMENTS
ADDRESSING USACE COMMENTS

SPOIL BANK GAP 14

TOP OF CUT
BASE OF CUT

FENSTERMAKER -
CH. Fenstermaker &

150 TERRACE AVENUE
BATON ROUGE, LOUISIANA 7080.

AUTHORITY

&

z
)
=8
T
=
e
&=
)
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SD
i
O

TOP OF CUT
BASE OF CUT

H. SPAVIN

PLAN VIEW - SPOIL BANK
GAPS 13-14

APPROVED BY: D. DEHON

DESIGNED BY:

LEGEND

XXX SPOIL BANK GAP TOP OF CUT (EXCAVA

HYDR. RETORATION

ALL SPOIL BANK GAPS, SPOIL PLACEMENT AREAS, AND BUFFER ZONES
SHALL BE CLEARED AND GRUBBED. V'~ / /] SPOIL PLACEMENT AREA
MATURE CYPRESS TREES GREATER THAN 4" DBH AND 20FT TALL

ENCOUNTERED DURING CLEARING AND GRUBBING WILL BE LEFT IN PLACE |[x < < v J BUFFER ZONE (CLEAR AND GRUB ONLY) DATE: 03/2022
AND REMOVAL WILL CONTINUE AROUND THE TREES.

PIPELINE SPOIL BANK
STATE PROJECT NUMBER:  AT-0023

HENDERSON LAKE DIXIE

DRAWN BY: H.SPAVIN

—PL — PIPELINE SHEET 08 OF 39




ADDRESSING CPRA COMMENTS
ADDRESSING USACE COMMENTS

SPOIL BANK GAP 16

TOP OF CUT

BASE OF CUT

FENSTERMAKER -
CH. Fenstermaker &

o ¢

>

150 TERRACE AVENUE
BATON ROUGE, LOUISIANA 7080.

AUTHORITY

z
)
=8
T
=
e
&=
)
43
SD
i
O

TOP OF CUT
BASE OF CUT

H. SPAVIN

GAPS 15-16

SPOIL BANK GAP 15

PLAN VIEW - SPOIL BANK
APPROVED BY: D. DEHON

DESIGNED BY:

LEGEND

XXX SPOIL BANK GAP TOP OF CUT (EXCAVA

HYDR. RETORATION

ALL SPOIL BANK GAPS, SPOIL PLACEMENT AREAS, AND BUFFER ZONES
SHALL BE CLEARED AND GRUBBED. V'~ / /] SPOIL PLACEMENT AREA
MATURE CYPRESS TREES GREATER THAN 4" DBH AND 20FT TALL

ENCOUNTERED DURING CLEARING AND GRUBBING WILL BE LEFT IN PLACE |[x <  J BUFFER ZONE (CLEAR AND GRUB ONLY) DATE: 03/2022
AND REMOVAL WILL CONTINUE AROUND THE TREES.

PIPELINE SPOIL BANK
STATE PROJECT NUMBER:  AT-0023

HENDERSON LAKE DIXIE

DRAWN BY: H.SPAVIN

—PL — PIPELINE SHEET 09 OF 39




ADDRESSING CPRA COMMENTS
ADDRESSING USACE COMMENTS

SPOIL BANK GAP 18

TOP OF CUT

BASE OF CUT

FENSTERMAKER -
C.H. Fenstermaker & 3

150 TERRACE AVENUE
BATON ROUGE, LOUISIANA 7080.

AUTHORITY

TOP OF CUT
BASE OF CUT
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)
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T
=
e
&=
)
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i
O

SPOIL BANK GAP 17

H. SPAVIN

PLAN VIEW - SPOIL BANK
GAPS 17-18

APPROVED BY: D. DEHON

DESIGNED BY:

LEGEND

XXX SPOIL BANK GAP TOP OF CUT (EXCAVA

HYDR. RETORATION

ALL SPOIL BANK GAPS, SPOIL PLACEMENT AREAS, AND BUFFER ZONES
SHALL BE CLEARED AND GRUBBED. V'~ / /] SPOIL PLACEMENT AREA
MATURE CYPRESS TREES GREATER THAN 4" DBH AND 20FT TALL

ENCOUNTERED DURING CLEARING AND GRUBBING WILL BE LEFT IN PLACE |[x < v J BUFFER ZONE (CLEAR AND GRUB ONLY) DATE: 03/2022
AND REMOVAL WILL CONTINUE AROUND THE TREES.

PIPELINE SPOIL BANK
STATE PROJECT NUMBER:  AT-0023

HENDERSON LAKE DIXIE

DRAWN BY: H.SPAVIN

—PL — PIPELINE SHEET 10 OF 39




ADDRESSING CPRA COMMENTS
ADDRESSING USACE COMMENTS

SPOIL BANK GAP 20

TOP OF CUT

BASE OF CUT

FENSTERMAKER -
CH. Fenstermaker &

SPOIL BANK GAP 19

TOP OF CUT

150 TERRACE AVENUE
BATON ROUGE, LOUISIANA 7080.

BASE OF CUT

AUTHORITY

z
)
=8
T
=
e
&=
)
43
SD
i
O

&

H. SPAVIN

PLAN VIEW - SPOIL BANK
GAPS 19-20

APPROVED BY: D. DEHON

DESIGNED BY:

LEGEND

XXX SPOIL BANK GAP TOP OF CUT (EXCAVA

HYDR. RETORATION

ALL SPOIL BANK GAPS, SPOIL PLACEMENT AREAS, AND BUFFER ZONES
SHALL BE CLEARED AND GRUBBED. V'~ / /] SPOIL PLACEMENT AREA
MATURE CYPRESS TREES GREATER THAN 4" DBH AND 20FT TALL

ENCOUNTERED DURING CLEARING AND GRUBBING WILL BE LEFT IN PLACE |[x < v J BUFFER ZONE (CLEAR AND GRUB ONLY) DATE: 03/2022
AND REMOVAL WILL CONTINUE AROUND THE TREES.

PIPELINE SPOIL BANK
STATE PROJECT NUMBER:  AT-0023

HENDERSON LAKE DIXIE

DRAWN BY: H.SPAVIN

—PL — PIPELINE SHEET 11 OF 39
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HENDERSON LAKE DIXIE | PLAN VIEW - SPOIL BANK
PIPELINE SPOIL BANK P COASTAL PROTECTION

HYDR. RETORATION AND RESTORATION
AUTHORITY

TE PROJECT NUMBER: AT-0023 SIG! : H.SPAVIN 150 TERRACE AVENUE

o BATON ROUGE, LOUISIANA 70802
DRAWN BY: H.SPAVIN APPROVED BY: D. DEHON
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- - ADDRESSING CPRA COMMENTS
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ADDRESSING CPRA COMMENTS
ADDRESSING USACE COMMENTS

SPOIL BANK GAP 22

TOP OF CUT

BASE OF CUT

o < ®
®

B L]
FENS TERMAKER
L]

&

150 TERRACE AVENUE
BATON ROUGE, LOUISIANA 7080.

AUTHORITY

o
% BASE OF CUT)

SPOIL BANK GAP 23

COASTAL PROTECTION
AND RESTORATION

PLAN VIEW - SPOIL BANK
GAPS 22-23
: H.SPAVIN

APPROVED BY: D. DEHON

LEGEND

XXX SPOIL BANK GAP TOP OF CUT (EXCAVA

HYDR. RETORATION

TE PROJECT NUMBER: AT-0023

ALL SPOIL BANK GAPS, SPOIL PLACEMENT AREAS, AND BUFFER ZONES
SHALL BE CLEARED AND GRUBBED. V'~ / /] SPOIL PLACEMENT AREA
MATURE CYPRESS TREES GREATER THAN 4" DBH AND 20FT TALL .
ENCOUNTERED DURING CLEARING AND GRUBBING WILL BE LEFT IN PLACE |Fxaaay] BUFFER ZONE (CLEAR AND GRUB ONLY) DATE: 032022
AND REMOVAL WILL CONTINUE AROUND THE TREES.

HENDERSON LAKE DIXIE
PIPELINE SPOIL BANK

DRAWN BY: H.SPAVIN

—PL — PIPELINE SHEET 13 OF 39




ADDRESSING CPRA COMMENTS
ADDRESSING USACE COMMENTS

C.H. Fenstermaker & A

&

BASE OF CUT

150 TERRACE AVENUE
BATON ROUGE, LOUISIANA 7080.

AUTHORITY

z
)
=8
T
=
e
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)
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SD
i
O

SPOIL BANK GAP 24

H. SPAVIN

PLAN VIEW - SPOIL BANK
INED BY:

APPROVED BY: D. DEHON

LEGEND

XXX SPOIL BANK GAP TOP OF CUT (EXCAVA

HYDR. RETORATION

TE PROJECT NUMBER: AT-0023

ALL SPOIL BANK GAPS, SPOIL PLACEMENT AREAS, AND BUFFER ZONES
SHALL BE CLEARED AND GRUBBED. V'~ / /] SPOIL PLACEMENT AREA
MATURE CYPRESS TREES GREATER THAN 4" DBH AND 20FT TALL .
ENCOUNTERED DURING CLEARING AND GRUBBING WILL BE LEFT IN PLACE |FXxxaay] BUFFER ZONE (CLEAR AND GRUB ONLY) DATE: 032022
AND REMOVAL WILL CONTINUE AROUND THE TREES.

HENDERSON LAKE DIXIE
PIPELINE SPOIL BANK

DRAWN BY: H.SPAVIN

—PL — PIPELINE SHEET 14 OF 39




ADDRESSING CPRA COMMENTS
ADDRESSING USACE COMMENTS

SPOIL BANK GAP 25

I.Omu OF CUT
BASE OF CUT

C.H. Fenstermaker & A

150 TERRACE AVENUE
BATON ROUGE, LOUISIANA 7080.

AUTHORITY

z
)
=8
T
=
e
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)
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SD
i
O

H. SPAVIN

PLAN VIEW - SPOIL BANK
INED BY:

APPROVED BY: D. DEHON

LEGEND

XXX SPOIL BANK GAP TOP OF CUT (EXCAVA

HYDR. RETORATION

TE PROJECT NUMBER: AT-0023

ALL SPOIL BANK GAPS, SPOIL PLACEMENT AREAS, AND BUFFER ZONES
SHALL BE CLEARED AND GRUBBED. V'~ / /] SPOIL PLACEMENT AREA
MATURE CYPRESS TREES GREATER THAN 4" DBH AND 20FT TALL .
ENCOUNTERED DURING CLEARING AND GRUBBING WILL BE LEFT IN PLACE |FXxaaay] BUFFER ZONE (CLEAR AND GRUB ONLY) DATE: 032022
AND REMOVAL WILL CONTINUE AROUND THE TREES.

HENDERSON LAKE DIXIE
PIPELINE SPOIL BANK

DRAWN BY: H.SPAVIN

—PL — PIPELINE SHEET 15 OF 39




2|2 >
WARNING! HIGH PRESSURE PIPELINE == ©
Excavation and/or Construction Prohibited without Prior Written Permission From
Dixie Pipeline Company LLC »
ol
£ 4
CLEAR AND GRUB g m
3
20, _ . BALD CYPRESS TREE BALD CYPRESS TREE 5 S z
, W_HWM = 18.44 cle &
#m“ = & TREE SHELTER & TREE SHELTER £l £
17 ) WATER TUPELO TREE WATER TUPELO TREE SPOIL |v_ 15" (TYP.) _|| 2|3 g
g ﬁm |v_ 15' (TYP.) _|| SPOIL & TREE SHELTER & TREE SHELTER PLACEMENT zlz 2
a Km PLACEMENT \ VARIES , _ _ _ 2|z
> , |2
£ ﬂw _ _ EXISTING GROUND EL.RANGE82-158 | 2|2
> v o 2
z 19 b7 H ko - Y S QA (SEE NOTES)
E ; S s 1 , S —
m & 3 — ¥ LWM=6.17 25 (MIN) — X B 25 (MIN.) ala w
o 6 = “ EL.=+5.0'TOL.=-0.5' g|s 3
u m _ _ HE
3, I 50' | =
2, |- g
1 VARIES I VARIES =
0 (3 y
o 3
X £ .o
<N (iif
HORIZONTAL GRAPHIC SCALE NOTE: m M m M
: ' ! ; : 1. SEE SHEETS 31-39 FOR EACH SPOIL PLACEMENT AREA HEIGHT. =
Enfg
2 il o 20 40 TYPICAL SECTION THRU SPOIL PLACEMENT AREA AND 2. SPOIL PLACEMENT AREA ELEVATIONS SHALL MATCH EXISTING SPOIL ) 3932
10 5 > 0 %0 SPOIL BANK GAP BANK HEIGHT OR NOT EXCEED 2.0FT ABOVE EXISTING GROUND WHERE Z £
VERTIGAL GRAPHIC SCALE —_— NO SPOIL BANK IS PRESENT. m
Z
45' (MAX.) oz
=0 g
, 15' (TYP. g
203 o QEp.t
e TREE Ha 22
19" W_HWM = 18.44' = Mwm
18" — = o] o <2
i x = 0ss
v ] 2 [a} <
17" TREE SHELTER a4 m ke
16" DIXIE PIPELINE CANAL I BANK VARIES —= . (SEE DETAIL) TREE o M =
15 - B SHELTER ) <~Z
. CREST OF 2z &
14 <
i EXISTING STAKE o<
13" SPOILBANK EL. RANGE 8.2' - 15.8' O
s 12 - P (SEE NOTES)
o s g
a 117 e N m 2
Z 0] ’ <2
S 1077 - ~7 RELEASABLE 25 ||z
= » g =]
z 9] PRELIMINARY LSS S RATOHET cs |z|:
£ 8 ] - THESE PLANS ARE INTENDED o 2 = e
z 74 _ EXCLUSIVELY FOR THE PURPOSE OF EXISTING GROUND VARIES = s
o . w_LWM=6.17 g OBTAINING ENVIRONMENTAL 25 2la
6" - = COMPLIANCE PERMITS AND ARE NOT RELEASABLE om g
s RATCHET | =B 12
5 o TO BE USED FOR CONSTRUCTION, 35 | Sg 2| g
Pt - BIDDING, RECORDATION, MIN)| F 2=
E —_  — = CONVEYANCE OR SALES. - =
3 . Daniel D. Dehon = W z m
2" - Professional Engineer — /I 8% m -
i essiof < N
- Registration No.40161 LEGEND 2.0"-5.0" TOP OF SPOIL g o< m z
o - 12" DIXIE PIPELINE | PLACEMENT 59 HEHE
] KXXX] SPOIL BANK GAP h zAE5 |z | %
3 TYPICAL SECTION THRU PIPELINE CANAL AND WVM SN gz (0=
B & [5s
-2 = SPOIL PLACEMENT AREA =228 | g8
— — — EXISTING GROUND CEENHIE
HORIZONTAL GRAPHIC SCALE - m & = 2
10 5 o 10 20 NOTE: ~21°
" ) 1. PIPELINE LOCATIONS SHOWN ARE APPROXIMATE. THE CONTRACTOR TREE SHELTER DETAIL ATy
5 25 v 5 0 SHALL LOCATE AND MARK ALL PIPELINES LOCATED WITHIN 150' OF THE =
VERTICAL GRAPHIC SCALE WORK PRIOR TO BEGINNING CONSTRUCTION. SEE SHEET 2 NOTE 4. NOT TO SCALE SHEET 16 OF 39




ELEVATION (NAVD 88)

)

ELEVATION (NAVD 88

20'
19’
18’
17'
16’
15
14
13
12"
1’

18’
17"
16’
15
14
13
12
11

L © @ o
S O I I N S I I A |

= 0 =N W0 N X

|
N

DIXIE PIPELINE

w_HWM = 18.44'

CANAL

v _LWM=6.17
EL.=+5.0' (TOL. = -0.5')

VARIES

EXISTING GROUND

N

12" DIXIE
PIPELINE

12" (MIN.)

DIXIE PIPELINE

ADDRESSING CPRA COMMENTS
ADDRESSING USACE COMMENTS

DESCRIPTION

01/2022
03/2022

DATE

WARNING! HIGH PRESSURE PIPELINE

Excavation and/or Construction Prohibited without Prior Written Permission From
Dixie Pipeline Company LLC

SPOIL BANK GAP TYPICAL PROFILE

W_HWM=18.44'

CANAL

A 4 LWM =6.17"

VARIES

\l EXISTING GROUND

SPOIL BANK GAP

PRELIMINARY
THESE PLANS ARE INTENDED
EXCLUSIVELY FOR THE PURPOSE OF
OBTAINING ENVIRONMENTAL
COMPLIANCE PERMITS AND ARE NOT
TO BE USED FOR CONSTRUCTION,
BIDDING, RECORDATION,
CONVEYANCE OR SALES.

Daniel D. Dehon
Professional Engineer
Registration No.40161

EL.=+5.0'TOL. =-0.5'

12" DIXIE PIP)

_||§||

HORIZONTAL GRAPHIC SCALE

o

10'

20

0

5

10'

VERTICAL GRAPHIC SCALE

ELINE

SPOIL BANK GAP ATYPICAL PROFILE - SBG 10, 11, 12

1
2

REV.

COASTAL PROTECTION
AND RESTORATION
AUTHORITY
BATON ROUGE LOUSIANA 70502

C.H. Fenstermaker & Associates, L.L.C.

Phone: (337) 237-2200

TYPICAL PROFILES

DESIGNED BY: H.SPAVIN

APPROVED BY: D. DEHON

LEGEND

ELINE LOCATIONS SHOWN ARE APPROXIMATE. THE CONTRACTOR
SHALL LOCATE AND MARK ALL PIPELINES LOCATED WITHIN 150" OF THE
WORK PRIOR TO BEGINNING CONSTRUCTION. SEE SHEET 2 NOTE 4.

KXXX] SPOIL BANK GAP (EXCAVATION)
— P — PIPELINE

—— EXISTING GROUND

HENDERSON LAKE DIXIE
PIPELINE SPOIL BANK
HYDR. RETORATION

STATE PROJECT NUMBER: AT-0023

DRAWN BY: H.SPAVIN

DATE: 03/2022

SHEET 17 O




125

F_—l 1°r

LIMITS OF SPOIL BANK GAP

.
erl!

[

25'
LIMITS OF BUFFER ZONE

TYPICAL PLANTING LAYOUT

NOTE:

1.

BALD CYPRESS (Taxodium distichum) SHALL BE PLANTED ON SPOIL PLACEMENT AREAS. THE PLANTINGS SHALL BE IN THREE
PARALLEL ROWS FIFTEEN FEET (15') ON CENTERS WITH THE MIDDLE ROW ALONG THE CENTERLINE OF THE SPOIL
PLACEMENT AREA. ROWS SHALL EXTEND AS FAR AS ALLOWED WITHOUT ENCROACHING ON THE TWENTY-FIVE FEET (25')
BUFFER ZONE BETWEEN THE SPOIL BANK GAPS AND SPOIL PLACEMENT AREAS.

WATER TUPELO (Nyssa aquatica) SHALL BE PLANTED IN THE TWENTY-FIVE (25') BUFFER ZONES BETWEEN THE SPOIL BANK
GAPS AND THE SPOIL PLACEMENT AREAS. THE PLANTINGS SHALL BE IN THREE PARALLEL ROWS FIFTEEN FEET (15') ON
CENTERS WITH THE MIDDLE ROW ALONG THE CENTERLINE OF THE BUFFER ZONE. EACH ROW SHALL CONTAIN ONE TREE
AT THE CENTER OF THE BUFFER ZONE.

ADDRESSING CPRA COMMENTS
ADDRESSING USACE COMMENTS

DESCRIPTION

01/2022
03/2022

DATE

VARIES.
LIMITS OF BUFFER ZONE
| 3
@
©
3
!

o ° ° ° ® ° fiEd
L
imaz2

¢} o ° ° ° 2 8
Z
Sz
o =S g
Z
° ° ° ° Qe
H<gEz2
o&x:E
208::
ol
wn Ty
) ez
<D s
EAn<7E
ZI-
<4 =
o<
@]
g
PRELIMINARY g z|z
THESE PLANS ARE INTENDED 2 =z
EXCLUSIVELY FOR THE PURPOSE OF o Zla
OBTAINING ENVIRONMENTAL m sl
COMPLIANCE PERMITS AND ARE NOT z 212
TO BE USED FOR CONSTRUCTION, 3 2 m
BIDDING, RECORDATION, ~ 2=
CONVEYANCE OR SALES. 2=
Daniel D. Dehon ) g
Professional Engineer = W z |2
Registration No.40161 a<e |-
mMmE &
a5 |8z
<5 g1
490 5] <
Zz55 2] 3
Suz || =
27 217
EAHE
LEGEND z SE= £ g
= HE
° BALD CYPRESS TREE
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APPENDIX F: DAVIS-BACON ACT PREVAILING WAGE DETERMINATIONS




"General Decision Number: LA20220002 03/18/2022
Superseded General Decision Number: LA20210002
State: Louisiana

Construction Type: Heavy

Counties: Acadia, Ascension, Bossier, Caddo, Calcasieu, East
Baton Rouge, Lafayette, Lafourche, Livingston, Ouachita,
Rapides, St Landry, St Martin, Terrebonne, Webster and West
Baton Rouge Counties in Louisiana.

HEAVY CONSTRUCTION PROJECTS (includes flood control, water &
sewer lines, and water wells; excludes elevated storage tanks,
industrial construction-chemical processing, power plants, and
refineries)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

Executive Order 14026 |
generally applies to the |
contract. |

. The contractor must pay |
all covered workers at |
least $15.00 per hour (or |
the applicable wage rate |
listed on this wage |
determination, if it is |
higher) for all hours |
I

|

|

I

|

I

|

|

I

|If the contract is entered |
|
|
|
|
|
|
|
|
|
| spent performing on the
|
|
|
|
|
|
|
|
|
|

|into on or after January 30,
|2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 3@, 2022:

contract in 2022.

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$11.25 per hour (or the
applicable wage rate listed|
on this wage determination, |

|If the contract was awarded on].
|or between January 1, 2015 and
| January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:



| | if it is higher) for all |
| | hours spent performing on |
| | that contract in 2022. |
| | |

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number Publication Date
(7} 01/07/2022
1 01/14/2022
2 02/18/2022
3 02/25/2022
4 03/18/2022

CARP1098-004 07/01/2021

ASCENSION, EAST BATON ROUGE, LIVINGSTON AND WEST BATON ROUGE
PARISHES

Rates Fringes
CARPENTER
(formbuilding/formsetting)....... $ 28.29 10.51
CARP1098-014 07/01/2021
CALCASIEU PARISH

Rates Fringes
CARPENTER
(formbuilding/formsetting)....... $ 28.29 10.51

CARP1098-015 07/01/2021
ACADIA, LAFAYETTE, ST. LANDRY AND ST. MARTIN PARISHES

Rates Fringes



CARPENTER
(formbuilding/formsetting)....... $ 28.29 10.51

CARP1098-016 07/01/2021

BOSSIER, CADDO, OUACHITA, RAPIDES AND WEBSTER PARISHES

Rates Fringes
CARPENTER
(formbuilding/formsetting)....... $ 28.29 10.51
‘CARP1846-008 €7/e1/2021
LAFOURCHE and TERREBONNE PARISHES

Rates Fringes
CARPENTER
(formbuilding/formsetting)....... $ 28.29 9.97
‘ELEco13e-009 12/66/2021
LAFOURCHE AND TERREBONNE PARISHES

Rates Fringes
ELECTRICIAN. . ...ttt ennnnnns $ 32.25 13.75

ELECO194-007 ©9/06/2021

BOSSIER, CADDO, and WEBSTER PARISHES

Rates Fringes
ELECTRICIAN.. ... ..ottt ennnns $ 30.25 13.81
© ELECoAd6-007 @3/01/2022
OUACHITA PARISH

Rates Fringes
ELECTRICIAN. ...t ttiinrnnnnnnnn $ 26.03 14.73

ELECO576-006 09/01/2021
RAPIDES PARISH

Rates Fringes



ELECO861-006 ©9/01/2021
ACADIA, CALCASIEU, LAFAYETTE, AND ST. MARTIN PARISHES
Rates Fringes
ELECTRICIAN. ...t viiienenneeronns $ 29.03 4.34%+12.75

ELEC0995-006 01/01/2022

ASCENSION, EAST BATON ROUGE, LIVINGSTON, ST. LANDRY, AND WEST
BATON ROUGE PARISHES

Rates Fringes
ELECTRICIAN. ..t i ittt eeeeennnnns $ 26.64 12.30
* SULA2004-006 04/29/2004
Rates Fringes

CARPENTER (all other work)....... $ 12.81 ** 0.00
Cement Mason/Concrete Finisher...$ 13.77 ** 0.00
Laborers

COMMON . v vt ettt eteeneenennnns $ 8.20 ** 0.00

Pipelayer......oeeeeeeeeenns $ 9.45 *x* 0.00
Power Equipment Operators

Backhoe/Excavator........... $ 13.01 ** 0.00

Bulldozer.....oeveeveenennnn $ 13.83 ** 0.00

0 =Y o =S $ 16.62 3.28

Dragline.......coviveeeen... $ 15.16 0.00

Front End Loader............ $ 11.50 ** 0.00

Motor Grader/Blade.......... $ 11.75 ** 0.00

T = $ 8.59 ** 2.50

Trackhoe.......covvvivvenn.. $ 12.64 ** 0.00

Water Well Driller.......... $ 11.91 ** 2.44

Winch....oiiiiiiiiiiiennn. $ 11.38 ** 0.00
Truck Driver, Dump.........ccco... $ 10.25 ** 0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.



** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($15.00) or 13658
($11.25). Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers
A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were



prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is



based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an



interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"
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