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ADDENDUM 2 TO BID DOCUMENTS
GRANDE CHENIERE RIDGE MARSH CREATION PROJECT
(BA-0240)

The interpretations, clarifications, corrections, and/or revisions in this addendum supersede the
requirements in the Bid Documents dated March 2022 and stamped and sealed by the Engineer of
Record on March 25, 2022. The Successful bidder will be issued a complete revised set of plans and
specifications.

Bidders shall acknowledge receipt of this addendum in the Louisiana Public Work Bid Form.

. CPRA Responses to Bidder Questions

Question 1:

When will Woodlands Borrow Pits, LLC begin dredging operations in the Point Celeste Borrow
Area? Can a schedule of Woodlands dredging activities be provided?

CPRA Response 1:

At this time, Woodlands Borrow Pits, LLC (Woodlands) has not provided a schedule of activities
to the Coastal Protection and Restoration Authority (CPRA). Based on the permit requirements
(CUP NUM: P20210230), Woodlands is required to coordinate with the CPRA before hydraulic
dredging activities begin. Additionally, information on Woodlands’ dredge site (exact location),
proposed equipment, and schedule, shall be provided to CPRA for approval to ensure there is no
impact to construction activities and sediment availability associated with construction of the
project (refer to SP-25.1, pg. 54).

How many cubic yards does Woodlands, LLC dredge annually?

CPRA Response 2:

At this time, Woodlands Borrow Pits, LLC (Woodlands) has not provided a specific dredge
guantity to the Coastal Protection and Restoration Authority (CPRA).

Question 3:

Will multiple dredges be allowed in one borrow area simultaneously?

CPRA Response 3:

The construction permit and bid documents do not state that multiple dredges are not allowed in
one borrow area simultaneously. The Contractor shall assure that the Work does not impede or
interfere with navigation on the Mississippi River and shall maintain daily ongoing coordination
with the Marine Navigation Safety Association (MNSA), River Pilots Association, and the
United States Coast Guard (SP-15, pg. 51). Only one (1) of the permitted Mississippi River



Borrow Areas, Point Celeste Anchorage Borrow Area or Magnolia Anchorage Borrow Area, can
be dredged at any given time. At no time can both anchorages be blocked simultaneously.

Question 4:

Will the contractor be allowed to dredge south of Mile 50.5 in the Point Celeste Borrow Area?

CPRA Response 4:

The Contractor will be allowed to dredge south of River Mile (RM) 50.5 in the Point Celeste
Anchorage Borrow Area after the Contractor has maximized the removal of material within the
Point Celeste Anchorage Borrow Area, north of RM 50.5. The Contractor will also be required
to coordinate with Woodlands Borrow Pits, LLC prior to dredging this borrow area. See also
CPRA responses to Question 1 and Question 5.

Question 5:

Will all material above -90° contour north of Mile 50.5 in the Point Celeste Borrow Area need to
be excavated entirely before moving south of Mile 50.5?

CPRA Response 5:

The Contractor shall maximize the removal of material within the Point Celeste Anchorage
Borrow Area, north of RM 50.5, prior to dredging any portion of the Point Celeste Anchorage
Borrow Area south of RM 50.5. If no work within the Woodland Borrow Pit will occur, CPRA
may modify its position on dredging south of RM 50.5 (see CPRA Response to Question 1). As
part of the Work Plan, the Contractor shall submit a Dredge Plan for dredging the Mississippi
River Borrow Areas (see Appendix O of the Specifications). See also CPRA response to Question
1.

Question 6:

Will the contractor be able to transport equipment into Marsh Creation Areas 2 and 3 for
containment dike construction prior to constructing the Temporary Canal Crossings?

CPRA Response 6:

Construction of the earthen containment dikes (ECDs) for Marsh Creation Areas 2 and 3 may
occur prior to construction of the Temporary Canal Crossing(s). The Contractor shall meet all
requirements set forth in SP-11, TS-300.6, and TS-330.4, and provide construction sequencing
in the Work Plan for approval by the Engineer. The Contractor may also propose alternate
Equipment Access Corridors in the Work Plan for approval by the Engineer (TS-330.3, pg. 52).
It shall be the responsibility of the Contractor to submit a proposed permit modification to the
Engineer and obtain prior approval in order to enlarge or relocate the Equipment Access Corridor
as needed (TS-330.5.2, pg. 85). See Section II “Revisions to Specifications” for modifications to
Technical Specification TS-330.5.2. A revised version of the Bid Documents that includes this
modification will be provided to the Contractor after Award.




Question 7:

How will the contractor be paid for the Temporary Canal Crossings constructed from
hydraulically dredged material?

CPRA Response 7:

All costs associated with the dredge pipeline corridor and associated appurtenances and crossings
shall be included in Bid Item No. 1 “Mobilization and Demobilization”.

Question 8:

Will the contractor be allowed to dredge the entirety of the Equipment Access Corridor if parts
of the corridor have sediment above -8°?

CPRA Response 8:

Should the Contractor wish to dredge reaches of the Equipment Access Corridor that are not
permitted for dredging, it shall be the responsibility of the Contractor to submit a proposed permit
modification to the Engineer and obtain prior approval in order to enlarge or relocate the
Equipment Access Corridor (TS-330.5.2, pg. 85). See Section II “Revisions to Specifications”
for modifications to Technical Specification TS-330.5.2. A revised version of the Bid Documents
that includes this modification will be provided to the Contractor after Award.

Question 9:

How many abandoned pipelines are expected to be removed? Will the engineer identify those
pipelines to be removed under this contract?

CPRA Response 9:

See Section II “Revisions to Specifications” for modifications to Technical Specification TS-
1100.1 and TS-1100.2, as well as Section III “Revisions to the Plans” for modifications to Sheet
26. A revised version of the Bid Documents that includes this modification will be provided to
the Contractor after Award.

Question 10:

Bid item #12 calls for pricing per linear foot of abandoned pipeline. Could this item be adjusted
to price removal per pipeline?

CPRA Response 10:

Payment for Pipeline Removal shall be made at the contract unit price per linear foot for Bid Item
No. 12 “Pipeline Removal (TS-1100)”.

Question 11:

Is there a cost estimate, budget or ballpark figure for the project listed?



CPRA Response 11:
The Designer’s estimate for the Base Bid is $49,152,000.

Question 12:

Is there an actual start date for the project?

CPRA Response 12:

The Owner shall submit a written Notice to Proceed to the Contractor which provides the starting
date for the Contract Time. Furthermore, Louisiana Revised Statutes 38:2215.C states that “Upon
the execution of the contract, the public entity, within thirty days thereafter, shall issue to the
contractor a notice to proceed with the project. However, upon mutual consent by both parties,
the notice to proceed may be extended.”

Question 13:

Is there a copy of the plan holders list available?

CPRA Response 13:

See Attachment 2 “Plan Holders List”.

Question 14:

Regarding payment for Earthen Containment Dikes and for the Earthen Ridge, payment will be
made when the contractor achieves final grade. The embankment sections will have to be built
in several lifts and will take an extended period of time to achieve finish grade. Can the specs be
revised to include an incremental payment during construction?

CPRA Response 14:

No. All Earthen Containment Dikes (ECDs) and the Earthen Ridge shall be constructed in
accordance with the Plans and Specifications. The Contractor may request partial payment, in
one-thousand-foot (1,000’) (minimum) continuous, unbroken, and Accepted sections (refer to
TS-300.9 and TS-320.8), on a monthly basis based on the linear feet of Earthen Containment
Dike / Earthen Ridge constructed (refer to TS-300.11 and TS-320.10).

Question 15:

The southernmost and westernmost PI’s of MCA 2 are extremely acute angles and the designed
borrow pit will not contain an adequate amount of material to build these sections. Please advise
where the contractor is expected to get the material needed to build these sections. Can the
alignment be revised to be constructable?

CPRA Response 15:

Adjustments to the alignment of to the Earthen Containment Dike (ECD) may be considered
during construction. The Contractor may submit proposed alignment adjustments in the Work
Plan to be approved by the Engineer prior to construction of the ECDs.




Question 16:

The designed stability berm for the ECD and Earthen ridge are shown to be 25° minimum.
According to the provided geotechnical report, this is based on utilization of a 15> wide
marshbuggy. A marshbuggy of that size cannot be expected to perform these work items. The
marshbuggies required to complete this work will be about 22° wide. What is the suggested
width of the stability berm utilizing properly sized equipment?

CPRA Response 16:

As shown on Plan Sheet 20 and 21, the minimum width from the toe of the ECD to the borrow
pit is twenty-five feet (25°).

Question 17:

Regarding the ECD and Earthen Ridge, the geotechnical report states that settlement to be
expected is 75-100% of the dike thickness along with an additional 15% shrinkage. When/if the
contractor exhausts the design borrow pit, what will the direction be to finish the work?

CPRA Response 17:

Refer to Note 1 on Sheet 21: “The dimension shown for the bottom width of the earthen
containment dike and earthen ridge borrow area is for information purposes only and varies.” See
also CPRA response to Question 38.

Question 18:

What is the Stated Budget or Range for the BA-0240 Grande Cheniere Ridge Marsh Creation
Project in Plaquemines Parish, Louisiana?

CPRA Response 18:

See CPRA response to Question 11.

Question 19:

Does CPRA have any additional information pertaining to the end point location and condition
of the abandoned pipelines?

CPRA Response 19:

CPRA does not have any additional information beyond what is provided in Bid Package. All
available data are shown on the Plans and/or area appended to the Specifications. See Section Il
“Revisions to Specifications” for modifications to Technical Specification TS-1100.1 and TS-
1100.2, as well as Section III “Revisions to the Plans” for modifications to Sheet 26. A revised
version of the Bid Documents that includes this modification will be provided to the Contractor
after Award.




Question 20:

Contractor proposes to utilize a hydraulic shear to cut the pipeline segments where applicable. Is
this acceptable?

CPRA Response 20:

All metal shall be cold-worked, including cold-cutting pipe and cold-threading flanges, until the
pipeline fluids are tested for volatiles and proven to be inert, as concurred by the Project Engineer
(TS-1100.2). Proposed methods and equipment are to be included in the Pipeline Removal Plan,
subject to approval by the Engineer.

Question 21:

Contractor intends to utilize gel-type pigs for the evacuation of liquids and solids existing in the
pipelines. Is this acceptable?

CPRA Response 21:

Gel-type pigs are acceptable; however, proposed methods and materials must be included in the
Pipeline Removal Plan, subject to approval by the Engineer.

Question 22:

Contractor assumes that no live lines will require lowering or pigging. Is this correct?

CPRA Response 22:

Based on CPRA’s investigation, it is unlikely that pipelines to be removed are active. See Section
IT “Revisions to Specifications” for modifications to Technical Specification TS-1100.1 and TS-
1100.2, as well as Section IIT “Revisions to the Plans” for modifications to Sheet 26. A revised
version of the Bid Documents that includes this modification will be provided to the Contractor
after Award.

Question 23:

Contractor assumes that Base Bid Item 12 only includes the abandoned water line removal.
Where should Contractor include the cost to remove the "unknown pipelines?"

CPRA Response 23:

Payment for Pipeline Removal shall be made at the contract unit price per linear foot for Bid Item
No. 12 “Pipeline Removal (TS-1100)”. If the Contractor proposes additional and/or alternate
booster pump locations that require waterline removal, the waterline shall be removed at the
Contractor's expense. See Section II “Revisions to Specifications” for modifications to Technical
Specification TS-1100.1 and TS-1100.2, as well as Section III “Revisions to the Plans” for
Modifications to Sheet 26 revised version of the Bid Documents that includes this modification
will be provided to the Contractor after Award.




Question 24:

In the event that Contractor discovers a pressurized pipeline, how long would the Engineer have
to give Contractor direction on how to proceed?

CPRA Response 24:

See Section II “Revisions to Specifications” for modifications to Technical Specification TS-
1100.2. A revised version of the Bid Documents that includes this modification will be provided
to the Contractor after Award.

Question 25:

The geotechnical report states “Completed ECD analyses considering existing mudlines are not
applicable to areas where the mudline is significantly lower than El. -3.0. If areas with deep
mudlines exist as evidenced by bathymetric data, a gap closure may be required. Gap closure
alternatives may consist of a sheet pile wall gap closure or a ECD gap closure. Further
engineering analyses would be required for both alternatives.” The findings discovered during
our site visit indicate that there are several areas on the project that have mudlines significantly
below El. -3.0. Did the state consider this in the design of the project? Will these areas be
revisited with the contractor awarded the project to produce a constructable solution? We are
currently working on a CPRA project where these considerations were not made which resulted
in the contractor being forced to construct areas with a design that was destined to fail. This
resulted in costly delays, effort, and in some cases the design was never achieved.

CPRA Response 25:

The borrow areas, marsh creation areas, earthen containment dike, earthen ridge, dredge pipeline
corridor, and equipment access corridors survey data are based on surveys performed by
Hydroterra Technologies, LLC in October 2019 to December 2019, March 2020 to May 2020,
and November 2020 to March 2021 for the CPRA. (Plan Sheet 3, Design Note 2). The Engineer
reserves the right to re-align portions of the Earthen Containment Dike (ECD) based upon the
results of the Pre-Construction Survey. If the Engineer realigns any portion of the Earthen
Containment Dike and associated borrow area, the Contractor shall re-survey the realigned
portion of the Earthen Containment Dike and borrow area and recalculate projected quantities
(previously TS-200.8.13, updated to TS-200.8.14. Refer to Section Il “Revisions to the
Specifications).

Question 26:

Regarding ECD and Earthen Ridge construction, if there is a section or sections of levee where
grade is not achievable using the method of construction and borrow source specified in the
contract documents, will the contractor be paid for that section or sections of levee if the goal of
dredge containment is achieved? This has been an issue on prior projects where the contractor
has exhausted all effort and resources trying to get paid by “getting to grade”. In the end the
contractor is not paid, but the product the contractor was able to produce was sufficient to contain
the dredge material. The result is a successful project and an unpaid contractor.



CPRA Response 26:

Refer to GP-42 “Claims for Extra Cost” and GP-43 “Alteration of the Contract and
Compensation”.

Question 27:

In reference to page 30 of the plans, will the contractor be allowed to use float hose to float dredge
pipeline over the existing pipeline?

CPRA Response 27:

Per TS-101.7.4.3, dredge pipelines shall be floating or supported on pontoons for the purpose of
crossing existing infrastructures (i.e. pipelines).

Question 28:

On page 35 of the plans, Note 2, the contractor is required to remove temporary canal crossing.
The temporary crossing in to MCA-2 is over an existing pipeline which the contractor is not
allowed to excavate within 75’ of the pipeline. During demobilization, is the contractor required
to remove the temporary material that is within 75 of the pipeline?

CPRA Response 28:

Refer to Section IT “Revisions to the Specifications” for modifications to Technical Specification
TS-101.6.5, as well as Section III “Revisions to the Plans” for modifications to Plan Sheets 1, 9,
16, 18, 35, and 44. A revised version of the Bid Documents that includes this modification will
be provided to the Contractor after Award.

Question 29:

In reference to page 18 of the plans, is the contractor allowed to use float pipeline across the
Temporary Canal Crossings and the Optional Canal Crossing instead of placing temporary
material and pipe culverts?

CPRA Response 29:

Refer to Section II “Revisions to the Specifications” for modifications to Technical Specification
TS-101.6.5, as well as Section III “Revisions to the Plans” for modifications to Plan Sheets 1, 9,
16, 18, 35, and 44. A revised version of the Bid Documents that includes these modifications will
be provided to the Contractor after Award.

Question 30:

How will the contractor place 5 timbers on the levee? Will machines be allowed to walk on the
Mississippi River and Tributaries Levee and New Orleans to Venice Levee to build the dredge
pipeline?

CPRA Response 30:

Refer to Section 404 and 408 Permits (Appendix E to the Specification).




Question 31:

Will the dredge pipeline for Woodland Borrow Pits, LLC working south of River Marker 50.5
intersect the pipeline corridor given for this project? What is the interface of their pipeline with
the pipeline corridor?

CPRA Response 31:

See CPRA response to Question 1.

Question 32:

Existing pipelines are within the MCA’s, the plans and specs require no excavation within 75” of
the pipelines. How will contractor build the dikes in these areas if they are not allowed to excavate
within 75 of the existing pipeline?

CPRA Response 32:

Refer to Section III “Revisions to the Plans” for modifications to Note 2 on Plan Sheet 18. A
revised version of the Bid Documents that includes this modification will be provided to the
Contractor after Award.

Question 33:

Due to the unknown amount of abandoned pipeline and the requirements in the Specification to
remove the abandoned pipeline, we request that the payment be for each pipeline and not linear
feet.

CPRA Response 33:

See CPRA response to Question 10.

Question 34:

Will the owner/engineer approve booster locations within the Jefferson Canal? What is required
to gain approval for alternate booster locations within the Jefferson canal?

CPRA Response 34:

As per TS-100.3.1, The Contractor may submit additional and/or alternate proposed booster
pump(s) locations in the Work Plan for approval by the Engineer. If the Contractor proposes
additional and/or alternate booster pump locations that require waterline removal, the waterline
shall be removed at the Contractor's expense. The booster pump(s) shall remain floating and shall
not be anchored within five-hundred feet (500”) of infrastructure or pipelines throughout the
duration of the Work, unless otherwise specified on the Plans.

Question 35:

Reach 5 payment break down requires pipeline to be laid to the end of MCA-4B. If the alternates
are not awarded will the contractor still be paid for the pipeline laid up until MCA-3? The
contractor suggests payment will be made upon entry in to MCA-3 and not MCA-4B.



CPRA Response 35:

See Section II “Revisions to Specifications” for modifications to Technical Specification TS-
100.5. A revised version of the Bid Documents that includes this modification will be provided
to the Contractor after Award.

Question 36:

GP-56 Contractor’s Guarantee states Contractor shall guarantee Work for minimum 1-year.
Please clarify that this does not apply to Earthen Ridge or Earthen Containment Dikes.

CPRA Response 36:

GP-56 does not apply to the Earthen Ridge or Earthen Containment Dikes.

Question 37:

The excavations on either side of LA 23 Highway for temporary placement of dredge pipeline
are noted as 20’ wide x 30’ long. On page 34 of the plans the max width is 20.0’. Can the length
extend beyond 30°? If so, how far?

CPRA Response 37:

As shown on Plan Sheet 11 and 34, the excavation pit is not limited to 30 feet in length; however,
the presence of adjacent utilities may prohibit excavation beyond 30 feet. The Contractor may
submit alterations to the excavation limits as part of the Temporary Retaining Structure (TRS)
Plan (TS-101.6.3.1); however, the Contractor shall adhere to all requirements set forth in SP-11.
TRS design requirements are provided in Appendix N (of the Specifications).

Question 38:

Plan Sheet 20, note 1 states “The dimension shown for the bottom width of the earthen
containment dike borrow area is for informational purposes only and varies.” Will the contractor
be allowed to extend the bottom width of the borrow template as required to construct the
containment dike?

CPRA Response 38:

Yes. The bottom width of the Earthen Containment Dike borrow area can be increased as needed
to construct the Earthen Containment Dikes. The Contractor may not exceed the lines, grades,
and elevations shown on the Plans or detailed in the Specifications.

Question 39:

After going through the specs regarding the dredge data sheets I’ve found conflicting instructions.
Can you please clarify if Appendix K and L are required to be submitted with the bid package?



CPRA Response 39:

See Section II “Revisions to Specifications” for modifications to Technical Specification TS-
100.3.3 and TS-420.3. A revised version of the Bid Documents that includes these modifications
will be provided to the Contractor after Award.

Revisions to the Specifications

Technical Specifications

The following modifications will be made to the structure of TS-200.8 “Pre-Construction
Survey”. A revised version of the Bid Documents that includes these modifications will be
provided to the Contractor after Award.

e TS-200.8.12 will be modified from “Marsh Creation Areas” to “Mississippi River
Borrow Areas.

e TS-200.8.13 will be modified from “Earthen Containment Dikes” to “Marsh Creation
Areas”

e TS-200.8.14 will be modified from “Earthen Ridge” to “Earthen Containment Dikes”

e TS-200.8.15 will be modified from “Settlement Plates” to “Earthen Ridge”.

e TS-200.8.16 will be modified to “Settlement Plates”.

Modifications to Technical Specifications are represented by the following:

¢ Bold, italicized text for language supplementary to the specification, and;
e Bold, “strikethrough” text for language removed from the specification.

The following sections are replaced in their entirety with the respective sections below. A revised
version of the Bid Documents that includes these modifications will be provided to the Contractor
after Award.

100.3.3 Data Sheets: The Equipment Data Sheet in Appendix L shall be submitted in the Work
Plan for all heavy Equipment proposed to perform the Work other than the hydraulic
dredge (i.e. marsh buggies, tenders, etc.). The Data Sheet in Appendix L shall be
included in the Bid Work Plan for any and all booster pump(s) proposed to perform
the Work. The Data Sheets shall serve as certification that the Equipment is under the
control of the Contractor and is capable of performing the Work. The Contractor may
omit information deemed proprietary from the Data Sheets. The Data Sheets shall be
updated and submitted to the Engineer prior to mobilizing different Equipment.

100.5 Ratio of Effort: Ten percent (10%) of the Contract cost for this bid item shall be paid
to the Contractor after all dredge pipeline within “Reach 1: Mississippi River to LA
23” has been installed. Ten percent (10%) of the Contract cost for this bid item shall
be paid to the Contractor after all dredge pipeline within “Reach 2: LA 23 Crossing”
has been installed. Ten percent (10%) of the Contract cost for this bid item shall be
paid to the Contractor after all dredge pipeline within “Reach 3: LA 23 to Grand
Bayou” has been installed. Ten percent (10%) of the Contract cost for this bid item
shall be paid to the Contractor after all dredge pipeline within “Reach 4: Grand Bayou
to Marsh Creation Area 1” and “Reach 5: Dredge Pipeline Corridor Split to MCA-4b”
has been installed. If Alternate Bid #1 and Alternate Bid #2 are not awarded, the
Contractor shall be paid for dredge pipeline installed upon entry into MCA-3, as part



101.6.5

of Reach 5. If Alternate Bid #1 is awarded, the Contractor shall be paid for dredge
pipeline installed upon entry into MCA-4a, as part of Reach 5. Forty percent (40%)
of the cost for this bid item will be paid to the Contractor after mobilization of the
hydraulic dredge, booster pump(s), and support equipment; and hydraulic dredging
operations have commenced. The remaining twenty percent (20%) of the cost for this
bid item will be paid to the Contractor upon Acceptance of the Work and removal of
all equipment and unused materials.

Optional Temporary Canal Crossing(s): The Contractor shall furnish all of the
Materials, labor, and Equipment necessary to construct the Optional Temporary Canal
Crossings te-MCA-2 in conformity with the locations, lines, and grades provided on
the Plans and in these Specifications—Fhe-Centractormay-alse-elect-to-construct
the-optional Femporary-Canal-Cressings to facilitate equipment access and dredge
pipeline placement between Marsh Creation Areas 1 and 2 and Marsh Creation Areas
2 and 3. Typical sections and the locations of the Temporary Pipeline Crossings are
shown on the Plans. Canal flow shall not be impeded by the dredge pipeline or the
installation of the Temporary Pipeline Crossings. The Contractor may submit alternate
Temporary Canal Crossing locations in the Work Plan for approval by the Engineer.
The Contractor may also submit alternate crossing methods in the Work Plan for
approval by the Engineer. Any alternate crossing methods shall adhere to the
requirements set forth in SP-11 and TS-300.6.

101.6.5.1 Installation: Each Temporary Canal Crossings shall consist of three (3) pipe

culverts, with a minimum diameter of thirty inches (30”), installed with top of
pipe elevations at or below the mean low water level. Pipe culvert locations,
dimensions and type shall be included in the Work Plan for approval by the
Engineer. The Temporary Canal Crossings shall be constructed using material
hydraulically dredged from the Mississippi River Borrow Area(s).

101.6.5.2 Removal: Prior to demobilization, the Contractor shall re-grade the Temporary

101.7.1

330.5.2

Canal Crossings to pre-project conditions with a plus one-half-foot (+0.5”)
tolerance. The Contractor shall obtain written agreements with pipeline
owners/operators for any proposed excavation within seventy-five feet (75°)
of any existing pipelines/wellheads, in accordance with SP-11, and subject to
approval by the Engineer.

West Point a La Hache Siphons: The siphon pipes shall be probed, located, and marked
prior to excavation and placement of equipment. No excavation shall be permitted
within twenty-five feet (#525°) of the edge of the siphon pipes. The dredge pipeline
shall be placed a minimum of twenty-five feet (25°) from the edge of the siphon pipes.

Excavation Limits: The limits of excavation shall conform to the lines, grades and
slopes specified in the Plans and 404 Permit. It shall be the responsibility of the
Contractor to ebtain-a submit a proposed permit modification to the Engineer and
obtain prior approval from the Engineer in order to enlarge or relocate the Equipment
Access Corridor. The Contractor shall also obtain and submit to the Engineer a letter
of no objection from any pipeline company for the proposed excavation inside their
right-of-way. All inorganic debris (Tires, scrap, etc.) greater than five (5) pounds that
is encountered in the excavation limits shall be disposed off-site in an approved waste
disposal facility.




330.6.2

330.7.2

420.3

1100.1

Excavation Limits: The limits of excavation shall conform to the lines, grades and
slopes specified in the Plans and 404 Permit. It shall be the responsibility of the
Contractor to ebtair submit a proposed permit modification to the Engineer and
obtain prior approval from the Engineer in order to enlarge or relocate the proposed
booster pump location(s). The Contractor shall also obtain and submit to the Engineer
a letter of no objection from any pipeline company for the proposed excavation inside
their right-of-way. All inorganic debris (Tires, scrap, etc.) greater than five (5) pounds
that is encountered in the excavation limits shall be disposed off-site in an approved
waste disposal facility.

Excavation Limits: The limits of excavation shall conform to the lines, grades, and
slopes specified in the Plans and 404 Permit. It shall be the responsibility of the
Contractor to ebtair-a submit a proposed permit modification to the Engineer and
obtain prior approval from the Engineer in order to enlarge or relocate the proposed
Turning Basin. The Contractor shall also obtain and submit to the Engineer a letter of
no objection from any pipeline company for the proposed excavation inside their right-
of-way. All inorganic debris (Tires, scrap, etc.) greater than five (5) pounds that is
encountered in the excavation limits shall be disposed of off-site in an approved waste
disposal facility.

Method: The dredge equipment and attendant plant shall be in satisfactory operating
condition, capable of efficiently performing the Work as set forth in the Plans and these
Specifications, and shall be subject to inspection by the Owner or Engineer prior to
beginning the Work and at all times during construction. Ship traffic, waves, stage
fluctuations, and weather conditions within the Mississippi River Borrow Area of the
project can prove difficult for some equipment. The Contractor shall include an
Equipment Protection Plan in the Work Plan prior to the Pre-Construction Conference.
The Dredge Data Sheet, including a complete description of the equipment the
Contractor intends to use for dredging (size, horsepower, production rate, draft, etc.)
must be completed and submitted with the Bid Work Plan. The Dredge Data Sheet
may be found in Appendix K. A Dredge Plan shall also be included in the Work Plan
for approval by the Engineer. An example Dredge Plan is provided in Appendix O.

Scope: Several abandoned pipelines are known to exist within the Project Area and
portions may require removal to allow for construction of the Equipment Access
Channels. Potential pipelines to be removed are shown on Sheet 26 of the Plans. The
quantity associated with Bid Item No. 12 “Pipeline Removal (TS-1100)” was
estimated by selecting the northern equipment access route (see Sheet 26) and
assuming access dredging to the maximum allowable extents shown on the Plans.
Final pipeline removal quantities will be dependent on the Contractor-selected
Equipment Access Corridor and the draft requirements of the Contractor’s
equipment. The pipelines to be removed shall be included in the Pipeline Removal
Plan (refer to TS-1100.2), subject to approval by the Engineer. The Contractor shall
obtain the required permits to conduct removal operations, and copies of the permits
shall be submitted to the Engineer. The Contractor shall furnish all Materials, labor,
and Equipment necessary to test, flush and capture all contents, cut, remove, cap, and
properly dispose of segments of pipelines and their respective contents deemed
necessary for removal by-the-Ceontracter in order to facilitate potential equipment
access dredging. The pipelines shall be removed prior to dredging of the Equipment
Access Corridors. The magnetometer survey data is located in Appendix H.



1100.2

Method: The Contractor shall locate, test, and remove the abandoned pipelines deemed
necessary by the Contractor, in order to facilitate potential equipment access and access
dredging. The Contractor shall be responsible for removing, testing, transporting, and
disposing all hazardous and nonhazardous waste, Equipment, and Materials in a
manner that complies with all federal, state, and local regulations. The project area
shall be kept free from accumulation of waste materials and debris at all times.

The Contractor shall perform a “hot-tapping” procedure or equivalent approved by the
Project Engineer, to investigate the status of the discovered pipeline(s) shown in the
Plans to determine whether the lines are active or inactive. The Contractor shall submit
a “Pipeline Removal Plan” within fourteen (14) days of the completion of the Pre-
Construction survey. The Pipeline Removal Plan is subject to approval by the
Engineer. At a minimum, the Pipeline Removal Plan shall include the following:

e Pipelines and associated lengths to be removed, tested, transported, and
disposed of;

e The means and methods for hot-tapping, flushing, and disposing of the
pipeline(s) and their fluids;

e The locations for installing the hot-tapping machines;
e The procedures for performing the required testing;

e Required equipment for performing the testing, and;
e Proposed access routes.

The Contractor shall provide all testing results to the Engineer for review. The
Contractor shall not proceed with any subsequent items of work under this
specification until sufficient evidence has been provided to the Engineer indicating that
the pipeline in question is inactive. If the pipeline is found to exhibit pressures
indicating an active line, the Project Engineer shall be notified immediately, in writing,
and all work shall cease until further direction is provided by the Project Engineer. The
Engineer will provide direction within seven (7) business days of being notified by
the Contractor, in writing, that a pipeline is found to exhibit pressures indicating an
active line.

Upon Engineer approval, the Contractor shall flush the pipelines in accordance with
the details described in the approved Pipeline Removal Plan. All metal shall be cold-
worked, including cold-cutting pipe and cold-threading flanges, until the pipeline
fluids are tested for volatiles and proven to be inert, as concurred & by the Project
Engineer. The Contractor shall use a pigging procedure to evacuate all fluids from the
designated portions of the pipelines into approved temporary storage containers.
Testing of the fluid shall be the responsibility of the Contractor and shall follow the
procedures described in the Pipeline Removal Plan submitted by the Contractor.

The Contractor shall utilize the services of a state certified disposal facility for the
proper disposal of the displaced pipeline fluids. All proper documentation as required
for the disposal of the fluids shall be the responsibility of the Contractor. The
Contractor shall submit a copy of such documentation to the Project Engineer attesting



that this disposal activity has been completed in compliance with all applicable local,
state, and federal laws and regulations.

Upon removal of the pipeline fluids, the Contractor shall remove the designated
portion(s) of the pipeline(s) denoted in the Pipeline Removal Plan. Portions of the
pipeline(s) to remain in place shall be plugged using the procedure stated in the
Pipeline Removal Plan. All pipelines being removed shall also be tested for naturally
occurring radioactive material (NORM) and asbestos. If any pipe is wrapped in
ashestos, an asbhestos abatement specific license is required to strip the asbestos off the
pipe. If any materials are determined to be hazardous the Contractor shall ensure that
all pipes are removed, wrapped, and properly disposed according to the Department of
Environmental Quality standards is the responsibility of the Contractor. No explosives
shall be allowed. Caution and care shall be taken to secure safe transportation to a
disposal site.

1. Revisions to the Plans

Modifications to the Plans are summarized below. A revised version of the Plans that includes
these modifications will be provided to the Contractor after Award.

Plan Sheets 1, 9, 16, 18, 35, and 44: Modifications are represented by the following:

e Bold, italicized text for language supplementary to the specification, and;
e Bold, “strikethrough” text for language removed from the specification.

All instances of “Femperary—Pipeline—Crossing” are replaced in their entirety with

“Optional Temporary Pipeline Crossing”.

Plan Sheet 18: A modification to Note 2 on Plan Sheet 18 is represented by bold, italicized
text, and is replaced in its entirety with the following language:

“NO EXCAVATION ALLOWED WITHIN 75.0 FEET OF ANY PIPELINE OR OIL/GAS
WELL. EXCAVATION TOLERANCES ARE SUBJECT TO CHANGE AFTER THE
ENGINEER’S REVIEW OF THE CONTRACTOR-SUBMITTED INTERPRETATIONS
OF THE PRE-CONSTRUCTION MAGNETOMETER SURVEY.”

Plan Sheet 26: The Plan sheet will be revised to show the pipelines to be removed to facilitate
potential equipment access dredging. Additionally, a modification was made to include Note
4, which reads as follows:

“PIPELINE REMOVAL WILL BE DEPENDENT ON THE CONTRACTOR-
SELECTED EQUIPMENT ACCESS CORRIDOR AND THE DRAFT
REQUIREMENTS OF THE CONTRACTOR’S EQUIPMENT.”

Plan Sheet 35: A modification to Note 3 on Plan Sheet 35 is represented by bold, italicized
text, and is replaced in its entirety with the following language:

“THE TOP OF PIPE ELEVATION SHALL BE PLACED AT THE MLW. PROPOSED
LOCATIONS OF THE PIPE CULVERTS SHALL BE SUBMITTED IN THE WORK
PLAN FOR APPROVAL BY THE ENGINEER.”



Plan Sheet 44: The Construction Survey layout will be revised to correct the spacing of cross
sections to be performed along the centerline of the areas of permitted Equipment Access
Corridor Dredging on Sheet 44 from one thousand feet (1000°) to every two-hundred fifty
feet (250’) to reflect what is stated in TS-200.8.6:

“The permitted Equipment Access Corridor Dredging (refer to TS-330.4) centerlines shall
be surveyed and recorded at fifty-foot (50’) intervals and at changes in elevation greater than
one-foot (1.0%), along these survey transects. Cross sections shall also be taken every two-
hundred fifty feet (250°) and extend two-hundred fifty feet (250°) on each side of the
centerline profile.”
IV.  Attachments
Attachment 1 — Revised Plan Sheets

Attachment 2 — Plan Holders List
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DESCRIPTION

DENOTED PIPELINES WILL BE ;OTENTIALLY

REMOVED. ADDED NOTE 4.

5/20/2022
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RESTORATION AUTHORITY
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2 . POTENTIAL PIPELINE REMOVAL
AL EQUIPMENT ACCESS CORRIDOR (SEE NOTE 4)
. WITH POTENTIAL ACCESS DREDGING

EQUIPMENT ACCESS CORRIDOR
PLAN VEIW

DESIGNED BY: A.LINSON, P.E.
APPROVED BY: R.JOFFRION, P.E.
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BA-0240
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TATE PROJECT NUMBER:
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Attachment 2 — Plan Holders List



Name
Mark Sickles
aaron
Aaron LeBourgeois
aaron pierce
Abuzar Haroon
Ace Factor
Adam
Adam Bouman
Adam Ledet
Adam Vodanovich
Adele London
Agustin Rega
Alana F. LaQuay
Alex Boudreau
Alex Inzerella
Alex Lopez
Alexander E Baldwin
Alexander Matina
Alexis
alexis cagle
ali
Alli
Allison
Allison Crosby
Allison DeRoche
ALLISON L. AUDIBERT
Alsey Lachney
Alyce Theriot
Amanda Green
Amanda Phillips
Amanda Taylor
Amber
Amber Miles
Amit
Amy Parker
Ancil Taylor
anderson
Andrea Czajkowski
Andrea Stroschein
Andrew Beall
Andrew Courtois
Andrew Ingraham
Andrew Milanes
Andrew Woodroof
andrew.beall@la.gov
Andy Elms
Andy Winchell
Andy Wr
Angel Williams
Angela R
Anita Galland
Anne DeBardeleben
anthony caulfield
April Newman
April Renard
aric gisclair
Arin Ricks
Arthur Cerniglia
Arthur Nix
Arthur Westbrook
Ashley Douglass
Ashley Kerns
Ashley M Johnston
Ashley Meissner

Company
Weeks Marine, Inc.
RES
Buck Town Contractors
Four Horsemen Tackle
Key, LLC of MS

Coastal Mapping &amp; Sciences LLC
Dodge Data &amp; Analytics

Coastal Protection and Restoration Authority of Louisiana

TKTMJ, Inc

en masseMEDIA LLC

GIS Engineering

Orion Construction LP
Royal Engineers

All Phase Electric

Ceres Environmental
Restoration Systems, LLC
MFP Investors LLC

ELOS Environmental, LLC
morris p hebert, inc.
cpra

CPRA

Tide Environmental
Crosby Dredging, LLC
Crosby Dredging, LLC

GILL'S CRANE &amp; DOZER SERVICE, INC.

Merrick LLC
NFWEF
Neel Schaffer

Sealevel Construction, Inc.

Amber Miles

North America Procurement Council, Inc. PBC

Ancil Taylor Dredging Consulting, LLC
Anderson

Sellers and Associates

CAYO, LLC

Water Institute of the Gulf

Environmental Science Services, Inc.
Digital Engineering and Imaging, Inc.
CPRA

APOLLO Environmental

Pavestone Company LLC

IMS

Pointealahache Marine
Construction Bid Source

SES, LLC

Steward Machine

caulfield associates inc

GOTECH, Inc.
Delta Coast Consultants
Weeks Marine, Inc.

Couvillion Group

All Star Electric, Inc.

L&amp;M Bag &amp; Supply Co
Mike Hooks

Big Gator Construction,LLC
Justin J. Reeves, LLC

Email
mdsickles@weeksmarine.com
aaron@res.us
aaronlbucktowninc@yahoo.com
tunatime@mobiletel.com
abuzar@keyllc.com
afactorl@gmail.com
asongycms@gmail.com
dodge.bidding@construction.com
Adam.Ledet@LA.GOV
adamv@tktmj.com
adele.london504@gmail.com
arega@gisy.com
alaguay@orionmarinegroup.com
aboudreau@royalengineering.net
Alex.inzerella@allphasela.com
alejandro.lopez@ceresops.com
abaldwin@restorationsystems.com
amatina@mfpllc.com
amelerine@elosenv.com
acagle@mphinc.com
allison.richard@la.gov
cpra.bidding@la.gov
allison@tideenvironmental.com
acrosby@crosbytugs.com
acrosby@crosbytugs.com
GILLSCRANE@AOL.COM
alsey@merrickllc.com
alyce@louisianactac.org
amanda.green@nfwf.org
amanda.phillips@neel-schaffer.com
ataylor@sealevelinc.com
amiles@limitlessvistas.org
Almiles2@my.loyno.edu
bids@napc.me
asparker@gmail.com
ancilt@dredgingconsulting.com
jayalakshmil@construction.com
andreac@sellersandassociates.com
andrea@cayo.us
andrew.beall@la.gov
acourtois@thewaterinstitute.org
aingraham@qualityfirstmarine.com
amilanes@es2-inc.com
awoodroof@deii.net
andrew.beall@la.gov
taelms@apolloenvironmental.com
andy.winchell@pavestone.com
cawr@imsinfo.com
shrimpmanbrand@gmail.com
angela@constructionbidsource.com
anitag@checla.com
awd@stewardmachine.com
caulfielddocks@verizon.net
april.newman@Ia.gov
arenard@gotech-inc.com
aricgisclair@gmail.com
aricks@weeksmarine.com
cigexploration@yahoo.com
anix@ewksol.com
awestbrook@allstar-electric.com
Ashley.Douglass@LandMSupplyCo.com
Ashley@mikehooks.com
ashley@biggatorllc.com
ashley@jjrcompany.com



Ashley Richardson
Ashley Savarino
Ashton Eschette
Aubry Dauterive
Aungelle Vidrine
Baishali

Balthazar Electriks
Barbara Baker
Barbara Dowell
Barrett Holley
barry dinvaut
bart cook

Beau Detiveaux
Beau Norton
Beau O'Quin

Beau Suthard
belinda f crawford
Ben LeBlanc
Benjamin Hartman
Benjamin Huha
Benjamin Leonard
Benji Poiencot
bennett frisella
Benton A Foret
Betty Odinet
Bevin

Bid Clerk

Bid Net

bid research

Bill Crawford

Billy Courtenay
Blake Dwoskin
Blake Fournier
Blake Watkins
Blase E Gaude
Blase Gaude

Bliss Bernard

Bo Markovic

bob lick

Bobbie Gilmer
Brad

Brad Caillouet
Brad Degruise
Brad Miller
Bradford J Miller
Brandon Carreras
Brandon Clancey
Brandon Clark
Brandon Herpin
Brandon Jardneaux
Brandon Neuville
Brandon Owens
BRENDA BERRY
Brennan Bourgeois
Brennon

Brennon Bourgeois
Brent Albert
Brent B Gresham
Brent Duet

Brent French
Brent K Hollier
Brent Simoneaux
brent wilson
Brenton Jenkins
Brett A Ruppel

Great Lakes Dredge &amp; Dock Company, LLC

Hossley Lighting and Power Solutions

La. Clearwater Inc.

Sunland Construction

North America Procurement Council, Inc. PBC

All American Resources Inc.
STRIPE FORCE 1, INC.
Quiality First Marine

dts inc

Pontchartrain Partners
Dean Equipment

Biomason

Automatic Power

APTIM

weeks marine, inc.

Baird

Leonard Coastal Management Consulting, Inc.
T. Baker Smith

frisco construction company

Foret Contracting Group

Cycle Marine Group, Inc.

Prime Vendor

Bidnet

ims

A M X Enviromental

Mcgriff Seibels &amp; Williams Insurance
Cayo LLC

RCL &amp; Associates, LLC
Louisiana Marine Construction
Riverside Construction Co., Inc.
Riverside Construction Co., Inc.
Fenstermaker

B&amp;K

lick construction

LLA

EPA

Beverly Construction Co., LLC
Gulf Inland

CPRA

cpra

CPRA

Pontchartrain

Southern Survey

Pat Williams Construction

HK Construction Company LLC
Native

Cayo, LLC

Royal Engineers and Consultants
BLD Services, LLC

Rock Hill Capital

Coastal Engineering Solutions, LLC
Design Engineering, Inc.

SPEC, LLC

M&amp;C Oilfield Services

Cardno
Palmisano Construction LLC

adrichardson@gldd.com
savarinocrane@bellsouth.net
ashtone@hossleylps.com
adauterive@dauterive.com
afvidrine@sunlandconstruction.com
bids@napc.me
bids@balthazarinc.com
bbaker@aacentrifugerentals.com
bdowell@stripeforcel.com
bholley@qualityfirstmarine.com
bmdinvaut@gmail.com
bart.cook@pontchpartners.com
beaudetiveaux@deandigs.com
beau@biomason.com
boquin@automaticpower.com
beau.suthard@aptim.com
bcrawford@weeksmarine.com
ben@patriot-construction.com
bhartman@baird.com
bhuha@sjhamill.com
ben@Ilcmc.us
benji.poiencot@tbsmith.com
bennettfrisella@friscoconstructionco.com
bforet@foretgroup.com
betty@cycleconstruction.com
bevin.barringer@la.gov
primevendor123@gmail.com
gbs@bidnet.com
ims_bids@construction.com
BCrawford@amxenviromental.com
bcourtenay@mcgriff.com
bdd@cayo.us
blake.rclllc@gmail.com
sbwatkins0116@outlook.com
bgaude@riversideconstruction.us
bgaude@riversideconstruction.us
bliss@fenstermaker.com
bom@bkconst.com
boblick@aol.com
bgilmer@Ila.la.gov
Crawford.brad@epa.gov
bradc@beverlyinc.com
bradd@gulfinlandinc.com
brad.miller@la.gov
BMILLERBTR@GMAIL.COM
brandon.carreras@la.gov
bclanceys@gmail.com
brandonmclark8 @gmail.com
bherpin@yahoo.com
brandon.jardneaux@patwilliamsconstruction.com
hkconstruction0330@gmail.com
owensenvironmental@yahoo.com
bberry@cayo.us
bbourgeois@res.us
bourgeoisbrennon@gmail.com
bbourgeois@royalengineering.net
brenta@bldllc.net
bgresham@rockhillcap.com
brent@coastalengsolutions.com
bfrench@dei-engr.com
brent@specenglic.com
brent_simoneaux@hotmail.com
bwilson@wilcomarshbuggies.com
brenton.jenkins@cardno.com
bruppel@palmisanollc.com



BRETT AUDIBERT
brett bonvillain
Brett Borne
brett deshotels
Brett Fortier
Brett Geesey
brett j bonvillain
Brett Pemberton
Brian Babin
Brian Broussard
Brian C Puckett
Brian Champagne
Brian Dunn
Brian Gondron
Brian Hill

Brian Jones
Brian Land

Brian Powell
Brian Puckett
Brice Bentel
Brinn Begnaud
Brittany
Brittany Cortezie
Brittany Nunez
Brooke Woods
Brooks Hebert
BRUCE DUHON
Bruce Ledbetter
Bruce R Harrell
Bruce Taylor
Bryan Harmon
Bryan Kane
Bryan Kemp
Bryce Cheramie
Butch White
Byron Law
Byron Pogue
Caleb Bailey
Caleb Bourgeois
Camille Strachan
Carl St Pierre
Carl Swatzell
Carlie Toups
Carlos A Sole Il
Carlos Morales
Cary Burelle
Casey

Casey Connor

Casey Michael Stavinoha

Casey Rouse
Casey Stavinoha
Casey T Gnau
Casey Wright
Cathy Cimino
Cathy Foerster
Cathy Signorelli
Cedric Conti
Chad

Chad Chauvin
Chad Nepveaux
Charles

Charles A. Pharr, Sr.

Charles Barnes
Charles Deville
CHARLES FRATT

GILLS CRANE SERVICE

southern pipe &amp; supply

CEC

Patriot Construction

Baker Marine Solutions

HDR Engineering, Inc

southern pipe &amp; supply

Wells Keown Associates, Inc.

CPRA

Apollo Environmental Strategies Inc
Crosby Dredging

Deep South Construction &amp; Salvage
B&amp;K Construction Company, LLC
Ira Young &amp; Associates, Inc

Norfolk Dredging Company

Samuel Roll Form Group

HNTB Corporation

Crosby Dredging

Palmisano LLC

Sellers &amp; Associates, Inc.

COASTAL DREDGING COMPANY INC
Coastal Dredging

M&amp;C Qilfield Services, Inc.
Pontchartrain Partners, LLC

Wetland Marine

SHAVERS-WHITTLE CONSTRUCTION, LLC
Rudloff Erosion

B&amp;P Enterprises of Avoyelles Parish, LLC
Bid Ocean INC

SIGMA Consulting Group

Professional Builder Services, LLC (PBS)
GulfCPR

Crosby Dredging, LLC

Broussard Brothers

Kost LLC

Cajun Industries

Duplantis Design Group, PC
Bradish Johnson Co., Ltd

M&amp;P Barge Co., Inc.
Baker Botts LLP
TREVIICOS South, Inc.
Otwells Trucking LLC

Mott MacDonald

Rasmussen Equipment Co

Deep South Construction &amp; salvage
Rasmussen Equipment Co

Layne

LDWF

Diamond Electrical Company Inc

ATM, a Geosyntec Company

Dauterive Contractors, Inc

Chada€™s cateri

LA Contracting

Catering

Charles Construction
Quality Marine Service, Inc.
All Star Forest Products, Inc.
Chem Spray South Inc
Noble Capital Markets

gillscrane@aol.com
brett.bonvillain@southernpipe.com
bborne@ceci-la.com
brettd@patriot-construction.com
bgfortier@bakermarinesolutions.com
brett.geesey@hdrinc.com

BRETT.BONVILLAIN@SOUTHERNPIPE.COM

brett@wkalighting.com
brian.babin@la.gov

bbroussard@apolloenvironmental.com

bpuckett@crosbydredging.com
brian@maderetowing.com
bdunn@bkconst.com
briang@irayoung.com
brian@bakerpiledriving.com
bjones@norfolkdredging.com
brian.land@samuel.com
bpowell@hntb.com
bpuckett@crosbydredging.com
bricebbucktown@yahoo.com
bbegnaud@sellersandassociates.com
brittany@coastaldredging.net
brittany@coastaldredging.net
brittany.nunez@gcseservices.com
brooke.woods@pontchpartners.com
tookey85@yahoo.com
bduhon@swcllc.net
bruce@rudloffbrick.com
Bruce_Harrell@bellsouth.net
bids@bidocean.com
bharmon5125@aol.com
bryankane@gmail.com
Bryan.Kemp@Gulfcpr.com
bcheramie@crosbydredging.com
butchw@broussardbrothers.com
blaw@cox.net

byron@kostlic.com
calebb@cajunusa.com
calebbourgeois@ddgpc.com
cjstrachan@gmail.com
cstpierre@charter.net
carlswatzell@gmail.com
carlie@mpbarge.com
carlos.sole@bakerbotts.com
cmorales@treviicos.com
cary@otwellservices.com
dchil57@yahoo.com
casey.connor@mottmac.com
caseys@rasmussenco.com
casey@maderetowing.com
caseys@rasmussenco.com
casey.gnau@gcinc.com
cwright@wlf.la.gov
ccimino@deco-la.com
cfoerster@appliedtm.com
dauterive@dauterive.com
cedric.conti@cohnreznick.com
cnepveaux@gmail.com
Bidding@la-cont.com
cnepveaux@gmail.com
Charles@gmail.com
qualityms@att.net
allstarforest@msn.com
cdeville@chemspraysouth.com
poefratt@gmail.com



Charles Markham
Charles Perrodin
Charles Rodrigue
Charles S Shive
Charlie Burt

Charlie Pharr
Chelsea

Cheryl Gessling
Chip Dupuy

Chris

Chris Allen

Chris Beaugez

Chris Feller

Chris Fore

Chris Hebert

Chris Pierce

Chris Russo

Chris Saul

Chris Wheat
Chrissie Engeron
Christian Malbrough
christina

Christina

Christina Swift
Christina Couvillion
Christopher Ameika
Christopher Dupre
Christopher Esponge
Christopher Manuel
Christopher Paul

Christopher Paul Pierce

Christopher Pelas
Christopher Raines
Christopher Stancliff
Christy Bellande
Chuck LaBounty
Claire Buckley
Claire Henry
Claude Stickler
Clayton Fawcett
Clifton C. Valentine
Cody

Cody Anselmi
Cody Cifelli

Cody Colvin

Cody Matherne
Cody N Cifelli
Cody Test

Colton Strickland
Connor Hannan
ConstructConnect
contact

contact@envirobidnet.com

Conway Barnett
Corey Fayette
COREY MELANCON
Corinne Eitel

Cory

Cory James

Cory Lae

cory macmenamin
Courtney Morris
Covalent Logic
CPRA

Craig J Rink

Manson

Onshore Materials, LLC

Deep South Construction &amp; Salvage, LLC

Quality marine

Dunlap Fiore

Taylor Engineering, Inc.
Cajun Industries, LLC

Atkins North America

Weaver Electric Incorporated
ConstructConnect

Design Precast &amp; Pipe Inc
PAI Readymix LLC

PAIl

CAYO, LLC
Lonnie G. Harper &amp; Assoiciates, Inc.
Frogco Amphibious Equipment, Inc

QFM

QFM

Hahn enterprises inc

Quality First Marine

GLDD

Palmisano LLC

E &amp; L Construction Group LLC
Travelers Insurance

Southern Shores Engineering LLC
Port Aggregates Inc

Shallow Water Equipment

Argo Surety

WILCO

Bellande Inc.

ABASCO, LLC

Callan Marine Ltd

Contech
Inland Dredging Company, LLC

Broussard Brothers
Covalent Logic - test
IFI

CL

Covalent Logic
Sewart

CPRA
ConstructConnect

Thompson's Tree and Spray

Construct Connect

Patriot Construction and Industrial LLC
Kostmayer Construction

Patriot Construction and Industrial, LLC
DDG

Salty Marsh Lodging LLC

Covalent Logic

Circle Construction

cmarkham12@gmail.com
chuck.perrodin@la.gov
charles@onshoreco.com
cshive@mccarthy.com
charlie@maderetowing.com
Charliepharrjr@yahoo.com
cvosburg@dunlapfiore.com
marketing@taylorengineering.com
chipd@cajunusa.com
messicl@nationwide.com
chris.allen@atkinsglobal.com
cbeaugez@weaverelectric.us
chris.feller@constructconnect.com
cfore@designprecast.com
chebert@portaggregates.com
cpierce@portaggregates.com
chrismarkrusso@gmail.com
wcs@cayo.us
chris@harper-group.com
chrissie@frogco-amphibious.com
cmalbrough@gisy.com
qualityfirstmarine@gmail.com
Qualityfirstmarine@gmail.com
Christina@hahn-enterprises.com
Qualityfirstmarine@gmail.com
cameika@gldd.com
cdupre@palmisanollc.com
cesponge@elconstructiongroup.com
cmanuel@travelers.com
cpaul@southernshoreseng.com
cpierce@portaggregates.com
chris.pelas@yahoo.com
christopher.raines@argosurety.com
cstancliff@wilcoindustrial.com
c.bellande@yahoo.com
chuck.labounty@abasco.com
cbuckley@ctl-inc.com
chenry@callanmarineltd.com
claude.stickler@wpengine.com
clayton.fawcett@conteches.com
cvalentine@inland-dredging.com
ccolvin@premier-concrete.com
codya@broussardbrothers.com
cody.cifelli@gmail.com
ccolvin@ind-fab.com
cmatherne@sealevelinc.com
cody@covalentlogic.com
cody@covalentlogic.com
cstrickland@sewartsupply.com
Connor.Hannan@la.gov
content@constructconnect.com
contact@envirobidnet.com
contact@envirobidnet.com
liveoak.danny@gmail.com
corey.fayette@zurichna.com
corey.melancon@gmail.com
corinne.eitel@constructconnect.com
Coryl@patriot-construction.com
cory@kostmayer.com
coryl@patriot-construction.com
cmacmenaminn@ddgpc.com
saltymarshlodging@yahoo.com
test@covalentlogic.com
coastal@la.gov
craig@centaurllc.com



Craig J Seibert
Craig Meier
Crawford James
cricket d gibson
CRYSTAL LEWIS
curran williams
curt schaeffer
Curtis Huggins

d

Dale Earnhart
Dale Garber

Dale Rogers
DaMon Williams
Daniel Benedetto
Daniel Charles Gray
Daniel Crowley
Daniel Dehon
Daniel Gallegos
Daniel Gascon
Daniel Gray
Daniel j Poche
Daniel Poche
Daniell Kospelich
Danielle Sanders
Danny Albert
Danny Barnett
Danny Delahoussaye
Darell Benoit
Darin Lee

Darla L Morales
Darrell Stewart
Daryl LaMeer
David Boudreaux
David Bush

david cambre
David Detiveau
David Escuriex
David Gaspard
David H. Alfortish
David P Detiveaux
David Paul Detiveaux
David Peterson
David Pitre

David Reeves
David Robichaux
David Schaubhut
David T Trahan
davven w duffy
Dawn Brown
Dawn D Davis
Dawn Duhon
Dawn Gandy
Dean Racioppi
Dean Roberts
Debbie

Debbie Baker
Deborah Liss
debra lombard
dee wininger
deena bodenstab
DEIRDRE CARLIN
Delisa LaLande
Denise

Denise Avery
Denise Mayberry

Southwind Construction Corp.

The Lemoine Company

Pier, Bulkhead &amp; Wharf Specialties, LLC
Next Generation Logistics LLC

Curranco LLC

ecoGENESIS, LLC

Coastal Dredging Company, Inc.

Goodwrench

ECM Consultants, Inc.

Frisco Industrial Contractors
Balthazar Electriks
Palmisano

Gray Construction Corp.

C.H. Fenstermaker &amp; Associates

Providence Engineering
Gray Construction Corp.
MMI

MPH

TKTMJ, Inc.

LAGC

BLD Services, LLC
Thompson Spray and tree

Quality First Marine

CPRA

Linfield, Hunter &amp; Junius Inc
Southwind Construction Corp

Delta Coast Consultants, LLC
Orion

Nucor Skyline

Dean Equipment

Reliance Electrical &amp; Instr.
Aucoin &amp; Associates, Inc.
Attorney at Law

Dean Equipment

Dean Equipment Inc.

Keystone Hardscapes

nfwf

Low Land

Quality First Marine
K-Belle Consultants LLC

D &amp; D Construction LA
Matrix New World

Coastal Construction &amp; Engineering, LLC
Pine Bluff Sand &amp; Gravel Company
ODIN CONSTRUCTION SOLUTIONS INC.
Stream Companies

Vast Industries, LLC

Phoenix International Holdings, Inc.

Twin Shores Landscape and Construction Services, Inc.

JC Patin / CAG, LLC
Triad metals

INDUSTRIAL FABRICS

Marshland Equipment Rentals, LLC
Marshbuggies

Marsh Buggies

cseibert@southwindco.com
cvmeier@sunlandconstruction.com

crawford.james@lemoinecompany.com

cricketromero@yahoo.com
Crystal@nglcompanies.com
Curran72200@gmail.com
cschaeffer@ecogenesislic.com
muddbugg62@gmail.com
danny@rrcoa.com
raisehellpraisedale@yahoo.com
dgarber@ecmconsultants.com
dale@friscoindustrial.com
belectriks@balthazarinc.com
dbenedetto@palmisanollc.com
dcgray@gray-con.com
danielhcrowley@gmail.com
danield@fenstermaker.com
gallegosloza@outlook.com
danielgascon@providenceeng.com
dcgray@gray-con.com
djpoche@yahoo.com
dpoche@mphinc.com
dkblondie@yahoo.com
danielles@lagc.org
dalbert@bldllc.net
liveoak.danny@gmail.com
danny.delahoussaye@yahoo.com
dbenoit@qualityfirstmarine.com
darin.lee@la.gov
dmorales@LHJunius.com
dstewart@southwindco.com
daryl.lameer@Iafargeholcim.com
davidb@deltacoastllc.com
dbush@orn.net
david.cambre@nucorskyline.com
daviddetiveaux@deandigs.com
david@relianceei.com
d.gaspard@aucoinandassoc.com
davidhalfortish@gmail.com
david@deanequip.com
daviddetiveaux@deanequip.com
david.peterson@la.gov
david.pitre@pavestone.com
david.reeves@nfwf.org
lowland@lowlandcci.com
dschaubhut@qualityfirstmarine.com
dtrahan@k-belle.com
davvenduffy@yahoo.com
dbrown@mnwe.com
Dawn.Davis@noaa.gov
dduhon@bpaexxon.com
dawn.gandy@pbsgc.com
dracioppi@odinconstruction.com
droberts@streamcompany.com
debbie@vast-ind.com
dbaker@phnx-international.com
dliss@twinshoreslandscape.com
DebraAnnLombard@gmail.com
dee.wininger@triadmetals.com
deena.bodenstab@aptim.com
DCARLIN@IND-FAB.COM
delisa@marshlandequipment.com
Denise@marshbuggies.com
denise@marshbuggies.com
dmayberry00@gmail.com



Denise Nusko
Denise Wallace
Denton Graham
derek dice
Derek G

Derek Guilbeaux
Derek Guilbeaux
DEREK GUILLOT
Derrek Offutt
Derrick Gage
Derrick J Varnado

Design Precast &amp; Pipe, Inc. - Gulfport, MS

deuce mcallister
Devin Oehler
Devin Richardson
Devon Zeringue
Diana

Dodge Anderson
Dodge Data
Dodge Dodge
Don Evans
Donald Bourque
Donald Lambert
Donald M Norman
Donald Seibert
Donna Acosta
Donna Rogers
Donovan Luent
Doug Gibbons
Doug Kunkle
Doug M Gegenheimer
Doug Olson
Douglas Kunkle
Douglas T Tise
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Action Printing Center, Inc.
GeoEngineers, Inc.
T. Baker Smith

Cajun Industries, LLC

Geaux Green Hydroseeding
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WEEKS MARINE

International Subsea Consulting
M. Matt Durand, LLC

Iron Triangle Development LLC
Design Precast &amp; Pipe Inc
NEXT GENERATION LOGISTICS
APTIM

Intertek-PSI

Shaffer Industrial Services, LLC
LOUISIANA AGENCIES LLC
Dodge

Dodge Data

dodge

LH&amp;J Engineering Firm
Bourque PImg, Htg

Mott MacDonald

Norman Wildlife Consulting
Southwind Construction Corp
Romeo Papa, LLC

NOAA

Cuovillion Group

Orion Marine Group

American Pollution Control Corporation
Linfield, Hunter &amp; Junius, Inc.
Barriere Construction Co., LLC
American Pollution Control Corporation
Sunland Construction
Environment and Education
Travelers

NEXT GENERATION LOGISTICS
Taylor Engineering

MAVERICK CONSTRUCTION
MidcoDiving &amp; Marine Services, INC
BLD Services

Bo-Mac Contractors

Dean

BidNet

Rigid Constructors LLC

Central Boat Rental Inc

CAMO "Coastal and Marine Operators"

Slats Lucas

Next Generation Logistics
Pavestone

Baker Pile driving

Warren Paving/Slats Lucas Agg
G2 Land Services, Inc.

ORG

Construct Connect
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North America Procurement Council Inc., PBC

Midwest Construction Products

Buck Town Contractors &amp; Co.
North America Procurnment council PBC
Bid Ocean

K-Belle Consultants

L&amp;M Environmental

Daystar Builders Inc.

Daystar Builders Inc.

Odin Construction Solutions Inc

Developer test

Southern Contracting, LLC

Low Land

Low Land Construction Co., Inc.
Low Land Construction Co., Inc.
The ABS Group

APACHE CORPORATION

Rigid constructors

Callan Marine

Nucor Skyline

GULF INLAND CONTRACTORS, INC

WM

Great Lakes Dredge &amp; Dock Company
civil construction

Providence Engineering and Environmental
Barnard

Marsh Buggies, Inc.

Gulf Inland Contractors Inc.

BIS Services

Phoenix International

Owner

Property Owner
Francise horticultural services inc

Ferguson

Shavers-Whittle Construction, LLC
Coastwise Consulting

Hildebrand Group

Tensar

Tensar

Neel Schaffer

CPRA

(561) 400-7820

Patriot Construction

Boh Bros Construction
Edgen Murray Corporation
Inland Dredging Company

Continental Land &amp; Fur Co., Inc.
AME
L. King Company, LLC

Blue Ox Enterprises, LLC
Guardian Retention Systems
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Fenstermaker &amp; Associates
The Dutra Group
Bayou Irrigation, Inc.

USACE

Construct Connect

GIS Engineering

ICE COMPOSITES

Inland Dredging Company
Tetra Tech

Smart Retailers

Queen City Plumbing

MDG Contracting and Environmental Solutions LLC

Kostmayer Construction, LLC
Southern Constructors
Coastal Environments, Inc.
Low Land Construction

IMS
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AMA Capital Partners

Manson

diamond services

CRCL

Pontchartrain Partners

CPRA

Necaise Bros Construction Co, Inc.
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Jordan jordan.delaune@la.gov
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Southern Services and Equipment

C.H. Fenstermaker &amp; Associates, LLC
Coastal Dredging Company, Inc.

The Lemoine Company

Vantage Contractors

Maintenance Dredging |, LLC

Crosby Dredging

Coastal Environments, Inc.

Coastal Engineering Consultants, Inc.

Five S Group LLC

Five S Group LLC

Louisiana Sea Grant

Central Boat Rentals Inc

River/Gulf Marine LLC

Chet Morrison Contractors, LLC (MORRISON)
Charbonnet &amp; Associates

Deltek

Row 10 Historic Preservation Solutions, LLC

Diamond Services Corporation

Discovery Land Group
Hydroterra

Shallow Water Equipment, LLC
Delta Coat Consultants, LLC
Texas General Land Office
Bridging the Gap llc

Pavement Markings, LLC

Fenstermaker

Coalition to Restore Coastal Louisiana
CPRA

Broussard Brothers, Inc.

Delta Coast Consultants, LLC
Wharton Smith

Great Lakes Dredge &amp; Dock
McCoy Drafting &amp; Design, LLC
Lakey, Inc.

M&amp;M Pipeline Services

Patriot Construction

Audubon

Grillot Construction, LLC

liberty

Couvillion Group

Patriot Construction

ASCEX

Dupre Brothers Construction Co., Inc.
Delta Coast Consultants, LLC

Barnard Construction Company Inc.
USGS

thomas Business Management group
Coastal Dredging Company

Prime Vendor Inc.

Prime Vendor Inc.

Lafarge Aggregates

FROGCO AMPHIBIOUS EQUIPMENT
Construction Bid Source

EJES, Incorporated

M.R. Pittman Group, LLC

Blue Iron

Quality Concrete inc

Southwind Construction Corp

justin@sse-la.com
justinb@fenstermaker.com
justin@coastaldredging.net
justin.proctor@lemoinecompany.com
justin@vantage-contractors.com
jlane@sealevelinc.com
justin@mdi-dredging.com
kabadie@crosbydredging.com
KWicker@coastalenv.com
ktaylor@cecifl.com
research.summittforests@gmail.com
karl@fsgrp.com

karl@fsgrp.com

kkyzar2@Isu.edu
kate@centralboat.com
kathy@rivergulfmarine.com
kscully@morrisonenergy.com
kspiess@charbonnetassociates.com
KatrinaMariano@deltek.com
katy@row10hps.com
kaylachiquet@gmail.com
keifer@dscgom.com
keithbourgeois@bellsouth.net
keithd@discoveryland.net
keithr@hydroterratec.com
keithk@shallowwaterequipment.com
KevinR@DeltaCoastLLC.com
kelly.brooks@glo.texas.gov
kellys@btgsolution.com
kelly@pavementmarkingsllic.com
kdanos@phylway.com
kellyr@fenstermaker.com
kellyn.lacour-conant@crcl.org
kenneth.bahlinger@la.gov
kennethc@broussardbrothers.com
kennethk@deltacoastlic.com
kmarcell@whartonsmith.com
krperrine@gldd.com
kenny@mccoydraftinganddesign.com
kent.gravois@lakeyinc.com
kent.mclain@mmpipeline.com
kerbyw@patriot-construction.com
ksimon@auduboncompanies.com
kerry@grillotlic.com
kevin.claborn@libertymutual.com
kbock@couvilliongrp.com
keving@patriot-construction.com
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