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INVITATION TO BIDDERS

Electronic Bids will be received for the State of Louisiana by the Coastal Protection and Restoration
Authority via email to cpra.bidding@la.gov until 2:00pm on Monday, August 15, 2022.

FOR: Bayou Decade Ridge & Marsh Vegetative Planting Project (TE-0138)
TERREBONNE PARISH, LOUISIANA

Questions should be directed to the following point of contact:

COASTAL PROTECTION AND RESTORATION AUTHORITY (CPRA)
150 Terrace Avenue
Baton Rouge, Louisiana, 70802
Attn: Jordan DeLaune
Email: cpra.bidding@la.gov Phone: (225) 342-1150  Fax: (225) 800-5596

All bids shall be accompanied by security in an amount of five percent (5%) of the sum of the base bid and
all alternates. The form of this security shall be as stated in the Instruction to Bidders included in the Bid
Documents for this project.

The successful Bidder shall be required to furnish a Performance and Payment Bond written as described
in the Instructions to Bidders included in the Bid Documents for this project.

Bids in excess of fifty thousand dollars ($50,000.00) shall be accepted from Contractors who are licensed
under LA. R.S. 37:2150-2163 for the classification of Heavy Construction and/or Subclassification of
Coastal Restoration and Habitat Enhancement.

Bidder is required to comply with provisions and requirements of LA R.S.38:2212(B)(5). No bid may be
withdrawn for a period of forty-five (45) calendar days after receipt of bids, except under the provisions of
LA. R.S. 38:2214.

The Owner reserves the right to reject any and all bids for just cause. The provisions and requirements
stated in the bidding documents shall not be waived by any entity.

INSTRUCTIONS TO BIDDERS

COMPLETION TIME:

The Bidder shall agree to fully complete the contract within Forty-five (45) consecutive calendar days
for the Base Bid, subject to such extensions as may be granted under Section GP-44 of the General
Provisions and acknowledges that this construction time will start on or before the date specified in the
written “Notice to Proceed” from the Owner. Work will not be allowed to start prior to March 1, 2023.

LIQUIDATED DAMAGES:

The Bidder shall agree to pay as Liquidated Damages the amount of One Thousand, Five Hundred
Dollars ($1,500.00) for each consecutive calendar day for which the work is not complete, beginning with
the first day beyond the contract completion date stated on the “Notice to Proceed” or as amended by change
order.


mailto:cpra.bidding@la.gov
mailto:cpra.bidding@la.gov




ARTICLE 1
DEFINITIONS
1.1 The Bid Documents include the following:

Invitation to Bidders

Instructions to Bidders

Bid Form

Bid Bond

General Provisions

Special Provisions

Technical Specifications

Construction Drawings

Contract between Owner and Contractor
And Performance and Payment Bond

Affidavit

User Agency Documents (if applicable)

Change Order Form

Recommendation of Acceptance

Other Documents (if applicable)

Addenda issued during the bid period and
Acknowledged in the Bid Form

1.2 All definitions set forth in the General Provisions
and the Special Provisions are applicable to the Bid
Documents, unless otherwise specifically stated or
written.

1.3 Addenda are written and/or graphic instruments
issued by the Engineer prior to the opening of bids
Which modify or interpret the Bid Documents by
additions, deletions, clarifications, corrections and
prior approvals.

1.4 A bid is a complete and properly signed proposal
to do the work or designated portion thereof for the
sums stipulated therein supported by data called for
by the Bid Documents.

1.5 Base bid is the sum stated in the bid for which the
Bidder offers to perform the work described as the
base, to which work may be added, or deleted for
sums stated in alternate bids.

1.6 An alternate bid (or alternate) is an amount stated
in the bid to be added to the amount of the base bid if
the corresponding change in project scope or
materials or methods of construction described in the
Bid Documents is accepted.

1.7 A Bidder is one who submits a bid for a prime
Contract with the Owner for the work described in the

Bid Documents.

1.8 A Sub-bidder is one who submits a bid to a
Bidder for materials and/or labor for a portion of the
work.

1.9 Where the word "Engineer" is used in any of the
documents, it shall refer to the Prime Designer of the
project, regardless of discipline.

ARTICLE 2
BIDDER'S REPRESENTATION
3.1 Each Bidder by making his bid represents that:

3.1.1 He has read and understands the Bid
Documents and his bid is made in accordance
therewith.

3.1.2 He has visited the site and has familiarized
himself with the local conditions under which the
work is to be performed.

3.1.3 His bid is based solely upon the materials,
systems and equipment described in the Bid
Documents as advertised and as modified by
addenda.

3.1.4 His bid is not based on any verbal instructions
contrary to the Bid Documents and addenda.

3.1.5 He is familiar with the Code of Governmental
Ethics requirement that prohibits public servants
and/or their immediate family members from bidding
on or entering into contracts; he is aware that the
Designer and its principal owners are considered
Public Servants under the Code of Governmental
Ethics for the limited purposes and scope of the
Design Contract with the State on this Project (see
Ethics Board Advisory Opinion, No. 2009-378 and
2010-128); and neither he nor any principal of the
Bidder with a controlling interest therein has an
immediate family relationship with the Designer or
any principal within the Designer’s firm. (see La. R.S.
42:1113). Any Bidder submitting a bid in violation
of this clause shall be disqualified and any contract
entered into in violation of this clause shall be null
and void.

3.2 The Bidder must be fully qualified under any



State or local licensing law for Contractors in effect
at the time and at the location of the work before
submitting his bid. In the State of Louisiana, Revised
Statutes 37:2150, et seq. will be considered, if
applicable.

The Contractor shall be responsible for determining
that all of his Sub-bidders or prospective
Subcontractors are duly licensed in accordance with
law.

ARTICLE 3
BID DOCUMENTS
4.1 Copies

4.1.1 Bid Documents may be obtained from the
Coastal Protection and Restoration Authority as
stated in the Invitation To Bidders.

4.1.1.2 The Coastal Protection and Restoration
Authority will provide the Bid Documents in
electronic format. They may be obtained without
charge and without deposit as stated in the Invitation
To Bidders.

4.1.1.2.2 Where electronic distribution is
provided, all other plan holders are responsible for
their own reproduction costs.

4.1.2 Complete sets of Bid Documents shall be
used in preparing bids; neither the Owner nor the
Engineer assume any responsibility for errors or
misinterpretations resulting from the use of
incomplete sets of Bid Documents.

4.1.3 The Owner or Engineer in making copies of
the Bid Documents available on the above terms, do
so only for the purpose of obtaining bids on the work
and do not confer a license or grant for any other use.

4.2 Interpretation or Correction of Bid Documents

4.2.1 Bidders shall promptly notify the Coastal
Protection and Restoration Authority contact person
listed in the Invitation To Bidders of any ambiguity,
inconsistency or error which they may discover upon
examination of the Bid Documents or of the site and
local conditions.

4.2.2 Bidders requiring clarification or
interpretation of the Bid Documents shall make a

written request to the Coastal Protection and
Restoration Authority contact person listed in the
Invitation To Bidders, to reach him/her at least five
days prior to the date for receipt of bids.

4.2.3  Any interpretation, correction or change of
the Bid Documents will be made by addendum.
Interpretations, corrections or changes of the Bid
Documents made in any other manner will not be
binding and Bidders shall not rely upon such
interpretations, corrections and changes.

4.3 Substitutions

4.3.1 The materials, products and equipment
described in the Bid Documents establish a standard
of required function, dimension, appearance and
quality to be met by any proposed substitution. No
substitutions shall be allowed after bids are received.

4.3.2 No substitution will be considered unless
written request for approval has been submitted by the
Proposer and_has been received by the Engineer at
least seven (7) working days prior to the opening of
bids. (La. R.S. 38:2295(C)) Each such request shall
include the name of the material or equipment for
which it is to be substituted and a complete
description of the proposed substitute including
model numbers, drawings, cuts, performance and test
data and any other information necessary for an
evaluation. A statement setting forth any changes in
other materials, equipment or work that incorporation
of the substitute would require shall be included. It
shall be the responsibility of the proposer to include
in his proposal all changes required of the Bid
Documents if the proposed product is used. Prior
approval is given contingent upon supplier being
responsible for any costs which may be necessary to
modify the space or facilities needed to accommodate
the materials and equipment approved.

433 If the Engineer approves any proposed
substitution, such approval will be set forth in an
addendum. Bidders shall not rely upon approvals
made in any other manner.

4.4 Addenda

4.4.1 Addenda will be mailed or delivered to all
who are known by the Coastal Protection and
Restoration Authority to have received a complete set
of Bid Documents.



4.4.2 Copies of addenda will be made available for
inspection wherever Bid Documents are on file for
that purpose.

4.4.3 Except as described herein, addenda shall not
be issued within a period of seventy-two (72) hours
prior to the advertised time for the opening of bids,
excluding Saturdays, Sundays, and any other legal
holidays. If the necessity arises of issuing an
addendum modifying the Bid Documents within the
seventy-two (72) hour period prior to the advertised
time for the opening of bids, then the opening of bids
shall be extended. The revised time and date for the
opening of bids shall be stated in the addendum.

4.4.4 Each Bidder shall ascertain from the Coastal
Protection and Restoration Authority prior to
submitting his bid that he has received all addenda
issued, and he shall acknowledge their receipt on the
Bid Form.

ARTICLE 4
BID PROCEDURE
5.1 Form and Style of Bids

5.1.1 Bids shall be submitted on the Louisiana
Uniform Public Work Bid Form provided by the
Engineer.

5.1.2 The Bidder shall ensure that all applicable
blanks on the Bid Form are completely and accurately
filled in.

5.1.3 Bid sums shall be expressed in both words
and figures, and in case of discrepancy between the
two, the written words shall govern.

5.1.4  Any interlineation, alteration or erasure must
be initialed by the signer of the bid or his authorized
representative.

5.1.5 Bidders are cautioned to complete all
alternates should such be required in the Bid Form.
Failure to submit alternate prices will render the bid
non responsive and shall cause its rejection.

5.1.6 Bidders are cautioned to complete all unit
prices should such be required in the Bid Form. Unit
prices represent a price proposal to do a specified

quantity and quality of work. Unit prices are
incorporated into the base bid or alternates, as
indicated on the Unit Price Form, but are not the sole
components thereof.

5.1.7  Bidder shall make no additional stipulations
on the Bid Form nor qualify his bid in any other
manner.

5.1.8 Written evidence of the authority of the
person signing the bid for the public work shall be
submitted in accordance with La. R.S. 38:2212(B)

(5).

5.1.10 on any bid in excess of fifty thousand dollars
($50,000.00), the Contractor shall certify that he is
licensed under R.S. 37: 2150-2173 and show his
license number on the bid above his signature or his
duly authorized representative.

5.2 Bid Security

5.2.1  No bid shall be considered or accepted unless
the bid is accompanied by bid security in an amount
of five percent (5.0%) of the base bid and all
alternates.

The bid security shall be in the form of a certified
check or cashier's check drawn on a bank insured by
the Federal Deposit Insurance Corporation, or a Bid
Bond written by a surety company licensed to do
business in Louisiana and signed by the surety's agent
or attorney-in-fact. The Bid Bond shall be written on
the Coastal Protection and Restoration Authority Bid
Bond Form, and the surety for the bond must meet the
qualifications stated thereon. The Bid Bond shall
include the legal name of the bidder be in favor of the
State of Louisiana, Coastal Protection and
Restoration Authority, and shall be accompanied by
appropriate power of attorney. The Bid Bond must
be signed by both the bidder/principal and the surety
in the space provided on the Coastal Protection and
Restoration Authority Bid Bond Form. Failure by the
bidder/principal or the surety to sign the bid bond
shall result in the rejection of the bid.

Bid security furnished by the Contractor shall
guarantee that the Contractor will, if awarded the
work according to the terms of his proposal, enter into
the Contract and furnish Performance and Payment
Bonds as required by these Bid Documents, within
fifteen (15) days after written notice that the



instrument is ready for his signature.

Should the Bidder refuse to enter into such
Contract or fail to furnish such bonds, the amount of
the bid security shall be forfeited to the Owner as
liquidated damages, not as penalty.

5.2.2  The Owner will have the right to retain the
bid security of Bidders until either (a) the Contract
has been executed and bonds have been furnished, or
(b) the specified time has elapsed so that bids may be
withdrawn, or (c) all bids have been rejected.

5.3 Submission of Bids

5.3.1 The Bid shall be submitted electronically via
email to cpra.bidding@la.gov and must be received prior
to the time on the date for receipt of bids indicated in
the Invitation To Bidders, or any extension thereof
made by addendum. Bids received after the time and
date for receipt of bids will not be considered.
Bidders should allow sufficient time to ensure
successful email of their proposal by the time
specified. Bidders are strongly encouraged to upload
their bid well in advance of the deadline for receipt of
electronic bids as internet connectivity and file size
will affect bid proposal submission upload
timeframes.

The State assumes no liability for assuring
accurate/complete emails. Bidders shall assume full
responsibility to ensure bids are emailed and received
prior to the deadline for submission. Corrupted files
and incomplete submissions will not be considered.

5.4 Modification or Withdrawal of Bid

54.1 A bid may not be modified, withdrawn or
canceled by the Bidder during the time stipulated in
the Invitation To Bidders, for the period following the
time and bid date designated for the receipt of bids,
and Bidder so agrees in submitting his bid, except in
accordance with R.S. 38:2214 which states, in part,
"Bids containing patently obvious, unintentional, and
substantial mechanical, clerical or mathematical
errors, or errors of unintentional omission of a
substantial quantity of work, labor, material, or
services made directly in the compilation of the bid,
may be withdrawn by the Contractor if clear and
convincing sworn, written evidence of such errors is
furnished to the public entity within forty eight hours
of the Bid Opening excluding Saturdays, Sundays and

legal holidays".

5.4.2 Prior to the time and date designated for
receipt of bids, bids submitted early may be modified
or withdrawn only by notice to the party receiving
bids at the place and prior to the time designated for
receipt of bids.

5.4.3  Withdrawn bids may be resubmitted up to the
time designated for the receipt of bids provided that
they are then fully in conformance with these
Instructions to Bidders.

5.4.4 Bid Security shall be in an amount sufficient
for the bid as modified or resubmitted.

5.5 Prohibition of Discriminatory Boycotts of Israel

By submitting its bid, the bidder certifies and agrees
that the following information is correct:

In preparing its bid, the bidder has considered all
proposals submitted from qualified, potential
subcontractors and suppliers, and has not, in the
solicitation, selection, or commercial treatment of any
subcontractor or supplier, refused to transact or
terminated business activities, or taken other actions
intended to limit commercial relations, with a person
or entity that is engaging in commercial transactions
in Israel or Israel-controlled territories, with the
specific intent to accomplish a boycott or divestment
of Israel. The bidder has also not retaliated against
any person or other entity for reporting such refusal,
termination, or commercially limiting actions. The
state reserves the right to reject any bids if this
certification is subsequently determined to be false
and to terminate any contract awarded based on such
a false response.

ARTICLE 5

CONSIDERATION OF BIDS

6.1 Rejection of Bids

6.1.1  The Owner shall have the right to reject any
or all bids and in particular to reject a bid not
accompanied by any required bid security or data
required by the Bid Documents or a bid in any way
incomplete or irregular.



6.2 Acceptance of Bid

6.2.1 Itis the intent of the Owner, if he accepts any
alternates, to accept them in the order in which they
are listed in the Bid Form. Determination of the Low
Bidder shall be on the basis of the sum of the base bid
and the alternates accepted. However, the Owner
shall reserve the right to accept alternates in any order
which does not affect determination of the Low
Bidder.

ARTICLE 6
POST-BID INFORMATION
7.1 Submissions

7.1.1  The Contractor shall submit a Work Plan and
Progress Schedule prior to the Pre-Construction
Conference in conformance with applicable sections
of the General and Special Provisions.

It is the preference of the Owner that, to the greatest
extent possible or practical, the Contractor utilize
Louisiana Subcontractors, manufacturers, suppliers
and labor.

7.1.2  The General Contractor shall be responsible
for actions or inactions of Subcontractors and/or
material suppliers.

The General Contractor is totally responsible for
any lost time or extra expense incurred due to a
Subcontractor's/or Material Supplier's failure to
perform. Failure to perform includes, but is not
limited to, a Subcontractor's financial failure,
abandonment of the project, failure to make prompt
delivery, or failure to do work up to standard. Under
no circumstances shall the Owner mitigate the
General Contractor's losses or reimburse the General
Contractor for losses caused by these events.

7.1.3

In accordance with La. R.S. 38:2227 [references La.
R.S. 38:2212(A)(3)(c)(ii), which has since been
renumbered as La. R.S. 38:2212(B)(3)], La. R.S.
38:2212.10 and La. R.S. 23:1726(B) the apparent
low bidder on this project shall submit the completed
Attestations Affidavit (Past Criminal Convictions of
Bidders, Verification of Employees and Certification
Regarding  Unpaid  Workers = Compensation
Insurance) form found within this bid package to the
Coastal Protection and Restoration Authority contact

person listed in the Invitation To Bidders within 10
days after the opening of bids.

ARTICLE 7
PERFORMANCE AND PAYMENT BOND
8.1 Bond Required

8.1.1 The Contractor shall furnish and pay for a
Performance and Payment Bond written by a
company licensed to do business in Louisiana, which
shall be signed by the surety's agent or
attorney-in-fact, in an amount equal to 100% of the
Contract amount. Surety must be listed currently on
the U. S. Department of Treasury Financial
Management Service List (Treasury List) as approved
for an amount equal to or greater than the contract
amount, or must be an insurance company domiciled
in Louisiana or owned by Louisiana residents. If
surety is qualified other than by listing on the
Treasury list, the contract amount may not exceed
fifteen percent of policyholders' surplus as shown by
surety's most recent financial statements filed with the
Louisiana Department of Insurance and may not
exceed the amount of $500,000. However, a
Louisiana domiciled insurance company with at least
an A- rating in the latest printing of the A. M. Best's
Key Rating Guide shall not be subject to the $500,000
limitation, provided that the contract amount does not
exceed ten percent of policyholders' surplus as shown
in the latest A. M. Best's Key Rating Guide nor fifteen
percent of policyholders' surplus as shown by surety's
most recent financial statements filed with the
Louisiana Department of Insurance. The Bond shall
be signed by the surety's agent or attorney-in-fact.
The Bond shall be in favor of the Coastal Protection
and Restoration Authority.

8.2 Time of Delivery and Form of Bond

8.2.1 The Bidder shall deliver the required bond to
the Owner simultaneous with the execution of the
Contract.

8.2.2 Bond shall be in the form furnished by the
Coastal Protection and Restoration Authority, entitled
CONTRACT BETWEEN OWNER AND
CONTRACTOR AND PERFORMANCE AND
PAYMENT BOND, a copy of which is included in
the Bid Documents.

8.2.3  The Bidder shall require the Attorney-in-Fact



who executes the required bond on behalf of the
surety to affix thereto a certified and current copy of
his power of Attorney.

ARTICLE 8

FORM OF AGREEMENT BETWEEN OWNER
AND CONTRACTOR

9.1 Form to be Used

9.1.1 Form of the Contract to be used shall be
furnished by the Coastal Protection and Restoration
Authority, an example of which is bound in the Bid
Documents.

9.2 Award

9.2.1 After award of the Contract, the successful
Bidder, if a corporation, shall furnish to the Owner the
most current copy of a Disclosure of Ownership
Affidavit on file with the Secretary of State.

9.2.2 In accordance with Louisiana Law, when the
Contract is awarded, the successful Bidder shall, at
the time of the signing of the Contract, execute the
Non-Collusion Affidavit included in the Contract
Documents.



LOUISIANA UNIFORM PUBLIC WORKS BID FORM

TO: Coastal Protection and Restoration Authority BID FOR: Bayou Decade
150 Terrace Avenue Ridge & Marsh Creation
Suite 100 Vegetative Plantings
Baton Rouge, LA 70802 Project (TE-0138)
(Owner to provide name and address of owner) (Owner to provide name of project and other identifying information)

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or
any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials,
tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and
completion of the referenced project, all in strict accordance with the Bidding Documents prepared by: Coastal Protection and
Restoration Authority and dated: June 2022.

(Owner to provide name of entity preparing bidding documents.)

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following ADDENDA: (Enter the number the
Designer has assigned to each of the addenda that the Bidder is acknowledging)

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated “Base
Bid” * but not alternates) the sum of:

Dollars  ($ )

ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and all unit prices
designated as alternates in the unit price description.

Additive Alternate No. 1 (Not dpplicable) for the sum of: Not Applicable Dollars ($ _Not Applicable )
Additive Alternate No. 2 (Not Applicable) for the sum of: Not Applicable Dollars ($_Not Applicable )
Additive Alternate No. 3 (Not Applicable) for the lump sum of: Not Applicable Dollars ($__Not Applicable )
NAME OF BIDDER:

ADDRESS OF BIDDER:

LOUISIANA CONTRACTOR’S LICENSE NUMBER:
NAME OF AUTHORIZED SIGNATORY OF BIDDER:
TITLE OF AUTHORIZED SIGNATORY OF BIDDER:

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:
DATE:

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISTIANA UNIFORM PUBLIC
WORK BID FORM:

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included with the form.
The number of unit prices that may be included is not limited and additional sheets may be included if needed.

** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the public work as
prescribed by LA R.S. 38:2212(B)(5).

BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA RS 38:2218(A) is attached to and made
a part of this bid.



TO:

LOUISIANA UNIFORM PUBLIC WORKS BID FORM
UNIT PRICE FORM

Coastal Protection and Restoration Authority

150 Terrace Avenue

Suite 100

Baton Rouge, LA 70802

(Owner to provide name and address of owner)

BID FOR: Bayou Decade
Ridge & Marsh Creation
Vegetative Plantings
Project (TE-0138)

(Owner to provide name of project and other identifying information)

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices. Amounts shall be stated in figures and only in figures.

DESCRIPTION: K Base Bidor Q Alt.#  Planting Labor (TS-1001)
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
1 1119 EACH
DESCRIPTION: [XBase Bidor Q Alt.#  Tree Protectors (TS-1220)
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
2 1119 EACH
DESCRIPTION: XBase Bidor Q Alt.#  Tree Tags (TS-1221)
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
3 1119 EACH
DESCRIPTION: [OBase Bid or d Alt.#  Not Applicable
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable Not Applicable Not Applicable Not Applicable
DESCRIPTION: [OBase Bidor D Alt.#  Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable Not Applicable Not Applicable Not Applicable
DESCRIPTION: [OBase Bidor Q Alt.#  Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable | Not Applicable Not Applicable Not Applicable Not Applicable
DESCRIPTION: [OBase Bid or Q Alt.#  Not Applicable
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable Not Applicable Not Applicable Not Applicable
DESCRIPTION: [OBase Bidor D Alt.#  Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable Not Applicable Not Applicable Not Applicable

Wording for “DESCRIPTION?” is to be provided by Owner.
All quantities are estimated. The contractor will be paid based upon actual quantities as verified by the Owner




BID BOND
FOR
COASTAL PROTECTION AND RESTORATION AUTHORITY PROJECTS

Date:
KNOW ALL MEN BY THESE PRESENTS:
That of. ,as
Principal, and , as Surety, are

held and firmly bound unto the State of Louisiana, Coastal Protection and Restoration Authority (Obligee),
in the full and just sum of five percent (5%) of the total amount of this proposal, including all alternates,
lawful money of the United States, for payment of which sum, well and truly be made, we bind ourselves,
our heirs, executors, administrators, successors and assigns, jointly and severally firmly by these presents.

Surety represents that it is listed on the current U. S. Department of the Treasury Financial
Management Service list of approved bonding companies as approved for an amount equal to or greater
that the amount for which it obligates itself in this instrument or that it is a Louisiana domiciled insurance
company with at least an A - rating in the latest printing of the A. M. Best's Key Rating Guide. If surety
qualifies by virtue of its Best's listing, the Bond amount may not exceed ten percent of policyholders' surplus
as shown in the latest A. M. Best's Key Rating Guide.

Surety further represents that it is licensed to do business in the State of Louisiana and that this
Bond is signed by surety's agent or attorney-in-fact. This Bid Bond is accompanied by appropriate power
of attorney.

THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas said Principal is herewith
submitting its proposal to the Obligee on a Contract for:

NOW, THEREFORE, if the said Contract be awarded to the Principal and the Principal shall,
within such time as may be specified, enter into the Contract in writing and give a good and sufficient bond
to secure the performance of the terms and conditions of the Contract with surety acceptable to the Obligee,
then this obligation shall be void; otherwise this obligation shall become due and payable.

PRINCIPAL (BIDDER) SURETY

BY: BY:
AUTHORIZED OFFICER-OWNER-PARTNER AGENT OR ATTORNEY-IN-FACT (SEAL)




Name of Project Project No.

BAYOU DECADE RIDGE & MARSH CREATION
VEGETATIVE PLANTINGS PROJECT TE-0138

STATE OF LOUISIANA

PARISH OF TERREBONNE

ATTESTATIONS AFFIDAVIT

Before me, the undersigned notary public, duly commissioned and qualified in and for the parish and state
aforesaid, personally came and appeared Affiant, who after being duly sworn, attested as follows:

LA. R.S. 38:2227 PAST CRIMINAL CONVICTIONS OF BIDDERS

A.

No sole proprietor or individual partner, incorporator, director, manager, officer, organizer, or member who has a
minimum of a ten percent (10%) ownership in the bidding entity named below has been convicted of, or has entered
a plea of guilty or nolo contendere to any of the following state crimes or equivalent federal crimes:

(a) Public bribery (R.S. 14:118) (c) Extortion (R.S. 14:66)
(b) Corrupt influencing (R.S. 14:120) (d) Money laundering (R.S. 14:23)

Within the past five years from the project bid date, no sole proprietor or individual partner, incorporator, director,
manager, officer, organizer, or member who has a minimum of a ten percent (10%) ownership in the bidding entity
named below has been convicted of, or has entered a plea of guilty or nolo contendere to any of the following state
crimes or equivalent federal crimes, during the solicitation or execution of a contract or bid awarded pursuant to the
provisions of Chapter 10 of Title 38 of the Louisiana Revised Statutes:

(a) Theft (R.S. 14:67) (f) Bank fraud (R.S. 14:71.1)
(b) Identity Theft (R.S. 14:67.16) (g) Forgery (R.S. 14:72)
(¢) Theft of a business record (h) Contractors; misapplication of
(R.S.14:67.20) payments (R.S. 14:202)
(d) False accounting (R.S. 14:70) (i) Malfeasance in office (R.S. 14:134)
(e) Issuing worthless checks
(R.S. 14:71)

LA. R.S. 38:2212.10 Verification of Employees

A. At the time of bidding, Appearer is registered and participates in a status verification system to verify that all new

hires in the state of Louisiana are legal citizens of the United States or are legal aliens.

If awarded the contract, Appearer shall continue, during the term of the contract, to utilize a status verification
system to verify the legal status of all new employees in the state of Louisiana.

If awarded the contract, Appearer shall require all subcontractors to submit to it a sworn affidavit verifying
compliance with Paragraphs (A) and (B) of this Subsection.
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Name of Project Project No.

BAYOU DECADE RIDGE & MARSH CREATION
VEGETATIVE PLANTINGS PROJECT TE-0138

LA. R.S. 23:1726(B) Certification Regarding Unpaid Workers Compensation Insurance

A. R.S. 23:1726 prohibits any entity against whom an assessment under Part X of Chapter 11 of Title 23 of the
Louisiana Revised Statutes of 1950 (Alternative Collection Procedures & Assessments) is in effect, and whose right
to appeal that assessment is exhausted, from submitting a bid or proposal for or obtaining any contract pursuant to
Chapter 10 of Title 38 of the Louisiana Revised Statutes of 1950 and Chapters 16 and 17 of Title 39 of the Louisiana
Revised Statutes of 1950.

B. By signing this bid /proposal, Affiant certifies that no such assessment is in effect against the bidding / proposing
entity.

NAME OF BIDDER NAME OF AUTHORIZED SIGNATORY OF BIDDER

DATE TITLE OF AUTHORIZED SIGNATORY OF BIDDER

SIGNATURE OF AUTHORIZED
SIGNATORY OF BIDDER/AFFIANT

Sworn to and subscribed before me by Affiant on the day of , 20

Notary Public

2013 Page 2 of 2



FOR INFORMATION ONLY

This document will be prepared by the Coastal Protection and Restoration Authority in the form appropriate
for the project.

CONTRACT BETWEEN OWNER AND CONTRACTOR
AND PERFORMANCE AND PAYMENT BOND

This agreement entered into this day of , 2020, by
(CONTRACTOR NAME) hereinafter called the "Contractor", whose business address is ,
and the State of Louisiana Coastal Protection and Restoration Authority, herein represented by its Executive
Director executing this contract, and hereinafter called the "Owner".

Witnesseth that the Contractor and the Owner, in consideration of premises and the mutual
covenants; consideration and agreement herein contained, agree as follows:

Statement of Work: The Contractor shall furnish all labor and materials and perform all of the
work required to build, construct and complete in a thorough and workmanlike manner:

Project No.
Project Name

in strict accordance with Contract Documents prepared by Owner.

It is recognized by the parties herein that said Contract Documents, including by way of example
and not of limitation, the Plans, Specifications (including General Provisions, Special Provisions, and
Technical Specifications), Any Addenda thereto, Instructions To Bidders, this Contract, Advertisement For
Bids, Affidavit, Bid Form, Bonds (Bid, Performance, and Payment),any Submitted Post-Bid
Documentation, Notice of Award, Notice to Proceed, Change Orders, and Claims, if any, impose duties and
obligations upon the parties herein, and said parties thereby agree that they shall be bound by said duties
and obligations. For these purposes, all of the provisions contained in the aforementioned Contract
Documents are incorporated herein by reference with the same force and effect as though said Contract
Documents were herein set out in full.

Time for Completion: The work shall be commenced on a date to be specified in a written order
of the Owner and shall be completed within consecutive calendar days from and after the said
date.

Liquidated Damages: Contractor shall be assessed Liquidated Damages in the amount of
$ per day for each consecutive calendar day which work is not complete beginning with the first
day beyond the completion time.

Compensation to be paid to the Contractor: The Owner will pay and the Contractor will accept in
full consideration for the performance of the Contract the sum of Dollars ($) which
sum represents the Contract Price.

Performance and Payment Bond: To these presents personally came and intervened
, herein acting for , a corporation organized




and existing under the laws of the State of , and duly authorized to transact business in the
State of Louisiana, as surety, who declared that having taken cognizance of this Contract and of the
Construction Documents mentioned herein, he hereby in his capacity as its Attorney in Fact obligates his
said company, as Surety for the said Contractor, unto the said Owner, up to the sum of

Dollars ($). By issuance of this bond, the surety acknowledges they are in compliance with
R.S. 38:2219.

The condition of this performance and payment bond shall be that should the Contractor herein not
perform the Contract in accordance with the terms and conditions hereof, or should said Contractor not
fully indemnify and save harmless the Owner, from all cost and damages which he may suffer by said
Contractor's non-performance or should said Contractor not pay all persons who have and fulfill obligations
to perform labor and/or furnish materials in the prosecution of the work provided for herein, including by
way of example workmen, laborers, mechanics, and furnishers of materials, machinery, equipment and
fixtures, then said Surety agrees and is bound to so perform the Contract and make said payment(s).

Provided, that any alterations which may be made in the terms of the Contract or in the work to be
done under it, or the giving by the Owner of any extensions of time for the performance of the Contract, or
any other forbearance on the part of either the Owner or the Contractor to the other shall not in any way
release the Contractor or the Surety from their liability hereunder, notice to the Surety of any such
alterations, extensions or other forbearance being hereby waived.

The Contractor agrees to abide by the requirements of the following as applicable: Title VI of the
Civil Rights Act of 1964 and Title VII of the Civil Rights Act of 1964, as amended by the Equal Opportunity
Act of 1972, Federal Executive Order 11246 as amended, the Federal Rehabilitation Act of 1973, as
amended, the Vietnam Era Veteran's Readjustment Assistance Act of 1974, Title IX of the Education
Amendments of 1972, the Age Discrimination Act of 1975, the Fair Housing Act of 1968 as amended, and
Contractor agrees to abide by the requirements of the Americans with Disabilities Act of 1990.

Contractor agrees not to discriminate in its employment practices, and will render services under
this Contract without regard to race, color, religion, sex, sexual orientation, national origin, veteran status,
political affiliation, disability, or age in any matter relating to employment. Any act of discrimination
committed by Contractor, or failure to comply with these statutory obligations when applicable shall be
grounds for termination of this Contract.

In Witness whereof, the parties hereto on the day and year first above written have executed this
agreement in __seven (7)  counterparts, each of which shall, without proof or accountancy for the other
counterparts, be deemed an original thereof.



STATE OF LOUISIANA
WITNESSES: COASTAL PROTECTION AND
RESTORATION AUTHORITY

BY:

Lawrence B. Haase, Executive Director

BY:

SURETY:

BY:

ATTORNEY IN FACT

ADDRESS

TELEPHONE NUMBER



STATE OF LOUISIANA
PARISH OF

PROJECT NO.

NAME
LOCATION:

AFFIDAVIT

Before me, the undersigned authority, duly commissioned and qualified within and for the
State and Parish aforesaid, personally came and appeared representing who,
being by me first duly sworn deposed and said that he has read this affidavit and does hereby agree under
oath to comply with all provisions herein as follows:

PART L.

Section 2224 of Part II of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as
amended.

(1) That affiant employed no person, corporation, firm, association, or other organization,
either directly or indirectly, to secure the public contract under which he received payment, other than
persons regularly employed by the affiant whose services in connection with the construction, alteration or
demolition of the public building or project or in securing the public contract were in the regular course of
their duties for affiant; and

(2) That no part of the Contract price received by affiant was paid or will be paid to any
person, corporation, firm, association, or other organization for soliciting the Contract, other than the
payment of their normal compensation to persons regularly employed by the affiant whose services in
connection with the construction, alteration or demolition of the public building or project were in the
regular course of their duties for affiant.

PART II.

Section 2190 of Part I of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as
amended.

That affiant, if an architect or engineer, or representative thereof, does not own a substantial
financial interest, either directly or indirectly, in any corporation, firm, partnership, or other organization
which supplies materials for the construction of a public work when the architect or engineer has performed
architectural or engineering services, either directly or indirectly, in connection with the public work for
which the materials are being supplied.

For the purposes of this Section, a "substantial financial interest" shall exclude any interest
in stock being traded on the American Stock Exchange or the New York Stock Exchange.



That affiant, if subject to the provisions of this section, does hereby agree to be subject to
the penalties involved for the violation of this section.

AFFIANT

SWORN TO AND SUBSCRIBED BEFORE ME THIS DAY OF , 2020.

NOTARY



PART I GENERAL PROVISIONS

GP-1

DEFINITION OF TERMS

Whenever used in the Bidding Requirements or Contract Documents and printed with initial capital letters, the
terms listed below will have the meanings indicated which are applicable to the singular or plural thereof. In
addition to terms specifically defined, terms with initial capital letters in the Contract Documents include
references to identified articles and paragraphs and the titles of other documents or forms.

Unless stated otherwise in the Contract Documents, words or phrases which have a well-known technical or
construction industry or trade meaning are used in the Contract Documents in accordance with such recognized

meaning.
a. Acceptance: A written approval from the Engineer which certifies that specific items of work in the

Contract have been completed and/or obligations have been fulfilled by the Contractor.

Addenda: Those written or graphic documents which are issued prior to opening of Bids in accordance
with the Bidding Requirements and clarify or change the bidding requirements or the proposed Contract
Documents.

Application of Payment: That form which is used by the Contractor to request partial and final payment
and is deemed acceptable to the Owner. It shall be accompanied by any supporting documentation
required by the Contract Documents.

A.S.T.M.: American Society for Testing and Materials.
Bid: An offer or proposal submitted on the prescribed form setting forth the prices for the Work.
Bidder: The person, association of persons, firm, or corporation submitting a proposal for the Work.

Bidding Requirements: The Invitation To Bidders, Instructions to Bidders, Form of Bid Security, if any,
and Bid Form with any supplements.

Change Order: A written order which is submitted to the Contractor, signed by the Owner, and authorizes
an addition, deletion, or revision in the Work, or an adjustment in the contract price or the contract time
issued after the effective date of the Contract.

Claim: A written demand or assertion by Owner or Contractor seeking an adjustment of Contract Price
or Contract Times, or both or other relief with respect to the terms of the Contract.

Contract: The written agreement between the Owner and the Contractor which defines the work to be
completed and shall be understood to also include all Contract Documents.

Contract Documents: The Contract, all addenda which pertains to the Contract Documents, Bid
Documents and specified Attachments accompanying the Bid and any post-bid documentation submitted
prior to the Notice of Award, Contractor’s Bid when attached as an exhibit to the Agreement, the Bonds
(Bid and Performance/Payment), General Provisions, Special Provisions, Technical Specifications, Plans,
and all Field or Change Orders issued after the execution of the Agreement. Shop Drawings and other
submittals by the Contractor are not Contract Documents.




aa.

Contract Price: The moneys payable by the Owner to the Contractor for the Work in accordance with the
Contract Documents as stated in the Contract.

Contract Time: The number of calendar days specified in the Contract for completion of the Work,
together with any extensions authorized through change orders.

Contractor: The person, association of persons, firm, or corporation entering into the duly awarded
Contract.

Contracting Agency: The State of Louisiana, Coastal Protection and Restoration Authority (CPRA).

Day: When any period of time is referred to in the Contract Documents using days, it will be computed
to exclude the first day and include the last day of such period. If the last day of any such period falls on
a Saturday, Sunday, or a legal holiday, that day will be omitted from the computation. A calendar day is
measured as twenty-four (24) hour period starting at midnight and ending the following midnight.

Design Report: A written report by the Engineer which provides the design methodology for the Work.

Effective Date of the Contract: The date indicated in the Contract on which it becomes effective.

Engineer: The State of Louisiana, Coastal Protection and Restoration Authority, or its designee.

Equipment: All machinery, implements, and power-tools, in conjunction with the necessary supplies for
the operation, upkeep, maintenance, and all other tools and apparatuses necessary for the proper
construction and acceptable completion of the Work.

Extension of Contract: Any extension of time for completion of Work beyond the Contract Time which
is granted by the Owner, recommended by the Engineer and approved by the Coastal Protection and
Restoration Authority in the form of a Change Order.

Federal Sponsor: The federal agency which has been tasked, if applicable, to manage the implementation
of the project.

Field Order: A written order issued by the Engineer which requires minor changes in the Work but which
does not involve a change in the Contract Price or Contract Time.

Laboratory: The firm, company, or corporation which is used to test materials and is approved for use
by the Engineer.

Laws and Regulations; Laws or Regulations: Any and all applicable laws, rules, regulations, ordinances,
codes, and orders of any and all governmental bodies, agencies, authorities, and courts having
jurisdiction.

Materials: Any substance used in the Work to build structures, but does not include material used in false
work or other temporary structures not incorporated in the Work.

Milestone: A principal event specified in the Contract Documents relating to an intermediated completion
date or time prior to the Contract Times.



bb.

CC.

dd.

c€c.

ff.

gg.
hh.

ii.

i

1.

mm.

nn.

00.

pp-

qq.

Notice of Award: A written notice to the successful Bidder stating that the Bid has been accepted by the
Owner and that the successful Bidder is required to execute the Contract and furnish the Payment and
Performance Bond and Non-Collusion Affidavit.

Notice to Proceed: The written notice to the Contractor by the Owner which provides the starting date
for the Contract Time.

Owner: The Owner is the State of Louisiana (State) which acts through the Contracting Agency.

Performance and Payment Bond: The approved form of security furnished by the Contractor and Surety
for the faithful performance of the Work, and the payment for all labor, materials, and/or obligations
incurred by the Contractor in the prosecution thereof.

Plans: That part of the Contract Documents prepared or approved by the Engineer which graphically
shows the scope, intent, and character of the Work to be completed by the Contractor.

Project Site: The location where the Work is to be performed as stated in the Contract Documents.

Resident Project Representative: An authorized representative of the Engineer who is responsible to
inspect the Work and materials furnished by the Contractor.

Right-of-way: That entire area reserved for constructing, maintaining, and protecting the proposed
improvement, structures, and appurtenances of the Work.

Samples: Physical examples of materials, equipment, or workmanship that are representative of some
portion of the Work and which establish the standards by which such portions of the Work will be judged.

Shop Drawings: All drawings, diagrams, illustrations, schedules, and other data or information which
are specifically prepared or assembled by or for the Contractor and submitted by the Contractor to
illustrate some portion of the Work to be performed.

Specifications: That part of the Contract Documents consisting of written technical descriptions of
materials, equipment, systems, standards, and workmanship as applied to the work to be performed and
certain administrative details applicable thereto.

State: The State of Louisiana.

Structures: Bridges, plugs, weirs, bulkheads, berms, dams, levees, and other miscellaneous construction
encountered during the Work and not otherwise classified herein.

Subcontractor: Any person, association of persons, firm, or corporation who contracts with the Contractor
to perform any part of the project covered by the Contract.

Submittals: Certificates, samples, shop drawings, and all other project data which are submitted to the
Engineer in order to verify that the correct products will be installed on the project.

Successful Bidder: The lowest responsive and responsible Bidder whom the Owner makes an award.

Special Provisions: That part of the Contract Documents which amends or supplements these General
Provisions.
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ss.  Surety: The corporate body, licensed to do business in Louisiana, bound with and for the Contractor’s
primary liability, and engages to be responsible for payment of all obligations pertaining to acceptable
performance of the Work contracted.

tt. ~ Temporary Structures: Any non-permanent structure required while engaged in the prosecution of the
Contract.

uu.  Work: All work specified herein or indicated on the Plans.

vv. Work Plan: A written plan by the Contractor that details how the Work will be provided including layout
drawings, projected schedule (Initial Progress Schedule), and a list of labor hours, materials, and
equipment.

BID REQUIREMENTS

The Contract and Bonds which govern the Work shall be performed in accordance with the Plans,
Specifications, and the Louisiana Standard Specifications for Roads and Bridges, 2016 edition. The Bidder
understands that all quantities for performing the Work have been estimated by the Engineer, and that the Bid
shall be the sum of the quantities multiplied by their respective unit rates. The Contract shall be awarded by
the Owner through a comparison of all bids. It is the responsibility of each Bidder before submitting a Bid to:

2.1.  Examine the Bidding Documents including the Plans and Specifications and any Addenda or related data
identified in the Bidding Documents;

2.2. Visit the Project Site to become familiar with the local conditions if they are believed to affect cost,
progress, or the completion of the Work;

2.3. Become familiar and satisfied with all federal, state, and local Laws and Regulations that may affect cost,
progress, or the completion of the Work;

2.4. Study and correlate all information known to the Bidder including observations obtained from Bidder’s
visits, if any, to the Project Site, with the Bidding Documents;

2.5. Submit a written notice to the Engineer within three (3) days regarding any conflicts, errors, ambiguities,
or discrepancies discovered in the Bidding Documents and confirm that the written resolution thereof by
the Engineer is acceptable to the Bidder; and

2.6. Determine that the Bidding Documents are generally sufficient to convey an understanding of all terms
and conditions for completing the required Work.

The submission of a Bid will constitute an incontrovertible representation that the Bidder has complied with

every requirement of these Specifications. The Bidder shall comply with all other requirements specified in the
Invitation to Bidders and the Instruction to Bidders.

AVAILABILITY OF PLANS AND SPECIFICATIONS

One (1) set of Plans and Specifications shall be furnished to each Bidder. Three (3) sets of the Plans and
Specifications shall be furnished to the Contractor upon award of the Contract. Additional sets may be furnished
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GP-5

to the Contractor upon request from the Coastal Protection and Restoration Authority, 150 Terrace Avenue,
Suite 100, Baton Rouge, Louisiana 70802.

LAWS, REGULATIONS, STANDARDS, SPECIFICATIONS, AND CODES

Bidders are required to become familiar and remain in compliance with all Federal, State, and local laws,
ordinances, and regulations and all orders and decrees of bodies or tribunals having any jurisdiction or authority
which may affect those employed for the execution of the Work or which may affect the conduct of the Work.
The Contractor shall indemnify the Owner and its representatives against any claim or liability arising from all
violations of any laws, bylaws, ordinances, codes, regulations, orders, or decrees, whether by the Contractor or
by the Contractor’s employees. The filing of a bid will be presumptive evidence that the Bidder has complied
with this requirement. The Owner will not be responsible for any inaccurate interpretations or conclusions
drawn by the Contractor from information and documentation provided by the Owner.

References to standards, specifications, manuals, or codes of any technical society, organization, or association,
or to Laws and Regulations, whether such reference be specific or by implication, may not be in effect at the
time of opening the Bids (or on the Effective Date of the Contract if there were no Bids), except as may be
otherwise specifically stated in the Contract Documents. No provision of any such standard, specification,
manual, or code, or any instruction of a supplier shall be effective to change the duties or responsibilities of the
Owner or Engineer, or any of their Subcontractors, consultants, agents, or employees from those set forth in the
Bid Documents. No such provision shall be effective to assign to the Owner or Engineer, or any of their
consultants, agents, or employees any duty or authority to supervise or direct the performance of the
Contractor’s obligations or any duty or authority to undertake responsibility inconsistent with the provisions of
the Contract Documents.

The obligations imposed by these specifications are in addition to and are not to be construed in any way as a
limitation of any rights available to the Engineer or Owner which are otherwise imposed by any laws or
regulations or other provisions within the Contract Documents.

The Contractor shall abide by laws set forth in the Davis-Bacon Act of 1931 which states that all laborers and
mechanics employed by recipients, the recipient’s contractors, or subcontractors on this project shall be paid
wages at rates no less than those prevailing on projects of a character similar in the locality as determined by
the Secretary of Labor in accordance with Subchapter IV of Chapter 31 of Title 40 United States Code.
Additionally, with respect to the labor standards specified in this section, the Secretary of Labor shall have the
authority and functions set forth in Reorganization Plan Number 14 of 1950 (64 Stat. 1267; 5 U.S.C. App.) and
The Copeland Act of Title 40 (40 U.S.C. § 3145). Prevailing Wage Determination Schedules, as determined
by the United States Department of Labor, are provided in the Appendix. Prevailing Wage Determination
Schedules are subject to modification by the United States Department of Labor. The Contractor is responsible
for utilizing the most current Prevailing Wage Determination Schedule. These documents can be downloaded
from the following link: http:/www.wdol.gov/dba.aspx#3. Modifications to Prevailing Wage Determination
Schedules shall be effective if received (or posted) no less than 10 days prior to bid opening.

PRE-BID CONFERENCE AND SITE VISIT

A Pre-Bid Conference and/or Job Site Visit may be held at the location and on the date provided in the Invitation
to Bidders. If the Pre-Bid Conference and/or Job Site Visit is stated in the Invitation to Bidders to be a
MANDATORY Pre-Bid Conference and/or MANDATORY Job Site Visit, bids shall be accepted only from
those bidders who attend the Pre-Bid Conference and/or Job Site Visit in its entirety. Failure to attend a
mandatory Pre-Bid Conference and/or mandatory Job Site Visit in its entirety will result in a null or void Bid.
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All questions shall be in writing and faxed or emailed to the Coastal Protection and Restoration Authority
contact person listed in the Invitation to Bidders after the Pre-Bid Conference and by the due date announced
at the Pre-Bid conference. In order to ensure adequate response time, all questions and/or requests for
clarification or interpretation of the Bid Documents should be received by the Coastal Protection and
Restoration Authority at least seven days prior to the date for receipt of bids. Oral statements will not be binding
or legally effective. The Coastal Protection and Restoration Authority will issue addenda in response to all
questions arising at the Pre-Bid Conference and site visit to all prospective Bidders on record. All prospective
Bidders on record may contact the Coastal Protection and Restoration Authority contact person for any
additional information.

NOTICE OF AWARD

The Owner, or its designated bidding agent, shall provide written notice to the Successful Bidder stating that
the Owner will sign and deliver the Contract upon compliance with the conditions enumerated therein and
within the time specified.

NOTICE TO PROCEED AND CONTRACT TIME

The Contractor shall start the Work and begin the Contract Time on the dates provided in the Notice to Proceed.
The Work shall be conducted using sufficient labor, materials, and equipment as necessary to ensure completion
within the Contract Time. The Contract Time for completion of the Base Bid for the Work is provided in the
Instructions To Bidders, unless an extension is granted to the Contract Time as specified in GP-44. If the Bid
contains an Alternate Bid(s), and the Alternate Bid(s) is awarded and included in the Contract, the Contract
Time associated with the Alternate Bid(s) will be as provided in the Instructions To Bidders.

Unless otherwise noted in the Contract Documents, Contract Time will be on a calendar day basis. Contract
Time shall consist of the number of calendar days stated in the Instructions To Bidders and the Contract
beginning with the date noted in the written Notice to Proceed, including Saturdays, Sundays, holidays and
non-work days.

The following table defines the monthly anticipated adverse weather days that are expected to occur during the
Contract Time and will constitute the baseline monthly weather time for evaluations. The schedule is based
upon National Oceanic and Atmospheric Administration (NOAA) or similar data for the regional geographic
area.

Monthly Anticipated Adverse Weather Calendar Days

Jan. | Feb. | Mar. | Apr. | May | Jun. | Jul. | Aug. | Sep. | Oct. | Nov. | Dec.
5 5 4 4 4 5 7 7 5 3 3 4

Adverse weather days must prevent Work for fifty percent (50%) or more of the work day and delay work
critical to the timely completion of the project. The number of actual adverse weather days shall be calculated
chronologically from the first to the last day of each month.

If adverse weather conditions are the basis for a claim for additional time, the Contractor shall document that
weather conditions had an adverse effect on the scheduled construction. An increase in Contract Time due to
weather due to weather shall not be cause for an increase in the contract sum.



GP-8 WORK PLAN

GP-9

The Contractor shall develop a written Work Plan which accounts for all of the construction activities required
by the Contract Documents. The Work Plan shall include a list of the individual construction tasks to be
completed and the estimated dates for beginning and completing the tasks. It shall also include all other items
which are applicable to completing the Work such as, but not limited to, the following:

a. Typical report form for the Bi-Weekly Progress Meeting;

b.  Typical form for Daily Progress Report;

c. Hurricane and Severe Storm Plan;

d. Site-specific Health and Safety Plan;

e.  The delivery method and source(s) of all construction materials (company or producer name, mailing and
physical address, phone number, and name of contact person).

f. The personnel, material, subcontractors, fabricators, suppliers, types of equipment, and equipment staging
areas the Contractor proposes to use for construction;

g.  Shop drawings, test results, and sample submittals;
h. Survey layout and stakeout;
1. All supplemental items specified in the Special Provisions.

The Work Plan shall be submitted to the Engineer prior to the Pre-Construction Conference by the date provided
in the Special Provisions. The Engineer shall review the Work Plan and have the
Contractor make any necessary revisions prior to acceptance of the
plan. No payment for mobilization will be made until the Work Plan
has been accepted by the Engineer.

PROGRESS SCHEDULE

The Contractor shall develop a written Progress Schedule which provides for an orderly progression of the
Work, submittals, tests, and deliveries in order to complete the Work within the specified Milestones and
Contract Time. All of the items listed in the Work Plan shall be integrated into the Progress Schedule. The
format of the schedule shall be composed using Microsoft Project®, or any other software deemed acceptable
by the Engineer. It shall be updated weekly by the Contractor, at a minimum. The Progress Schedule shall also
include, but not be limited to the following:

a. All of the elements in the Work Plan, including updates;

b. A work order issued from Louisiana One Call ordering all their subscribers in the project area to mark
their utilities;

c. A telephone log verifying that all property owners and utilities have been contacted. This log should list
the time, date, and names of the personnel representing the property owners, utilities, and Contractor;



The Progress schedule must reflect the anticipated adverse weather delays described in GP-7 on all-weather
dependent activities.

The Progress Schedule shall be submitted to the Engineer prior to the Pre-Construction Conference by the date
provided in the Special Provisions. The Engineer shall perform a review and have the Contractor make
any necessary revisions prior to acceptance of the schedule. Acceptance will not impose responsibility on
the Owner or Engineer for the sequencing, scheduling, or progression of the Work. The Contractor is fully
responsible for progression of the Work in order to maintain compliance with the Progress Schedule and
Contract Time.

GP-10DAILY PROGRESS REPORTS
The Contractor shall record the following daily information on Daily Progress Reports:

a.  Date and signature of the author of the report;

b.  Dollar amount of all bid items that are fabricated, installed, backfilled, pumped, constructed,
damaged, replaced, etc. The amount of material shall be expressed in the units stated in the bid;

c.  Field notes of all surveys;

d.  Notes on all inspections;

e. Details of Health and Safety meetings;

f. A brief description of any Change Orders, Field Orders, Claims, Clarifications, or Amendments;

g.  Condition of all navigation aids (i.e., warning signs, lighted marker buoys) and any repairs
performed on them;

h.  Weather conditions (adverse weather day, wind speed and direction, temperature, wave height,
precipitation, etc.);

1. The amount of time lost to severe weather or personnel injury, etc;

j. Notes regarding compliance with the Progress Schedule;

k. Visitor log (Instructions for format will be furnished by the Field Engineer).

The daily progress reports shall be submitted to the Engineer at the Bi-Weekly Progress Meetings
specified in GP-13 in both hard copy and digital format (Adobe Acrobat® Format, or approved equal).

The typical form for Daily Progress Reports shall be developed by the Contractor and incorporated
into the Work Plan.
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GP-12

HURRICANE AND SEVERE STORM PLAN

The Contractor shall develop and maintain a written Hurricane and Severe Storm Plan. The Plan shall include,
but not be limited to, the following:

a. What type of actions will be taken before storm strikes at the Project Site? The plan should specify what
weather conditions or wave heights will require shutdown of the Work and removal of equipment,

personnel, etc.

b.  Notes from continuous monitoring of NOAA marine weather broadcasts and other local commercial
weather forecasts.

C. Equipment list with details on their ability to handle adverse weather and wave conditions.

d.  List of safe harbors or ports and the distance and travel time required to transfer equipment from the
Project Site.

e. Hard copies of any written approvals or operations schedules associated with the use of the safe harbors
or ports.

f. Method of securing equipment at the safe harbors or ports.

g.  List of tug boats and work boats and their respective length, horsepower, etc. which will adequately

transfer the equipment to safe harbor or port under adverse weather conditions.
h.  Methods which will be used to secure equipment left onsite during adverse weather conditions.

1. Evacuation or immediate reaction plans to be taken by personnel for sudden storm occurrences.

J- Operations procedures which will be used to secure critical dredging equipment such as spuds, swing

wires, anchor wires, or tugs during adverse weather conditions.
k.  Communications protocol with local law enforcement and fire and rescue agencies.

The Contractor shall incorporate the Hurricane and Severe Storm Plan into the Work Plan. The Owner and
Engineer are not responsible for the adequacy of this plan.

HEALTH AND SAFETY PLAN AND INSPECTIONS

The Contractor shall develop and maintain a written Health and Safety Plan which allows the Work to be
performed in compliance with all applicable laws, ordinances, rules, and regulations of any government agency
having jurisdiction over the safety of personnel or property. This includes maintaining compliance with the
Code of Federal Regulations, Title 29, Occupational Safety and Health Administration (OSHA) and all
applicable Health and Safety Provisions of the State of Louisiana.

The Contractor shall institute a daily inspection program to assure that the requirements of the Health and Safety
Plan are being fulfilled. Inspections shall include the nature of deficiencies observed, corrective action taken
or to be taken, location of inspection, date, and signature of the person responsible for its contents. The results
of the inspections shall be recorded on Daily Progress Reports and kept at the Project Site during the Work.



GP-13

The Contractor shall incorporate the Health and Safety Plan into the Work Plan. The Owner and Engineer are
not responsible for the adequacy of this plan.

PROGRESS MEETINGS AND REPORTS

The Engineer shall schedule meetings to review the progress of the Work, coordinate future efforts, discuss
compliance with the Progress Schedule and resolve miscellaneous problems. The Engineer or Resident Project
Representative, Contractor, and all Subcontractors actively working at the Project Site shall attend each
meeting. Representatives of suppliers, manufacturers, and other Subcontractors may also attend at the
discretion of the Contractor. The Contractor shall record the details of each meeting in a Progress Report. The
format of this report shall be developed by the Contractor, approved by the Engineer, and included in the Work
Plan. The progress meetings and reports shall be scheduled according to the Special Provisions.

GP-14 PRE-CONSTRUCTION CONFERENCE

GP-15

GP-16

A Pre-Construction Conference shall be held by the Contractor, Owner, Engineer, local stakeholders, and other
appropriate personnel prior to starting construction on the date specified in the Special Provisions. This
conference shall serve to establish a mutual understanding of the Work to be performed, the elements of the
Progress Schedule and Work Plan, expectations for bi-weekly progress meetings, the Plans and Specifications,
processing Applications for Payment, and any other items of concern. If any subcontractors are not present,
another pre-construction conference will be required.

CONTRACT INTENT

The Bid Documents are complementary; what is called for by one is as binding as if called for by all. Clarifi-
cations and interpretations or notifications of minor variations and deviations of the Contract Documents will
be issued by Engineer as provided in these Specifications. Any labor, documentation, services, materials, or
equipment that may reasonably be inferred from the Bid Documents or from prevailing custom or trade usage
as being required to produce the intended result will be provided at no additional cost to the Owner.

ENGINEER AND AUTHORITY OF ENGINEER

The Engineer will be the designated representative of the Owner, the initial interpreter of the Contract
Documents and the judge over acceptability of all the Work. Claims, disputes, and other matters relating to the
acceptability of the Work, performance by the Contractor or the interpretation of the requirements of the
Contract Documents must be submitted to the Engineer in writing. Upon written request from the Contractor,
the Engineer shall issue written clarifications or interpretations which are consistent with the overall intent of
the Contract Documents. Such written clarifications and interpretations will be binding on the Owner and the
Contractor. Either the Owner or the Contractor may make a Claim if a written clarification or interpretation
justifies an adjustment in the Contract Price or Contract Times.

The Engineer has the authority to suspend the Work in whole or in part due to failure of the Contractor to correct
conditions unsafe for workmen or the general public, carry out provisions of the Contract, perform conformance
work, or to carry out orders. The Engineer shall submit a written order to the Contractor for work which must
be suspended or resumed. Nothing in this provision shall be construed as establishing responsibility on the part
of the Engineer for safety which is the responsibility of the Contractor.
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The Engineer or Resident Project Representative shall keep a daily record of weather and flood conditions and
may suspend the Work as deemed necessary due to periods of unsuitable weather, conditions considered
unsuitable for execution of the Work, or for any other condition or reason deemed to be in the public interest.

GP-17 CONFORMITY WITH PLANS AND SPECIFICATIONS

GP-18

GP-19

All work and materials involved with the Work shall conform with the lines, grades, cross sections, dimensions,
and other requirements shown on the Plans or indicated in these Specifications unless otherwise approved by
the Engineer.

CLARIFICATIONS AND AMENDMENTS TO CONTRACT DOCUMENTS

The Contract Documents may be clarified or amended by the Engineer to account for additions, deletions, and
revisions to the Work after the Effective Date of the Contract. The clarifications and amendments shall be
addressed by either a Change Order or a written clarification by the Engineer. The Contractor shall not proceed
with the Work until the Change Order or clarification has been issued by the Engineer. The Contractor shall
not be liable to the Owner or Engineer for failure to report any such discrepancy unless the Contractor had
reasonable knowledge.

The Contractor may request a clarification or amendment for the following:
a. Any conflict, error, ambiguity, or discrepancy within the Contract Documents; or

b.  Any conflict, error, ambiguity, or discrepancy between the Bid Documents and the provision of any Law
or Regulation applicable to the performance of the Bid; or

c. Any standard, specification, manual, or code (whether or not specifically incorporated by reference in the
Bid Documents); or

d.  Instructions by a supplier.

The official form for a written clarification is provided in the appendices of the Contract Documents. This form
shall be filled out appropriately by the Contractor and submitted to the Engineer. The Engineer shall clarify the
issue in writing on either the clarification form, Field Order or a Change Order and submit it to the Contractor.

SUBCONTRACTS

The Contractor shall provide the names of all Subcontractors to the Engineer in writing before awarding any
Subcontracts. The Contractor shall be responsible for the coordination of the trades and Subcontractors engaged
in the Work. The Contractor is fully responsible to the Owner for the acts and omissions of all the
Subcontractors. The Owner and Engineer will not settle any differences between the Contractor and
Subcontractors or between Subcontractors. The Contractor shall have appropriate provisions in all Subcontracts
to bind Subcontractors to the Contractor by the terms of the General Provisions and other Contract Documents,
as applicable to the Work of Subcontractors. The provisions should provide the Contractor the same power
regarding termination of Subcontracts that the Owner may exercise over the Contractor under any provisions
of the Contract Documents.

11



GP-20 WORKERS, METHODS, AND EQUIPMENT

GP-21

The Contractor shall provide competent, qualified, and trained personnel to perform the Work. The Contractor
shall not employ any person found objectionable by the Engineer. Any person employed by the Contractor or
any Subcontractor who, in the opinion of the Engineer, does not perform the Work in a proper, skillful, and
orderly manner shall be immediately removed upon receiving a written order by the Engineer. The Engineer
may also suspend the Work until the Contractor removes the employee or provides a suitable replacement.
Such an employee shall not be re-employed in any portion of the Work without written approval from the
Engineer.

The on-site superintendent for the Contractor shall be competent, English-speaking, and qualified to receive
orders, supervise, and coordinate all Work for the Contractor and any Subcontractors. The qualifications of the
superintendent must be established and approved by the Engineer prior to commencement of the Work. The
superintendent shall be furnished by the Contractor regardless of how much Work may be sublet. In the
performance of the Work under this Contract, the Contractor shall conduct operations to avoid interference with
any other Contractors.

All equipment, products, and material incorporated into the Work shall be as specified, or if not specified, shall
be new, of good quality, and protected, assembled, used, connected, applied, cleaned, and conditioned in
accordance with the manufacturer’s instructions, except as otherwise may be provided in the Bid Documents.
All equipment shall be of sufficient size and mechanical condition to meet the requirements of the Work and
produce a satisfactory quality of work. Equipment shall not damage adjacent property throughout the
performance of the Work. The Plant and Equipment Schedule should be completed by the Contractor.

The Contractor shall be solely responsible for the means, methods, techniques, sequences, and procedures used
to complete the Work in conformance with the Contract Documents.

The Contractor shall obtain permission from the Engineer if a method or type of equipment other than specified
in the Contract is desired. The request shall be in writing and shall include a full description of the methods,
equipment proposed, and reasons for the modification. A proposed item of material or equipment may be
considered by the Engineer to be functionally equal to an item specified in the Contract if:

a. It is at least equal in quality, durability, appearance, strength, and design characteristics;
b.  There is no increase in any cost including capital, installation, or operating to the Owner;
C. The proposed item will conform substantially, even with deviations, to the detailed requirements of the

item named in the Bid Documents.

If, after trial use of the substituted methods or equipment, the Engineer determines that the Work produced does
not meet Contract requirements, the Contractor shall discontinue use of the substituted methods or equipment
and shall complete the Work with the specified methods and equipment. The Contractor shall remove the
deficient Work and replace it with Work of specified quality or take other corrective action as directed. No
change will be made in basis of payment for construction items involved or in Contract Time as a result of
authorizing a change in methods or equipment.

ACCIDENT PREVENTION, INVESTIGATIONS, AND REPORTING

The Contractor shall be responsible to develop and maintain all safeguards and safety precautions necessary to
prevent damage, injury, or loss throughout the performance of the Work. All accidents at the Project Site shall

12
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GP-23

be investigated by the immediate supervisor of employee(s) involved and reported to the Engineer or Resident
Project Representative within one (1) working day. A complete and accurate written report of the accident
including estimated lost time days shall be submitted to the Engineer within four (4) calendar days. A follow-
up report shall be submitted to the Engineer if the estimated lost time days differ from the actual lost time days.

PRESERVATION AND RESTORATION OF PROPERTY, MONUMENTS, ETC.

The Contractor shall comply with all applicable laws, ordinances, rules, and regulations of any government
agency having jurisdiction over the preservation and protection of public and private property. The Contractor
shall install and maintain suitable safeguards and safety precautions during the Work as necessary to prevent
damage, injury, or loss to property. This responsibility shall remain with the Contractor until the Work has
been completed and accepted. Any damage, injury, or loss to property which is caused by the Contractor or
Subcontractors shall be repaired or replaced at the expense of the Contractor.

The Contractor shall protect all land monuments, State and United States bench marks, geodetic and geological
survey monuments, and property markers from disturbance or damage until an authorized agent has witnessed
or otherwise referenced their location. The Contractor shall also provide protection for all public and private
property including trees, utilities, pipes, conduits, structures, etc. These items shall not be removed unless
directed by the Engineer.

The Contractor shall be responsible to completely repair all damages to public or private property due to any
act, omission, neglect, or misconduct in the execution of the Work unless it is due to unforeseeable causes
beyond the control of and without the fault or negligence of the Contractor, including but not restricted to acts
of God, public enemies, or governmental authorities. The damage must be repaired at the expense of the
Contractor before final acceptance of the Work can be granted by the Engineer. If the Contractor fails to repair
the damage within forty-eight (48) hours, the Owner may independently proceed with the repairs at the expense
of the Contractor by deducting the cost from the Contract. If the Contractor cannot provide for the cost of
repairs, the Surety of the Contractor shall be held until all damages, suits, or claims have been settled.

PROTECTION OF THE WORK, MATERIALS, AND EQUIPMENT

It shall be the responsibility of the Contractor to protect the Work, materials, and equipment from damages or
delays due to inflows, tidal rise, and storm water runoff which may occur at the Project Site. The Owner shall
not be held liable or responsible for these types of delays or damages.

GP-24 LAND RIGHTS

GP-25

The Owner has been granted all of the temporary easements, servitudes, and right-of-way agreements from
public and private landowners in order to perform the Work. A land rights memorandum which lists all known
responsible contacts and required stipulations is provided in the appendices of the Contract Documents. The
Contractor is responsible to notify all of the contacts and abide by stipulations listed in that memorandum.

UTILITIES
The Owner has been granted all of the temporary easements, servitudes, and right-of-way agreements from

known public and private utilities in order to perform the Work. The utilities include, but are not limited to
telephone, telegraph, power poles or lines, water or fire hydrants, water or gas mains and pipelines, sewers,
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conduits, and other accessories or appurtenances of a similar nature which are fixed or controlled by a city,
public utility company or corporation.

The Contractor shall conduct the Work in such a manner as to cooperate and minimize inconveniences with
utilities. Prior to commencement of the Work, the Contractor is responsible to notify all of the utilities and
abide by stipulations required by the utility company(s). The Contractor shall also call Louisiana One Call at
811 or (800) 272-3020 a minimum of 5 working days prior to construction to locate existing utilities at the
Project Site.

Any damage to utilities that is caused by the Contractor within the Project Site shall be repaired at the expense
of the Contractor. The Owner will not be responsible for any delay or damage incurred by the Contractor due
to working around or joining the Work to utilities left in place or for making adjustments.

Any unidentified pipes or structures which may be discovered within the limits of the Project Site shall not be
disturbed and shall be reported to the Engineer as soon as possible. Construction or excavation shall not be
performed around unidentified utilities without prior approval from the Engineer.

GP-26 PERMITS

GP-27

GP-28

Federal and State permits that are required to perform the Work, such as the Department of the Army Permit,
Coastal Use Permit, LDEQ Clean Water Permit, LDWF Fill Material License, and LADOTD highway crossing
permit have been secured by the Owner. Permit conditions affecting the construction processes have been
included in these Specifications. Copies of these permits will be provided to the Contractor at the pre-
construction conference. These permits will not relieve the responsibility of the Contractor from obtaining any
additional permits which may be needed to complete the Work. Copies of any special permits that are obtained
by the Contractor must be submitted to the Owner. The Contractor shall conform to the requirements therein
and display copies of the permits in a public setting at the Project Site at all times.

PROJECT SITE CLEAN-UP

The Contractor shall keep the Project Site free from accumulations of waste material or trash at all times. All
trash and waste materials shall be removed by the Contractor and disposed off-site in an approved waste disposal
facility. In addition, all equipment, tools, and non-conforming work shall also be removed prior to the Work
being accepted. No materials shall be placed outside of the Project Site.

OWNER INSPECTION

The Owner, Resident Project Representative, and Federal Sponsor shall have the right to perform reasonable
inspections and testing of the Work at the Project Site. Access shall be granted to the entire Project Site
including all materials intended for use in the Work. The Contractor shall allow reasonable time for these
inspections and tests to be performed. The inspections shall not relieve the Contractor from any obligation in
accordance with the requirements of the Contract.

The Owner shall notify the Contractor prior to all tests, inspections, and approvals of the Work which are to be
conducted at the Project Site. The Owner shall also provide the Contractor with the written results of all
inspections and tests. Inspections, tests, or Payments made by the Owner shall not constitute acceptance of
non-conforming Work or prejudice the Owner’s rights under the Contract.
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GP-30

GP-31

GP-32

DUTIES OF RESIDENT PROJECT REPRESENTATIVE

A Resident Project Representative may be assigned by the Engineer to the Project Site to observe the Contractor
and monitor the progress and manner in which the Work is being performed. The Resident Project
Representative will also report to the Engineer and Contractor whenever materials or Work fail to comply with
the Contract. The Resident Project Representative is authorized to reject any materials or suspend work which
does not comply with the Contract until the issue is resolved by the Engineer.

However, the Resident Project Representative is not authorized to revoke, alter, enlarge, relax, or release any
requirements of the Contract, or to approve or accept any portion of the Work, or to issue instructions contrary
to the Plans and Specifications. The Resident Project Representative shall not manage or perform duties for
the Contractor.

CONSTRUCTION STAKES, LINES, AND GRADES

The Engineer shall direct the Contractor to all control points necessary for setting stakes and establishing lines
and grades as shown on the Plans. The Contractor shall be responsible for laying out all of the Work. All
layouts shall be witnessed and verified by the Engineer or Resident Project Representative prior to beginning
the Work. The Contractor shall be responsible for proper execution of the Work according to the layouts after
receiving verification from the Engineer.

The Contractor shall be responsible for furnishing and maintaining stakes such that the Work can be verified
for acceptance. The Engineer may suspend the Work at any time if it cannot be adequately verified due to the
number, quality, or condition of the stakes.

CONTRACTOR’S RESPONSIBILITY FOR WORK

The Contractor shall execute all items covered by the Contract, and shall furnish, unless otherwise definitely
provided in the Contract, all materials, implements, machinery, equipment, tools, supplies, transportation, and
labor necessary to complete the Work. The Contractor shall pay constant attention to the progress of the Work
and shall cooperate with the Engineer in every way possible. The Contractor shall maintain a complete copy
of the Contract at all times, including the Plans, Specifications, and any authorized modifications.

ENVIRONMENTAL PROTECTION

The Contractor shall comply with and abide by all federal, state, and local laws and regulations controlling
pollution of the environment, including air, water, and noise. The Contractor shall take precautions to prevent
pollution of waters and wetlands with fuels, oils, bituminous materials, chemicals, sewage, or other harmful
materials and contaminants, and to prevent pollution of the atmosphere from particulate and gaseous matter, in
accordance with all terms and conditions of federal, state, and local air and water pollution control laws and
programs and their rules and regulations, including the federal Clean Air Act and the federal Clean Water Act.

The Contractor shall adhere to the provisions which require compliance with all standards, orders, or
requirements contained under Section 306 of the Clean Air Act and Section 508 of the Clean Water Act, which
prohibit the use under non-exempt Federal contracts, grants, or loans, of facilities included on the
Environmental Protection Agency (EPA) list of Violating Facilities.

Construction operations in rivers, streams, lakes, tidal or coastal waters, reservoirs, canals, wetlands, and any
other impoundments shall be restricted to areas where it is necessary to accomplish the Work and performed in
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accordance with any applicable federal, state, and local laws, regulations, permit requirements, and guidelines,
and the Contractor shall conduct the Work in a manner that will not cause damaging concentrations of silt or
pollution to water.

Contractor shall maintain and operate equipment to minimize noise, dust, and vibration near noise, dust and
vibration-sensitive areas such as churches, hospitals, schools, and residential areas, and assure that any activities
conducted near such areas are not unduly disruptive. Contractor shall maintain all equipment with properly
functioning mufflers.

The Contractor shall be responsible for determining and utilizing any erosion and pollution control features or
methods that may be necessary to comply with all federal, state, and local laws and regulations.

SANITARY PROVISION

The Contractor shall provide and maintain sanitary accommodations for use by all employees and
Subcontractors. Facilities shall comply with the requirements of the Louisiana State Board of Health and
Hospitals and other authorities having jurisdiction. Committing public nuisance on the Project Site is
prohibited.

GP-34 PAYMENT OF TAXES

The Contractor shall be responsible for all taxes and duties that maybe levied under existing State, Federal, and
local laws during the completion of the Work. The Owner will presume that the amount of such taxes is
included in the unit prices bid by the Contractor and will not provide additional reimbursement.

GP-35 RADIO AND TELEPHONES

The Contractor shall furnish and maintain radio and telephone equipment throughout the Contract Time which
will allow communication between the Contractor and the Engineer or Resident Project Representative.

GP-36 NAVIGATION

All marine vessels shall comply with the following Federal Laws and Regulations:

a. The International Navigational Rules Act of 1977 (Public Law 95-75, 91 Stat. 308, or 33 U.S.C. 1601-
1608); and

b. The Inland Navigation Rules Act of 1980 (Public Law 96-591, 94 Stat. 3415, 33 U.S.C. 2001-2038).

These rules can be found on the Internet at:
http://www.navcen.uscg.gov/?pageName=navRulesContent.

All marine vessels shall display the lights and day shapes required by Part C- Lights and Shapes of the Inland
Navigation Rules. The location, type, color, and size of the lights and day shape shall be in accordance with
Annex [ - Positioning and Technical Details of Lights and Shapes. Any vessel engaged in dredging is
considered a “Vessel restricted in her ability to maneuver” and shall display all the lights and shapes required in Rule
27, “Vessel Not under Control.”
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GP-37

GP-38

GP-39

GP-40

GP-41

OBSTRUCTION TO NAVIGATION

The Contractor shall minimize all obstructions to navigation in compliance with pertinent U. S. Coast Guard
regulations while conducting the Work. The Contractor shall promptly move any floating equipment or marine
vessels which obstruct safe passage of other marine vessels. Upon completion of the Work, the Contractor shall
remove all marine vessels and other floating equipment such as temporary ranges, buoys, piles, and other marks
or objects that are not permanent features of the Work.

MARINE VESSELS AND MARINE ACTIVITIES

All marine vessels regulated by the USCG shall have the required USCG documentation that is current before
being placed in service. A copy of any USCG Form 835 issued to the vessel in the preceding year shall be
made available to the Owner and Engineer and a copy shall be on board the vessel. All officers and crew shall
possess valid USCG licenses as required by USCG regulations. These certificates, classifications, and licenses
shall be posted in a public area on board each vessel.

All dredges and quarter boats not subject to USCG inspection and certification or not having a current ABS
classification shall be inspected in the working mode annually by a marine surveyor accredited by the National
Association of Marine Surveyors (NAMS) or the Society of Accredited Marine Surveyors (SAMS) and having
at least 5 years’ experience in commercial marine plant and equipment. The inspection certificate shall be
posted in a public area on board each dredge and/or quarter boat.

All other plant and support vessels shall be inspected before being placed in service and at least annually by a
qualified person. The inspection certificate shall be posted in a public area on board each plant and/or vessel.

RECORD KEEPING

The Contractor shall maintain orderly records of the Progress Schedule, Daily Progress Reports, Progress
Meetings, correspondence, submittals, reproductions of original Contract Documents, Change Orders, Field
Orders, certificates, additional drawings issued subsequent to the executed Contract, clarifications and
interpretations of the Contract Documents by the Engineer, and other related documents at the Project Site until
all of the Work is accepted by the Engineer.

CERTIFICATES OF COMPLIANCE

Any certificates required for demonstrating proof of compliance of materials with specification requirements
shall be executed in three (3) copies. Each certificate shall be certified by an authorized agent of the supplying
company and shall contain the name and address of the Contractor, the project name and location, and the
quantity and date of shipment. Copies of laboratory test reports submitted with certificates shall contain the
name and address of the testing laboratory and the testing date. The Contractor shall also certify that all
materials and test reports conform to the requirements of the Contract. Certification shall not be construed as
relieving the Contractor from furnishing satisfactory material if the material is tested and determined to be in
nonconformance.

SUBMITTALS
The Contractor shall review all Submittals for compliance with the requirements of the Contract prior to

delivery to the Engineer. Each Submittal shall contain a signed statement by the Contractor that it complies
with the Contract requirements with any exceptions explicitly listed. The Contractor shall comply with these
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requirements for Submittals from Subcontractors, manufacturers, and suppliers.

All Submittals shall include sufficient data to demonstrate that the requirements of the Contract are met or
exceeded. All submittals shall be legible and marked with the project title and clearly identify the item
submitted. Each submittal package shall include an itemized list of the items submitted.

All Submittals will be reviewed within fourteen (14) days after being received by the Engineer. The Contractor
shall allow the Engineer sufficient time for review, corrections, and resubmission of all Submittals prior to
beginning the associated Work. The Contract Time shall not be extended based on incorrect or incomplete
Submittals.

GP-42 CLAIMS FOR EXTRA COST

GP-43

The Contractor is expected to complete the Work according to the Contract Price specified in the Bid
Documents. If the Contractor deems additional compensation is due for work, materials, delays or other
additional costs/or expenses not covered in the Contract or not ordered as extra work, the Contractor shall give
the Engineer written notice thereof within fourteen (14) calendar days after the receipt of such instructions and,
in any event, before commencing the procedure. The Contractor shall justify the claim for extra cost by
providing supporting data and calculations. The Engineer shall determine whether the Contractor is entitled to
be compensated for such extra cost and shall make any required adjustments of the Contract in accordance with
GP-43. If no written claim is made within this fourteen (14) calendar-day period, the Contractor will be deemed
to have waived any claim for extra cost for such work.

Claim for damages or delays of the Work shall not be made by the Contractor for a relocation of the construction
operation or portions thereof to other locations within the geographical scope of the project, when in the opinion
of the Engineer, such relocation is necessary for the most effective prosecution of the Work and may be
accomplished without undue hardship.

ALTERATION OF THE CONTRACT AND COMPENSATION

Using Change Orders, Field Orders, or Written Amendments, the Owner may order extra work or make changes
by altering the details of construction, add to or deduct from the Work. The requirements and stipulations of
these documents shall be binding on the Owner and Contractor throughout the remainder of the Contract. Any
claim for an extension of Contract Time caused thereby shall be adjusted at the time of ordering such change.

The value of any such extra work or change shall be determined in one or more of the following ways and in
the following priority:

a. By application of the unit prices in the Contract to the quantities of the items involved or subsequently
agreed upon; or

b. By mutual acceptance between the Owner and Contractor of a lump sum.

If none of the above methods is agreed upon, the Contractor, provided he is so ordered by the Owner in writing,
shall proceed with the Work on a “force account” basis. In such a case, the Contractor shall keep and preserve
in such form as the Engineer may direct, a correct itemized account of the direct cost of labor, materials,
equipment, together with vouchers bearing written certification by the Contractor. In any case, the Engineer
shall certify to the amount, including an allowance of fifteen percent (15%) for jobsite and home office overhead
indirect expenses and profit due to the Contractor. Where such change involves a subcontractor, an allowance
of fifteen percent (15%) for overhead and profit shall be due the subcontractor and an allowance of ten percent
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(10%) shall be due the Contractor. Pending final determination of value, payments on account of changes shall
be made on the Engineer’s estimate and as approved in an executed Change Order.

If the Contractor is prevented from completing the Work according to the Contract Price due to the Owner, the
Contractor may be entitled to any reasonable and necessary addition of cost as determined by the Engineer.
Neither the Owner nor the Contractor shall be entitled to any damages arising from events or occurrences which
are beyond their control, including but not limited to fires, floods, epidemics, abnormal weather conditions, acts
of God, acts of war, and other like matters. The provisions of this section exclude recovery for damages caused
by the Contractor and compensation for additional professional services by either party.

GP-44 EXTENSION OF CONTRACT TIME

GP-45

The Contractor is expected to complete the Work within the Contract Time specified in the Bid Documents. A
legitimate increase of the Contract time may be requested by the Contractor throughout the course of the Work.
This Claim must be submitted to the Engineer in writing within fourteen (14) days of the event which caused
the time delay to the Contractor. If an extension of Contract Time involves an increase in Contract Price, both
claims shall be submitted together. The Contractor shall justify the increase of the Contract Time in the Claim
using supporting data and calculations. The Engineer may deny the claim if there is insufficient information to
make a determination. If the Claim is approved, the Engineer shall issue a Change Order within thirty (30)
days of the Claim. The Contract Time shall be increased on a basis that is commensurate with the amount of
additional or remaining Work. For example, the Contract Time can be increased where the number of actual
adverse weather days exceeds the number of days estimated in the Contract.

OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE OR CONVENIENCE
45.1 TERMINATION FOR CAUSE

The Owner shall submit a written notice to the Contractor and Surety which justifies placement of the Contractor
in default if:

a. The Work is not begun within the time specified in the Notice to Proceed; or

b. The Work is performed with insufficient workmen, equipment, or materials to assure prompt
completion; or

c. The Contractor performs unsuitable, neglected or rejected work, refuses to remove materials; or
d. The Work is discontinued; or

e. The Work is not completed within the Contract Time or time extension; or

f.  Work is not resumed within a reasonable time after receiving a notice to continue; or

g. The Contractor becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or
insolvency; or

h. The Contractor allows any final judgment to stand unsatisfied for a period of ten (10) days; or
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i. The Contractor makes an assignment for the benefit of creditors; or
j-  The Work is not performed in an acceptable manner.

If the Contractor or Surety does not remedy all conditions cited in the written notice within ten (10) days after
receiving such a notice, the Contractor will be in default and the Owner shall remove the Contractor from the
Work. If the Contractor is placed into default, the Owner may obtain the necessary labor, materials, and
equipment or enter into a new Contract in order to complete the Work. All costs incurred by the Owner for
completing the Work under the new Contract will be deducted from the payment due the Contractor. If the
expense exceeds the sum payable under the Contract, the Contractor and Surety shall be liable to pay the Owner
the difference.

45.2 TERMINATION FOR CONVENIENCE

Owner may, at any time, terminate this Contract or any portion thereof, for Owner’s convenience, upon
providing written notice to the Contractor. In such case, Contractor shall be paid for all work completed through
the date notice was provided (less payments already received) and reasonable demobilization and restocking
charges incurred and reasonable overhead and profit based upon industry standards on the work performed. In
no event shall the Contractor be entitled to payment of overhead and profit on work not performed. In the event
it is determined that the Contractor was wrongfully terminated for cause, pursuant to Section GP 45.1 above,
such termination shall be automatically converted to a termination for convenience under and payment made
as provided under this Section.

GP-46 TEMPORARY SUSPENSION OF WORK

The Engineer shall have the authority to temporarily suspend the Work in whole or in part. A Field Order shall
be issued to the Contractor for any of the Work that is suspended for periods exceeding one (1) calendar day.
The Field Order shall include the specific reasons and details for the suspension. The Contract Time shall not
be extended if the Work is suspended due to failure by the Contractor to comply with a Field Order or with the
Plans and Specifications. If the Work is suspended in the interest of the Owner, the Contractor shall make due
allowances for the lost time.

GP-47 NON-CONFORMING AND UNAUTHORIZED WORK

Work not conforming to the Plans, Specifications, Field Orders, or Change Orders shall not be accepted for
payment. Unacceptable or unauthorized work shall be removed and replaced in an acceptable manner at the
expense of the Contractor in order to obtain final acceptance of the Work.

If the Contractor should neglect to prosecute the work properly or fail to perform any provision of this Contract,
the Owner after seven (7) calendar days written notice to the Contractor, may correct such deficiencies itself or
by use of other contractors without prejudice to any other remedy it may have, and may deduct the cost thereof
from the payment then or thereafter due to the Contractor.

GP-48 CONTRACTOR’S RIGHT TO TERMINATE CONTRACT

The Contractor may terminate the Contract or Work and recover payment from the Owner for labor and
materials if the Work is stopped through no act or fault of the Contractor for more than three (3) months. For
example, such an occurrence could be caused by a court order or other public authority. In any case, the
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Contractor shall submit a written notice to the Engineer at the beginning of the occurrence, and a written Claim
to the Owner at the end of the occurrence.

GP-49 BREACH OF CONTRACT

The Owner shall submit a written Claim to the Contractor regarding any breach of the Contract. The Contractor
must provide a written response to the Owner regarding the breach of Contract within ten (10) days after the
Claim. This response must provide either an admission to the Claim or a detailed denial based on relevant data
and calculations. The failure of the Contractor to provide a proper response within ten (10) days shall result in
justification of the Claim by default.

GP-50 NO WAIVER OF LEGAL RIGHTS

GP-51

The Owner shall not be prevented from recovering costs from the Contractor, Surety, or both due to failure of
the Contractor to fulfill all of the obligations under the Contract. If a waiver is provided to the Contractor for
a breach of Contract by the Owner, it shall not apply to any other breach of Contract. Final acceptance of the
Work shall not prevent the Owner from correcting any measurement, estimate, or certificate. The Contractor
shall be liable to the Owner without prejudice to the terms of the Contract or any warranty for latent defects,
fraud, or gross negligence.

LIABILITY FOR DAMAGES AND INJURIES

To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and hold harmless the
Owner, Engineer, and their officers, employees, representatives, and/or agents from all suits, actions, claims,
costs, losses, demands, and judgments (including but not limited to fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) brought because
of injuries or damage sustained by a person or property due to the operations of Contractor; due to negligence
in safeguarding the Work, or use of unacceptable materials in constructing the Work; or any negligent act,
omission, or misconduct of the Contractor; or claims or amounts recovered under the Workmen’s Compensation
Act or other law, ordinance, order, or decree; any money due the Contractor as considered necessary by the
Owner for such purpose may be retained for use of the State or in case no money is due, the performance and
payment bond may be held until such suits, actions, claims for injuries or damages have been settled and suitable
evidence to that effect furnished to the Owner; except that money due the Contractor will not be withheld when
the Contractor produces satisfactory evidence that adequate Workman’s Compensation, Public Liability, and
Property Damage Insurance are in effect.

The indemnification obligations of the Contractor shall not extend to the liability of the Owner, Engineer, and
their affiliates arising out of the preparation or approval of the Plans, Specifications, maps, opinions, reports,
surveys, or Change Orders, or for providing directions or instructions which are the primary cause of the injury
or damage.

Should the Owner or Contractor suffer from any injury or damage due to an error, omission, or act of the other
party or their legally liable affiliates, a written Claim shall be submitted to the other party within ten (10) days.
The Claim shall provide all details regarding the injury or damage, the results of any investigations, and the
action to be taken to prevent any reoccurrence.
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GP-52 LIABILITY FOR LOSSES BY ACTS OF THE GOVERNMENT

GP-53

The Owner shall not be liable for any loss or damage suffered by the Contractor arising out of a cessation of
Work under this Contract due to any act or order of any local, state, or federal government agency. If this
cessation occurs, the Contractor may request an extension of the Contract Time according to the provisions in
GP-44.

FINAL INSPECTION AND ACCEPTANCE

Whenever the Work provided for, or contemplated by the contract, has been satisfactorily completed, all punch
list items completed and the final cleaning up is performed, the Engineer shall be notified in writing that said
work is completed and ready for final inspection. The Engineer shall, unless otherwise provided, make the final
inspection within a reasonable length of time after the receipt of such notification.

If all construction provided for in the contract is found completed to the Engineer’s satisfaction, the inspection
shall constitute the final inspection and the Engineer will make recommendation to the Owner for final
acceptance and notify the Contractor in writing of this recommendation of acceptance.

The Owner shall record the Notice of Acceptance with the Clerk of Court in the Parish(s) in which the Work
has been performed. The recording of the Notice of Acceptance shall commence a lien period of not less than
forty-five (45) consecutive calendar days, during which period the retainage will be withheld by the Owner.
The Owner will provide the Contractor with a copy of the Certificate of Recordation.

GP-54 AS-BUILT DRAWINGS

GP-55

GP-56

The Contractor shall submit all originals and copies of the As-Built Drawings to the Engineer for review and
acceptance in accordance with the Special Provisions. The As-Built Drawings shall provide complete data for
quantities, dimensions, specified performance and design criteria, and similar items which clearly represent the
services, materials, and equipment the Contractor has provided. All revision sheets shall be clearly stamped
with the words “As-Built”.

COMPLETION OF CONTRACT

Notwithstanding any other provision of this Contract and all applicable and necessary time delays under
Louisiana law, completion of the Contract requires all of the Work to be complete, inspected by the Engineer,
accepted by the Owner as recommended by the Engineer, and after final payment is made. After the Contract
is complete, the Contractor will then be released from further obligation except as set forth in the Contract Bond
and Contractor’s Guarantee.

CONTRACTOR’S GUARANTEE

The Contractor is obligated to provide a written guarantee to the Owner that all of the Work conforms to the
Contract Documents. The Work shall be guaranteed to survive for a minimum period of 1 year after final
acceptance, unless otherwise specified in the Technical Specifications.

a. The guarantee shall include:

1 A written warranty by the manufacturer for each piece of installed project equipment or
apparatus furnished under the Contract.
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2 Any necessary repair of replacement of the warranted equipment during the guarantee period
at no cost to the Owner.

3 Satisfactory operation of installed equipment including, but not limited to, any mechanical
and electrical systems furnished and constructed under the Contract during the guarantee
period. The Contractor shall repair all equipment which fails due to defective materials or
faulty workmanship during the guarantee period. The Contractor shall also be liable for all
other ancillary expenses incurred by the Owner due to the failure.

b. The guarantee shall exclude defects or damage caused by:

1 Abuse or improper modification, maintenance, or operation by anyone other than the
Contractor; or

2 Wear and tear under normal usage.
c. This obligation by the Contractor shall be absolute. The following actions will not constitute acceptance

of non-conformance Work or release the Contractor from obligation to furnish the Work in accordance
with the Contract Documents:

1 Observations by the Owner or Engineer; or

2 Recommendations by the Engineer or payment by the Owner; or

3 Use of the Work by the Owner; or

4 Issuance of a notice of acceptance by the Owner pursuant to the provisions of GP-53, or failure
to do so; or

5 Any inspection, test, or approval by others; or

6 Any correction to non-conforming work by the Owner.

GP-57 DISPUTE RESOLUTION

The parties shall use their best efforts to resolve all disputes in an amicable fashion. Prior to filing suit by either
party with respect to any claims, or disputes arising between the parties, the disputes shall be submitted first to
non-binding mediation. The mediation shall be conducted in accordance with the Construction Industry
Mediation Rules of the American Arbitration Association. If the parties cannot agree to a private mediator,
then the mediator shall be selected by the American Arbitration Association, upon the filing of a demand for
mediation.

If the dispute is not resolved by mediation within 60 days from the request for mediation, then either party may
institute legal proceedings. Any litigation involving the Owner and arising under or related to the Contract or
the bidding or award thereof shall be instituted exclusively in the 19" Judicial District Court in and for the
Parish of East Baton Rouge, State of Louisiana.
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GP-58 PAYMENT

The Owner hereby agrees to pay to the Contractor as full compensation for all work performed under the
contract, and/or supplemental agreements thereto, the monetary value of the actual quantities in the completed
work according to the schedule of unit prices and/or lump sum

Prices set forth in attached bid proposal and/or duly authorized supplements thereto, and made a part of the
Contract.

Partial payments under the Contract shall be made at the request of the Contractor not more than once each
month, based upon partial estimates agreed to by the Contractor and Engineer and shall be furnished to the
Engineer and approved by the Engineer prior to transmittal to the Owner for approval and payment.

A Subcontractor Report (included in the appendices of the Contract Documents) should be submitted by the
Contractor with each request for partial payment, to be used for informational purposes only by CPRA.

The partial estimates will be approximately stated, and all partial estimates and payments shall be subject to
corrections in the estimate rendered following the discovery of any error in any previous estimates.

The payment of the partial estimate shall be taken as verification that the work has been performed and that its
quality is satisfactory, however it will in no way serve as a release to the Contractor for the responsibility of
any portions thereof. The work and any particulars relating thereto shall be subject to revision and adjustment
by the Engineer and/or the Owner at any time prior to final payment, regardless of any previous action taken.

There shall be reserved from the payments provided for the Contract ten percent (10%) for contracts less than
$500,000 or five percent (5%) for contracts of $500,000 or more, of the estimates submitted, said sum to
constitute a trust fund for the protection of and payment to any person or persons, mechanic, subcontractor or
materialmen who shall perform any labor upon such contract, or the doing of said work, and all persons who
shall supply such person or persons or subcontractors with provisions and supplies for the carrying on of such
work, and shall be withheld for a minimum of forty-five (45) calendar days after final acceptance of the
completed contract and filing of the Notice of Acceptance as described in GP-53.

After the expiration of the forty-five (45) calendar day period, the reserve in excess of a sum sufficient to
discharge the claims of materialmen and laborers who have filed their claims, together with a sum sufficient to

defray the cost of such action and to pay attorneys' fees, shall be paid to the Contractor.

The Contractor shall be responsible for obtaining and furnishing a clear lien and privilege certificate to the
Owner at the expiration of the retainage period, and prior to payment of any reserve withheld.

GP-59 PAYMENTS WITHHELD
In addition to the percentage provided for in Section GP-58 of these General Provisions and in accordance with
any other provision of this Contract, the Owner may withhold such amounts from any payment as may be
necessary to protect himself from loss on account of:
a) Defective work not remedied,

b) Claims filed or reasonable evidence indicating probable filing of claims;

c) Failure of the Contractor to make payments properly to subcontractors or for material or labor;
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d) Reasonable evidence that the Work will not be completed within the Contract time and that the unpaid
balance would not be adequate to cover damages for the anticipated delay;

e) A reasonable doubt that the contract can be completed within the time period remaining under the contract;
f) Damage to another contractor;

g) Failure to submit required reports; or

h) Modifications of the contract which necessitate the execution of change orders prior to payment of funds.
Furthermore, nothing contained in this Section shall be deemed to limit the right of the Owner to withhold

liquidated damages, as stated in the Instructions to Bidders, from any amounts which may be due and owed the
Contractor for work performed under the contract.

GP-60 LIENS

GP-61

Neither the final payment nor any part of the retained percentage shall come due until the Contractor shall
deliver to the Owner a complete release of all liens arising out of this contract, or receipts in full in lieu thereof,
and, if required by the Owner, an affidavit that so far as he has knowledge or information, the releases and
receipts include all labor and material for which a lien could be filed; but if any subcontractor refuses to furnish
a release or receipt in full, the Contractor may furnish a bond satisfactory to the Owner to indemnify the Owner
against any lien, construction cost, or attorney's fees.

EQUAL EMPLOYMENT OPPORTUNITY

The State of Louisiana is an equal opportunity employer, and looks to its Contractor, subcontractors, vendors
and suppliers to take affirmative action to effect this commitment in its operations.

By submitting the bid proposal and executing the Contract, the Contractor agrees to abide by the requirements
of the following as applicable: Title VI and VII of the Civil Rights Act of 1964, as amended by the Equal
Opportunity Act of 1972, Federal Executive Order 11246, the Federal Rehabilitation Act of 1973, as amended,
the Vietnam Era Veterans Readjustment Assistance Act of 1974, Title IX of the Education Amendments of
1972, and the Age Act of 1975, and the Contractor agrees to abide by the requirements of the Americans with
Disabilities Act of 1990.

The Contractor agrees not to discriminate in its employment practices, and will render services the Contract,
without regard to their race, age, color, religion, sex, national origin, veteran status, political affiliation or
disabilities. Any act of discrimination committed by the Contractor, or failure to comply with these statutory
obligations when applicable, shall be grounds for termination of the Contract.

GP-62 ANTI-KICKBACK CLAUSE

The Contractor agrees to adhere to the mandate dictated by the Copeland “Anti-Kickback™ Act which provides
that each contractor or subcontractor shall be prohibited from inducing, by any means, any person employed in
the completion of the work, to give up any part of the compensation to which he is otherwise entitled.
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GP-63 SUSPENSION/DEBARMENT

Contractor certifies, by signing and submitting any bid that their company, any subcontractors, or principals are
not suspended, debarred, or ineligible from entering into contracts with any department or agency of the Federal
Government or of the State of Louisiana, or in receipt of notice of proposed debarment or suspension.

Contractor agrees to secure from any contractor(s) and subcontractor(s) for the captioned project, certification
that such contractor(s) and subcontractor(s) are not suspended, debarred or declared ineligible from entering
into contracts with any department or agency of the Federal Government or of the State of Louisiana, or in
receipt of a notice of proposed debarment or suspension.

Contractor shall provide immediate notice to Owner in the event of it or its contractor(s) or any subcontractor(s)
being suspended, debarred or declared ineligible by any department or agency of the Federal Government or of
the State of Louisiana, or upon receipt of a notice of a proposed debarment or suspension, either prior to or after
execution of this Contract.

Upon receipt of notice of suspension, debarment, or declaration that Contractor or its contractor(s) or any
subcontractor(s) is/are ineligible to enter into contracts with any department or agency of the Federal
Government or of the State of Louisiana, either prior to or after execution of this Contract, Owner reserves the
right to review cause for said debarment, suspension, or declaration of ineligibility, and to terminate this

Contract pursuant to the terms of GP-45 OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE
OR CONVENIENCE, or take such other action it deems appropriate under this Contract.

GP-64 LOUISIANA FIRST HIRING ACT
Contractor shall comply with the Louisiana First Hiring Act (La. R.S. 39:2201-2204), which requires that within
ten (10) days of executing the Contract, Contractor shall submit the following information to the Louisiana
Workforce Commission:
1  The number and types of jobs anticipated for the Work.
2 The skill level of the jobs anticipated for the Work.

3 The wage or salary range for each job anticipated for the Work.

4  Methods, if any, that the Contractor will use to recruit unemployed persons or person employed in low
wage jobs to fill job openings for the Work.

END OF PART I - GENERAL PROVISIONS
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PART II SPECIAL PROVISIONS

SP-1

SP-2

SP-3

LOCATION OF WORK

The Project Site is located in Terrebonne Parish, west of Dularge, Louisiana and is only accessible by boat. A
vicinity map and project layout have been included in the Plans.

WORK TO BE DONE

This Contract will provide for the planting of native coastal trees on the ridge platform.

The Work to be performed under these Plans and Specifications consists of collecting trees from the Nicholls
State University’s farm and, furnishing equipment, labor and materials for performing all Work required for the
planting of the ridge platform at the Project Site including mobilization, demobilization, and other related work.

Under the Bid of this Contract, the Contractor shall collect, transport, store, and plant approximately 1119 trade
gallons of various species of trees along the ridge platform as specified. Date and time for collection, delivery
and planting shall be coordinated with the Engineer.

No dredging for site access, mobilization, or any other reason shall be allowed.
Work to not commence before January 1, 2023.

All planting containers, debris, trash or other incidentals used by the Contractor shall be removed from the
Project Site and properly disposed of prior to Final Acceptance and demobilization.

SITE EXAMINATION

In addition to that specified by GP-2, bidders are required to examine the Project Site. Investigation of the
Project Site may show that sand bars, mudflats, rock, logs, stumps, snags, debris and other obstructions may be
encountered. No removal or disposal of these obstructions shall be made. Planting within these areas may be
limited and will be discussed during the Pre-Construction Conference.

The Contractor shall make his own investigation of available navigation channels, or other means of conveyance
for transportation, load limits for bridges, barges and roads, and other road or waterside conditions affecting the
transportation of all equipment and personnel to the Project Site. Marine maps showing the location of nearby
structures, channels, sandbars, and other pertinent information may be obtained from the U.S. Coast Guard.

The Contractor is advised to visit the Project Site and determine the best unloading and staging locations. The
Contractor shall be responsible for securing all staging and unloading locations. The Contractor shall use maps
and information for the Project Site area, but must always judge site conditions because of changing conditions
of tides and currents. No additional compensation shall be allowed for difficult access due to adverse weather
and low tides. The Contractor shall verify the types of equipment necessary for accessing the Project Site and
completing the Work as specified. No dredging for site access, mobilization, or any other reason shall be
allowed.
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SP-4

CONTRACT MILESONES AND SUBMITTALS

scheduled by the Engineer

Milestone Location or Recipient Date Due Specification
Advertisement For Bids Publications As advertised N/A
Questions on Bid Deliver to CPRA As Announced at Pre-Bid GP-5
Documents Conference
Effective Date of Contractor and Owner | Stated in Contract Contract
Contract
Start of Contract Time Contractor and Owner As stated in Notice to GP-7
Proceed
List of Subcontractors Submit to Engineer Prior to awarding GP-19
subcontracts
At least 14 days prior to
Work Plan Submit to Engineer Pre-Construction GP-8
Conference
At least 14 days prior to
Progress Schedule Submit to Engineer starting construction, bi- GP-9
weekly thereafter
Pre-Construction Contractor and As Qf:tennmed by t.he
. Engineer after Notice to GP-14
Conference Engineer L
Proceed is issued
Progress Meetines and Bi-weekly or as determined
& & At Project Site at the Pre-Construction GP-13, GP-39
Reports
Conference
Date(s) the P@ants are on Submit to Engineer 30 Qays after receipt of SP-5
Premises Notice to Proceed
Submit to Engineer or
Delivery Slips Resident Project Upon arrival to Project Site SP-5
Representative
Final Inspection and Submit to Engineer Upon completion of Work GP-53
Acceptance
Written Notice of . . .
Completion of Work Deliver to Engineer Upon completion of Work GP-53
As-Built Drawings Deliver to Engineer Prior to Final Inspection as GP-54

End of Contract Time

At Project Site

45 calendar days after
Notice to Proceed

Instructions to
bidders
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SP-5 DELIVERABLES

5.1 Prior to Construction

5.1.1 The Contractor shall submit the following documents to the Engineer prior to the Pre-
Construction Conference specified in GP-14:

5.1.1.1  Work Plan as specified in GP-8;

5.1.1.2  Progress Schedule as specified in GP-9;

5.1.1.3  Copy of typical Daily Progress Report as specified in GP-10;
5.1.1.4  Hurricane and Severe Storm Plan as specified in GP-11;
5.1.1.5  Health and Safety Plan as specified in GP-12;

5.1.1.6  Performance and Payment Bond as specified in SP-18.

5.1.2  The Contractor shall provide the following information to the Engineer at the Pre-Construction
Conference specified in GP-14:

5.1.2.1  The anticipated date(s) for site layout and staking;
5.1.2.2  The anticipated initiation of delivery and planting operations at the work location;

5.1.2.3  The estimated duration of planting operations.

5.2 Weekly Submittals

5.2.1  The Contractor shall keep a daily record of plantings, including species and number of plants
delivered and installed, any Field or Change Orders, compliance with the approved Work
Schedule, watering methods, transportation of plants, installation methods, weather conditions
(wind speed and direction, temperature, seas, sky conditions, and precipitation), and non-
working days which shall be included with the weekly reports of progress. The daily reports
shall be submitted to the Engineer at the weekly progress meeting, unless otherwise instructed
by the Engineer;

5.2.2  If the Contractor fails to comply with any of the stipulations as stated in GP-8, the Engineer
shall consider the Contractor negligent in his duties and reserves the right to issue a Stop Work
Order until all stipulations are complied with at the Contractor’s expense.

53 Post Planting

The Contractor shall contact the Engineer by phone or email, a minimum of five (5) working days prior
to the anticipated completion of the Work in order to schedule the final inspection and gain Acceptance
by the Engineer. The following documents shall also be submitted to the Engineer:

5.3.1 Copies of delivery slips, indicating the source of plant materials, date delivered, exact quantity
and species delivered, and date dug with each shipment of plant materials to the delivery site
as specified;
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SP-6

SP-7

5.3.3 Copy of the Contract Documents at the site in proper order and marked to show all Field and
Change Orders made by the Owner;

5.3.4 Digital color photographs which clearly document all planting areas. Two photographs shall
be taken approximately every 500 ft along the center of the planted ridge, with one picture
facing in each direction of the planted rows. Additional photos shall be taken in all areas
requiring modifications from the typical row layout. The images shall be accompanied with a
descriptive sheet which list by number, each of the images along with text identifying the
project name, location coordinates, month, day, and year of the image; and a brief description
of the image’s content;

5.3.5 As-built drawings indicating the location(s) of planted rows in .kmz or ESRI shapefile format.
A GPS point at the beginning and ending of each row and at any point of change in layout
along a row is required. GPS points must be recorded on a log sheet with a minimum of the
GPS point ID, point description, the total number of each species planted along the row, and
the spacing along the row at that location. The contractor will provide a digital file with the
GPS points and a corresponding log sheet/file.

CONTACT INFORMATION

Prior to Bid opening date, the Contractor shall send all questions and requests for clarification or interpretation
of the Bid Documents in writing to the attention of Jordan DeLaune of the Coastal Protection and Restoration
Authority. The address and contact information is as follows:

Coastal Protection and Restoration Authority (CPRA)
150 Terrace Avenue

Baton Rouge, Louisiana, 70802

Attn: Jordan DeLaune

Email: cpra.bidding@la.gov

Phone: (225) 342-1150

Fax: (225) 800-5596

After execution of the contract between Owner and Contractor, the successful Contractor shall contact the
Engineer concerning bid documentation or questions. The addresses and contact information is as follows:

CPRA Project Engineer

Brandon Carreras, E.I.

1440 Tiger Drive

Thibodaux, La. 70301

Phone: (985) 449-5073

Email: Brandon.Carreras@]la.gov

The Owner and Engineer shall deliver all written Claims, Notices, Submittals, Plans, and other documents to
the Contractor at the address indicated on the Bid.

LANDOWNER AND PIPELINE REQUIREMENTS
The Owner has executed temporary easement, servitude, and right-of-way agreements required to perform

Work at the Project Site from landowners, utilities and pipeline operators (Grantors). The agreements executed
with landowners for the Work at the site contain special requirements pertaining to access routes and insurance.
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SP-8

SP-9

Landowner’s contact information is included in the Contract Documents. The Contractor shall abide by
stipulations set forth by respective landowners (Grantors). The Contractor shall work cooperatively with the
Owner to address the notification and coordination requirements with the landowners.

The Contractor shall add all additional insured to their certificate of insurance. It is also agreed and understood
that the Contractor will at all times indemnify and hold harmless all landowners from and against any and all
claims, demands, causes of action, judgments, liabilities, and expense of every nature, including attorney’s fees,
by reason of personal injury, death (including but not limited to injuries to and death of employees of the
landowners and the Contractor’s employees), or damage to property, (including environmental) which arises
out of, results from, or is in any manner related to, directly or indirectly, any operations or acts hereunder, or to
the exercise of your rights hereunder, or to your presence upon or use of the landowners’ premises above
referred to, or to the use or existence of your facilities on such premises. The indemnity provisions of this
paragraph shall not apply if any such injury, death, damage, liability claim, or cause of action is caused by the
negligence of the landowners, their employees, agents, or representatives.

No excavation, anchors or spuds shall be permitted within fifty (50) feet of any pipeline.

In addition to obligations of Contractor set forth in GP-24 and SP-6: Contractor shall provide to the CPRA
Project Engineer within thirty (30) calendar days after the bid contract’s notice to proceed is issued: certificate
of insurance that lists all landowners provided above as additional insured; and receipts of project construction
notification sent to all landowner(s).

Jordan Templet and James Altman
150 Terrace Avenue
Baton Rouge, LA 70802

PROTECTION OF WORK

The planting area may be subject to tidal flows of water and tidal fluctuation during planting. It shall be the
responsibility of the Contractor to protect his work and equipment from damages due to tidal flows and water
level variations in interior marshes, adjacent water bodies, site access routes, canals, and ground water. The
Owner shall not be held liable or responsible for delays or damages to the Contractor's work or equipment
resulting from inflows of surface or ground water or other conditions.

WORK PLAN SUPPLEMENTAL

The following items shall be included in the Work Plan in addition to those required by GP-8:

9.1 The types of equipment the Contractor proposes to use for delivering plant materials from the nursery
to the delivery site and from the delivery site to the planting site and on the planting site to transport

materials, personnel, etc.;

9.2 The Contractor’s proposed method of protecting plants from the nursery to the delivery site and from
the delivery site to the Project Site;

9.3 The Contractor’s proposed method of watering plants prior to planting;

9.4 The estimated Work Schedule that shows the planned schedule of dates and time lines for the major
elements of work required to complete the Work described in these Specifications, including but not
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SP-11

SP-12

limited to the anticipated dates of the following:

9.4.1  The anticipated date(s) for the site layout and staking;

9.4.2  The anticipated initiation of delivery and planting operations at the work location;
9.4.3  The estimated duration of planting operations.

The Work Plan shall be submitted to the Engineer prior to the Pre-Construction Conference by the date
provided in Special Provisions. The Engineer shall review the Work Plan and have the Contractor
make any necessary revisions prior to acceptance of the plan.

FAILURE TO COMPLETE ON TIME

For each day the Work remains incomplete beyond the Contract Time, as specified in SP-4, or Extension of
Contract Time, as specified in GP-44, the sum of one-thousand five hundred dollars ($1,500) per calendar day
will be deducted from any money due to the Contractor as liquidated damages. The Contractor and Surety shall
be liable for any liquidated damages that are in excess of the amount due the Contractor.

TIME EXTENTIONS FOR UNUSUALLY SEVERE WEATHER

This provision specifies the procedure for the determination of time extensions for unusually severe weather in
accordance with GP-7 and GP-44. In order for the Owner to award a time extension under this clause, the
following conditions must be satisfied:

11.1  The weather experienced at the Project Site during the Contract Time must be found to be unusually
severe; that is, more severe than the adverse weather anticipation for the Project Site during any given
month as listed in GP-7;

11.2  The unusually severe weather must actually cause a delay to the completion of the Project. The delay
must be beyond the control and without the fault or negligence of the Contractor. Throughout the
Contract, the Contractor will record on the Daily Progress Report, the actual occurrence of adverse
weather and resultant impact to normal scheduled work. Actual adverse weather delay days must
prevent work on critical activities for fifty percent (50%) or more of the Contractor’s scheduled work
day. The number of actual adverse weather delay days shall include days impacted by actual adverse
weather (even if adverse weather occurred in previous month) be calculated chronologically from the
first to the last day of each month, and be recorded as full days. If the number of actual adverse weather
delay days exceeds the number of anticipated days, the Engineer may grant an extension of Contract
Time, giving full consideration for equivalent fair weather work days, in accordance with GP-44.

TRANSPORTATION

The Contractor shall provide a safe and reasonable means of transportation to and from the dock, staging area,
and planting areas for his employees, the Engineer, the Federal Sponsor, and the Resident Project
Representative throughout the Work.

During planting layout, planting, and until Final Inspection and Acceptance, the Contractor shall provide
transportation to and from the dock, staging area and planting areas for a maximum of two (2) personnel, seven
(7) days per week. The schedule for dates, times, and pickup location for transportation shall be arranged by
the Engineer with the Contractor prior to mobilization.
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SP-14

The Contractor shall also provide daily transportation for the Resident Project Representative to and from the
dock, staging area, and planting areas.

COLONIAL NESTING BIRD’S HABITAT AREAS

In order to ensure that colonial nesting birds are not adversely affected by the planting activities, the Contractor
shall comply with the protection conditions as required by the Federal, State, and local regulations including,
but not limited to, those specified in the Permits.

Vegetation shall not be established within nesting areas for colonial nesting birds which inhabit the marsh.
The Contractor shall patrol the Project Site twice daily for the entirety of the Work to identify any nesting birds.
In the event the Contractor discovers any evidence of nest or eggs of any protected bird species, the Contractor
shall cease work in the vicinity of the nest or eggs and shall immediately notify the Engineer. Nesting habitat
areas shall be identified and staked by the Contractor as directed by the Engineer. The Contractor shall avoid
planting in or traversing all areas flagged, marked, or identified as colonial nesting birds habitat areas.

Also, in the event that the Contractor discovers any evidence of nests or eggs, abatement measures should be
deployed. Passive measures such as the placement of filter cloth or orange fencing material may detour birds
from nesting. If unsuccessful, other measures such as dogs or continual human presence should be used. More
aggressive methods of hazing (i.e., cannons, flares) could also be used if necessary.

Timing, persistence, organization, and diversity of abatement measures are crucial in deterring nesting birds
from establishing active nesting colonies. All abatement techniques/methods should be coordinated with the
Engineer prior to use. To increase the effectiveness of the nesting prevention program, a combination of
abatement measures should be employed. Additionally, the types of abatement measures, as well as their
spatial and temporal deployment, should be changed frequently to reduce the chances that nesting birds
become habituated to the abatement methods.

SITE ACCESS

The Contractor shall be responsible for locating and securing a boat launch and staging area for equipment and
plants.

The Contractor shall visit the Project Site and determine the best unloading and staging locations.
Transportation from the unloading and staging locations to the planting areas may be limited to specific access
corridors approved and marked by the Engineer and the Contractor during the planting layout.

The Contractor shall use maps and information for the Project Site area, but must always judge site conditions
because of changing conditions of tides and currents. No additional compensation shall be allowed for difficult
access due to adverse weather and low tides. The Contractor shall verify the types of equipment necessary for
accessing the site and completing the Work as specified.

The Contractor shall abide by all rules, regulations, traffic regulations, site restrictions and any other rules and
stipulations and shall be responsible for any damage or repairs to access routes, roads, boat launches, and staging
areas and all private facilities and properties as outlined in GP-22 and GP-51.

The Project Site access routes, rights of way, road, boat launch, and staging areas shall be kept free from
accumulation of planting containers, debris, trash or other incidentals and shall be clean prior to Final
Acceptance and Inspection by the Engineer and demobilization.
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SP-15 OYSTER LEASE AND SEED GROUND RESTRICTIONS

SP-16

SP-17

All oyster leases near or within the boundaries of the Project Site have been acquired and exterminated.
Therefore, no oyster lease restrictions are provided for performing the Work within the boundaries of the Project

Site.

PLANT MATERIAL REQUIREMENTS

16.1

16.2

16.3

16.4

16.5

16.6

16.7

All plants shall be collected from Nicholls State University located at 104 Thoroughbred Park Drive,
Thibodaux, La. 70301. All plants shall be grown in Louisiana and shall remain in Louisiana for the
entirety of their growing cycle(s). Plants shall not leave the state of Louisiana at any time.

The Contractor, or its Subcontractor, shall secure all permits required in the transportation, collection,
and propagation of nursery stock and submit a copy to the Engineer;

Plants shall be free of defects, disfiguring, sun scalding, diseases, insects, insect eggs, borers, or other
forms of infections or infestation;

Plants shall be viable and actively growing as indicated by a proliferation of new root development
within the container. Plants must show sufficient growth so that a soil root-ball remains formed when
the plant is removed from the container. No plants shall be loose in containers;

Plants appearing discolored, shriveled, dehydrated or otherwise damaged will be rejected and shall be
removed and replaced immediately at the Contractor’s expense. Plants not meeting specifications or
not installed in compliance with the Contract shall be replaced and replanted according to the
specifications at the Contractor’s expense;

All plants shall be packed for delivery from the nursery to the delivery site and from the delivery site
to the planting site in such a manner as to ensure adequate protection against climatic, seasonal, wind
damage or other injuries during transit. Special care shall be taken for prompt delivery and careful
handling in loading and unloading. Damaged plants shall be rejected by the Engineer and/or Resident
Project Representative and shall be removed and replaced immediately at the Contractor’s expense;

Each individual shipment of plants to the delivery site shall be accompanied by a delivery slip indicating
the following information: 1) source of plant material (nursery name), 2) species (scientific and
common name and cultivar), 3) plant size, 4) quantity being delivered, 5) date of delivery, and 6) date
dug. Shipping slips are to be signed by the Contractor. Copies of the shipping slips shall be provided
to the Engineer and/or its Resident Project Representative at time of plant delivery;

INSURANCE AND BONDS

The Contractor shall purchase and maintain without interruption for the duration of the contract insurance
against claims for injuries to persons or damages to property which may arise from or in connection with the
performance of the Work hereunder by the Contractor, its agents, representatives, employees or subcontractors.
The duration of the contract shall be from the inception of the contract until the date of final payment.

17.1

Minimum Scope and Limits of Insurance

17.1.1 Worker’s Compensation
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17.1.2

17.1.3

17.1.4

Worker’s Compensation insurance shall be in compliance with the Worker’s Compensation
law of the State of Louisiana. Employers Liability is included with a minimum limit of
$500,000 per accident/per disease/per employee. If Work is to be performed over water and
involves maritime exposure, applicable LHWCA, Jones Act or other maritime law coverage
shall be included and the Employers Liability limit increased to a minimum of $1,000,000.
A.M. Best’s insurance company rating requirement may be waived for Worker’s compensation
coverage only.

Commercial General Liability

Commercial General Liability insurance, including Personal and Advertising Injury Liability
and Products and Completed Operations Liability, shall have a minimum limit per occurrence
based on the project value. The Insurance Services Office (ISO) Commercial ~ General
Liability occurrence coverage form CG 00 01 (current form approved for use in
Louisiana), or equivalent, is to be used in the policy. Claims-made form is unacceptable.

The aggregate loss limit must apply to each project. ISO form CG 25 03 (current form

approved for use in Louisiana), or equivalent, shall also be submitted. The State project
number, including part number, and project name shall be included on this endorsement.

COMBINED SINGLE LIMIT (CSL) PER OCCURRENCE

The required minimum combined single limit amount of insurance shall be as provided below:

Initial Contract Amount Minimum Insurance
Up to $1,000,000 $1,000,000
From $1,000,001 to $2,000,000 $2,000,000
Over $2,000,000 $5,000,000

Automobile and Watercraft Liability

Automobile Liability Insurance and Watercraft Liability Insurance shall have a minimum
combined single limit per occurrence of $1,000,000. ISO form number CA 00 01 (current form
approved for use in Louisiana), or equivalent, is to be used in the policy. This insurance shall
include third-party bodily injury and property damage liability for owned, hired and non-owned
automobiles and/or watercraft. If any non-licensed motor vehicles and/or watercraft are
engaged in operations within the terms of the contract on the site of the work to be performed
thereunder, such insurance shall cover the use of any such vehicles.

NOTE: If the Contractor does not own automobiles and/or watercraft, and such vehicles are
utilized in the execution of the contract, then hired and non-owned coverage is acceptable. If
automobiles and/or watercraft are not utilized in the execution of the contract, then automobile
and/or watercraft coverage is not required.

Excess Umbrella

Excess Umbrella Insurance may be used to meet the minimum requirements for General

Liability, Automobile Liability, and Watercraft Liability only.
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17.1.5 Pollution Liability (required when asbestos or other hazardous material abatement is included
in the contract)

Pollution Liability insurance, including gradual release as well as sudden and accidental shall
have a minimum limit of not less than $1,000,000 per claim. A claims-made form will be
acceptable. A policy period inception date of no later than the first day of anticipated Work
under this contract and an expiration date of no earlier than 30 days after anticipated completion
of all Work under the contract shall be provided. There shall be an extended reporting period
of at least 24 months, with full reinstatement of limits, from the expiration date of the policy.
The policy shall not be cancelled for any reason, except non-payment of premium.

17.1.6 Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to and accepted by the Owner. The
Contractor shall be responsible for all deductibles and self-insured retentions.

17.2  Other Insurance Provisions

17.2.1 The policies are to contain, or be endorsed to contain, the following provisions:
17.2.1.1 Worker’s Compensation and Employers Liability Coverage

The insurer shall agree to waive all rights of subrogation against the Owner, its
officers, agents, employees and volunteers for losses arising from Work performed
by the Contractor for the Owner.

17.2.1.2  General Liability Coverage

The Owner, its officers, agents, employees and volunteers are to be added as
additional insureds as respects liability arising out of activities performed by or on
behalf of the Contractor; products and completed operations of the Contractor,
premises owned, occupied or used by the Contractor. ISO Form CG 20 10 (current
form approved for use in Louisiana), or equivalent, is to be used.

The Contractor’s insurance shall be primary as respects the Owner, its officers,
agents, employees and volunteers. The coverage shall contain no special
limitations on the scope of protection afforded to the Owner, its officers, officials,
employees or volunteers. Any insurance or self-insurance maintained by the
Owner shall be excess and non-contributory of the Contractor’s insurance.

The Contractor’s insurance shall apply separately to each insured against whom
claim is made or suit is brought, except with respect to the policy limits.

17.2.1.3  All Coverages

Coverage shall not be canceled, suspended, or voided by either party (the
Contractor or the insurer) or reduced in  coverage or in limits except after 30
days written notice ~ has been given to the Owner. Ten-day written notice of
cancellation is acceptable for non-payment of premium. Notifications shall
comply with the standard cancellation provisions in the Contractor’s policy.
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Neither the acceptance of the completed Work nor the payment thereof shall
release the Contractor from the obligations of the insurance requirements or
indemnification agreement.

The insurance companies issuing the policies shall have no recourse against the
Owner for payment of premiums or for assessments under any form of the policies.

Any failure of the Contractor to comply with reporting provisions of the policy
shall not affect coverage provided to the Owner, its officers, agents, employees
and volunteers.

17.2.2  Acceptability of Insurers

17.2.3

All required insurance shall be provided by a company or companies lawfully authorized to
do business in the jurisdiction in which the Project is located. Insurance shall be placed with
insurers with an A.M. Best’s rating of A-:VI or higher. This rating requirement may be
waived for Worker’s compensation coverage only.

If at any time an insurer issuing any such policy does not meet the minimum A.M. Best rating,
the Contractor shall obtain a policy with an insurer that meets the A.M. Best rating and shall
submit another certificate of insurance as required in the contract.

Verification of Coverage

Contractor shall furnish the Owner with Certificates of Insurance reflecting proof of required
coverage. The Certificates for each insurance policy are to be signed by a person authorized
by that insurer to bind coverage on its behalf. The Certificates are to be received and approved
by the Owner before Work commences and upon any contract renewal thereafter. The
Certificate Holder must be listed as follows:

State of Louisiana

Coastal Protection and Restoration Authority

150 Terrace Avenue

Baton Rouge, LA, 70802

Attn: Project # TE-0138 (Bayou Decade Ridge & Marsh Creation
Vegetative Planting Project)

In addition to the Certificates, Contractor shall submit the declarations page and the
cancellation provision endorsement for each insurance policy. The Owner reserves the right
to request complete certified copies of all required insurance policies at any time.

Upon failure of the Contractor to furnish, deliver and maintain such insurance as above
provided, this contract, at the election of the Owner, may be suspended, discontinued or
terminated. Failure of the Contractor to purchase and/or maintain any required insurance shall
not relieve the Contractor from any liability or indemnification under the contract.

If the Contractor does not meet the insurance requirements at policy renewal, at the option of
the Owner, payment to the Contractor may be withheld until the requirements have been met,
OR the Owner may pay the renewal premium and withhold such payment from any monies
due the Contractor, OR the contract may be suspended or terminated for cause.
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17.2.4  Subcontractors

Contractor shall include all subcontractors as insureds under its policies OR shall be
responsible for verifying and maintaining the certificates provided by each subcontractor.
Subcontractors shall be subject to all of the requirements stated herein. The Owner reserves
the right to request copies of subcontractor’s certificates at any time.

If Contractor does not verify subcontractors’ insurance as described above, Owner has the
right to withhold payments to the Contractor until the requirements have been met.

17.2.5 Worker’s Compensation Indemnity

In the event Contractor is not required to provide or elects not to provide Worker’s
compensation coverage, the parties hereby agree the Contractor, its Owners, agents and
employees will have no cause of action against, and will not assert a claim against, the State
of Louisiana, its departments, agencies, agents and employees as an employer, whether
pursuant to the Louisiana Worker’s Compensation Act or otherwise, under any circumstance.
The parties also hereby agree that the State of Louisiana, its departments, agencies, agents
and employees shall in no circumstance be, or considered as, the employer or statutory
employer of Contractor, its Owners, agents and employees. The parties further agree that
Contractor is a wholly independent Contractor and is exclusively responsible for its
employees, Owners, and agents. Contractor hereby agrees to protect, defend, indemnify and
hold the State of Louisiana, its departments, agencies, agents and employees harmless from
any such assertion or claim that may arise from the performance of this contract.

17.2.6  Indemnification/Hold Harmless Agreement

Contractor agrees to protect, defend, indemnify, save, and hold harmless, the State of
Louisiana, all State Departments, Agencies, Boards and Commissions, its officers, agents,
servants, employees and volunteers, from and against any and all claims, damages, expenses
and liability arising out of injury or death to any person or the damage, loss or destruction of
any property which may occur, or in any way grow out of, any act or omission of Contractor,
its agents, servants and employees, or any and all costs, expenses and/or attorney fees
incurred by Contractor as a result of any claims, demands, suits or causes of action, except
those claims, demands, suits or causes of action arising out of the negligence of the State of
Louisiana, all State Departments, Agencies, Boards, Commissions, its officers, agents,
servants, employees and volunteers.

Contractor agrees to investigate, handle, respond to, provide defense for and defend any such
claims, demands, suits or causes of action at its sole expense and agrees to bear all other costs
and expenses related thereto, even if the claims, demands, suits, or causes of action are
groundless, false or fraudulent.

17.3  Performance and Payment Bond

Recordation of Contract and Bond [38:2241A(2)]
The Contractor shall record within thirty (30) days the Contract between Owner and Contractor and

Performance and Payment Bond with the Clerk of Court in the Parish in which the Work is to be performed.
The Contractor shall obtain a Certificate of Recordation from the Clerk of Court and forward this Certificate
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immediately to the Coastal Protection and Restoration Authority contact person listed in the Advertisement
for Bids. No requests for payment will be processed until receipt of the Certificate of Recordation.

CONTRACTOR’S GUARANTEE SUPPLEMENTAL

The Contractor is obligated to provide a written guarantee to the Owner that all Work conforms to the Contract
Documents. The written guarantee shall include the product’s quality and quantity. This provision shall
supersede GP-56.

PROHIBITION OF DISCRIMINATORY BOYCOTTS OF ISRAEL IN STATE PROCUREMENT

By submitting a response to this solicitation, the bidder or proposer certifies and agrees that the following
information is correct:

In preparing its response, the bidder or proposer has considered all proposals submitted from qualified,
potential subcontractors and suppliers, and has not, in the solicitation, selection, or commercial treatment of
any subcontractor or supplier, refused to transact or terminated business activities, or taken other actions
intended to limit commercial relations, with a person or entity that is engaging in commercial transactions in
Israel or Israeli-controlled territories, with the specific intent to accomplish a boycott or divestment of Israel.
The bidder also has not retaliated against any person or other entity for reporting such refusal, termination, or
commercially limiting actions. The state reserves the right to reject the response of the bidder or proposer if
this certification is subsequently determined to be false, and to terminate any contract awarded based on such
a false response.

END OF PART II - SPECIAL PROVISIONS
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PART III

TECHNICAL SPECIFICATIONS

TS-1000 MOBILIZATION AND DEMOBLIZATION

TS-1001

1000.1

Description: Mobilization consists of preparatory work and operations, including those necessary
for movement of personnel, equipment, supplies and incidentals to the Project Site; the
establishment of offices, buildings and other facilities necessary for Work on the project; the cost
of bonds and any required insurance; and other preconstruction expenses necessary for start of the
Work, excluding the cost of construction materials. Such costs include, but are not limited to, the
following:

1000.1.1 Fuel, lubrication, maintenance and repair of equipment;
1000.1.2 Temporary construction facilities;

1000.1.3 Movement of all equipment and material to and from the project sites.

1000.2 Arbitrary Mobilization by Contractor: No compensation will be made for any remobilization that

1000.3

may be required because of inclement weather, or any other circumstance. Should the Contractor
elect to demobilize prior to completing the project, such demobilization and subsequent
remobilization shall be at no cost to the Owner.

Measurement and Payment: All costs connected with mobilization and demobilization of the entire
Contractor's plant, equipment, personnel, and those of his Subcontractors and other such costs as
may be denoted in the Contract Documents for the project area shall be considered incidental to the
Work and shall be performed at no direct pay.

PLANTING LABOR

1001.1  Description: Planting Labor consists of the labor, equipment, materials, and supplies necessary
for the execution of the Work provided by the Contractor to the Project Site.

1001.2  Delivery, Storage and Handling: Trees shall be collected from Nichols State University’s

nursery then transported to the Project Site.
1001.2.1  Provide protective covering over all trees during transporting.

1001.2.2  Branches shall be tied with rope or twine only, and in such a manner that no damage
will occur to the bark or branches.

1001.2.3  Protect trees from deterioration during delivery and storage. Adequately protect
plants from drying out, exposure of roots to sun, wind or extremes of heat and cold
temperatures. Provide adequate water to the root ball package during the shipping
and/or storage period.

1001.2.4  Trees must be protected from excessive vibrations. Trees shall not be thrown or
bounced off a truck or loader to the ground.

1001.2.5  Trees shall not be bound with wire or rope at any time so as to damage the bark or
break branches.
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1001.3

1001.4

1001.5

1001.2.6

Trees shall be lifted and handled with suitable support of the root ball to avoid
damaging them.

Excavation of Planting Areas: Using hand tools, excavate the planting hole to the depth of the

root ball and wide enough for working room around the root ball as noted below.

1001.3.1

1001.3.2

The Contractor shall excavate planting areas as shown on the drawings. Excavation
may be done by shovel, a soil auger or the like.

The planting hole shall be at least two (2) times the diameter of the root ball and at
least one (1) foot greater in depth.

Planting Operations:

1001.4.1

1001.4.2

1001.4.3

1001.4.4

1001.4.5

1001.4.6

1001.4.7

1001.4.8

Trees shall not be dragged, lifted, or pulled by the trunk or foliage parts in a manner
that will loosen the roots in the ball.

If planting is delayed more than twenty-four (24) hours after delivery, set trees in a
location protected from sun and wind. Should the roots be dried out, large branches
broken, balls of earth broken or loosened, or areas of bark torn, the Engineer or
Resident Project Representative may reject the injured trees and order them replaced
at no additional cost to the Owner.

The container shall be removed before planting. If roots are crowded or coiled on the
bottom, sides, or surface of the root ball, they shall be gently separated from the
edges or surface.

Trees shall be set with the top of the root collar at or slightly above finished grade.
Trees must be centered in the hole and set plumb.

Planting holes shall be backfilled with excavated soil. After backfilling the planting
holes halfway, two slow-release orchard fertilizer tablets [21-gram 20(N)-10(P)-
5(K)], or approved equivalent, should be placed in the holes adjacent to the root
ball of the plant. Excavated soil shall then be refilled to the top of the hole.

Once the tree is set and backfilled, any rope, string or twine should be removed from
around the trunk.

Planting areas shall be finish-graded to conform to drawings.

Tree species shall be mixed prior to installation to avoid the planting of monotypic
rows or areas. A clustering of a few trees of the same species (3-4) is allowable, but
every effort must be made to provide species diversity within each area (unless an
exception has been previously specified by the Engineer).

Guying, Staking and Pruning: Each tree shall be staked, guyed and pruned (if necessary).

1001.5.1

Stakes shall be hardwood, six (6) to eight (8) feet in length and two inch (2”) by two
inch (27) square. Stakes shall be driven outside the root ball to a sufficient depth to
hold the tree rigid. For trees larger than three inches (3”) caliper, use ties attached to
three (3) guy wires and ground anchors. Ground anchors are to be driven at about a
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TS-1220

1001.6

45-degree angle to the ground and placed at 120-degree intervals around the trunk.
Trees shall stand plum after staking and guying.

1001.5.2  Ties shall be two inch (2”) or wider bands of polypropylene or elastic or webbed
strapping. Ties made of approved material shall be attached directly to the stakes or
may be attached to stakes by wire. In no case shall the wire extend around the tree
trunk. Ties should be attached loosely enough to allow a small amount of play in the
trunk. For drooping stems, ties shall be placed at the point on the stem at which the
top can stand up on its own.

1001.5.3  Double leaders, dead branches and any branches damaged or broken during the
planting process shall be pruned. This shall be the only pruning allowed at planting.
Pruning shall conform to American National Standard for Tree Care Operations,
ANSI A300.

Measurement and payment: Payment for this item will be made at the Contract unit price per
each for Bid Item No. 1, “Planting Labor (TS-1001)” which price and payments shall constitute
compensation for furnishing all overhead, profit, labor, materials, equipment for installation, and
any other cost incidental to performing all Work as specified herein. No payment shall be made
for guys, stakes and/or pruning that are rejected or damaged due to fault or negligence by the
Contractor.

TREE PROTECTORS

1220.1

1220.2

1220.3

Description: The Contractor shall provide all the labor, materials and equipment necessary to
install Tree Protectors and stakes on the trees on the earthen ridge as shown on the Plans.

Tree Protector Installation: The Contractor shall install Tree Protectors to protect trees from
nutria and other wildlife. Tree Protectors shall be three (3) to five (5) inches in diameter and thirty
(30) to forty-eight (48) inches in height and cut in the field to fit the height of the tree.

1220.2.1  Stakes shall be a minimum of six (6) inches longer than the Tree Protectors. The
Contractor shall install stakes with a stake driver. The stakes shall be installed to a
depth so that the top of the stake is several inches higher than the zip tie that secures
the protector to the stake. The stake should be installed on the side of the tree toward
the prevailing wind.

1220.2.2  Tree Protectors shall be secured around the tree with the re-sealable tabs near the
top, middle and bottom of the trunk in a manner so as not to restrict or damage the
bark. Tree Protectors shall be pushed into the ground two (2) to five (5) inches to
prevent nutria from burrowing under the protectors.

Acceptance: The Contractor shall request for Acceptance after Tree Protectors have been
installed. Installation of the Tree Protectors shall gain Acceptance after the Engineer or Resident
Project Representative performs an inspection and confirms the Work to be in compliance with
the Plans and Specifications. The Engineer may require additional work if Tree Protectors are
installed in noncompliance with the Plans and Specifications.
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TS-1221

1220.4

Measurement and Payment: Payment for this item will be made at the Contract unit price per
each for Bid Item No. 2, “Tree Protectors (TS-1220)” which price and payments shall constitute
compensation for furnishing all overhead, profit, labor, materials, equipment for installation, and
any other cost incidental to performing all Work as specified herein. No payment shall be made
for Tree Protectors that are rejected or damaged due to fault or negligence by the Contractor.

TREE TAGS

1221.1

1221.2

1221.3

1221.4

Description: The Contractor shall provide all the labor, materials and equipment necessary to
install the Tree Tags.

Tree Tag Installation: The Contractor shall install approved Tree Tags to the wooden stake upon
planting for identification purposes. Tree Tags can be either rectangular double-faced aluminum
tags or round double-faced aluminum tags with eyelet hole(s) and shall be firmly attached to the
stake.

1221.2.1  Rectangular Tree Tags shall be a minimum of 7/8 inch wide by three (3) inches long
by 0.05 inch thickness. Round Tree Tags shall be a minimum of 1 % inch in diameter
by 0.05 inch thickness. All Tree Tags shall be clearly inscribed with an abbreviation
for the genus and species (i.e. MC for Morella cerifera) of the trees planted.

Acceptance: The Contractor shall request for Acceptance after Tree Tags have been installed on
the stakes of trees. Installation of the Tree Tags shall gain Acceptance after the Engineer or
Resident Project Representative performs an inspection and confirms the Work to be in
compliance with the Plans and Specifications. The Engineer may require additional work if Tree
Tags are installed in noncompliance with the Plans and Specifications.

Measurement and Payment: Payment for this item will be made at the Contract unit price per
each for Bid Item No. 3, “Tree Tags (TS-1221)” which price and payments shall constitute
compensation for furnishing all overhead, profit, labor, materials, equipment for installation, and
any other cost incidental to performing all Work as specified herein. No payment shall be made
for tree tags that are rejected or damaged due to fault or negligence by the Contractor.

END OF PART III - TECHNICAL SPECIFICATIONS
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Project Name:
Project No. :
DATE:

RFI Number:

Request for Information (RFI)

Summary of RFI by Contractor

Signature:

Response to RFI by Engineer

Signature:




CHANGE ORDER NO.

OWNER: Coastal Protection and Restoration Authority (CPRA)
CONTRACTOR
PROJECT: Bayou Decade Ridge & Marsh Vegetative Planting Project (TE-0138)

The following changes are hereby made to the Contract Documents:

See attached summary of changes.

SUMMARY OF CHANGES TO CONTRACT

Change in Contract Price Change in Contract Time

Original Contract Price Original Contract Start Date
Net Increase /(Decrease) from previous Net Increase /Decrease from previous Change
Change Orders Orders (days)

Contract Completion Date prior to this Change
Contract Price prior to this Change Order Order
Net Increase/(Decrease) of this Change Net Increase (Decrease) of this Change Order
Order (days)

Contract Time Completion Date with this
Contract Price with this Change Order Change Order

This change order does not release the Contractor from any of his contract obligations.

RECOMMENDED: RECOMMENDED: ACCEPTED:
By: By: By:

Project Manager, CPRA Engineer, CPRA Contractor, RES
Date: Date: Date:
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Bayou Decade Ridge & Marsh Vegetative Planting (TE-0138)

SUMMARY OF CHANGE ORDER NO:

ITEM
NO.

DESCRIPTION

UNIT

ORIGINAL
QUANTITY

ADJUSTED
QUANTITY

UNIT
PRICE

AMOUNT
OVERRUN

AMOUNT
UNDERRUN

Net Increase of this Change Order

Justification:
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