


ADDENDUM 1 TO BID DOCUMENTS 
LOUISIANA SWAMP BASE FLOATING DOCK (AT-0025) 

 
The interpretations, corrections, or changes in this addendum supersede the requirements in the Bid 
Documents dated June 2022 and stamped and sealed by the Engineer of Record on June 1, 2022.   
 
Bidders shall acknowledge receipt of this addendum in the Louisiana Public Work Bid Form. 
 

 
I. RESPONSES TO BIDDER QUESTIONS 

 
Question 1: 
What is the Budget for this Project (Need to obtain Bid Bond)? 
 
Answer 1: 
The Engineer’s Estimated Construction Cost is $450,000.00. 
 
Question 2: 
What is the Duration for this Project (i.e., Calendar Days from NTP to Substantial Completion)? 
 
Answer 2: 
Per the Instructions to Bidders, “The Bidder shall agree to fully complete the contract within ninety (90) 
consecutive calendar days subject to such extensions as may be granted under Section GP-44 in the 
General Provisions, and acknowledges that this construction time will start on or before the date 
specified in the written “Notice to Proceed” from the Owner.” 
 
Question 3: 
Are there any Liquidated Damages?  
 
Answer 3: 
Per the Instruction to Bidders revision (see Item II below), “The Bidder shall agree to pay as Liquidated 
Damages the amount of One Thousand Five Hundred Dollars ($1,500.00) for each consecutive calendar 
day for which the work is not complete, beginning with the first day beyond the contract completion 
date stated on the “Notice to Proceed” or as amended by change order.” 
 
Question 4: 
What is the type and size of Pile for the floating docks? Please provide Specification for the Pile. 
 
Answer 4: 
The manufacturer shall design, and provide shop drawings, for a hand-cranked spud system to anchor 
the docks in place. The anchoring system shall be easily adjustable as the owner intends to move the 
docks horizontally occasionally to accommodate fluctuations in the water level. 
 
Question 5: 
Are the Pile going to remain in the ground indefinitely? 
 
Answer 5: 
The manufacturer shall design, and provide shop drawings, for a hand-cranked spud system to anchor 
the docks in place. The anchoring system shall be easily adjustable as the owner intends to move the 
docks horizontally occasionally to accommodate fluctuations in the water level. 



 
Question 6: 
What is the minimum embedment Depth of the Pile? 
 
Answer 6: 
The manufacturer shall design, and provide shop drawings, for a hand-cranked spud system to anchor 
the docks in place. The anchoring system shall be easily adjustable as the owner intends to move the 
docks horizontally occasionally to accommodate fluctuations in the water level. 
 
Question 7: 
Will the docks remain in place indefinitely? Or is the plan to have the docks be moveable? 
 
Answer 7: 
The anchoring system shall be easily adjustable as the owner intends to move the docks horizontally 
occasionally to accommodate fluctuations in the water level. 
 
Question 8: 
Is the desire to have large wheels on the gangways to move them on and off the docks? 
 
Answer 8: 
The 40’ gangways shall be hinged to the docks (no wheels). 
 
Question 9: 
Per the drawings, it appears the docks will float above the existing concrete boat ramp. Will the docks 
ever sit out of the water and rest on the existing concrete boat ramp? 
 
Answer 9: 
The docks should not rest on the existing concrete boat ramp. The owner intends to move the docks 
horizontally occasionally to accommodate fluctuations in the water level. 
 
Question 10: 
Full Width Floats – The layout of the floats shown in the bid documents can be obtained by using full 
width floats, in lieu of the two separate finger piers. Would the use of full width floats be approved? 
 
Answer 10: 
Full width floats would be acceptable with the condition that they meet the specifications. 
 
Question 11: 
In follow up to my verbal question in the pre-bid meeting. Would the agency oppose an overall 
gangway width of 48” (4Ft) to allow for the fabrication of an ADA grabrail at an elevation of 36” above 
the deck flooring that would provide a 36” (3 Ft wide) clearance between the Grabrails. 
 
Answer 11: 
This gangway design would be acceptable with the condition that it meets the specifications. 
 
Question 12: 
Will local building codes require vertical pickets on an aluminum wire mesh along the outside length of 
the gangway to meet federal ADA pass Thru Codes requirements such as a 4” sphere not able to pass 
thru the opening. 
 
 



Answer 12: 
There are no local building code requirements for the gangway. 
 
Question 13: 
Please provide a Live load requirement / 50 PSF / 60 PSF or 100 PSF with a certain deflection 
requirement/180 / or L 240. 
 
Answer 13: 
100 PSF, L/180 
 
Question 14: 
Is the agency maintaining a plans holder list of interested parties that have down loading the documents 
from the agency’s web site.via PDF. If so would you share with us. 
 
Answer 14: 
See Attachment A “Plan Holders List”. 
 
Question 15: 
What is the current budget/estimate available for this project? 
 
Answer 15: 
The Engineer’s Estimated Construction Cost is $450,000.00. 
 
Question 16: 
Also, we currently hold the specialty license listed on your ITB (Wharves, Docks, Harbor 
Improvements and Terminals) buy do you also require Highway, Street and Bridge as well? Or just one 
of them? 
 
Answer 16: 
Only one of licenses are required. 
 
Question 17: 
What is the current budget/estimate available for this project? 
 
Answer 17: 
The Engineer’s Estimated Construction Cost is $450,000.00. 
 

II. REVISIONS TO THE SPECIFICATIONS 
 
Instructions to Bidders 
Replace the “Liquidated Damages:” section in its entirety with: 
 
Liquidated Damages: The Bidder shall agree to pay as Liquidated Damages the amount of One 
Thousand Five Hundred Dollars ($1,500.00) for each consecutive calendar day for which the work is 
not complete, beginning with the first day beyond the contract completion date stated on the “Notice to 
Proceed” or as amended by change order. 
 

  



III. OTHER 
 
The presentation for the Pre-Bid Conference is provided in Attachment B. Note that the Liquidated 
Damages amount listed in the presentation during the pre-bid conference has been revised to $1,500 per 
the clarification in Instructions to Bidders as noted above in Item II. 
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Attachment A 

 

   



Name Company Email

AGC Danielle Sanders AGC danielles@lagc.org

Alexis Melerine ELOS Environmental, LLC amelerine@elosenv.com

Alicia McAlhaney CPRA alicia.mcalhaney@la.gov

Alsey Lachney Merrick LLC alsey@merrickllc.com

Aungelle Vidrine Sunland Construction afvidrine@sunlandconstruction.com

Buill Gogo bill@gogo.com

Chintamani Tingare Mak\'s Data Analysis pkajale@maksdataanalysis.com

Christopher Esponge E &amp; L Construction Group LLC cesponge@elconstructiongroup.com

cody matherne Sea Level cmatherne@sealevelinc.com

cory james Kostmayer Constructionm cory@kostmayer.com

curran curranco curran72200@gmail.com

Daniel Gray Gray Construction Corp. dcgray@gray‐con.com

Dwight Anderson BidNet gbs@bidnet.com

EDWARD J. KOEHL III Warren Paving/Slats Lucas Agg eddiekoehl@slatslucasagg.com

Emily Lawson Rigid Constructors elawson@rigidconstructors.com

Eric Johnson North America Procurement Council Inc., PBC sourcemanagement@napc.me

Eric Penton Daystar Builders Inc. epdaystar@yahoo.com

Gloria CPRA Gloria.Tigner@la.gov

Grace Maher Poseidon Barge Ltd gacierto@poseidonbarge.com

Graham Leger RES gleger@res.us

greg scarpelli C and O Marine Construction candomarineconstructionllc@gmail.com

Gregory Graugnard Cajun Industries gregory.graugnard@cajunusa.com

Guy Perron MAADI Group gperron@maadigroup.com

Jeffrey Cook Cook Marine Consultants, LLC. Jeffcook@cookmarineconsultants.com

jeremy paul robinson Oil Land Services Inc jeremy@oillandservices.com

Jessica Walden Weeks Marine, Inc. jawalden@weeksmarine.com

Jody White CPRA jody.white@la.gov

John Anders ANDERS CONSTRUCTION, INC. john@andersconstruction.com

John Messina GDI jmessina33660099@gmail.com

John Wilson Marina Technologies Inc. john.w@marinatechnologies.com

Jordan DeLaune CPRA jordancdelaune@gmail.com

kathy balsamico River/Gulf Marine LLC kathy@rivergulfmarine.com

Kevin Parfait Dupre Brothers Construction Co., Inc. kevinp@duprebros.com

Laci Melancon Coastal Technical Assistance Center laci@louisianactac.org

Liam O\'Brien Ballard Marine Construction, LLC estimating@ballardmc.com

Lindy Fortier Scope Contractors, LLC lindy@scopecontractors.com

Madalyn Williams Design Engineering Inc. mwilliams@dei‐engr.com

Mallory Norris Royal Engineers and Consulants, LLC mnorris@royalengineering.net

Matt Stevenson Dock Hardware &amp; Marine Fa dockshardware1@optonline.net

Michael Wolfe Circle LLC mwolfe@circleconstructionllc.com

mitch cycle mroth@cycleconstruction.com

Nathan Dondis B &amp; J, Inc. nathandondis@yahoo.com

Nicholas Sonnier Sellers &amp; Associates nasonnier@sellersandassociates.com

Nicole Braddick Callan Marine nbraddick@callanmarineltd.com

Paige Turner Rigid Constructors, LLC. paige@rigidconstructors.com

Perry Autin MBI perry@marshbuggies.com

Rick Hardee Specialty Services &amp; Equipment LLC sselakecharles@gmail.com

Ricky L Tibodeaux Berry Bros. General contractors, Inc. ricky@bbgci.com

Robert Cenac Cenac Excavation LLC robert@cenacexcavation.com

Robert Sarver rigid robertsarv29@gmail.com

Roland Maturin Harbor Dredging, Inc. roland@harbordrdging.com

Rusi Patel Viking Dredging rusi@vikingdredging.com

Russell Richard L&amp;R Construction Co Inc of Kaplan shantell.lrconst@kaplantel.net



Name Company Email

Sarah Boudreaux Better Pumps and Solutions ,LLC Sales@betterpumps.com

scott HCG scohines@gmail.com

Sonia Rock Environmental Management Services, Inc. srock@env‐mgt.com

stephen CPRA stephen.cook@la.gov

Steve Caskey Nautilus Group steve@nautilus‐global.com

Taylor Rayer Shavers‐Whittle Construction, LLC Trayer@swcllc.net

Thomas Lehmann RiverRoad Construction, Inc. tnlcal@att.net

Tommy Dunn Quality First Marine tdunn@qualityfirstmarine.com

Tonie Elos talaniz@elosenv.com

Trae Eschette Onshore Materials, LLC trae@onshoreco.com

Travis Schonacher Sealevel Construction travis@sealevelinc.com

Troy Dean Williams Dean Troywilliams@deandigs.com

Troy Foret Circle LLC troy@centaurllc.com

Tyler Roy U.S. Aqua Services tyler@usdredge.com

wayne johnson proforce wayjohnson@proforceus.com
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Louisiana Swamp Base Floating 
Dock (AT-0025)

St. Martin Parish, LA

Non-Mandatory Pre-bid Conference
Via Webinar Only
August 23, 2022

committed to our coast
committed to our coast



PROJECT TEAM & INTRODUCTIONS

• Owner – State of Louisiana

• Contracting Agency – CPRA 

• Funding Source – Atchafalaya Basin 
Program

• Landowner – Louisiana Swamp 
Base, Inc.

CPRA

• Melvin Guidry, Construction Manager

• Bevin Barringer, Engineer

• Alicia McaIhaney, Project Manager

Aucoin & Associates, Inc.

• David Hidalgo, PE Engineer of Record



PROJECT LOCATION

 Located at Louisiana Swamp Base 
facility

 Approximately 2 miles east of 
Henderson, LA

 Road access from Henderson Levee 
Rd

30o18’22.86”N
91o45’24.27”W



BID SUBMITTAL OVERVIEW

 Project documents available on CPRA website:  
http://coastal.la.gov/resources/rfps‐rsiqs‐contracts/bids/

 Hardcopies should be requested through 
cpra.bidding@la.gov

 Can pick up 8 AM‐4:30 PM from CPRA receptionist

 Follow all Instructions to Bidders

 Submit questions in writing to cpra.bidding@la.gov by 
Wednesday, August 31, 2022



PROJECT DESCRIPTION

• Includes two new 
concrete floating docks

• One L‐shaped 
100’x60’x10’

• One 100’x10’

• Each with associated 
gangways

• All structures to comply 
with ADA Accessibility  
Guidelines



PROJECT DESCRIPTION

Floating Dock Design

• Modular design

• Concrete dock with EPS core

• Shop drawing submittal and 
approval prior to installation

– Dock layout

– Mooring/anchoring system

– Connection details

– Waler sizing



PROJECT DESCRIPTION



committed to our coast
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ALL QUESTIONS MUST BE SUBMITTED 
IN WRITING TO: 

CPRA.BIDDING@LA.GOV

QUESTIONS DUE BY 2:00PM ON 
WEDNESDAY, AUGUST 31, 2022

CONTRACTOR BID DOCUMENT QUESTIONS



CONTRACTOR REQUIREMENTS OVERVIEW

 Landowner Coordination

 Existing Utilities

Construction Duration and Liquidated Damages

 Addendums



CONTRACTOR REQUIREMENTS OVERVIEW

Landowner Coordination
 Contractor to coordinate with landowner on removal of existing 

docks, at landowner’s cost, prior to construction

 Contractor to coordinate with landowner on site access and 
staging area

 Landowner Contact:

Ben Pierce

Louisiana Swamp Base
Executive Director
337‐235‐8552



CONTRACTOR REQUIREMENTS OVERVIEW

 Landowner Coordination

 Existing Utilities

 Construction Duration and Liquidated Damages

 Addendums



CONTRACTOR REQUIREMENTS OVERVIEW

Existing Utilities
 Overhead powerline running along bankline

 Sewer lift station adjacent to parking lot will likely have associated 
underground utilities



CONTRACTOR REQUIREMENTS OVERVIEW

 Landowner Coordination

 Existing Utilities

 Construction Duration and Liquidated Damages

 Addendums



CONTRACTOR REQUIREMENTS OVERVIEW

Construction Duration and Liquidated Damages 
 COMPLETION TIME 

The Bidder shall agree to fully complete the contract within Ninety 
(90) consecutive calendar days, subject  to such extensions as may 
be granted under Section GP‐44 of the General Provisions and 
acknowledges that this construction time will start on or before the 
date specified in the written “Notice to Proceed” from the Owner. 

 LIQUIDATED DAMAGES 

The Bidder shall agree to pay as Liquidated Damages the amount of 
Five Hundred Dollars ($1,500.00) for each consecutive calendar day 
for which the work is not complete, beginning with the first day 
beyond the contract completion date stated on the “Notice to 
Proceed” or as amended by change order. 



CONTRACTOR REQUIREMENTS OVERVIEW

 Landowner Coordination

 Existing Utilities

 Construction Duration and Liquidated Damages

 Addendums



 Addendums 
Plan to issue addendum following pre‐bid meeting and will 
include the slides and responses to questions

CONTRACTOR REQUIREMENTS OVERVIEW
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Due by 2:00pm on 
Wednesday, September 7, 2022

cpra.bidding@la.gov

CONTRACTOR BIDS


