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INVITATION TO BIDDERS

Electronic Bids will be received for the State of Louisiana by the Coastal Protection and Restoration Authority via
email to cpra.bidding@la.gov until 10:00 AM on Tuesday, October 11, 2022.

FOR: South Shore of The Pen Maintenance Project (BA-0041)
JEFFERSON PARISH, LOUISIANA

Questions should be directed to the following point of contact:

COASTAL PROTECTION AND RESTORATION AUTHORITY (CPRA)
150 Terrace Avenue
Baton Rouge, Louisiana, 70802
Attn: Jordan DeLaune
Email: cpra.bidding@la.gov Phone: (225) 342-1150 Fax: (225) 800-5596

A NON-MANDATORY PRE-BID CONFERENCE WILL BE HELD at

10:00 AM on Tuesday, October 4th, 2022 via Zoom webinar at:
https://us06web.zoom.us/j/82932615756?pwd=RCtCeFlyb1R5WjluWjh5aGNHbEhwQT09

Meeting Password: 503327

Meeting audio may be accessed through your computer/device. If your computer/device does not have audio,
meeting audio can be accessed via phone with the following call-in information:

Conference Line Phone Number: (215) 446-3657; Conference code: 815635

All bids shall be accompanied by security in an amount of five percent (5%) of the sum of the base bid and all
alternates. The form of this security shall be as stated in the Instruction to Bidders included in the Bid Documents
for this project.

The successful Bidder shall be required to furnish a Performance and Payment Bond written as described in the
Instructions to Bidders included in the Bid Documents for this project.

Bids in excess of fifty thousand dollars ($50,000.00) shall be accepted from Contractors who are licensed under
LA.R.S. 37:2150-2192 for the classification of Heavy Construction and/or sub classification of Coastal Restoration
and Habitat Enhancement.

Bidder is required to comply with provisions and requirements of LA R.S.38:2212(B)(5). No bid may be withdrawn
for a period of forty-five (45) calendar days after receipt of bids, except under the provisions of LA. R.S. 38:2214.

The Owner reserves the right to reject any and all bids for just cause. The provisions and requirements stated in the
bidding documents shall not be waived by any entity.



INSTRUCTIONS TO BIDDERS

DEFINITIONS:
The definitions listed below are applicable to the Bid Documents, unless otherwise specifically stated or written:

Addenda: Addenda are written and/or graphic instruments issued by the Engineer prior to the opening of bids
which modify or interpret the Bid Documents by additions, deletions, clarifications, corrections and prior
approvals.

Bid: A complete and properly signed proposal to do the work or designated portion thereof for the sums
stipulated therein supported by data called for by the Bid Documents.

Bidder: one who submits a bid for a prime Contract with the Owner for the work described in the Bid
Documents.

Contract: The written agreement between the Owner and the Contractor which defines the work to be
completed and shall be understood to also include all Contract Documents.

Contract Documents: The Contract, all addenda which pertains to the Contract Documents, Bid Documents
and specified Attachments accompanying the Bid and any post-bid documentation submitted prior to the
Notice of Award, Contractor’s Bid when attached as an exhibit to the Agreement, General Provisions, Special
Provisions, Technical Specifications, Plans, and all Field or Change Orders issued after the execution of the
Agreement. Shop Drawings and other submittals by the Contractor are not Contract Documents

Contract Price: The moneys payable by the Owner to the Contractor for the Work in accordance with the
Contract Documents as stated in the Contract.

Contractor: The person, association of persons, firm, or corporation entering into the duly awarded Contract.

Contracting Agency: The State of Louisiana, Coastal Protection and Restoration Authority (CPRA).

Day: When any period of time is referred to in the Contract Documents using days, it will be computed to
exclude the first day and include the last day of such period. If the last day of any such period falls on a
Saturday, Sunday, or a legal holiday, that day will be omitted from the computation. A calendar day is
measured as twenty-four (24) hour period starting at midnight and ending the following midnight.

Notice of Award: A written notice to the successful Bidder stating that the Bid has been accepted by the
Owner and that the successful Bidder is required to execute the Contract and furnish the Non-Collusion
Affidavit.

Notice to Proceed: The written notice to the Contractor by the Owner which provides the starting date for the
Contract Time.

Owner: The Owner is the State of Louisiana (State) which acts through the Contracting Agency.
Work: All work specified herein or indicated on the Plans.

BIDDER REPRESENTATION:

Each Bidder by making his bid represents that:

a. He has read and understands the Bid Documents and his bid is made in accordance therewith.



His bid is based solely upon the materials, systems and equipment described in the Bid Documents as
advertised.

c. His bid is not based on any verbal instructions contrary to the Bid Documents.

d. He is familiar with the Code of Governmental Ethics requirement that prohibits public servants and/or their
immediate family members from bidding on or entering into contracts; he is aware that the Designer and
its principal owners are considered Public Servants under the Code of Governmental Ethics for the limited
purposes and scope of the Design Contract with the State on this Project (see Ethics Board Advisory
Opinion, No. 2009-378 and 2010-128); and neither he nor any principal of the Bidder with a controlling
interest therein has an immediate family relation-ship with the Designer or any principal within the
Designer’s firm. (see La. R.S. 42:1113). Any Bidder submitting a bid in violation of this clause shall be
disqualified and any contract entered into in violation of this clause shall be null and void.

e. The Bidder must be fully qualified under any State or local licensing law for Contractors in effect at the
time and at the location of the work before submitting his bid. In the State of Louisiana, Revised Statutes
37:2150, et seq. will be considered, if applicable.

BID PROCEDURE:

a. Bids shall be submitted on the Louisiana Uniform Public Work Bid Form provided by the Engineer.

b. The Bidder shall ensure that all applicable blanks on the Bid Form are completely and accurately filled in.

c. Bid sums shall be expressed in both words and figures, and in case of discrepancy between the two, the
written words shall govern.

d. Any interlineation, alteration or erasure must be initialed by the signer of the bid or his authorized
representative.

e. Bidders are cautioned to complete all unit prices should such be required in the Bid Form. Unit prices
represent a price proposal to do a specified quantity and quality of work. Unit prices are incorporated into
the base bid as indicated on the Unit Price Form, but are not the sole components thereof.

f. Bidder shall make no additional stipulations on the Bid Form nor qualify his bid in any other manner.

g. Written evidence of the authority of the person signing the bid for the public work shall be submitted in
accordance with La. R.S. 38:2212(B)(5).

h. On any bid in excess of fifty thousand dollars ($50,000.00), the Contractor shall certify that he is licensed
under R.S. 37: 2150-2173 and show his license number on the bid above his signature or his duly authorized
representative.

BID SECURITY:

a. No bid shall be considered or accepted unless the bid is accompanied by bid security in an amount of five
percent (5%) of the base bid and all alternates.

b. The bid security shall be in the form of a certified check or cashier’s check drawn on a bank insured by the

Federal Deposit Insurance Corporation, or a Bid Bond written by a surety company licensed to do business
in Louisiana and signed by the surety’s agent or attorney-in-fact. The Bid Bond shall be written on the
Coastal Protection and Restoration Authority Bid Bond Form, and the surety for the bond must meet the
qualifications states thereon. The Bid Bond shall include the legal name of the bidder and be in favor of
the State of Louisiana, Coastal Protection and Restoration Authority, and shall be accompanied by



appropriate power of attorney. The Bid Bond must be signed by both the bidder/principal and the surety in
the space provide on the Coastal Protection and Restoration Authority Bid Bond Form. Failure by the
bidder/principal or the surety to sign the bid bond shall result in the rejection of the bid.

c. Bid security furnished by the Contractor shall guarantee that the Contractor will, if awarded the work
according to the terms of his proposal, enter into the Contract and furnish Performance and Payment Bonds
as required by these Bid Documents, within fifteen (15) days after written notice that the instrument is ready
for signature.

d. Should the Bidder refuse to enter into such Contract or fail to furnish such bonds, the amount of the bid
security shall be forfeited to the Owner as liquidated damages, not as penalty.

e. The Owner will have the right to retain the bid security of Bidders until either (a) the Contract has been
executed and bonds have been furnished, or (b) the specified time has elapsed so that bids may be
withdrawn, or (¢) all bids have been rejected.

SUBMISSION OF BIDS:

a. The Bid shall be submitted electronically via email to cpra.bidding@la.gov. The email shall include the
bidder’s company name, address and license number of the Bidder.

b. The email submission shall not contain multiple bid forms.

c. Bids shall be submitted electronically via email to cpra.bidding@la.gov and must be received prior to the
time on the date for receipt of bids indicated in the Invitation to Bidders, or any extension thereof made by
addendum. Bids received after the time and date for receipt of bids will not be considered. Bidders should
allow sufficient time to ensure successful email of their proposal by the time specified. Bidders are strongly
encouraged to upload their bid well in advance of the deadline for receipt of electronic bids as internet
connectivity and file size will affect bid proposal submission upload timeframes.

d. The State assumes no liability for assuring accurate/complete emails. Bidder shall assume full
responsibility to ensure bids are emailed and received prior to the deadline for submission. Corrupted files
and incomplete submissions will not be considered.

e. A bid may not be modified, withdrawn or canceled by the Bidder during the time stipulated in the Invitation
to Bidders, for the period following the time and bid date designated for the receipt of bids, and Bidder so
agrees in submitting his bid, except in accordance with R.S. 38:2214 which states, in part, "Bids containing
patently obvious, unintentional, and substantial mechanical, clerical or mathematical errors, or errors of
unintentional omission of a substantial quantity of work, labor, material, or services made directly in the
compilation of the bid, may be withdrawn by the Contractor if clear and convincing sworn, written evidence
of such errors is furnished to the public entity within forty eight hours of the Bid Opening excluding
Saturdays, Sundays and legal holidays".

f.  Prior to the time and date designated for receipt of bids, bids submitted early may be modified or withdrawn
only by notice to the party receiving bids at the place and prior to the time designated for receipt of bids

g. Withdrawn bids may be resubmitted up to the time designated for the receipt of bids provided that they are
then fully in conformance with these Instructions to Bidders.

PROHIBITION OF DISCRIMINATORY BOYCOTTS OF ISRAEL:
By submitting its Bid, the bidder certifies and agrees that the following information is correct:
In preparing its bid, the bidder has considered all proposals submitted from qualified, potential subcontractors and

suppliers, and has not, in the solicitation, selection, or commercial treatment of any subcontractor or supplier,
refused to transact or terminated business activities, or taken other actions intended to limit commercial relations,



with a person or entity that is engaging in commercial transactions in Israel or Israel-controlled territories, with the
specific intent to accomplish a boycott or divestment of Israel. The bidder has also not retaliated against any person
or other entity for reporting such refusal, termination, or commercially limiting actions. The state reserves the right
to reject any bids if this certification is subsequently determined to be false and to terminate any contract awarded
based on such a false response.

CONSIDERATION OF BIDS:

Rejection of Bids: The Owner shall have the right to reject any or all bids and in particular to reject a bid
not accompanied by any required bid security or data required by the Bid Documents or a bid in any way
incomplete or irregular.

Acceptance of Bids: It is the intent of the Owner, if he accepts any alternates, to accept them in the order
in which they are listed in the Bid Form. Acceptance shall primarily be based on the lowest bid. However,
the Owner reserves the right to reject a Bid from a Bidder that cannot commit to commence work as soon
as possible, as stated in SP-4.

PERFORMANCE AND PAYMENT BOND

a.

Bond Required

The Contractor shall furnish and pay for a Performance and Payment Bond written by a company licensed
to do business in Louisiana, which shall be signed by the surety's agent or attorney-in-fact, in an amount
equal to 100% of the Contract amount. Surety must be listed currently on the U. S. Department of Treasury
Financial Management Service List (Treasury List) as approved for an amount equal to or greater than the
contract amount, or must be an insurance company domiciled in Louisiana or owned by Louisiana residents.
If surety is qualified other than by listing on the Treasury list, the contract amount may not exceed fifteen
percent of policyholders' surplus as shown by surety's most recent financial statements filed with the
Louisiana Department of Insurance and may not exceed the amount of $500,000. However, a Louisiana
domiciled insurance company with at least an A- rating in the latest printing of the A. M. Best's Key Rating
Guide shall not be subject to the $500,000 limitation, provided that the contract amount does not exceed
ten percent of policyholders' surplus as shown in the latest A. M. Best's Key Rating Guide nor fifteen
percent of policyholders' surplus as shown by surety's most recent financial statements filed with the
Louisiana Department of Insurance. The Bond shall be signed by the surety's agent or attorney-in-fact.
The Bond shall be in favor of the Coastal Protection and Restoration Authority.

Time of Delivery and Form of Bond

The Bidder shall deliver the required bond to the Owner simultaneous with the execution of the Contract.
Bond shall be in the form furnished by the Coastal Protection and Restoration Authority, entitled
CONTRACT BETWEEN OWNER AND CONTRACTOR AND PERFORMANCE AND PAYMENT
BOND, a copy of which is included in the Bid Documents.

The Bidder shall require the Attorney-in-Fact who executes the required bond on behalf of the surety to
affix thereto a certified and current copy of his power of Attorney.

FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR:

Form to be Used: Form of the Contract to be used shall be furnished by the Coastal Protection and
Restoration Authority, an example of which is bound in the Bid Documents.

Award: After award of the Contract, the successful Bidder, if a corporation, shall furnish to the Owner the
most current copy of a Disclosure of Ownership Affidavit on file with the Secretary of State. In accordance
with Louisiana Law, when the Contract is awarded, the successful Bidder shall, at the time of the signing
of the Contract, execute the Non Collusion Affidavit included in the Contract Documents.






LOUISIANA UNIFORM PUBLIC WORK BID FORM

TO: Coastal Protection and Restoration Authority
150 Terrace Avenue

Suite 100

Baton Rouge, LA 70802

BID FOR: South Shore of The Pen (BA-0041)

The undersigned bidder hereby declares and represents that she/he: a) has carefully examined and understands the Bidding
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or
any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials,
tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and
completion of the referenced project, all in strict accordance with the Bidding Documents prepared by: CPRA and dated:

August 2022.

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following ADDENDA: (Enter the number the
Designer has assigned to each of the addenda that the Bidder is acknowledging)

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated “Base
Bid” * but not alternates) the sum of:

Dollars  ($ )

ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and all unit prices
designated as alternates in the unit price description.

Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

Not Applicable Dollars ($ Not Applicable )

Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

Not Applicable Dollars ($ Not Applicable )

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

Not Applicable Dollars ($ Not Applicable )

NAME OF BIDDER:
ADDRESS OF BIDDER:

LOUISIANA CONTRACTOR’S LICENSE NUMBER:
NAME OF AUTHORIZED SIGNATORY OF BIDDER:
TITLE OF AUTHORIZED SIGNATORY OF BIDDER:

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:
DATE:

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA
UNIFORM PUBLIC WORK BID FORM:

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included
with the form. The number of unit prices that may be included is not limited and additional sheets may be included if needed.



** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the
public work as prescribed by LA R.S. 38:2212(B)(5).



LOUISIANA UNIFORM PUBLIC WORK BID FORM
UNIT PRICE FORM

(Owner to provide name and address of owner)
BID FOR: South Shore of The Pen Maintenance Project (BA-0041)

TO: Coastal Protection and Restoration Authority
150 Terrace Avenue
Suite 100
Baton Rouge, LA 70802

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices. Amounts shall be stated in figures and only in figures.

(Owner to provide name of project and other identifying information)

DESCRIPTION: Base Bid or [0 Alt.# Mobilization and Demobilization (TS-100)
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
1 1 Lump Sum
DESCRIPTION: Base Bid or U Alt.# Removal of Existing Damaged Construction Mats (TS-960)
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
2 1 Lump Sum
DESCRIPTION: U Base Bid or L Alt.#  Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable | Not Applicable | Not Applicable
DESCRIPTION: U Base Bid or 4 Alt.#  Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable | Not Applicable
DESCRIPTION: U Base Bid or Q Alt.#  Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable | Not Applicable
DESCRIPTION: U Base Bid or O Alt.#  Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable Not Applicable

Wording for “DESCRIPTION” is to be provided by the Owner.

All quantities are estimated. The contractor will be paid based upon actual quantities as verified by the Owner
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BID BOND

FOR
COASTAL PROTECTION AND RESTORATION AUTHORITY PROJECTS
Date:
KNOW ALL MEN BY THESE PRESENTS:
That of , as
Principal, and , as Surety, are

held and firmly bound unto the State of Louisiana, Coastal Protection and Restoration Authority (Obligee),
in the full and just sum of five (5%) percent of the total amount of this proposal, including all alternates,
lawful money of the United States, for payment of which sum, well and truly be made, we bind ourselves,
our heirs, executors, administrators, successors and assigns, jointly and severally firmly by these presents.

Surety represents that it is listed on the current U. S. Department of the Treasury Financial
Management Service list of approved bonding companies as approved for an amount equal to or greater
that the amount for which it obligates itself in this instrument or that it is a Louisiana domiciled insurance
company with at least an A - rating in the latest printing of the A. M. Best's Key Rating Guide. If surety
qualifies by virtue of its Best's listing, the Bond amount may not exceed ten percent of policyholders' surplus
as shown in the latest A. M. Best's Key Rating Guide.

Surety further represents that it is licensed to do business in the State of Louisiana and that this
Bond is signed by surety's agent or attorney-in-fact. This Bid Bond is accompanied by appropriate power
of attorney.

THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas said Principal is herewith
submitting its proposal to the Obligee on a Contract for:

NOW, THEREFORE, if the said Contract be awarded to the Principal and the Principal shall,
within such time as may be specified, enter into the Contract in writing and give a good and sufficient bond
to secure the performance of the terms and conditions of the Contract with surety acceptable to the Obligee,
then this obligation shall be void; otherwise this obligation shall become due and payable.

PRINCIPAL (BIDDER) SURETY

BY: BY:
AUTHORIZED OFFICER-OWNER-PARTNER AGENT OR ATTORNEY-IN-FACT(SEAL)




PROJECT NAME PROJECT NO.
SOUTH SHORE OF THE PEN MAINTENANCE PROJECT BA-0041

STATE OF: LOUISIANA

PARISH OF: JEFFERSON

ATTESTATIONS AFFIDAVIT

Before me, the undersigned notary public, duly commissioned and qualified in and for the parish and state
aforesaid, personally came and appeared Affiant, who after being duly sworn, attested as follows:

LA. R.S. 38:2227 PAST CRIMINAL CONVICTIONS OF BIDDERS

A.

No sole proprietor or individual partner, incorporator, director, manager, officer, organizer, or member who has a
minimum of a ten percent (10%) ownership in the bidding entity named below has been convicted of, or has entered
a plea of guilty or nolo contendere to any of the following state crimes or equivalent federal crimes:

(a) Public bribery (R.S. 14:118) (c) Extortion (R.S. 14:66)
(b) Corrupt influencing (R.S. 14:120) (d) Money laundering (R.S. 14:23)

Within the past five years from the project bid date, no sole proprietor or individual partner, incorporator, director,
manager, officer, organizer, or member who has a minimum of a ten percent (10%) ownership in the bidding entity
named below has been convicted of, or has entered a plea of guilty or nolo contendere to any of the following state
crimes or equivalent federal crimes, during the solicitation or execution of a contract or bid awarded pursuant to the
provisions of Chapter 10 of Title 38 of the Louisiana Revised Statutes:

(a) Theft (R.S. 14:67) (e) Bank fraud (R.S. 14:71.1)
(b) Identity Theft (R.S. 14:67.16) (f) Forgery (R.S. 14:72)
(c) False accounting (R.S. 14:70) (g) Contractors; misapplication of
(d) Issuing worthless checks payments (R.S. 14:202)
(R.S. 14:71) (h) Malfeasance in office (R.S. 14:134)

LA. R.S. 38:2212.10 Verification of Emplovees

A.

At the time of bidding, Appearer is registered and participates in a status verification system to verify that all new
employees in the state of Louisiana are legal citizens of the United States or are legal aliens.

. If awarded the contract, Appearer shall continue, during the term of the contract, to utilize a status verification

system to verify the legal status of all new employees in the state of Louisiana.

If awarded the contract, Appearer shall require all subcontractors to submit to it a sworn affidavit verifying
compliance with Paragraphs (A) and (B) of this Subsection.
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SOUTH SHORE OF THE PEN MAINTENANCE PROJECT BA-0041
Name of Project Project No.

LA. R.S. 23:1726(B) Certification Regarding Unpaid Workers Compensation Insurance

A. R.S. 23:1726 prohibits any entity against whom an assessment under Part X of Chapter 11 of Title 23 of the
Louisiana Revised Statutes of 1950 (Alternative Collection Procedures & Assessments) is in effect, and whose right
to appeal that assessment is exhausted, from submitting a bid or proposal for or obtaining any contract pursuant to
Chapter 10 of Title 38 of the Louisiana Revised Statutes of 1950 and Chapters 16 and 17 of Title 39 of the Louisiana
Revised Statutes of 1950.

B. By signing this bid /proposal, Affiant certifies that no such assessment is in effect against the bidding / proposing
entity.

NAME OF BIDDER NAME OF AUTHORIZED SIGNATORY OF BIDDER

DATE TITLE OF AUTHORIZED SIGNATORY OF BIDDER

SIGNATURE OF AUTHORIZED
SIGNATORY OF BIDDER/AFFIANT

Sworn to and subscribed before me by Affiant on the day of ,20

Notary Public
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FOR INFORMATION ONLY

This document will be prepared by the Coastal Protection and Restoration Authority in the form appropriate
for the project.

CONTRACT BETWEEN OWNER AND CONTRACTOR

This agreement entered into this day of , 2022, by
(CONTRACTOR NAME) hereinafter called the "Contractor", whose business address is ,
and the State of Louisiana Coastal Protection and Restoration Authority, herein represented by its Executive
Director executing this contract, and hereinafter called the "Owner".

Witnesseth that the Contractor and the Owner, in consideration of premises and the mutual
covenants; consideration and agreement herein contained, agree as follows:

Statement of Work: The contractor shall furnish all labor and materials and perform all of the work
required to build, construct and complete in a thorough and workmanlike manner:

Project No. BA-0041
Project Name: South Shore of The Pen Maintenance Project

in strict accordance with Contract Documents prepared by Owner.

It is recognized by the parties herein that said Contract Documents, including by way of example
and not of limitation, the Plans, Specifications (including General Provisions, Special Provisions, and
Technical Specifications), Any Addenda thereto, Instructions To Bidders, this Contract, Advertisement For
Bids, Affidavit, Bid Form, and any Submitted Post-Bid Documentation, Notice of Award, Notice to
Proceed, Change Orders, and Claims, if any, impose duties and obligations upon the parties herein, and said
parties thereby agree that they shall be bound by said duties and obligations. For these purposes, all of the
provisions contained in the aforementioned Contract Documents are incorporated herein by reference with
the same force and effect as though said Contract Documents were herein set out in full.

Time for Completion: The work shall be commenced on a date to be specified in a written order
of the Owner and shall be completed within forty-five (45) consecutive calendar days from and after the
said date.

Liquidated Damages: Contractor shall be assessed Liquidated Damages in the amount of
$ 500 Dollars per day for each consecutive calendar day which work is not complete beginning with
the first day beyond the completion time.

Compensation to be paid to the Contractor: The Owner will pay and the Contractor will accept in
full consideration for the performance of the contract the sum of Dollars ($) which sum
represents the Contract Price.

Performance and Payment Bond: To these presents personally came and intervened
, herein acting for , a corporation organized
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and existing under the laws of the State of , and duly authorized to transact business in the
State of Louisiana, as surety, who declared that having taken cognizance of this Contract and of the
Construction Documents mentioned herein, he hereby in his capacity as its Attorney in Fact obligates his
said company, as Surety for the said Contractor, unto the said Owner, up to the sum of

Dollars ($). By issuance of this bond, the surety acknowledges they are in compliance with
R.S. 38:2219.

The condition of this performance and payment bond shall be that should the Contractor herein not
perform the Contract in accordance with the terms and conditions hereof, or should said Contractor not
fully indemnify and save harmless the Owner, from all cost and damages which he may suffer by said
Contractor's non-performance or should said Contractor not pay all persons who have and fulfill obligations
to perform labor and/or furnish materials in the prosecution of the work provided for herein, including by
way of example workmen, laborers, mechanics, and furnishers of materials, machinery, equipment and
fixtures, then said Surety agrees and is bound to so perform the Contract and make said payment(s).

Provided, that any alterations which may be made in the terms of the Contract or in the work to be
done under it, or the giving by the Owner of any extensions of time for the performance of the Contract, or
any other forbearance on the part of either the Owner or the Contractor to the other shall not in any way
release the Contractor or the Surety from their liability hereunder, notice to the Surety of any such
alterations, extensions or other forbearance being hereby waived.

The Contractor agrees to abide by the requirements of the following as applicable: Title VI and VII
of the Civil Rights Act of 1964, as amended by the Equal Opportunity Act of 1972, Federal Executive Order
11246, the Federal Rehabilitation Act of 1973, as amended, the Vietnam Era Veteran's Readjustment
Assistance Act of 1974, Title IX of the Education Amendments of 1972, the Age Act of 1972, and
contractor agrees to abide by the requirements of the Americans with Disabilities Act of 1990.

Contractor agrees not to discriminate in its employment practices, and will render services under
this contract without regard to race, color, sex, religion, national origin, genetic information, age or
disabilities. Any act of discrimination committed by Contractor or failure to comply with these statutory
obligations when applicable shall be grounds for termination of this contract.

In Witness whereof, the parties hereto on the day and year first above written have executed this
agreement in __eight (8)  counterparts, each of which shall, without proof or accountancy for the other
counterparts, be deemed an original thereof.

STATE OF LOUISIANA

WITNESSES: COASTAL PROTECTION AND
RESTORATION AUTHORITY

BY:

Lawrence B. Haase, Executive Director

BY:
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SURETY:

BY:

ATTORNEY IN FACT

ADDRESS

TELEPHONE NUMBER
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STATE OF LOUISIANA
PARISH OF JEFFERSON

PROJECT NO. BA-0041

NAME: South Shore of The Pen Maintenance Project
LOCATION: Jefferson

AFFIDAVIT

Before me, the undersigned authority, duly commissioned and qualified within and for the
State and Parish aforesaid, personally came and appeared representing who,
being by me first duly sworn deposed and said that he has read this affidavit and does hereby agree under
oath to comply with all provisions herein as follows:

PART L.

Section 2224 of Part II of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as
amended.

(1) That affiant employed no person, corporation, firm, association, or other organization,
either directly or indirectly, to secure the public contract under which he received payment, other than
persons regularly employed by the affiant whose services in connection with the construction, alteration or
demolition of the public building or project or in securing the public contract were in the regular course of
their duties for affiant; and

(2) That no part of the Contract price received by affiant was paid or will be paid to any
person, corporation, firm, association, or other organization for soliciting the Contract, other than the
payment of their normal compensation to persons regularly employed by the affiant whose services in
connection with the construction, alteration or demolition of the public building or project were in the
regular course of their duties for affiant.

PART II

Section 2190 of Part I of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as
amended.

That affiant, if an architect or engineer, or representative thereof, does not own a substantial
financial interest, either directly or indirectly, in any corporation, firm, partnership, or other organization
which supplies materials for the construction of a public work when the architect or engineer has performed
architectural or engineering services, either directly or indirectly, in connection with the public work for
which the materials are being supplied.

For the purposes of this Section, a "substantial financial interest" shall exclude any interest
in stock being traded on the American Stock Exchange or the New York Stock Exchange.
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That affiant, if subject to the provisions of this section, does hereby agree to be subject to
the penalties involved for the violation of this section.

AFFIANT

SWORN TO AND SUBSCRIBED BEFORE ME THIS DAY OF ,2022.

NOTARY
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PART 1

GP-1

GENERAL PROVISIONS

DEFINITION OF TERMS

Whenever used in the Bidding Requirements or Contract Documents and printed with initial
capital letters, the terms listed below will have the meanings indicated which are applicable to
the singular or plural thereof. In addition to terms specifically defined, terms with initial capital
letters in the Contract Documents include references to identified articles and paragraphs and
the titles of other documents or forms.

Unless stated otherwise in the Contract Documents, words or phrases which have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

a. Acceptance: A written approval from the Engineer which certifies that specific items of
work in the Contract have been completed and/or obligations have been fulfilled by the
Contractor.

b.  Addenda: Those written or graphic documents which are issued prior to opening of Bids
in accordance with the Bidding Requirements and clarify or change the bidding
requirements or the proposed Contract Documents.

c. Application of Payment: That form which is used by the Contractor to request partial and
final payment and is deemed acceptable to the Owner. It shall be accompanied by any
supporting documentation required by the Contract Documents.

d. A.S.T.M.: American Society for Testing and Materials.

e.  Bid: An offer or proposal submitted on the prescribed form setting forth the prices for
the Work.

f. Bidder: The person, association of persons, firm, or corporation submitting a proposal
for the Work.

g. Bidding Requirements: The Advertisement for Bids, Instructions to Bidders, Form of
Bid Security, if any, and Bid Form with any supplements.

h.  Change Order: A written order which is submitted to the Contractor, signed by the
Owner, and authorizes an addition, deletion, or revision in the Work, or an adjustment in
the contract price or the contract time issued after the effective date of the Contract.

1. Claim: A written demand or assertion by Owner or Contractor seeking an adjustment of
Contract Price or Contract Times, or both or other relief with respect to the terms of the
Contract.

J- Contract: The written agreement between the Owner and the Contractor which defines

the work to be completed and shall be understood to also include all Contract Documents.

k.  Contract Documents: The Contract, all addenda which pertains to the Contract

Documents, Bid Documents and specified Attachments accompanying the Bid and any
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post-bid documentation submitted prior to the Notice of Award, Contractor’s Bid when
attached as an exhibit to the Agreement, General Provisions, Special Provisions,
Technical Specifications, Plans, and all Field or Change Orders issued after the execution
of the Agreement. Shop Drawings and other submittals by the Contractor are not
Contract Documents.

Contract Price: The moneys payable by the Owner to the Contractor for the Work in
accordance with the Contract Documents as stated in the Contract.

Contract Time: The number of calendar days specified in the Contract for completion of
the Work, together with any extensions authorized through change orders.

Contractor: The person, association of persons, firm, or corporation entering into the duly
awarded Contract.

Contracting Agency: The State of Louisiana, Coastal Protection and Restoration
Authority (CPRA).

Day: When any period of time is referred to in the Contract Documents using days, it
will be computed to exclude the first day and include the last day of such period. If the
last day of any such period falls on a Saturday, Sunday, or a legal holiday, that day will
be omitted from the computation. A calendar day is measured as twenty-four (24) hour
period starting at midnight and ending the following midnight.

Design Report: A written report by the Engineer which provides the design methodology
for the Work.

Effective Date of the Contract: The date indicated in the Contract on which it becomes
effective.

Engineer: The State of Louisiana, Coastal Protection and Restoration Authority, or its
designee.

Equipment: All machinery, implements, and power-tools, in conjunction with the
necessary supplies for the operation, upkeep, maintenance, and all other tools and
apparatuses necessary for the proper construction and acceptable completion of the
Work.

Extension of Contract: Any extension of time for completion of Work beyond the
Contract Time which is granted by the Owner, recommended by the Engineer and
approved by the Coastal Protection and Restoration Authority in the form of a Change
Order.

Federal Sponsor: The federal agency which has been tasked, if applicable, to manage
the implementation of the project.

Field Order: A written order issued by the Engineer which requires minor changes in the
Work but which does not involve a change in the Contract Price or Contract Time.

Laboratory: The firm, company, or corporation which is used to test materials and is
approved for use by the Engineer.
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aa.

bb.

CC.

dd.

cc.

ff.

ge.

hh.

ii.

i

1.

Laws and Regulations; Laws or Regulations: Any and all applicable laws, rules,
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies,
authorities, and courts having jurisdiction.

Materials: Any substance used in the Work to build structures, but does not include
material used in false work or other temporary structures not incorporated in the Work.

Milestone: A principal event specified in the Contract Documents relating to an
intermediated completion date or time prior to the Contract Times.

Notice of Award: A written notice to the successful Bidder stating that the Bid has been
accepted by the Owner and that the successful Bidder is required to execute the Contract
and furnish the Non-Collusion Affidavit.

Notice to Proceed: The written notice to the Contractor by the Owner which provides
the starting date for the Contract Time.

Owner: The Owner is the State of Louisiana (State) which acts through the Contracting
Agency.

Plans: That part of the Contract Documents prepared or approved by the Engineer which
graphically shows the scope, intent, and character of the Work to be completed by the
Contractor.

Project Site: The location where the Work is to be performed as stated in the Contract
Documents.

Resident Project Representative: An authorized representative of the Engineer who is
responsible to inspect the Work and materials furnished by the Contractor.

Right-of-way: That entire area reserved for constructing, maintaining, and protecting the
proposed improvement, structures, and appurtenances of the Work.

Samples: Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which
such portions of the Work will be judged.

Shop Drawings: All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for the Contractor and
submitted by the Contractor to illustrate some portion of the Work to be performed.

Specifications: That part of the Contract Documents consisting of written technical
descriptions of materials, equipment, systems, standards, and workmanship as applied to
the work to be performed and certain administrative details applicable thereto.

State: The State of Louisiana.

Structures: Bridges, plugs, weirs, bulkheads, berms, dams, levees, and other

miscellaneous construction encountered during the Work and not otherwise classified
herein.
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GP-2

nn. Subcontractor: Any person, association of persons, firm, or corporation who contracts
with the Contractor to perform any part of the project covered by the Contract.

00. Submittals: Certificates, samples, shop drawings, and all other project data which are
submitted to the Engineer in order to verify that the correct products will be installed on
the project.

pp. Successful Bidder: The lowest responsive and responsible Bidder whom the Owner
makes an award.

qq. Special Provisions: That part of the Contract Documents which amends or supplements
these General Provisions.

rr.  Surety: The corporate body, licensed to do business in Louisiana, bound with and for the
Contractor’s primary liability, and engages to be responsible for payment of all
obligations pertaining to acceptable performance of the Work contracted.

ss. Temporary Structures: Any non-permanent structure required while engaged in the
prosecution of the Contract.

tt.  Work: All work specified herein or indicated on the Plans.

uu.  Work Plan: A written plan by the Contractor that details how the Work will be provided
including layout drawings, projected schedule (Initial Progress Schedule), and a list of
labor hours, materials, and equipment.

BID REQUIREMENTS

The Contract which govern the Work shall be performed in accordance with the Plans,
Specifications, and the Louisiana Standard Specifications for Roads and Bridges, 2016 edition.
The Bidder understands that all quantities for performing the Work have been estimated by the
Engineer, and that the Bid shall be the sum of the quantities multiplied by their respective unit
rates. The Contract shall be awarded by the Owner through a comparison of all bids. It is the
responsibility of each Bidder before submitting a Bid to:

2.1.

2.2.

2.3.

2.4.

2.5.

Examine the Bidding Documents including the Plans and Specifications and any
Addenda or related data identified in the Bidding Documents;

Visit the Project Site to become familiar with the local conditions if they are believed to
affect cost, progress, or the completion of the Work;

Become familiar and satisfied with all federal, state, and local Laws and Regulations that
may affect cost, progress, or the completion of the Work;

Study and correlate all information known to the Bidder including observations obtained
from Bidder’s visits, if any, to the Project Site, with the Bidding Documents;

Submit a written notice to the Engineer within three (3) days regarding any conflicts,

errors, ambiguities, or discrepancies discovered in the Bidding Documents and confirm
that the written resolution thereof by the Engineer is acceptable to the Bidder; and
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2.6. Determine that the Bidding Documents are generally sufficient to convey an
understanding of all terms and conditions for completing the required Work.

The submission of a Bid will constitute an incontrovertible representation that the Bidder has
complied with every requirement of these Specifications. The Bidder shall comply with all
other requirements specified in the Advertisement For Bids and the Instruction To Bidders.

LAWS, REGULATIONS, STANDARDS, SPECIFICATIONS, AND CODES

Bidders are required to become familiar and remain in compliance with all Federal, State, and
local laws, ordinances, and regulations and all orders and decrees of bodies or tribunals having
any jurisdiction or authority which may affect those employed for the execution of the Work
or which may affect the conduct of the Work. The Contractor shall indemnify the Owner and
its representatives against any claim or liability arising from all violations of any laws, bylaws,
ordinances, codes, regulations, orders, or decrees, whether by the Contractor or by the
Contractor’s employees. The filing of a bid will be presumptive evidence that the Bidder has
complied with this requirement. The Owner will not be responsible for any inaccurate
interpretations or conclusions drawn by the Contractor from information and documentation
provided by the Owner.

References to standards, specifications, manuals, or codes of any technical society, organiza-
tion, or association, or to Laws and Regulations, whether such reference be specific or by
implication, may not be in effect at the time of opening the Bids (or on the Effective Date of
the Contract if there were no Bids), except as may be otherwise specifically stated in the
Contract Documents. No provision of any such standard, specification, manual, or code, or
any instruction of a supplier shall be effective to change the duties or responsibilities of the
Owner or Engineer, or any of their Subcontractors, consultants, agents, or employees from
those set forth in the Bid Documents. No such provision shall be effective to assign to the
Owner or Engineer, or any of their consultants, agents, or employees any duty or authority to
supervise or direct the performance of the Contractor’s obligations or any duty or authority to
undertake responsibility inconsistent with the provisions of the Contract Documents.

The obligations imposed by these specifications are in addition to and are not to be construed
in any way as a limitation of any rights available to the Engineer or Owner which are otherwise
imposed by any laws or regulations or other provisions within the Contract Documents.

The Contractor shall abide by laws set forth in the Davis Bacon Act of 1931 which states that
all laborers and mechanics employed by recipients, the recipient’s contractors, or
subcontractors on this project shall be paid wages at rates no less than those prevailing on
projects of a character similar in the locality as determined by the Secretary of Labor in
accordance with Subchapter IV of Chapter 31 of Title 40 United States Code. Additionally,
with respect to the labor standards specified in this section, the Secretary of Labor shall have
the authority and functions set forth in Reorganization Plan Number 14 of 1950 (64 Stat. 1267;
5 U.S.C. App.) and The Copeland Act of Title 40 (40 U.S.C. § 3145). Prevailing Wage
Determination Schedules, as determined by the United States Department of Labor, are
provided in the Appendix. Prevailing Wage Determination Schedules are subject to
modification by the United States Department of Labor. The Contractor is responsible for
utilizing the most current Prevailing Wage Determination Schedule. These documents can be
downloaded from the following link: http://www.wdol.gov/dba.aspx#3. Modifications to
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GP-5

GP-6

Prevailing Wage Determination Schedules shall be effective if received (or posted) no less than
10 days prior to bid opening.

NOTICE OF AWARD

The Owner, or its designated bidding agent, shall provide written notice to the Successful
Bidder stating that the Owner will sign and deliver the Contract upon compliance with the
conditions enumerated therein and within the time specified.

NOTICE TO PROCEED AND CONTRACT TIME

The Contractor shall start the Work and begin the Contract Time on the dates provided in the
Notice to Proceed. The Work shall be conducted using sufficient labor, materials, and
equipment as necessary to ensure completion within the Contract Time. The Contract Time
for completion of the Base Bid for the Work is provided in the Instructions To Bidders, unless
an extension is granted to the Contract Time as specified in GP-29. If the Bid contains an
Alternate Bid(s), and the Alternate Bid(s) is awarded and included in the Contract, the Contract
Time associated with the Alternate Bid(s) will be as provided in the Instructions To Bidders.
Unless otherwise noted in the Contract Documents, Contract Time will be on a calendar day
basis. Contract Time shall consist of the number of calendar days stated in the Instructions To
Bidders and the Contract beginning with the date noted in the written Notice to Proceed,
including Saturdays, Sundays, holidays and non-work days.

The following table defines the monthly anticipated adverse weather days that are expected to
occur during the Contract Time and will constitute the baseline monthly weather time for
evaluations. The schedule is based upon National Oceanic and Atmospheric Administration
(NOAA) or similar data for the regional geographic area.

Monthly Anticipated Adverse Weather Calendar Days

Jan. | Feb. | Mar. | Apr. | May | Jun. | Jul. | Aug. | Sep. | Oct. | Nov. | Dec.

5 5 4 4 4 5 7 7 5 3 3 4

Adverse weather days must prevent Work for fifty percent (50%) or more of the work day and
delay work critical to the timely completion of the project. The number of actual adverse
weather days shall be calculated chronologically from the first to the last day of each month.

If adverse weather conditions are the basis for a claim for additional time, the Contractor shall
document that weather conditions had an adverse effect on the scheduled construction. An
increase in Contract Time due to weather due to weather shall not be cause for an increase in
the contract sum.

CONTRACT INTENT

The Bid Documents are complementary; what is called for by one is as binding as if called for
by all. Clarifications and interpretations or notifications of minor variations and deviations of
the Contract Documents will be issued by Engineer as provided in these Specifications. Any
labor, documentation, services, materials, or equipment that may reasonably be inferred from
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GP-8

GP-9

the Bid Documents or from prevailing custom or trade usage as being required to produce the
intended result will be provided at no additional cost to the Owner.

ENGINEER AND AUTHORITY OF ENGINEER

The Engineer will be the designated representative of the Owner, the initial interpreter of the
Contract Documents and the judge over acceptability of all the Work. Claims, disputes, and
other matters relating to the acceptability of the Work, performance by the Contractor or the
interpretation of the requirements of the Contract Documents must be submitted to the Engineer
in writing. Upon written request from the Contractor, the Engineer shall issue written
clarifications or interpretations which are consistent with the overall intent of the Contract
Documents. Such written clarifications and interpretations will be binding on the Owner and
the Contractor. Either the Owner or the Contractor may make a Claim if a written clarification
or interpretation justifies an adjustment in the Contract Price or Contract Times.

The Engineer has the authority to suspend the Work in whole or in part due to failure of the
Contractor to correct conditions unsafe for workmen or the general public, carry out provisions
of the Contract, perform conformance work, or to carry out orders. The Engineer shall submit
a written order to the Contractor for work which must be suspended or resumed. Nothing in
this provision shall be construed as establishing responsibility on the part of the Engineer for
safety which is the responsibility of the Contractor.

The Engineer or Resident Project Representative shall keep a daily record of weather and flood
conditions and may suspend the Work as deemed necessary due to periods of unsuitable
weather, conditions considered unsuitable for execution of the Work, or for any other condition
or reason deemed to be in the public interest.

CONFORMITY WITH PLANS AND SPECIFICATIONS

All work and materials involved with the Work shall conform with the lines, grades, cross
sections, dimensions, and other requirements shown on the Plans or indicated in these
Specifications unless otherwise approved by the Engineer.

CLARIFICATIONS AND AMENDMENTS TO CONTRACT DOCUMENTS

The Contract Documents may be clarified or amended by the Engineer to account for additions,
deletions, and revisions to the Work after the Effective Date of the Contract. The clarifications
and amendments shall be addressed by either a Change Order or a written clarification by the
Engineer. The Contractor shall not proceed with the Work until the Change Order or
clarification has been issued by the Engineer. The Contractor shall not be liable to the Owner
or Engineer for failure to report any such discrepancy unless the Contractor had reasonable
knowledge.

The Contractor may request a clarification or amendment for the following:
a. Any conflict, error, ambiguity, or discrepancy within the Contract Documents; or

b.  Any conflict, error, ambiguity, or discrepancy between the Bid Documents and the
provision of any Law or Regulation applicable to the performance of the Bid; or
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C. Any standard, specification, manual, or code (whether or not specifically incorporated
by reference in the Bid Documents); or

d.  Instructions by a supplier.

The official form for a written clarification is provided in the appendices of the Contract
Documents. This form shall be filled out appropriately by the Contractor and submitted to the
Engineer. The Engineer shall clarify the issue in writing on either the clarification form, Field
Order or a Change Order and submit it to the Contractor.

GP-10 WORKERS, METHODS, AND EQUIPMENT

The Contractor shall provide competent, qualified, and trained personnel to perform the Work.
The Contractor shall not employ any person found objectionable by the Engineer. Any person
employed by the Contractor or any Subcontractor who, in the opinion of the Engineer, does not
perform the Work in a proper, skillful, and orderly manner shall be immediately removed upon
receiving a written order by the Engineer. The Engineer may also suspend the Work until the
Contractor removes the employee or provides a suitable replacement. Such an employee shall
not be re-employed in any portion of the Work without written approval from the Engineer.

The on-site superintendent for the Contractor shall be competent, English-speaking, and
qualified to receive orders, supervise, and coordinate all Work for the Contractor and any
Subcontractors. The qualifications of the superintendent must be established and approved by
the Engineer prior to commencement of the Work. The superintendent shall be furnished by
the Contractor regardless of how much Work may be sublet. In the performance of the Work
under this Contract, the Contractor shall conduct operations to avoid interference with any other
Contractors.

All equipment, products, and material incorporated into the Work shall be as specified, or if
not specified, shall be new, of good quality, and protected, assembled, used, connected, applied,
cleaned, and conditioned in accordance with the manufacturer’s instructions, except as
otherwise may be provided in the Bid Documents. All equipment shall be of sufficient size
and mechanical condition to meet the requirements of the Work and produce a satisfactory
quality of work. Equipment shall not damage adjacent property throughout the performance
of the Work. The Plant and Equipment Schedule should be completed by the Contractor.

The Contractor shall be solely responsible for the means, methods, techniques, sequences, and
procedures used to complete the Work in conformance with the Contract Documents.

The Contractor shall obtain permission from the Engineer if a method or type of equipment
other than specified in the Contract is desired. The request shall be in writing and shall include
a full description of the methods, equipment proposed, and reasons for the modification. A
proposed item of material or equipment may be considered by the Engineer to be functionally
equal to an item specified in the Contract if:

a. It is at least equal in quality, durability, appearance, strength, and design characteristics;

b.  There is no increase in any cost including capital, installation, or operating to the Owner;
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GP-12

c.  The proposed item will conform substantially, even with deviations, to the detailed
requirements of the item named in the Bid Documents.

If, after trial use of the substituted methods or equipment, the Engineer determines that the
Work produced does not meet Contract requirements, the Contractor shall discontinue use of
the substituted methods or equipment and shall complete the Work with the specified methods
and equipment. The Contractor shall remove the deficient Work and replace it with Work of
specified quality or take other corrective action as directed. No change will be made in basis
of payment for construction items involved or in Contract Time as a result of authorizing a
change in methods or equipment.

ACCIDENT PREVENTION, INVESTIGATIONS, AND REPORTING

The Contractor shall be responsible to develop and maintain all safeguards and safety
precautions necessary to prevent damage, injury, or loss throughout the performance of the
Work. All accidents at the Project Site shall be investigated by the immediate supervisor of
employee(s) involved and reported to the Engineer or Resident Project Representative within
one (1) working day. A complete and accurate written report of the accident including
estimated lost time days shall be submitted to the Engineer within four (4) calendar days. A
follow-up report shall be submitted to the Engineer if the estimated lost time days differ from
the actual lost time days.

PRESERVATION AND RESTORATION OF PROPERTY, MONUMENTS, ETC.

The Contractor shall comply with all applicable laws, ordinances, rules, and regulations of any
government agency having jurisdiction over the preservation and protection of public and
private property. The Contractor shall install and maintain suitable safeguards and safety
precautions during the Work as necessary to prevent damage, injury, or loss to property. This
responsibility shall remain with the Contractor until the Work has been completed and
accepted. Any damage, injury, or loss to property which is caused by the Contractor or
Subcontractors shall be repaired or replaced at the expense of the Contractor.

The Contractor shall protect all land monuments, State and United States bench marks, geodetic
and geological survey monuments, and property markers from disturbance or damage until an
authorized agent has witnessed or otherwise referenced their location. The Contractor shall
also provide protection for all public and private property including trees, utilities, pipes,
conduits, structures, etc. These items shall not be removed unless directed by the Engineer.

The Contractor shall be responsible to completely repair all damages to public or private
property due to any act, omission, neglect, or misconduct in the execution of the Work unless
it is due to unforeseeable causes beyond the control of and without the fault or negligence of
the Contractor, including but not restricted to acts of God, public enemies, or governmental
authorities. The damage must be repaired at the expense of the Contractor before final
acceptance of the Work can be granted by the Engineer. If the Contractor fails to repair the
damage within forty-eight (48) hours, the Owner may independently proceed with the repairs
at the expense of the Contractor by deducting the cost from the Contract. If the Contractor
cannot provide for the cost of repairs, the Surety of the Contractor shall be held until all
damages, suits, or claims have been settled.
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GP-13

GP-14

GP-15

GP-16

GP-17

PROTECTION OF THE WORK, MATERIALS, AND EQUIPMENT

It shall be the responsibility of the Contractor to protect the Work, materials, and equipment
from damages or delays due to inflows, tidal rise, and storm water runoff which may occur at
the Project Site. The Owner shall not be held liable or responsible for these types of delays or
damages.

PROJECT SITE CLEAN-UP

The Contractor shall keep the Project Site free from accumulations of waste material or trash
at all times. All trash and waste materials shall be removed by the Contractor and disposed
off-site in an approved waste disposal facility. In addition, all equipment, tools, and non-
conforming work shall also be removed prior to the Work being accepted. No materials shall
be placed outside of the Project Site.

OWNER INSPECTION

The Owner, Resident Project Representative, and Federal Sponsor shall have the right to
perform reasonable inspections and testing of the Work at the Project Site. Access shall be
granted to the entire Project Site including all materials intended for use in the Work. The
Contractor shall allow reasonable time for these inspections and tests to be performed. The
inspections shall not relieve the Contractor from any obligation in accordance with the
requirements of the Contract.

The Owner shall notify the Contractor prior to all tests, inspections, and approvals of the Work
which are to be conducted at the Project Site. The Owner shall also provide the Contractor
with the written results of all inspections and tests. Inspections, tests, or Payments made by
the Owner shall not constitute acceptance of non-conforming Work or prejudice the Owner’s
rights under the Contract.

DUTIES OF RESIDENT PROJECT REPRESENTATIVE

A Resident Project Representative may be assigned by the Engineer to the Project Site to
observe the Contractor and monitor the progress and manner in which the Work is being
performed. The Resident Project Representative will also report to the Engineer and Contractor
whenever materials or Work fail to comply with the Contract. The Resident Project
Representative is authorized to reject any materials or suspend work which does not comply
with the Contract until the issue is resolved by the Engineer.

However, the Resident Project Representative is not authorized to revoke, alter, enlarge, relax,
or release any requirements of the Contract, or to approve or accept any portion of the Work,

or to issue instructions contrary to the Plans and Specifications. The Resident Project
Representative shall not manage or perform duties for the Contractor.

CONSTRUCTION STAKES, LINES, AND GRADES

The Engineer shall direct the Contractor to all control points necessary for setting stakes and
establishing lines and grades as shown on the Plans. The Contractor shall be responsible for
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laying out all of the Work. All layouts shall be witnessed and verified by the Engineer or
Resident Project Representative prior to beginning the Work. The Contractor shall be
responsible for proper execution of the Work according to the layouts after receiving
verification from the Engineer.

The Contractor shall be responsible for furnishing and maintaining stakes such that the Work
can be verified for acceptance. The Engineer may suspend the Work at any time if it cannot
be adequately verified due to the number, quality, or condition of the stakes.

GP-18 CONTRACTOR’S RESPONSIBILITY FOR WORK

The Contractor shall execute all items covered by the Contract, and shall furnish, unless
otherwise definitely provided in the Contract, all materials, implements, machinery, equipment,
tools, supplies, transportation, and labor necessary to complete the Work. The Contractor shall
pay constant attention to the progress of the Work and shall cooperate with the Engineer in
every way possible. The Contractor shall maintain a complete copy of the Contract at all times,
including the Plans, Specifications, and any authorized modifications.

GP-19 ENVIRONMENTAL PROTECTION

The Contractor shall comply with and abide by all federal, state, and local laws and regulations
controlling pollution of the environment, including air, water, and noise. The Contractor shall
take precautions to prevent pollution of waters and wetlands with fuels, oils, bituminous
materials, chemicals, sewage, or other harmful materials and contaminants, and to prevent
pollution of the atmosphere from particulate and gaseous matter, in accordance with all terms
and conditions of federal, state, and local air and water pollution control laws and programs
and their rules and regulations, including the federal Clean Air Act and the federal Clean Water
Act.

The Contractor shall adhere to the provisions which require compliance with all standards,
orders, or requirements contained under Section 306 of the Clean Air Act and Section 508 of
the Clean Water Act, which prohibit the use under non-exempt Federal contracts, grants, or
loans, of facilities included on the Environmental Protection Agency (EPA) list of Violating
Facilities.

Construction operations in rivers, streams, lakes, tidal or coastal waters, reservoirs, canals,
wetlands, and any other impoundments shall be restricted to areas where it is necessary to
accomplish the Work and performed in accordance with any applicable federal, state, and local
laws, regulations, permit requirements, and guidelines, and the Contractor shall conduct the
Work in a manner that will not cause damaging concentrations of silt or pollution to water.

Contractor shall maintain and operate equipment to minimize noise, dust, and vibration near
noise, dust and vibration-sensitive areas such as churches, hospitals, schools, and residential
areas, and assure that any activities conducted near such areas are not unduly disruptive.
Contractor shall maintain all equipment with properly functioning mufflers.

The Contractor shall be responsible for determining and utilizing any erosion and pollution

control features or methods that may be necessary to comply with all federal, state, and local
laws and regulations.
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GP-20 SANITARY PROVISION

GP-21

The Contractor shall provide and maintain sanitary accommodations for use by all employees
and Subcontractors. Facilities shall comply with the requirements of the Louisiana State Board
of Health and Hospitals and other authorities having jurisdiction. Committing public nuisance
on the Project Site is prohibited.

PAYMENT OF TAXES

The Contractor shall be responsible for all taxes and duties that maybe levied under existing
State, Federal, and local laws during the completion of the Work. The Owner will presume
that the amount of such taxes is included in the unit prices bid by the Contractor and will not
provide additional reimbursement.

GP-22 RADIO AND TELEPHONES

GP-23

The Contractor shall furnish and maintain radio and telephone equipment throughout the
Contract Time which will allow communication between the Contractor and the Engineer or
Resident Project Representative.

NAVIGATION
All marine vessels shall comply with the following Federal Laws and Regulations:

a. The International Navigational Rules Act of 1977 (Public Law 95-75, 91 Stat. 308, or 33
U.S.C. 1601-1608); and

b. The Inland Navigation Rules Act of 1980 (Public Law 96-591, 94 Stat. 3415, 33 U.S.C.
2001-2038).

These rules can be found on the Internet at:
http://www.navcen.uscg.gov/?pageName=navRulesContent.

All marine vessels shall display the lights and day shapes required by Part C- Lights and Shapes
of the Inland Navigation Rules. The location, type, color, and size of the lights and day shape
shall be in accordance with Annex I - Positioning and Technical Details of Lights and Shapes.
Any vessel engaged in dredging is considered a “Vessel restricted in her ability to maneuver”
and shall display all the lights and shapes required in Rule 27, “Vessel Not Under Control.”

GP-24 OBSTRUCTION TO NAVIGATION

The Contractor shall minimize all obstructions to navigation in compliance with pertinent U.
S. Coast Guard regulations while conducting the Work. The Contractor shall promptly move
any floating equipment or marine vessels which obstruct safe passage of other marine vessels.
Upon completion of the Work, the Contractor shall remove all marine vessels and other floating
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GP-25

equipment such as temporary ranges, buoys, piles, and other marks or objects that are not
permanent features of the Work.

MARINE VESSELS AND MARINE ACTIVITIES

All marine vessels regulated by the USCG shall have the required USCG documentation that
is current before being placed in service. A copy of any USCG Form 835 issued to the vessel
in the preceding year shall be made available to the Owner and Engineer and a copy shall be
on board the vessel. All officers and crew shall possess valid USCG licenses as required by
USCG regulations. These certificates, classifications, and licenses shall be posted in a public
area on board each vessel.

All dredges and quarter boats not subject to USCG inspection and certification or not having a
current ABS classification shall be inspected in the working mode annually by a marine
surveyor accredited by the National Association of Marine Surveyors (NAMS) or the Society
of Accredited Marine Surveyors (SAMS) and having at least 5 years’ experience in commercial
marine plant and equipment. The inspection certificate shall be posted in a public area on board
each dredge and/or quarter boat.

All other plant and support vessels shall be inspected before being placed in service and at least
annually by a qualified person. The inspection certificate shall be posted in a public area on
board each plant and/or vessel.

GP-26 RECORD KEEPING

GP-27

The Contractor shall maintain orderly records of the Progress Schedule, Daily Progress
Reports, Progress Meetings, correspondence, submittals, reproductions of original Contract
Documents, Change Orders, Field Orders, certificates, additional drawings issued subsequent
to the executed Contract, clarifications and interpretations of the Contract Documents by the
Engineer, and other related documents at the Project Site until all of the Work is accepted by
the Engineer.

CLAIMS FOR EXTRA COST

The Contractor is expected to complete the Work according to the Contract Price specified in
the Bid Documents. If the Contractor deems additional compensation is due for work,
materials, delays or other additional costs/or expenses not covered in the Contract or not
ordered as extra work, the Contractor shall give the Engineer written notice thereof within
fourteen (14) calendar days after the receipt of such instructions and, in any event, before
commencing the procedure. The Contractor shall justify the claim for extra cost by providing
supporting data and calculations. The Engineer shall determine whether the Contractor is
entitled to be compensated for such extra cost and shall make any required adjustments of the
Contract in accordance with GP-28. If no written claim is made within this fourteen (14)
calendar-day period, the Contractor will be deemed to have waived any claim for extra cost for
such work.

Claim for damages or delays of the Work shall not be made by the Contractor for a relocation
of the construction operation or portions thereof to other locations within the geographical
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scope of the project, when in the opinion of the Engineer, such relocation is necessary for the
most effective prosecution of the Work and may be accomplished without undue hardship.

GP-28 ALTERATION OF THE CONTRACT AND COMPENSATION

Using Change Orders, Field Orders, or Written Amendments, the Owner may order extra work
or make changes by altering the details of construction, add to or deduct from the Work. The
requirements and stipulations of these documents shall be binding on the Owner and Contractor
throughout the remainder of the Contract. Any claim for an extension of Contract Time caused
thereby shall be adjusted at the time of ordering such change.

The value of any such extra work or change shall be determined in one or more of the following
ways and in the following priority:

a. By application of the unit prices in the Contract to the quantities of the items involved or
subsequently agreed upon; or

b. By mutual acceptance between the Owner and Contractor of a lump sum.

If none of the above methods is agreed upon, the Contractor, provided he is so ordered by the
Owner in writing, shall proceed with the Work on a “force account” basis. In such a case, the
Contractor shall keep and preserve in such form as the Engineer may direct, a correct itemized
account of the direct cost of labor, materials, equipment, together with vouchers bearing written
certification by the Contractor. In any case, the Engineer shall certify to the amount, including
an allowance of fifteen percent (15%) for jobsite and home office overhead indirect expenses
and profit due to the Contractor. Where such change involves a subcontractor, an allowance
of fifteen percent (15%) for overhead and profit shall be due the subcontractor and an allowance
of ten percent (10%) shall be due the Contractor. Pending final determination of value,
payments on account of changes shall be made on the Engineer’s estimate and as approved in
an executed Change Order.

If the Contractor is prevented from completing the Work according to the Contract Price due
to the Owner, the Contractor may be entitled to any reasonable and necessary addition of cost
as determined by the Engineer. Neither the Owner nor the Contractor shall be entitled to any
damages arising from events or occurrences which are beyond their control, including but not
limited to fires, floods, epidemics, abnormal weather conditions, acts of God, acts of war, and
other like matters. The provisions of this section exclude recovery for damages caused by the
Contractor and compensation for additional professional services by either party.

GP-29 EXTENSION OF CONTRACT TIME

The Contractor is expected to complete the Work within the Contract Time specified in the Bid
Documents. A legitimate increase of the Contract time may be requested by the Contractor
throughout the course of the Work. This Claim must be submitted to the Engineer in writing
within fourteen (14) days of the event which caused the time delay to the Contractor. If an
extension of Contract Time involves an increase in Contract Price, both claims shall be
submitted together. The Contractor shall justify the increase of the Contract Time in the Claim
using supporting data and calculations. The Engineer may deny the claim if there is insufficient
information to make a determination. If the Claim is approved, the Engineer shall issue a
Change Order within thirty (30) days of the Claim. The Contract Time shall be increased on a
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basis that is commensurate with the amount of additional or remaining Work. For example,
the Contract Time can be increased where the number of actual adverse weather days exceeds
the number of days estimated in the Contract.

GP-30 OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE OR CONVENIENCE
30.1 TERMINATION FOR CAUSE

The Owner shall submit a written notice to the Contractor and Surety which justifies placement
of the Contractor in default if:

a. The Work is not begun within the time specified in the Notice to Proceed; or

b. The Work is performed with insufficient workmen, equipment, or materials to
assure prompt completion; or

c. The Contractor performs unsuitable, neglected or rejected work, refuses to remove
materials; or

d. The Work is discontinued; or
e. The Work is not completed within the Contract Time or time extension; or

f.  Work is not resumed within a reasonable time after receiving a notice to continue;
or

g. The Contractor becomes insolvent or is declared bankrupt, or commits any act of
bankruptcy or insolvency; or

h. The Contractor allows any final judgment to stand unsatisfied for a period of ten (10)
days; or

i. The Contractor makes an assignment for the benefit of creditors; or
j. The Work is not performed in an acceptable manner.

If the Contractor or Surety does not remedy all conditions cited in the written notice within ten
(10) days after receiving such a notice, the Contractor will be in default and the Owner shall
remove the Contractor from the Work. If the Contractor is placed into default, the Owner may
obtain the necessary labor, materials, and equipment or enter into a new Contract in order to
complete the Work. All costs incurred by the Owner for completing the Work under the new
Contract will be deducted from the payment due the Contractor. If the expense exceeds the
sum payable under the Contract, the Contractor and Surety shall be liable to pay the Owner the
difference.

30.2 TERMINATION FOR CONVENIENCE
Owner may, at any time, terminate this Contract or any portion thereof, for Owner’s

convenience, upon providing written notice to the Contractor. In such case, Contractor shall
be paid for all work completed through the date notice was provided (less payments already
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GP-31

received) and reasonable demobilization and restocking charges incurred and reasonable
overhead and profit based upon industry standards on the work performed. In no event shall
the Contractor be entitled to payment of overhead and profit on work not performed. In the
event it is determined that the Contractor was wrongfully terminated for cause, pursuant to
Section GP 30.1 above, such termination shall be automatically converted to a termination for
convenience under and payment made as provided under this Section.

TEMPORARY SUSPENSION OF WORK

The Engineer shall have the authority to temporarily suspend the Work in whole or in part. A
Field Order shall be issued to the Contractor for any of the Work that is suspended for periods
exceeding one (1) calendar day. The Field Order shall include the specific reasons and details
for the suspension. The Contract Time shall not be extended if the Work is suspended due to
failure by the Contractor to comply with a Field Order or with the Plans and Specifications. If
the Work is suspended in the interest of the Owner, the Contractor shall make due allowances
for the lost time.

GP-32 NON-CONFORMING AND UNAUTHORIZED WORK

GP-33

Work not conforming to the Plans, Specifications, Field Orders, or Change Orders shall not be
accepted for payment. Unacceptable or unauthorized work shall be removed and replaced in
an acceptable manner at the expense of the Contractor in order to obtain final acceptance of the
Work.

If the Contractor should neglect to prosecute the work properly or fail to perform any provision
of this Contract, the Owner after seven (7) calendar days written notice to the Contractor, may
correct such deficiencies itself or by use of other contractors without prejudice to any other
remedy it may have, and may deduct the cost thereof from the payment then or thereafter due
to the Contractor.

CONTRACTOR’S RIGHT TO TERMINATE CONTRACT

The Contractor may terminate the Contract or Work and recover payment from the Owner for
labor and materials if the Work is stopped through no act or fault of the Contractor for more
than three (3) months. For example, such an occurrence could be caused by a court order or
other public authority. In any case, the Contractor shall submit a written notice to the Engineer
at the beginning of the occurrence, and a written Claim to the Owner at the end of the
occurrence.

GP-34 BREACH OF CONTRACT

The Owner shall submit a written Claim to the Contractor regarding any breach of the Contract.
The Contractor must provide a written response to the Owner regarding the breach of Contract
within ten (10) days after the Claim. This response must provide either an admission to the
Claim or a detailed denial based on relevant data and calculations. The failure of the Contractor
to provide a proper response within ten (10) days shall result in justification of the Claim by
default.
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GP-35

GP-36

GP-37

GP-38

NO WAIVER OF LEGAL RIGHTS

The Owner shall not be prevented from recovering costs from the Contractor, Surety, or both
due to failure of the Contractor to fulfill all of the obligations under the Contract. If a waiver
is provided to the Contractor for a breach of Contract by the Owner, it shall not apply to any
other breach of Contract. Final acceptance of the Work shall not prevent the Owner from
correcting any measurement, estimate, or certificate. The Contractor shall be liable to the
Owner without prejudice to the terms of the Contract or any warranty for latent defects, fraud,
or gross negligence.

LIABILITY FOR DAMAGES AND INJURIES

To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and
hold harmless the Owner, Engineer, and their officers, employees, representatives, and/or
agents from all suits, actions, claims, costs, losses, demands, and judgments (including but not
limited to fees and charges of engineers, architects, attorneys, and other professionals and all
court or arbitration or other dispute resolution costs) brought because of injuries or damage
sustained by a person or property due to the operations of Contractor; due to negligence in
safeguarding the Work, or use of unacceptable materials in constructing the Work; or any
negligent act, omission, or misconduct of the Contractor; or claims or amounts recovered under
the Workmen’s Compensation Act or other law, ordinance, order, or decree; any money due
the Contractor as considered necessary by the Owner for such purpose may be retained for use
of the State; except that money due the Contractor will not be withheld when the Contractor
produces satisfactory evidence that adequate Workman’s Compensation, Public Liability, and
Property Damage Insurance are in effect.

The indemnification obligations of the Contractor shall not extend to the liability of the Owner,
Engineer, and their affiliates arising out of the preparation or approval of the Plans,
Specifications, maps, opinions, reports, surveys, or Change Orders, or for providing directions
or instructions which are the primary cause of the injury or damage.

Should the Owner or Contractor suffer from any injury or damage due to an error, omission, or
act of the other party or their legally liable affiliates, a written Claim shall be submitted to the
other party within ten (10) days. The Claim shall provide all details regarding the injury or
damage, the results of any investigations, and the action to be taken to prevent any
reoccurrence.

LIABILITY FOR LOSSES BY ACTS OF THE GOVERNMENT

The Owner shall not be liable for any loss or damage suffered by the Contractor arising out of
a cessation of Work under this Contract due to any act or order of any local, state, or federal
government agency. If this cessation occurs, the Contractor may request an extension of the
Contract Time according to the provisions in GP-29.

FINAL INSPECTION AND ACCEPTANCE
Whenever the Work provided for, or contemplated by the contract, has been satisfactorily

completed, all punch list items completed and the final cleaning up is performed, the Engineer
shall be notified in writing that said work is completed and ready for final inspection. The
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Engineer shall, unless otherwise provided, make the final inspection within a reasonable length
of time after the receipt of such notification.

If all construction provided for in the contract is found completed to the Engineer’s satisfaction,
the inspection shall constitute the final inspection and the Engineer will make recommendation
to the Owner for final acceptance and notify the Contractor in writing of this recommendation
of acceptance.

GP-39 COMPLETION OF CONTRACT

Notwithstanding any other provision of this Contract and all applicable and necessary time
delays under Louisiana law, completion of the Contract requires all of the Work to be complete,
inspected by the Engineer, accepted by the Owner as recommended by the Engineer, and after
final payment is made. After the Contract is complete, the Contractor will then be released
from further obligation except as set forth in the Contractor’s Guarantee.

GP-40 DISPUTE RESOLUTION

GP-41

The parties shall use their best efforts to resolve all disputes in an amicable fashion. Prior to
filing suit by either party with respect to any claims, or disputes arising between the parties,
the disputes shall be submitted first to non-binding mediation. The mediation shall be
conducted in accordance with the Construction Industry Mediation Rules of the American
Arbitration Association. If the parties cannot agree to a private mediator, then the mediator
shall be selected by the American Arbitration Association, upon the filing of a demand for
mediation.

If the dispute is not resolved by mediation within 60 days from the request for mediation, then
either party may institute legal proceedings. Any litigation involving the Owner and arising
under or related to the Contract or the bidding or award thereof shall be instituted exclusively
in the 19" Judicial District Court in and for the Parish of East Baton Rouge, State of Louisiana.

PAYMENT

The Owner hereby agrees to pay to the Contractor as full compensation for all work performed
under the contract, and/or supplemental agreements thereto, the monetary value of the actual
quantities in the completed work according to the schedule of unit prices and/or lump sum
prices set forth in attached bid proposal and/or duly authorized supplements thereto, and made
a part of the Contract.

Partial payments under the Contract shall be made at the request of the Contractor not more
than once each month, based upon partial estimates agreed to by the Contractor and Engineer
and shall be furnished to the Engineer and approved by the Engineer prior to transmittal to the
Owner for approval and payment.

The partial estimates will be approximately stated, and all partial estimates and payments shall
be subject to corrections in the estimate rendered following the discovery of any error in any
previous estimates.

The payment of the partial estimate shall be taken as verification that the work has been
performed and that its quality is satisfactory, however it will in no way serve as a release to the
Contractor for the responsibility of any portions thereof. The work and any particulars relating
thereto shall be subject to revision and adjustment by the Engineer and/or the Owner at any
time prior to final payment, regardless of any previous action taken.
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GP-42 PAYMENTS WITHHELD

GP-43

The Owner may withhold such amounts from any payment as may be necessary to protect
himself from loss on account of:
a) Defective work not remedied;

b) Claims filed or reasonable evidence indicating probable filing of claims;

c) Failure of the Contractor to make payments properly to subcontractors or for material or
labor;

d) Reasonable evidence that the Work will not be completed within the Contract time and
that the unpaid balance would not be adequate to cover damages for the anticipated delay;

e) A reasonable doubt that the contract can be completed within the time period remaining
under the contract;

f) Damage to another contractor;
g) Failure to submit required reports; or

h) Modifications of the contract which necessitate the execution of change orders prior to
payment of funds.

Furthermore, nothing contained in this Section shall be deemed to limit the right of the Owner
to withhold liquidated damages, as stated in the Instructions to Bidders, from any amounts
which may be due and owed the Contractor for work performed under the contract.

EQUAL EMPLOYMENT OPPORTUNITY

The State of Louisiana is an equal opportunity employer, and looks to its Contractor,
subcontractors, vendors and suppliers to take affirmative action to effect this commitment in
its operations.

By submitting the bid proposal and executing the Contract, the Contractor agrees to abide by
the requirements of the following as applicable: Title VI and VII of the Civil Rights Act of
1964, as amended by the Equal Opportunity Act of 1972, Federal Executive Order 11246, the
Federal Rehabilitation Act of 1973, as amended, the Vietnam Era Veterans Readjustment
Assistance Act of 1974, Title IX of the Education Amendments of 1972, and the Age Act of
1975, and the Contractor agrees to abide by the requirements of the Americans with Disabilities
Act of 1990.

The Contractor agrees not to discriminate in its employment practices, and will render services
the Contract, without regard to their race, age, color, religion, sex, national origin, veteran
status, political affiliation or disabilities. Any act of discrimination committed by the
Contractor, or failure to comply with these statutory obligations when applicable, shall be
grounds for termination of the Contract.

GP-44 ANTI-KICKBACK CLAUSE

The Contractor agrees to adhere to the mandate dictated by the Copeland “Anti-Kickback™ Act
which provides that each contractor or subcontractor shall be prohibited from inducing, by any
means, any person employed in the completion of the work, to give up any part of the
compensation to which he is otherwise entitled.
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GP-45 SUSPENSION/DEBARMENT

Contractor certifies, by signing and submitting any bid,that their company, any subcontractors,
or principals are not suspended, debarred, or ineligible from entering into contracts with any
department or agency of the Federal Government or of the State of Louisiana, or in receipt of
notice of proposed debarment or suspension.

Contractor agrees to secure from any contractor(s) and subcontractor(s) for the captioned
project, certification that such contractor(s) and subcontractor(s) are not suspended, debarred
or declared ineligible from entering into contracts with any department or agency of the Federal
Government or of the State of Louisiana, or in receipt of a notice of proposed debarment or
suspension.

Contractor shall provide immediate notice to Owner in the event of it or its contractor(s) or any
subcontractor(s) being suspended, debarred or declared ineligible by any department or agency
of the Federal Government or of the State of Louisiana, or upon receipt of a notice of a proposed
debarment or suspension, either prior to or after execution of this Contract.

Upon receipt of notice of suspension, debarment, or declaration that Contractor or its
contractor(s) or any subcontractor(s) is/are ineligible to enter into contracts with any
department or agency of the Federal Government or of the State of Louisiana, either prior to or
after execution of this Contract, Owner reserves the right to review cause for said debarment,
suspension, or declaration of ineligibility, and to terminate this Contract pursuant to the terms
of GP-30 OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE OR
CONVENIENCE, or take such other action it deems appropriate under this Contract.

GP-46 WORK PLAN

The Contractor shall develop a written Work Plan which accounts for all of the construction
activities required by the Contract Documents. The Work Plan shall include a list of the
individual construction tasks to be completed and the estimated dates for beginning and
completing the tasks. It shall also include all other items which are applicable to completing
the Work such as, but not limited to, the following:

a. Typical report form for the Bi-Weekly Progress Meeting;

b. Typical form for Daily Progress Report;

c. Hurricane and Severe Storm Plan;

d.  Site-specific Health and Safety Plan;

e. The delivery method and source(s) of all construction materials (company or producer
name, mailing and physical address, phone number, and name of contact person).

f. The personnel, material, subcontractors, fabricators, suppliers, types of equipment, and
equipment staging areas the Contractor proposes to use for construction;

g.  Shop drawings, test results, and sample submittals;
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h. Survey layout and stakeout;

1. All supplemental items specified in the Special Provisions.

The Work Plan shall be submitted to the Engineer prior to the Pre-Construction Conference by
the date provided in the Special Provisions. The Engineer shall review the Work Plan and have

the Contractor make any necessary revisions prior to acceptance of the plan. No payment for
mobilization will be made until the Work Plan has been accepted by the Engineer.

GP-47 LOUISIANA FIRST HIRING ACT
Contractor shall comply with the Louisiana First Hiring Act (La. R.S. 39:2201-2204), which
requires that within ten (10) days of executing the Contract, Contractor shall submit the
following information to the Louisiana Workforce Commission:
1. The number and types of jobs anticipated for the Work.
2. The skill level of the jobs anticipated for the Work.

3. The wage or salary range for each job anticipated for the Work.

4. Methods, if any, that the Contractor will use to recruit unemployed persons or person
employed in low wage jobs to fill job openings for the Work.

END OF PART I - GENERAL PROVISIONS
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PART II SPECIAL PROVISIONS

SP-1 LOCATION OF WORK

The project site for BA-0041, is located approximately 3.25 miles south of Lafitte in Jefferson
Parish. The site is on the eastern bank of the Barataria Bay Waterway across an existing rock
dike. The nearest boat launch is Nick’s Marina on the southern end of Lafitte.

SP-2  ITEMS OF WORK

The Contractor shall provide all labor, materials, and equipment necessary to perform the
Work. The Work shall include, but not be limited to, placing construction access mats over the
rock dike to protect it during the work, removing existing mats from BA-0041, removing the
mats from the rock dike, and repairing any contractor-caused damage to the rock dike, if
present. The Contractor shall not park on the rock dike to prevent any damages or settlement.
The Work shall be performed in accordance with these Specifications or as directed by the
Engineer. The equipment used for the Work shall be operated within the boundaries of the
Project Site and away from existing vegetated wetlands or any other sensitive areas. The
Contractor shall be responsible for returning all disturbed wetlands to pre-existing conditions
at no expense to the Owner. Layouts and construction sequencing of all work items shall be
provided in the Work Plan. The major tasks associated with the Work are described as follows:

2.1 Site Examination: The Contractor shall examine the Project Site to determine its
condition. No consideration shall be given to any claims for additional payments based
on the failure of the Contractor to inspect the Project Site and data provided in the
Appendices of these Specifications.

2.2 Surveying: Prior to construction, a Pre-Construction Survey shall be performed along
the centerline of the rock dike crown, with two transects to begin and end at 25-feet
beyond both dike toes at the location of crossing. After construction is complete, the
Contractor shall perform an As-Built Survey of the rock-dike crossing for final
acceptance of all the Work.

2.3 Remove Construction Mats: The contactor shall mobilize all needed equipment over
the existing rock dike to the project site and remove approximately 600 linear feet of
construction mats.

Existing infrastructure, where indicated on the Plans, is shown only to the extent such
information was made available to, or discovered by, the Engineer during preparation of the
Plans. There is no guarantee as to the accuracy or completeness of such information, and all
responsibility for the accuracy and completeness is expressly disclaimed. The Contractor shall
be responsible for investigating, locating and protecting all existing facilities, structures,
services, and pipelines on, above, or under the surface of the area where mat removal is to be
performed. If the Contractor fails to discover an underground installation and damages the
same, the contractor shall be responsible for the cost of the repair at no additional expense to
the Owner. The Owner will not be held responsible for damage to the Contractor’s equipment,
employees, subcontractors, adjacent property owners, or anyone else connected with the project
due to encountering objects above and below the water line.
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SP-3

SP-4

SP-5

CONTACT INFORMATION

Prior to the Bid opening date, the Contractor shall send all questions and requests for
clarification or interpretation of the Bid Documents in writing to the attention of Jordan
DeLaune of the Coastal Protection and Restoration Authority. The address and contact
information is as follows:

Coastal Protection and Restoration Authority (CPRA)
150 Terrace Avenue

Baton Rouge, LA 70802

Attn: Jordan DelLaune

Phone: 225-342-1150

Fax: 225-800-5596

Email: cpra.bidding@la.gov

After execution of the contract between Owner and Contractor, the successful Contractor shall
contact the CPRA Construction Manager concerning bid documentation or questions. The
addresses and contact information for the CPRA Construction Manager is listed as follows:

CPRA Project Engineer

Barry Richard, P.E.

2045 Lakeshore Drive, Suite 309
New Orleans, LA 70122

Phone: (504) 280-4059

Fax: (504) 280-4066

E-Mail: barry.richard@la.gov

CPRA Construction Manager
Mark Accardo, E.I.

2045 Lakeshore Dr., Suite 309
New Orleans, LA 70122
Phone: (985) 280-4073

Fax: (504) 280-4066

E-mail: mark.accardo@la.gov

The Owner and Engineer shall submit all written Claims, Field Orders, Change Orders and all other
documentation to the Contractor at the address indicated on the Bid.

CONTRACT TIME

The time of completion for this Project, also known as the Contract Time, shall be within Forty-
five (45) consecutive calendar days after the Notice to Proceed has been issued for the Base Bid.
The Contract Time is subject to such extensions as may be granted under Section GP-29 of the
General Provisions.

INSURANCE
The Contractor shall purchase and maintain without interruption, for the duration of the contract,

insurance against claims for injuries to persons or damages to property which may arise from or in
connection with the performance of the Work hereunder by the Contractor, its agents,
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representatives, employees or subcontractors. The duration of the contract shall be from the
inception of the contract until the date of final payment.

1.1.  Minimum Scope and Limits of Insurance

1.1.1

Worker’s Compensation

Worker’s Compensation insurance shall be in compliance with the Worker’s
Compensation law of the State of Louisiana. Employers Liability is included with a
minimum limit of $500,000 per accident/per disease/per employee. If Work is to be
performed over water and involves maritime exposure, applicable LHWCA, Jones
Act or other maritime law coverage shall be included and the Employers Liability
limit increased to a minimum of $1,000,000. A.M. Best’s insurance company rating
requirement may be waived for Worker’s compensation coverage only.

Commercial General Liability

Commercial General Liability insurance, including Personal and Advertising Injury
Liability and Products and Completed Operations Liability, shall have a minimum
limit per occurrence based on the project value. The Insurance Services Office (ISO)
Commercial General Liability occurrence coverage form CG 00 01 (current form
approved for use in Louisiana), or equivalent, is to be used in the policy. Claims-
made form is unacceptable.

The aggregate loss limit must apply to each project. ISO form CG 25 03 (current
form approved for use in Louisiana), or equivalent, shall also be submitted. The
State project number, including part number, and project name shall be included on
this endorsement.

COMBINED SINGLE LIMIT (CSL) PER OCCURRENCE

The required minimum combined single limit amount of insurance shall be as
provided below:

Initial Contract Amount Minimum Insurance
Up to $1,000,000 $1,000,000
From $1,000,001 to $2,000,000 $2,000,000
Over $2,000,000 $5,000,000

Automobile and Watercraft Liability

Automobile Liability Insurance and Watercraft Liability Insurance shall have a
minimum combined single limit per occurrence of $1,000,000. ISO form number
CA 00 01 (current form approved for use in Louisiana), or equivalent, is to be used
in the policy. This insurance shall include third-party bodily injury and property
damage liability for owned, hired and non-owned automobiles and/or watercraft. If
any non-licensed motor vehicles and/or watercraft are engaged in operations within
the terms of the contract on the site of the work to be performed thereunder, such
insurance shall cover the use of any such vehicles.
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1.2.

NOTE: If the Contractor does not own an automobile and/or watercraft and such
vehicles are utilized in the execution of the contract, then hired and non-owned
coverage is acceptable. If an automobile and/or watercraft is not utilized in the
execution of the contract, then automobile and/or watercraft coverage is not required

Excess Umbrella

Excess Umbrella Insurance may be used to meet the minimum requirements for
General Liability, Automobile Liability, and Watercraft Liability only.

Pollution Liability (required when asbestos or other hazardous material abatement is
included in the contract)

Pollution Liability insurance, including gradual release as well as sudden and
accidental, shall have a minimum limit of not less than $1,000,000 per claim. A
claims-made form will be acceptable. A policy period inception date of no later than
the first day of anticipated Work under this contract and an expiration date of no
earlier than 30 days after anticipated completion of all Work under the contract shall
be provided. There shall be an extended reporting period of at least 24 months, with
full reinstatement of limits, from the expiration date of the policy. The policy shall
not be cancelled for any reason, except non-payment of premium.

Deductibles and Self-Insured Retentions
Any deductibles or self-insured retentions must be declared to and accepted by the

Owner. The Contractor shall be responsible for all deductibles and self-insured
retentions.

Other Insurance Provisions

The policies are to contain, or be endorsed to contain, the following provisions:

1.2.1

1.2.2

Worker’s Compensation and Employers Liability Coverage

The insurer shall agree to waive all rights of subrogation against the Owner, its
officers, agents, employees and  volunteers for losses arising from Work
performed by the Contractor for the Owner.

General Liability Coverage

The Owner, its officers, agents, employees and volunteers are to be added as
additional insureds as respects liability arising out of activities performed by or on
behalf of the Contractor; products and completed operations of the Contractor,
premises owned, occupied or used by the Contractor. ISO Form CG 20 10 (current
form approved for use in Louisiana), or equivalent, is to be used.

The Contractor’s insurance shall be primary as respects the Owner, its officers,
agents, employees and volunteers. The coverage shall contain no special limitations
on the scope of protection afforded to the Owner, its officers, officials, employees
or volunteers. Any insurance or self-insurance maintained by the Owner shall be
excess and non-contributory of the Contractor’s insurance.
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1.2.3

1.2.4

1.2.5

The Contractor’s insurance shall apply separately to each insured against whom
claim is made or suit is brought, except with respect to the policy limits.

All Coverages

Coverage shall not be canceled, suspended, or voided by either party (the Contractor
or the insurer) or reduced in coverage or in limits except after 30 days written notice
has been given to the Owner. Ten-day written notice of cancellation is acceptable
for non-payment of premium. Notifications shall comply with the standard
cancellation provisions in the Contractor’s policy.

Neither the acceptance of the completed Work nor the payment thereof shall release
the Contractor from the obligations of the insurance requirements or indemnification
agreement.

The insurance companies issuing the policies shall have no recourse against the
Owner for payment of premiums or for assessments under any form of the policies.

Any failure of the Contractor to comply with reporting provisions of the policy shall
not affect coverage provided to the Owner, its officers, agents, employees and
volunteers.

Acceptability of Insurers

All required insurance shall be provided by a company or companies lawfully
authorized to do business in the jurisdiction in which the Project is located.
Insurance shall be placed with insurers with an A.M. Best’s rating of A-:VI or
higher. This rating requirement may be waived for Worker’s compensation
coverage only.

If at any time an insurer issuing any such policy does not meet the minimum A.M.
Best rating, the Contractor shall obtain a policy with an insurer that meets the A.M.
Best rating and shall submit another certificate of insurance as required in the
contract.

Verification of Coverage

Contractor shall furnish the Owner with Certificates of Insurance reflecting proof of
required coverage. The Certificates for each insurance policy are to be signed by a
person authorized by that insurer to bind coverage on its behalf. The Certificates are
to be received and approved by the Owner before Work commences and upon any
contract renewal thereafter.

The Certificate Holder must be listed as follows:
State of Louisiana

Coastal Protection and Restoration Authority
150 Terrace Avenue
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1.2.6

1.2.7

1.2.8

Baton Rouge, LA 70802
Attn: BA-0041

In addition to the Certificates, Contractor shall submit the declarations page and the
cancellation provision endorsement for each insurance policy. The Owner reserves
the right to request complete certified copies of all required insurance policies at any
time.

Upon failure of the Contractor to furnish, deliver and maintain such insurance as
above provided, this contract, at the election of the Owner, may be suspended,
discontinued or terminated. Failure of the Contractor to purchase and/or maintain
any required insurance shall not relieve the Contractor from any liability or
indemnification under the contract.

If the Contractor does not meet the insurance requirements at policy renewal, at the
option of the Owner, payment to the Contractor may be withheld until the
requirements have been met, OR the Owner may pay the renewal premium and
withhold such payment from any monies due the Contractor, OR the contract may be
suspended or terminated for cause.

Subcontractors

Contractor shall include all subcontractors as insureds under its policies OR shall be
responsible for verifying and maintaining the certificates provided by each
subcontractor. Subcontractors shall be subject to all of the requirements stated
herein. The Owner reserves the right to request copies of subcontractor’s certificates
at any time.

If Contractor does not verify subcontractors’ insurance as described above, Owner
has the right to withhold payments to the Contractor until the requirements have been
met.

Worker’s Compensation Indemnity

In the event Contractor is not required to provide or elects not to provide Worker’s
compensation coverage, the parties hereby agree the Contractor, its Owners, agents
and employees will have no cause of action against, and will not assert a claim
against, the State of Louisiana, its departments, agencies, agents and employees as
an employer, whether pursuant to the Louisiana Worker’s Compensation Act or
otherwise, under any circumstance. The parties also hereby agree that the State of
Louisiana, its departments, agencies, agents and employees shall in no circumstance
be, or considered as, the employer or statutory employer of Contractor, its Owners,
agents and employees. The parties further agree that Contractor is a wholly
independent Contractor and is exclusively responsible for its employees, Owners,
and agents. Contractor hereby agrees to protect, defend, indemnify and hold the
State of Louisiana, its departments, agencies, agents and employees harmless from
any such assertion or claim that may arise from the performance of this contract.

Indemnification/Hold Harmless Agreement

Contractor agrees to protect, defend, indemnify, save, and hold harmless, the State
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of Louisiana, all State Departments, Agencies, Boards and Commissions, its officers,
agents, servants, employees and volunteers, from and against any and all claims,
damages, expenses and liability arising out of injury or death to any person or the
damage, loss or destruction of any property which may occur, or in any way grow
out of, any act or omission of Contractor, its agents, servants and employees, or any
and all costs, expenses and/or attorney fees incurred by Contractor as a result of any
claims, demands, suits or causes of action, except those claims, demands, suits or
causes of action arising out of the negligence of the State of Louisiana, all State
Departments, Agencies, Boards, Commissions, its officers, agents, servants,
employees and volunteers.

Contractor agrees to investigate, handle, respond to, provide defense for and defend
any such claims, demands, suits or causes of action at its sole expense and agrees to
bear all other costs and expenses related thereto, even if the claims, demands, suits,
or causes of action are groundless, false or fraudulent.
SP-6 WORK PLAN SUPPLEMENTAL
The following items shall be included in the Work Plan in addition to those required by GP46:
6.1 Equipment Data Sheet in Appendix A;

6.2 Layout of equipment staging area(s);

6.3 Layout for all equipment access Corridors;
6.4 Layout for the installation of protection measures at all equipment and pipeline
crossings;

6.5 Turbidity Control Plan
SP-7 FAILURE TO COMPLETE ON TIME

For each day the Work remains incomplete beyond the Contract Time, as specified in SP-4, or
Extension of Contract Time, as specified in GP-29, the sum five hundred dollars ($500) per
calendar day will be deducted from any money due to the Contractor as liquidated damages.
The Contractor and Surety shall be liable for any liquidated damages that are in excess of the
amount due the Contractor.

SP-8§ TRANSPORTATION

During construction layout, construction, and until final inspection and acceptance, the
Contractor shall provide a safe and reasonable means of transportation to and from the dock,
staging area, and construction areas for Owner, Engineer, Resident Project Representative, and
the Federal Sponsor. The schedule for dates, times, and pickup location for transportation shall
be arranged by the Owner with the Contractor prior to Mobilization.

The Contractor shall provide a boat with an operator for the use of the Engineer, Resident

Project Representative, Federal Sponsor, and other representatives from the State around the
project area for the duration of the project.
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The Contractor shall supply the fuel and any required maintenance for any boats or airboats
utilized for the duration of the Work. All mechanical malfunctions of these vessels shall be
repaired or replaced within twelve (12) hours after malfunction or after the Contractor is
directed by the Engineer.

In the event that the Contractor refuses, neglects, or delays compliance with these requirements,
the specific facilities may be furnished and maintained by the Owner, and the cost thereof will
be deducted from any amounts due, or to become due, to the Contractor.

The costs associated with providing all transportation stated above shall be included in the lump
sum price for Bid Item No. 1, “Mobilization and Demobilization”.

SP-9 LANDOWNER AND PIPELINE REQUIREMENTS

The Owner has obtained all temporary easements, servitudes, and right-of-way agreements
required for construction of the project. The agreements executed with landowners for the
Work at the site contain special requirements pertaining to access corridors and insurance. The
Contractor shall give at least five (5) days’ notice to landowner (Grantor) prior to initiation of
access to the said lands for the purpose of work planning, implementing, constructing,
operating, modifying, monitoring and maintaining the Project. The Contractor shall abide by
the stipulations set forth by the respective landowner below:

Conoco Philips

Ashley Golmon, CW Regulatory Specialist
Direct: (985) 853-3001

Cell: (985) 209-6733

806 Bayou Black Drive

Houma, LA 70361

The Contractor shall add the landowner listed above as additional insured. It is also agreed and
understood that the Contractor will at all times indemnify and hold harmless all landowner
from and against any and all claims, demands, causes of action, judgments, liabilities, and
expense of every nature, including attorney’s fees, by reason of personal injury, death
(including but not limited to injuries to and death of employees of the landowners and the
Contractor’s employees) or damage to property, (including environmental) which arises out of,
results from, or is in any manner related to, directly or indirectly, any operations or acts
hereunder, or to the exercise of your rights hereunder, or to your presence upon or use of the
landowner’s premises above referred to, or to the use or existence of your facilities on such
premises. The indemnity provisions of this paragraph shall not apply if any such injury, death,
damage, liability claim, or cause of action is caused by its own fault or negligence of the
landowners, their employees, agents, or representatives.

The Contractor shall notify all pipeline and utility companies at least seven (7) days in advance
of any construction work. All pipelines located within one hundred fifty feet (150’) of the
limits of the Work shall be probed and their locations marked with buoys or flagged stakes
prior to any excavation or installation of the project features, for the duration of construction
activities. The Contractor shall maintain all buoys and flagged stakes during construction.
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Known Pipeline and Utility Companies on the Project site:

Harvest Midstream
Tony Arellano
aarellano@harvestmidstream.com

(504) 912-4426
1111 Travis Street
Houston, TX, 77002

No access, excavation, anchors or spuds shall be permitted within fifty feet (50”) of the right-
of-way of any pipeline or utility unless specified otherwise in the Contract Documents.

SP-10  NOTIFICATION OF DISCOVERY OF HISTORICAL OR CULTURAL SITES

If during construction activities the Contractor observes items that may have prehistoric,
historical, archeological, or cultural value, the Contractor shall immediately cease all activities
that may result in the destruction of these resources and shall prevent their employees from
trespassing on, removing, or otherwise damaging such resources. Such observations shall be
reported immediately to the Owner and Engineer so that the appropriate authorities may be
notified and a determination made as to their significance and what, if any, special dispositions
of the finds should be made. The Contractor shall report any observed unauthorized removal
or destruction of such resources by any person to the Owner and Engineer so the appropriate
State of Louisiana authorities can be notified. The Contractor shall not resume work at the site
in question until State authorities have rendered judgment concerning the artifacts of interest.

SP-11 NAVIGATION

Navigable waterways shall not be impaired except as allowed by applicable laws or regulations.
Dredging of access channels shall not be permitted unless otherwise specified in the Contract
Documents. It is the responsibility of the Contractor to select equipment that can navigate from
a maintained navigation channel to the Project Site without deepening or widening existing
water bottoms unless otherwise specified in the Contract Documents. All equipment shall
remain floating at all times during transit to the Project Site. The Contractor shall obtain NOAA
Nautical Charts and/or other charts to become familiar with the water bottom depths in the
vicinity of the Project Site.

SP-12 VESSEL-SHORE TRANSFERS

For shore-to-vessel and vessel-to-shore transfers of personnel and supplies, the Contractor may
utilize any commercial, public, or private facility for shallow draft vessels. It is the
responsibility of the Contractor to obtain the required permission from the facility owner and
to pay any costs associated with the use of the sites. The Contractor shall be responsible for
any damages caused by the use of any site for landing and transfers, and shall maintain
navigation through all navigation channels and boat ramps. The Contractor shall use any
landing site, transfer area, or staging area at their own risk. For informational purposes, the
Contractor will be required to inform the Engineer of the site that the Contractor will be using
for vessel-shore transfers. Temporary docks and landing facilities may be used. Details on
these features should be included in the Work Plan for review by the Engineer.
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SP-13  WORK AREA

The construction area limits available to the Contractor for accomplishing the work are shown
on the Plans. The Contractor shall accomplish the Work in such a manner so as to minimize
disruption to boat traffic. The Contractor will be required to exclude the public, for safety
purposes, from the work areas in the immediate vicinity of the work and transporting
operations, or any other area, which may be dangerous to the public. The storage areas shall
be kept neat, orderly and in a safe manner. Temporary fencing and cautionary signage shall be
used by the Contractor, if necessary, to exclude the public from work areas and storage areas.

SP-14 ADJUSTMENT OF QUANTITIES

Where the quantity of Work with respect to any item is covered by a unit price, such quantities
are estimated quantities to be used when comparing bids and the right is reserved by the Owner
to increase/decrease such quantities up to 25% without adjustment of the unit price as may be
necessary to complete the Work as described in these Plans and Specifications and/or remain
within funding limits.

SP-15 FINAL CLEAN UP

Final clean-up shall include the removal of the Contractor's Equipment and Materials either for
disposal or reuse. The Contractor shall remove all non-perishable debris, trash, and garbage from
the Project Site prior to final Acceptance. Unless otherwise approved in writing by the Engineer,
the Contractor is not permitted to abandon pipelines, cables, pipeline supports, pontoons, or other
Equipment or Materials in the disposal area, pipeline access areas, and water areas, or in any
harbors, passes, or inlets, or other areas adjacent to the Project Site. Any stakes or other markers
placed by the Contractor shall be removed as a part of the final clean-up. All stakes and markers
placed as part of the Work shall be completely removed and not be left buried in the fill.

SP-16 DAVIS-BACON ACT

The Contractor and any subcontractors must comply with applicable Federal labor laws
covering non-Federal construction, including but not limited to, the Contract Work Hours and
Safety Standards Act (formerly 40 U.S.C. 327 et seq.) and the Copeland Anti-Kickback Act
(formerly 40 U.S.C. 276¢) and to the extent if applicable 40 U.S.C. 3141-3148 and 40 U.S.C.
3701-3708 (revising, codifying and enacting without substantive change to the provisions of
the Davis-Bacon Act) (formerly 40 U.S.C. 276a et seq). Contractor further agrees, in the case
of any equipment and/or product authorized to be purchased under this Contract, to comply
with the Buy American Act 41 U.S.C. 8301-8305 (formerly 41 U.S.C. 10a-10c).

Further, the Contractor and its employees, subcontractors and agents shall agree to comply with
all applicable Federal, State, and Local laws, policies, and ordinances, in carrying out all
provisions of this Contract.

END OF PART II - SPECIAL PROVISIONS
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PART 111 TECHNICAL SPECIFICATION

TS-100 MOBILIZATION AND DEMOBILIZATION

100.1 Scope: The Contractor shall furnish all labor and equipment necessary to move
personnel, equipment, supplies and incidentals to and from the Project Site, establish
any facilities necessary for the Work, obtain bonds, required insurance and any other
pre-construction expenses necessary to perform the Work. Mobilization and
demobilization shall exclude the cost of other items listed on the Schedule of Bid Items.

100.2 Arbitrary Mobilization by Contractor: The Owner shall pay for only one mobilization
and demobilization effort. Should the Contractor demobilize prior to completing the
Work, subsequent remobilization shall be performed at no cost to the Owner.

100.3 Ratio of Mobilization and Demobilization Effort: Sixty percent (60%) of the
mobilization/demobilization lump sum price will be paid to the Contractor upon
complete mobilization to the Project Site. The remaining forty percent (40%) will be
paid to the Contractor upon Final Acceptance of the Work and removal of all equipment
and unused materials.

100.4 Justification of Costs: The Engineer may require the Contractor to produce data to
justify the unit cost in the Bid if it does not bear a reasonable relation to the amount of
work for mobilization and demobilization. Failure to justify the cost to the satisfaction
of the Engineer will result in payment of the actual mobilization and demobilization
costs as determined by the Engineer and payment of the remainder of this item during
final payment under this Contract. The determination by the Engineer is not subject to
appeal.

100.5 Measurement and Payment: Payment for mobilization and demobilization shall be paid
for at the contract lump sum price for Bid Item No. 1, “Mobilization and
Demobilization (TS-100).” Payment shall constitute full compensation for moving
personnel, equipment, supplies, and incidentals to and from the Project Site and
establishing offices, buildings and other facilities for the Work, obtaining bonds,
insurance and any other associated expenses related to this item of Work.

TS-960 REMOVAL OF EXISTING DAMAGED CONSTRUCTION MATS

960.1 Scope: The Contractor shall furnish all of the labor and equipment necessary to remove
all construction mats and any associated hardware from the existing structure. All
damaged materials to be removed are located on the southern reach of BA-0041.

960.2 Equipment: All equipment to be used for structure removal shall be included as a part
of the Work Plan (GP-46) and shall be approved prior to use.

960.3 Disposal of Debris: All construction mats and associated hardware that is removed from
the Barataria Bay Waterway shall be properly disposed of by the contractor offsite.

960.4 Ratio of Effort: One Hundred percent (100%) of the total price to be paid for Bid Item
No. 2 will be paid to the Contractor upon Engineer’s inspection and approval of the
removed materials at or below the mud line and the areas from which the materials were
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removed.

960.5 Measurement and Payment: Payment for the removal of existing construction mats shall
be paid for at the lump sum unit price for Bid Item No. 2, “Removal of Existing
Damaged Construction Mats (TS-960).”

END OF PART III - TECHNICAL SPECIFICATIONS
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APPENDIX A:

EQUIPMENT DATA SHEET
FOR The South Shore of The Pen (BA-0041) Maintenance Project

The Contractor shall submit the following Equipment Data Sheet in the Work Plan for each
piece of heavy construction equipment (I.E., barge, track hoe, dozer, pile hammer, etc.) that is
proposed to be utilized to perform the Work. The Equipment Data Sheet shall only be utilized
for informational purposes. The submitted information is pertinent to the evaluation of the
proposed equipment and their capability to perform the Work. The Contractor shall only omit
data or information considered to be proprietary. The Equipment Data Sheet shall constitute a
certification that the proposed equipment is available to and under control of the Contractor
during the Work.

Type of equipment

Manufacturer and manufacture date

Condition

Current location

Description of use on the project

Owner/Lease (specify) name

Contact person

Contact address

Contact phone number

Expected production rate (Daily or hourly)

Weight (tons)

Dimensions (ft)

Method of mobilization and demobilization
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