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ADVERTISEMENT FOR BIDS

Sealed bids will be received for the State of Louisiana by the Coastal Protection and Restoration Authority, 150 Terrace
Avenue, 4" Floor Conference Center, Baton Rouge, Louisiana 70802 until 2:00 P.M., Thursday, November 17, 2022.

ANY PERSON REQUIRING SPECIAL ACCOMMODATIONS SHALL NOTIFY THE COASTAL PROTECTION
AND RESTORATION AUTHORITY OF THE TYPE(S) OF ACCOMMODATION REQUIRED NOT LESS THAN
SEVEN (7) DAYS BEFORE THE BID OPENING.

FOR: Spanish Pass Marsh and Ridge Restoration Vegetative Plantings Project
Plaguemines Parish, Louisiana

PROJECT NUMBER: BA-0203

Complete Bid Documents for this project are available in electronic form. They may be obtained without charge and
without deposit from http://coastal.la.gov/resources/rfps-rsigs-contracts/bids/. Printed copies can also be obtained from:

COASTAL PROTECTION AND RESTORATION AUTHORITY (CPRA)
150 Terrace Avenue, Baton Rouge, LA 70802
Attn: Jordan DeLaune
E-mail: cpra.bidding@la.gov  Phone: (225) 342-1150 Fax: (225) 800-5599

All bids shall be accompanied by bid security in an amount of five percent (5.0%) of the sum of the base bid and all
alternates. The form of this security shall be as stated in the Instructions to Bidders included in the Bid Documents for this
project.

The successful Bidder shall be required to furnish a Performance and Payment Bond written as described in the
Instructions to Bidders included in the Bid Documents for this project.

A NON-MANDATORY PRE-BID CONFERENCE WILL BE HELD
at 10:00 AM on Friday, November 4, 2022 at 2045 Lakeshore Dr., CERM Suite 236, New Orleans, LA 70122

Contact Barry Richard at (504) 280-4059 if assistance is needed for the Non-Mandatory Pre-Bid Conference.

Bids shall be accepted from Contractors who are licensed under LA. R.S. 37:2150-2192 for the classification of Heavy
Construction; Sub-classification: Landscaping, Grading, & Beautification or Specialty. In accordance with LA. R.S.
37:2163(D), anyone objecting to the classification must send a certified letter to both the Louisiana State Licensing Board
for Contractors and the CPRA at the address listed above. The letter must be received no later than ten (10) working days
prior to the day on which bids are to be opened.

Bidder is required to comply with provisions and requirements of LA R.S.38:2212(B)(5). No bid may be withdrawn for a
period of forty-five (45) calendar days after receipt of bids, except under the provisions of LA. R.S. 38:2214.

The Owner reserves the right to reject any and all bids for just cause. In accordance with La. R.S. 38:2212(B)(1), the
provisions and requirements of this Section; and those stated in the bidding documents shall not be waived by any entity.

When this project is financed either partially or entirely with State Bonds or financed in whole or in part by federal or
other funds which are not readily available at the time bids are received, the award of this Contract is contingent upon the
granting of lines of credit, or the sale of bonds by the Bond Commission or the availability of federal or other funds. The
State shall incur no obligation to the Contractor until the Contract between Owner and Contractor is fully executed.

Coastal Protection and Restoration Authority is a participant in the Small Entrepreneurship (SE) Program (the Hudson
Initiative) and the Veteran-Owned and Service-Connected Disabled Veteran-Owned (LaVet) Small Entrepreneurships
Program. Bidders are encouraged to consider participation. Information is available from Coastal Protection and
Restoration Authority or on its website at http://www.coastal.la.gov/.

STATE OF LOUISIANA, COASTAL PROTECTION AND RESTORATION AUTHORITY
LAWRENCE B. HAASE, EXECUTIVE DIRECTOR



http://coastal.la.gov/resources/rfps-rsiqs-contracts/bids/
mailto:cpra.bidding@la.gov
http://www.coastal.la.gov/

Bidder is required to comply with provisions and requirements of LA R.S.38:2212(B)(5). No bid may be
withdrawn for a period of forty-five (45) calendar days after receipt of bids, except under the provisions of LA.
R.S. 38:2214.

The Owner reserves the right to reject any and all bids for just cause. In accordance with La. R.S.
38:2212(B)(1), the provisions and requirements of this Section; and those stated in the bidding documents shall
not be waived by any entity.

When this project is financed either partially or entirely with State Bonds or financed in whole or in part by
federal or other funds which are not readily available at the time bids are received, the award of this Contract
is contingent upon the granting of lines of credit, or the sale of bonds by the Bond Commission or the availability
of federal or other funds. The State shall incur no obligation to the Contractor until the Contract Between
Owner and Contractor is fully executed.

Coastal Protection and Restoration Authority is a participant in the Small Entrepreneurship (SE) Program (the
Hudson Initiative) and the Veteran-Owned and Service-Connected Disable Veteran-Owned (LaVet) Small
Entrepreneurships Program. Bidders are encouraged to consider participation. Information is available from
Coastal Protection and Restoration Authority or its website at http://www.coastal.la.gov/.

STATE OF LOUISIANA
COASTAL PROTECTION AND RESTORATION AUTHORITY
LAWRENCE B. HAASE, EXECUTIVE DIRECTOR
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INSTRUCTIONS TO BIDDERS

COMPLETION TIME:

The Bidder shall agree to fully complete the contract within Sixty (60) consecutive calendar days for
the Base Bid, subject to such extensions as may be granted under Section GP-44 of the General Provisions
and acknowledges that this construction time will start on or before the date specified in the written “Notice

to Proceed” from the Owner.

LIQUIDATED DAMAGES:

The Bidder shall agree to pay as Liquidated Damages the amount of One Thousand, Five Hundred
Dollars ($1,500.00) for each consecutive calendar day for which the work is not complete, beginning with
the first day beyond the contract completion date stated on the “Notice to Proceed” or as amended by change

order.

ARTICLE 1
DEFINITIONS
1.1 The Bid Documents include the following:

Advertisement for Bids

Instructions to Bidders

Bid Form

Bid Bond

General Provisions

Special Provisions

Technical Specifications

Construction Drawings

Contract Between Owner and Contractor
and Performance and Payment Bond

Affidavit

User Agency Documents (if applicable)

Change Order Form

Recommendation of Acceptance

Other Documents (if applicable)

Addenda issued during the bid period and
acknowledged in the Bid Form

1.2 All definitions set forth in the General
Provisions and the Special Provisions are
applicable to the Bid Documents, unless otherwise
specifically stated or written.

1.3 Addenda are written and/or graphic
instruments issued by the Engineer prior to the
opening of bids
which modify or interpret the Bid Documents by
additions, deletions, clarifications, corrections and
prior approvals.
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1.4 A bid is a complete and properly signed
proposal to do the work or designated portion
thereof for the sums stipulated therein supported by
data called for by the Bid Documents.

1.5 Base bid is the sum stated in the bid for which
the Bidder offers to perform the work described as
the base, to which work may be added, or deleted
for sums stated in alternate bids.

1.6 An alternate bid (or alternate) is an amount
stated in the bid to be added to the amount of the
base bid if the corresponding change in project
scope or materials or methods of construction
described in the Bid Documents is accepted.

1.7 A Bidder is one who submits a bid for a prime
Contract with the Owner for the work described in
the Bid Documents.
1.8 A Sub-bidder is one who submits a bid to a
Bidder for materials and/or labor for a portion of the
work.
1.9 Where the word "Engineer" is used in any of
the documents, it shall refer to the Prime Designer
of the project, regardless of discipline.
ARTICLE 2
PRE-BID CONFERENCE

2.1 A Pre-Bid Conference may be held at the time

CPRA -1IB -1



and location described in the Advertisement for
Bids. The purpose of the Pre-Bid Conference is to
familiarize Bidders with the requirements of the
Project and the intent of the Bid Documents, and to
receive comments and information from interested
Bidders. If the Pre-Bid Conference and/or Job Site
Visit is stated in the Advertisement for Bids to be a
Mandatory Pre-Bid Conference and/or Mandatory
Job Site Visit, bids shall be accepted only from
those bidders who attend the Pre-Bid Conference
and/or Job Site Visit. Contractors who are not in
attendance for the entire Pre-Bid Conference and/or
Job Site Visit will be considered to have not
attended.

2.2 Any revision of the Bid Documents made as a
result of the Pre-Bid Conference shall not be valid
unless included in an addendum.

ARTICLE 3
BIDDER'S REPRESENTATION
3.1 Each Bidder by making his bid represents that:

3.1.1 He has read and understands the Bid
Documents and his bid is made in accordance
therewith.

3.1.2 He has visited the site and has familiarized
himself with the local conditions under which the
work is to be performed.

3.1.3 His bid is based solely upon the materials,
systems and equipment described in the Bid
Documents as advertised and as modified by
addenda.

3.1.4 His bid is not based on any verbal instructions
contrary to the Bid Documents and addenda.

3.1.5 He is familiar with the Code of Governmental
Ethics requirement that prohibits public servants
and/or their immediate family members from
bidding on or entering into contracts; he is aware
that the Designer and its principal owners are
considered Public Servants under the Code of
Governmental Ethics for the limited purposes and
scope of the Design Contract with the State on this
Project (see Ethics Board Advisory Opinion, No.
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2009-378 and 2010-128); and neither he nor any
principal of the Bidder with a controlling
interest therein has an immediate family
relationship with the Designer or any principal
within the Designer’s firm. (see La. R.S.
42:1113). Any Bidder submitting a bid in violation
of this clause shall be disqualified and any contract
entered into in violation of this clause shall be null
and void.

3.2 The Bidder must be fully qualified under any
State or local licensing law for Contractors in effect
at the time and at the location of the work before
submitting his bid. In the State of Louisiana,
Revised Statutes 37:2150, et seq. will be
considered, if applicable.

The Contractor shall be responsible for determining
that all of his Sub-bidders or prospective
Subcontractors are duly licensed in accordance with
law.

ARTICLE 4
BID DOCUMENTS
4.1 Copies
4.1.1 Bid Documents may be obtained from the

Coastal Protection and Restoration Authority as
stated in the Advertisement for Bids.

4.1.1.2 In addition to the availability of printed Bid
Documents, the Coastal Protection and Restoration
Authority will provide the Bid Documents in
electronic format. They may be obtained without
charge and without deposit as stated in the
Advertisement for Bids.

4.1.1.22  Where electronic distribution is
provided, all other plan holders are responsible for
their own reproduction costs.

4.1.2 Complete sets of Bid Documents shall be
used in preparing bids; neither the Owner nor the
Engineer assume any responsibility for errors or
misinterpretations resulting from the use of
incomplete sets of Bid Documents.

4.1.3 The Owner or Engineer in making copies
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of the Bid Documents available on the above terms,
do so only for the purpose of obtaining bids on the
work and do not confer a license or grant for any
other use.

4.2 Interpretation or Correction of Bid Documents

4.2.1 Bidders shall promptly notify the Coastal
Protection and Restoration Authority contact
person listed in the Advertisement for Bids of any
ambiguity, inconsistency or error which they may
discover upon examination of the Bid Documents
or of the site and local conditions.

4.2.2 Bidders requiring clarification or
interpretation of the Bid Documents shall make a
written request to the Coastal Protection and
Restoration Authority contact person listed in the
Advertisement for Bids, to reach him/her at least
seven days prior to the date for receipt of bids.

4.2.3  Any interpretation, correction or change of
the Bid Documents will be made by addendum.
Interpretations, corrections or changes of the Bid
Documents made in any other manner will not be
binding and Bidders shall not rely upon such
interpretations, corrections and changes.

4.3 Substitutions

43.1 The materials, products and equipment
described in the Bid Documents establish a
standard of required function, dimension,
appearance and quality to be met by any proposed
substitution. No substitutions shall be allowed after
bids are received.

4.3.2 No substitution will be considered unless
written request for approval has been submitted by
the Proposer and_ has been received by the Engineer
at least seven (7) working days prior to the opening
of bids. (La. R.S. 38:2295(C)) Each such request
shall include the name of the material or equipment
for which it is to be substituted and a complete
description of the proposed substitute including
model numbers, drawings, cuts, performance and
test data and any other information necessary for an
evaluation. A statement setting forth any changes
in other materials, equipment or work that
incorporation of the substitute would require shall
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be included. It shall be the responsibility of the
proposer to include in his proposal all changes
required of the Bid Documents if the proposed
product is used. Prior approval is given contingent
upon supplier being responsible for any costs which
may be necessary to modify the space or facilities
needed to accommodate the materials and
equipment approved.

4.3.3 If the Engineer approves any proposed
substitution, such approval will be set forth in an
addendum. Bidders shall not rely upon approvals
made in any other manner.

4.4 Addenda

4.4.1 Addenda will be mailed or delivered to all
who are known by the Coastal Protection and
Restoration Authority to have received a complete
set of Bid Documents.

4.42 Copies of addenda will be made available
for inspection wherever Bid Documents are on file
for that purpose.

4.4.3 Except as described herein, addenda shall not
be issued within a period of seventy-two (72) hours
prior to the advertised time for the opening of bids,
excluding Saturdays, Sundays, and any other legal
holidays. If the necessity arises of issuing an
addendum modifying the Bid Documents within
the seventy-two (72) hour period prior to the
advertised time for the opening of bids, then the
opening of bids shall be extended at least seven but
no more than twenty-one (21) working days,
without the requirement of re-advertising. The
revised time and date for the opening of bids shall
be stated in the addendum.

444 Each Bidder shall ascertain from the
Coastal Protection and Restoration Authority prior
to submitting his bid that he has received all
addenda issued, and he shall acknowledge their
receipt on the Bid Form.

4.4.5 The Owner shall have the right to extend
the bid date by up to (30) thirty days without the
requirement of re-advertising. Any such extension
shall be made by addendum issued by the Coastal
Protection and Restoration Authority.
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ARTICLE 5
BID PROCEDURE
5.1 Form and Style of Bids

5.1.1 Bids shall be submitted on the Louisiana
Uniform Public Work Bid Form provided by the
Engineer.

5.1.2  The Bidder shall ensure that all applicable
blanks on the Bid Form are completely and
accurately filled in.

5.1.3  Bid sums shall be expressed in both words
and figures, and in case of discrepancy between the
two, the written words shall govern.

5.1.4 Any interlineation, alteration or erasure
must be initialed by the signer of the bid or his
authorized representative.

5.1.5 Bidders are cautioned to complete all
alternates should such be required in the Bid Form.
Failure to submit alternate prices will render the bid
non responsive and shall cause its rejection.

5.1.6  Bidders are cautioned to complete all unit
prices should such be required in the Bid Form.
Unit prices represent a price proposal to do a
specified quantity and quality of work. Unit prices
are incorporated into the base bid or alternates, as
indicated on the Unit Price Form, but are not the
sole components thereof.

5.1.7 Bidder shall make no additional
stipulations on the Bid Form nor qualify his bid in
any other manner.

5.1.8  Written evidence of the authority of the
person signing the bid for the public work shall be
submitted in accordance with La. R.S.
38:2212(B)(5).

5.1.10 On any bid in excess of fifty thousand
dollars ($50,000.00), the Contractor shall certify
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that he is licensed under R.S. 37: 2150-2173 and
show his license number on the bid above his
signature or his duly authorized representative.

5.2 Bid Security

5.2.1 No bid shall be considered or accepted
unless the bid is accompanied by bid security in an
amount of five percent (5.0%) of the base bid and
all alternates.

The bid security shall be in the form of a
certified check or cashier's check drawn on a bank
insured by the Federal Deposit Insurance
Corporation, or a Bid Bond written by a surety
company licensed to do business in Louisiana and
signed by the surety's agent or attorney-in-fact. The
Bid Bond shall be written on the Coastal Protection
and Restoration Authority Bid Bond Form, and the
surety for the bond must meet the qualifications
stated thereon. The Bid Bond shall include the legal
name of the bidder be in favor of the State of
Louisiana, Coastal Protection and Restoration
Authority, and shall be accompanied by appropriate
power of attorney. The Bid Bond must be signed
by both the bidder/principal and the surety in the
space provided on the Coastal Protection and
Restoration Authority Bid Bond Form. Failure by
the bidder/principal or the surety to sign the bid
bond shall result in the rejection of the bid.

Bid security furnished by the Contractor shall
guarantee that the Contractor will, if awarded the
work according to the terms of his proposal, enter
into the Contract and furnish Performance and
Payment Bonds as required by these Bid
Documents, within fifteen (15) days after written
notice that the instrument is ready for his signature.

Should the Bidder refuse to enter into such
Contract or fail to furnish such bonds, the amount
of the bid security shall be forfeited to the Owner as
liquidated damages, not as penalty.

5.2.2  The Owner will have the right to retain the
bid security of Bidders until either (a) the Contract
has been executed and bonds have been furnished,
or (b) the specified time has elapsed so that bids
may be withdrawn, or (c) all bids have been
rejected.
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5.3 Submission of Bids

53.1 The Bid shall be sealed in an opaque
envelope. The bid envelope shall be identified on
the outside with the name of the project, and the
name, address, and license number of the Bidder.
The envelope shall not contain multiple bid forms,
and will be received until the time specified and at
the place specified in the Advertisement for Bids.
It shall be the specific responsibility of the Bidder
to deliver his sealed bid to the Coastal Protection
and Restoration Authority at the appointed place
and prior to the announced time for the opening of
bids. Late delivery of a bid for any reason,
including late delivery by United States Mail, or
express delivery, shall disqualify the bid.

If the bid is sent by mail, the sealed envelope
shall be enclosed in a separate mailing envelope
with the notation "Bid Enclosed" on the face
thereof. Such bids shall be sent by Registered or
Certified Mail, Return Receipt Requested,
addressed to:

Coastal Protection and Restoration Authority
P. 0. Box 44027
Baton Rouge, Louisiana, 70804-4027.

Bids sent by express delivery shall be delivered to:
Coastal Protection and Restoration Authority
150 Terrace Avenue
Suite 100
Baton Rouge, Louisiana 70802

5.3.2 Bids shall be deposited at the designated
location prior to the time on the date for receipt of
bids indicated in the Advertisement for Bids, or any
extension thereof made by addendum. Bids
received after the time and date for receipt of bids
will be returned unopened.

5.3.3 Bidder shall assume full responsibility for
timely delivery at location designated for receipt of
bids.

5.3.4 Oral, telephonic or telegraphic bids are
invalid and shall not receive consideration. Owner
shall not consider notations written on outside of
bid envelope which have the effect of amending the
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bid. Written modifications enclosed in the bid
envelope, and signed or initialed by the Contractor
or his representative, shall be accepted.

5.4 Modification or Withdrawal of Bid

5.4.1 A bid may not be modified, withdrawn or
canceled by the Bidder during the time stipulated in
the Advertisement for Bids, for the period
following the time and bid date designated for the
receipt of bids, and Bidder so agrees in submitting
his bid, except in accordance with R.S. 38:2214
which states, in part, "Bids containing patently
obvious, unintentional, and substantial mechanical,
clerical or mathematical errors, or errors of
unintentional omission of a substantial quantity of
work, labor, material, or services made directly in
the compilation of the bid, may be withdrawn by
the Contractor if clear and convincing sworn,
written evidence of such errors is furnished to the
public entity within forty eight hours of the Bid
Opening excluding Saturdays, Sundays and legal
holidays".

5.4.2 Prior to the time and date designated for
receipt of bids, bids submitted early may be
modified or withdrawn only by notice to the party
receiving bids at the place and prior to the time
designated for receipt of bids.

5.4.3  Withdrawn bids may be resubmitted up to
the time designated for the receipt of bids provided
that they are then fully in conformance with these
Instructions to Bidders.

544 Bid Security shall be in an amount
sufficient for the bid as modified or resubmitted.

5.5 Prohibition of Discriminatory Boycotts of
Israel

By submitting its bid, the bidder certifies and agrees
that the following information is correct:

In preparing its bid, the bidder has considered all
proposals submitted from qualified, potential
subcontractors and suppliers, and has not, in the
solicitation, selection, or commercial treatment of
any subcontractor or supplier, refused to transact or
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terminated business activities, or taken other
actions intended to limit commercial relations, with
a person or entity that is engaging in commercial
transactions in Israel or Israel-controlled territories,
with the specific intent to accomplish a boycott or
divestment of Israel. The bidder has also not
retaliated against any person or other entity for
reporting  such  refusal, termination, or
commercially limiting actions. The state reserves
the right to reject any bids if this certification is
subsequently determined to be false and to
terminate any contract awarded based on such a
false response.

ARTICLE 6
CONSIDERATION OF BIDS
6.1 Opening of Bids

6.1.1 The properly identified Bids received on
time will be opened publicly and will be read aloud,
and a tabulation abstract of the amounts of the base
bids and alternates, if any, will be made available to
Bidders.

6.2 Rejection of Bids

6.2.1 The Owner shall have the right to reject any
or all bids and in particular to reject a bid not
accompanied by any required bid security or data
required by the Bid Documents or a bid in any way
incomplete or irregular.

6.3 Acceptance of Bid

6.3.2 It is the intent of the Owner, if he accepts
any alternates, to accept them in the order in which
they are listed in the Bid Form. Determination of
the Low Bidder shall be on the basis of the sum of
the base bid and the alternates accepted. However,
the Owner shall reserve the right to accept
alternates in any order which does not affect
determination of the Low Bidder.

ARTICLE 7
POST-BID INFORMATION
7.1 Submissions
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7.1.1  The Contractor shall submit a Work Plan
and Progress Schedule prior to the Pre-
Construction Conference in conformance with
applicable sections of the General and Special
Provisions.

It is the preference of the Owner that, to the greatest
extent possible or practical, the Contractor utilize
Louisiana Subcontractors, manufacturers, suppliers
and labor.

7.1.2 The General Contractor shall be
responsible for actions or inactions of
Subcontractors and/or material suppliers.

The General Contractor is totally responsible
for any lost time or extra expense incurred due to a
Subcontractor's/or Material Supplier's failure to
perform. Failure to perform includes, but is not
limited to, a Subcontractor's financial failure,
abandonment of the project, failure to make prompt
delivery, or failure to do work up to standard.
Under no circumstances shall the Owner mitigate
the General Contractor's losses or reimburse the
General Contractor for losses caused by these
events.

7.1.3

In accordance with La. R.S. 38:2227 [references
La. R.S. 38:2212(A)(3)(c)(ii), which has since been
renumbered as La. R.S. 38:2212(B)(3)], La. R.S.
38:2212.10 and La. R.S. 23:1726(B) the apparent
low bidder on this project shall submit the
completed Attestations Affidavit (Past Criminal
Convictions of Bidders, Verification of Employees
and Certification Regarding Unpaid Workers
Compensation Insurance) form found within this
bid package to the Coastal Protection and
Restoration Authority contact person listed in the
Advertisement For Bids within 10 days after the
opening of bids.

ARTICLE 8
PERFORMANCE AND PAYMENT BOND
8.1 Bond Required
8.1.1

The Contractor shall furnish and pay for a
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Performance and Payment Bond written by a
company licensed to do business in Louisiana,
which shall be signed by the surety's agent or
attorney-in-fact, in an amount equal to 100% of the
Contract amount. Surety must be listed currently
on the U. S. Department of Treasury Financial
Management Service List (Treasury List) as
approved for an amount equal to or greater than the
contract amount, or must be an insurance company
domiciled in Louisiana or owned by Louisiana
residents. If surety is qualified other than by listing
on the Treasury list, the contract amount may not
exceed fifteen percent of policyholders' surplus as
shown by surety's most recent financial statements
filed with the Louisiana Department of Insurance
and may not exceed the amount of $500,000.
However, a Louisiana domiciled insurance
company with at least an A- rating in the latest
printing of the A. M. Best's Key Rating Guide shall
not be subject to the $500,000 limitation, provided
that the contract amount does not exceed ten
percent of policyholders' surplus as shown in the
latest A. M. Best's Key Rating Guide nor fifteen
percent of policyholders' surplus as shown by
surety's most recent financial statements filed with
the Louisiana Department of Insurance. The Bond
shall be signed by the surety's agent or attorney-in-
fact. The Bond shall be in favor of the Coastal
Protection and Restoration Authority.

8.2 Time of Delivery and Form of Bond

8.2.1 The Bidder shall deliver the required bond
to the Owner simultaneous with the execution of the
Contract.

8.2.2 Bond shall be in the form furnished by the
Coastal Protection and Restoration Authority,
entitled CONTRACT BETWEEN OWNER AND
CONTRACTOR AND PERFORMANCE AND
PAYMENT BOND, a copy of which is included in
the Bid Documents.

823 The Bidder shall require the
Attorney-in-Fact who executes the required bond
on behalf of the surety to affix thereto a certified
and current copy of his power of Attorney.
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ARTICLE 9

FORM OF AGREEMENT BETWEEN OWNER
AND CONTRACTOR

9.1 Form to be Used

9.1.1 Form of the Contract to be used shall be
furnished by the Coastal Protection and Restoration
Authority, an example of which is bound in the Bid
Documents.

9.2 Award

9.2.1 After award of the Contract, the successful
Bidder, if a corporation, shall furnish to the Owner
the most current copy of a Disclosure of Ownership
Affidavit on file with the Secretary of State.

9.2.2 In accordance with Louisiana Law, when
the Contract is awarded, the successful Bidder
shall, at the time of the signing of the Contract,
execute the Non-Collusion Affidavit included in the
Contract Documents.

9.2.3 When this project is financed either
partially or entirely with State Bonds, the award of
this Contract is contingent upon the sale of bonds
by the State Bond Commission. The State shall
incur no obligation to the Contractor until the
Contract between Owner and Contractor is duly
executed.
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LOUISIANA UNIFORM PUBLIC WORKS BID FORM

TO: Coastal Protection and Restoration Authority BID FOR: Spanish Pass
150 Terrace Avenue Marsh & Ridge Restoration
Suite 100 Vegetative Plantings
Baton Rouge, LA 70802 Project (BA-0203)
(Owner to provide name and address of owner) (Owner to provide name of project and other identifying information)

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or
any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials,
tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and
completion of the referenced project, all in strict accordance with the Bidding Documents prepared by: Coastal Protection and

Restoration Authority and dated: August 2022.
(Owner to provide name of entity preparing bidding documents.)

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following ADDENDA: (Enter the number the
Designer has assigned to each of the addenda that the Bidder is acknowledging)

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated “Base
Bid” * but not alternates) the sum of:

Dollars  ($ )

ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and all unit prices
designated as alternates in the unit price description.

Additive Alternate No. 1 (Not Applicable) for the sum of:
Not Applicable Dollars ($ _Not Applicable )

Additive Alternate No. 2 (Not Applicable) for the sum of:
Not Applicable Dollars ($_ Not Applicable )

Additive Alternate No. 3 (Not Applicable) for the lump sum of:
Not Applicable Dollars ($_ Not Applicable )

NAME OF BIDDER:
ADDRESS OF BIDDER:

LOUISIANA CONTRACTOR’S LICENSE NUMBER:
NAME OF AUTHORIZED SIGNATORY OF BIDDER:
TITLE OF AUTHORIZED SIGNATORY OF BIDDER:

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:
DATE:

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA UNIFORM PUBLIC
WORK BID FORM:

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included with the form.
The number of unit prices that may be included is not limited and additional sheets may be included if needed.

** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the public work as
prescribed by LA R.S. 38:2212(B)(5).

BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA RS 38:2218(A) is attached to and made
a part of this bid.



TO:

LOUISIANA UNIFORM PUBLIC WORKS BID FORM
UNIT PRICE FORM

Coastal Protection and Restoration Authority

150 Terrace Avenue

Suite 100

Baton Rouge, LA 70802

(Owner to provide name and address of owner)

BID FOR: Spanish Pass
Marsh & Ridge Restoration
Vegetative Plantings

Project (BA-0203)
(Owner to provide name of project and other identifying information)

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices. Amounts shall be stated in figures and only in

figures.
DESCRIPTION: K Base Bidor Q Alt.#  Planting Labor (TS-1001)
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
1 46,800 EACH
DESCRIPTION: [XBase Bidor Q Alt.#  Tree Protectors (TS-1220)
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
2 7,800 EACH
DESCRIPTION: [OOBase Bid or Q Alt.#  Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable Not Applicable Not Applicable Not Applicable
DESCRIPTION: [OOBase Bid or Q Alt.#  Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable Not Applicable Not Applicable Not Applicable
DESCRIPTION: [OBase Bid or d Alt.#  Not Applicable
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable Not Applicable Not Applicable Not Applicable
DESCRIPTION: [OBase Bidor Q Alt.#  Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable | Not Applicable Not Applicable Not Applicable Not Applicable
DESCRIPTION: [OBase Bid or Q Alt.#  Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable Not Applicable Not Applicable Not Applicable
DESCRIPTION: [OBase Bid or d Alt.#  Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable Not Applicable Not Applicable Not Applicable

Wording for “DESCRIPTION” is to be provided by Owner.
All quantities are estimated. The contractor will be paid based upon actual quantities as verified by the Owner




BID BOND
FOR
COASTAL PROTECTION AND RESTORATION AUTHORITY PROJECTS

Date:
KNOW ALL MEN BY THESE PRESENTS:
That of. ,as
Principal, and , as Surety, are

held and firmly bound unto the State of Louisiana, Coastal Protection and Restoration Authority (Obligee),
in the full and just sum of five percent (5%) of the total amount of this proposal, including all alternates,
lawful money of the United States, for payment of which sum, well and truly be made, we bind ourselves,
our heirs, executors, administrators, successors and assigns, jointly and severally firmly by these presents.

Surety represents that it is listed on the current U. S. Department of the Treasury Financial
Management Service list of approved bonding companies as approved for an amount equal to or greater
that the amount for which it obligates itself in this instrument or that it is a Louisiana domiciled insurance
company with at least an A - rating in the latest printing of the A. M. Best's Key Rating Guide. If surety
qualifies by virtue of its Best's listing, the Bond amount may not exceed ten percent of policyholders' surplus
as shown in the latest A. M. Best's Key Rating Guide.

Surety further represents that it is licensed to do business in the State of Louisiana and that this
Bond is signed by surety's agent or attorney-in-fact. This Bid Bond is accompanied by appropriate power
of attorney.

THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas said Principal is herewith
submitting its proposal to the Obligee on a Contract for:

NOW, THEREFORE, if the said Contract be awarded to the Principal and the Principal shall,
within such time as may be specified, enter into the Contract in writing and give a good and sufficient bond
to secure the performance of the terms and conditions of the Contract with surety acceptable to the Obligee,
then this obligation shall be void; otherwise this obligation shall become due and payable.

PRINCIPAL (BIDDER) SURETY

BY: BY:
AUTHORIZED OFFICER-OWNER-PARTNER AGENT OR ATTORNEY-IN-FACT (SEAL)




Name of Project Project No.

SPANISH PASS MARSH & RIDGE RESTORATION
VEGETATIVE PLANTINGS PROJECT BA-0203

STATE OF LOUISIANA

PARISH OF PLAQUEMINES

ATTESTATIONS AFFIDAVIT

Before me, the undersigned notary public, duly commissioned and qualified in and for the parish and state
aforesaid, personally came and appeared Affiant, who after being duly sworn, attested as follows:

LA. R.S. 38:2227 PAST CRIMINAL CONVICTIONS OF BIDDERS

A.

No sole proprietor or individual partner, incorporator, director, manager, officer, organizer, or member who has a
minimum of a ten percent (10%) ownership in the bidding entity named below has been convicted of, or has entered
a plea of guilty or nolo contendere to any of the following state crimes or equivalent federal crimes:

(a) Public bribery (R.S. 14:118) (c) Extortion (R.S. 14:66)
(b) Corrupt influencing (R.S. 14:120) (d) Money laundering (R.S. 14:230)

Within the past five years from the project bid date, no sole proprietor or individual partner, incorporator, director,
manager, officer, organizer, or member who has a minimum of a ten percent (10%) ownership in the bidding entity
named below has been convicted of, or has entered a plea of guilty or nolo contendere to any of the following state
crimes or equivalent federal crimes, during the solicitation or execution of a contract or bid awarded pursuant to the
provisions of Chapter 10 of Title 38 of the Louisiana Revised Statutes:

(a) Theft (R.S. 14:67) (e) Bank fraud (R.S. 14:71.1)
(b) Identity Theft (R.S. 14:67.16) (f) Forgery (R.S. 14:72)
(c) False accounting (R.S. 14:70) (g) Contractors; misapplication of
(d) Issuing worthless checks payments (R.S. 14:202)
(R.S. 14:71) (h) Malfeasance in office (R.S. 14:134)

LA. R.S. 38:2212.10 Verification of Employees

A.

At the time of bidding, Appearer is registered and participates in a status verification system to verify that all new
hires in the state of Louisiana are legal citizens of the United States or are legal aliens.

If awarded the contract, Appearer shall continue, during the term of the contract, to utilize a status verification
system to verify the legal status of all new employees in the state of Louisiana.

If awarded the contract, Appearer shall require all subcontractors to submit to it a sworn affidavit verifying
compliance with Paragraphs (A) and (B) of this Subsection.
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Name of Project Project No.

SPANISH PASS MARSH & RIDGE RESTORATION
VEGETATIVE PLANTINGS PROJECT BA-0203

LA. R.S. 23:1726(B) Certification Regarding Unpaid Workers Compensation Insurance

A. R.S. 23:1726 prohibits any entity against whom an assessment under Part X of Chapter 11 of Title 23 of the
Louisiana Revised Statutes of 1950 (Alternative Collection Procedures & Assessments) is in effect, and whose right
to appeal that assessment is exhausted, from submitting a bid or proposal for or obtaining any contract pursuant to
Chapter 10 of Title 38 of the Louisiana Revised Statutes of 1950 and Chapters 16 and 17 of Title 39 of the Louisiana
Revised Statutes of 1950.

B. By signing this bid /proposal, Affiant certifies that no such assessment is in effect against the bidding / proposing
entity.

NAME OF BIDDER NAME OF AUTHORIZED SIGNATORY OF BIDDER

DATE TITLE OF AUTHORIZED SIGNATORY OF BIDDER

SIGNATURE OF AUTHORIZED
SIGNATORY OF BIDDER/AFFIANT

Sworn to and subscribed before me by Affiant on the day of ,20

Notary Public
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FOR INFORMATION ONLY

This document will be prepared by the Coastal Protection and Restoration Authority in the form appropriate
for the project.

CONTRACT BETWEEN OWNER AND CONTRACTOR
AND PERFORMANCE AND PAYMENT BOND

This agreement entered into this __ day of , 2020, by
(CONTRACTOR NAME) hereinafter called the "Contractor", whose business address is
and the State of Louisiana Coastal Protection and Restoration Authorlty, herein represented by its Executlve
Director executing this contract, and hereinafter called the "Owner".

Witnesseth that the Contractor and the Owner, in consideration of premises and the mutual
covenants; consideration and agreement herein contained, agree as follows:

Statement of Work: The Contractor shall furnish all labor and materials and perform all of the
work required to build, construct and complete in a thorough and workmanlike manner:

Project No.
Project Name

in strict accordance with Contract Documents prepared by Owner.

It is recognized by the parties herein that said Contract Documents, including by way of example
and not of limitation, the Plans, Specifications (including General Provisions, Special Provisions, and
Technical Specifications), Any Addenda thereto, Instructions To Bidders, this Contract, Advertisement For
Bids, Affidavit, Bid Form, Bonds (Bid, Performance, and Payment),any Submitted Post-Bid
Documentation, Notice of Award, Notice to Proceed, Change Orders, and Claims, if any, impose duties and
obligations upon the parties herein, and said parties thereby agree that they shall be bound by said duties
and obligations. For these purposes, all of the provisions contained in the aforementioned Contract
Documents are incorporated herein by reference with the same force and effect as though said Contract
Documents were herein set out in full.

Time for Completion: The work shall be commenced on a date to be specified in a written order
of the Owner and shall be completed within consecutive calendar days from and after the said
date.

Liquidated Damages: Contractor shall be assessed Liquidated Damages in the amount of
$ per day for each consecutive calendar day which work is not complete beginning with the first
day beyond the completion time.

Compensation to be paid to the Contractor: The Owner will pay and the Contractor will accept in
full consideration for the performance of the Contract the sum of Dollars ($) which
sum represents the Contract Price.




Performance and Payment Bond: To these presents personally came and intervened
, herein acting for , a corporation organized
and existing under the laws of the State of , and duly authorized to transact business in the
State of Louisiana, as surety, who declared that having taken cognizance of this Contract and of the
Construction Documents mentioned herein, he hereby in his capacity as its Attorney in Fact obligates his
said company, as Surety for the said Contractor, unto the said Owner, up to the sum of
Dollars ($). By issuance of this bond, the surety acknowledges they are in compliance with
R.S. 38:2219.

The condition of this performance and payment bond shall be that should the Contractor herein not
perform the Contract in accordance with the terms and conditions hereof, or should said Contractor not
fully indemnify and save harmless the Owner, from all cost and damages which he may suffer by said
Contractor's non-performance or should said Contractor not pay all persons who have and fulfill obligations
to perform labor and/or furnish materials in the prosecution of the work provided for herein, including by
way of example workmen, laborers, mechanics, and furnishers of materials, machinery, equipment and
fixtures, then said Surety agrees and is bound to so perform the Contract and make said payment(s).

Provided, that any alterations which may be made in the terms of the Contract or in the work to be
done under it, or the giving by the Owner of any extensions of time for the performance of the Contract, or
any other forbearance on the part of either the Owner or the Contractor to the other shall not in any way
release the Contractor or the Surety from their liability hereunder, notice to the Surety of any such
alterations, extensions or other forbearance being hereby waived.

The Contractor agrees to abide by the requirements of the following as applicable: Title VI of the
Civil Rights Act of 1964 and Title VII of the Civil Rights Act of 1964, as amended by the Equal Opportunity
Act of 1972, Federal Executive Order 11246 as amended, the Federal Rehabilitation Act of 1973, as
amended, the Vietnam Era Veteran's Readjustment Assistance Act of 1974, Title IX of the Education
Amendments of 1972, the Age Discrimination Act of 1975, the Fair Housing Act of 1968 as amended, and
Contractor agrees to abide by the requirements of the Americans with Disabilities Act of 1990.

Contractor agrees not to discriminate in its employment practices, and will render services under
this Contract without regard to race, color, religion, sex, sexual orientation, national origin, veteran status,
political affiliation, disability, or age in any matter relating to employment. Any act of discrimination
committed by Contractor, or failure to comply with these statutory obligations when applicable shall be
grounds for termination of this Contract.

In Witness whereof, the parties hereto on the day and year first above written have executed this
agreement in __seven (7)  counterparts, each of which shall, without proof or accountancy for the other
counterparts, be deemed an original thereof.



STATE OF LOUISIANA
WITNESSES: COASTAL PROTECTION AND
RESTORATION AUTHORITY

BY:

Lawrence B. Haase, Executive Director

BY:

SURETY:

BY:

ATTORNEY IN FACT

ADDRESS

TELEPHONE NUMBER



STATE OF LOUISIANA
PARISH OF

PROJECT NO.

NAME
LOCATION:

AFFIDAVIT

Before me, the undersigned authority, duly commissioned and qualified within and for the
State and Parish aforesaid, personally came and appeared representing who,
being by me first duly sworn deposed and said that he has read this affidavit and does hereby agree under
oath to comply with all provisions herein as follows:

PART L.

Section 2224 of Part II of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as
amended.

(1) That affiant employed no person, corporation, firm, association, or other organization,
either directly or indirectly, to secure the public contract under which he received payment, other than
persons regularly employed by the affiant whose services in connection with the construction, alteration or
demolition of the public building or project or in securing the public contract were in the regular course of
their duties for affiant; and

(2) That no part of the Contract price received by affiant was paid or will be paid to any
person, corporation, firm, association, or other organization for soliciting the Contract, other than the
payment of their normal compensation to persons regularly employed by the affiant whose services in
connection with the construction, alteration or demolition of the public building or project were in the
regular course of their duties for affiant.

PART II

Section 2190 of Part I of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as
amended.

That affiant, if an architect or engineer, or representative thereof, does not own a substantial
financial interest, either directly or indirectly, in any corporation, firm, partnership, or other organization
which supplies materials for the construction of a public work when the architect or engineer has performed
architectural or engineering services, either directly or indirectly, in connection with the public work for
which the materials are being supplied.

For the purposes of this Section, a "substantial financial interest" shall exclude any interest
in stock being traded on the American Stock Exchange or the New York Stock Exchange.



That affiant, if subject to the provisions of this section, does hereby agree to be subject to
the penalties involved for the violation of this section.

AFFIANT

SWORN TO AND SUBSCRIBED BEFORE ME THIS DAY OF , 2020.

NOTARY



PART 1 GENERAL PROVISIONS

GP-1

DEFINITION OF TERMS

Whenever used in the Bidding Requirements or Contract Documents and printed with initial capital
letters, the terms listed below will have the meanings indicated which are applicable to the singular or
plural thereof. In addition to terms specifically defined, terms with initial capital letters in the Contract
Documents include references to identified articles and paragraphs and the titles of other documents or
forms.

Unless stated otherwise in the Contract Documents, words or phrases which have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in accordance
with such recognized meaning.

a. Acceptance: A written approval from the Engineer which certifies that specific items of work in
the Contract have been completed and/or obligations have been fulfilled by the Contractor.

b.  Addenda: Those written or graphic documents which are issued prior to opening of Bids in
accordance with the Bidding Requirements and clarify or change the bidding requirements or the
proposed Contract Documents.

C. Application of Payment: That form which is used by the Contractor to request partial and final
payment and is deemed acceptable to the Owner. It shall be accompanied by any supporting
documentation required by the Contract Documents.

d.  A.S.T.M.: American Society for Testing and Materials.
e.  Bid: An offer or proposal submitted on the prescribed form setting forth the prices for the Work.

f. Bidder: The person, association of persons, firm, or corporation submitting a proposal for the
Work.

g. Bidding Requirements: The Advertisement for Bids, Instructions to Bidders, Form of Bid
Security, if any, and Bid Form with any supplements.

h.  Change Order: A written order which is submitted to the Contractor, signed by the Owner, and
authorizes an addition, deletion, or revision in the Work, or an adjustment in the contract price
or the contract time issued after the effective date of the Contract.

1. Claim: A written demand or assertion by Owner or Contractor seeking an adjustment of Contract
Price or Contract Times, or both or other relief with respect to the terms of the Contract.

J- Contract: The written agreement between the Owner and the Contractor which defines the work

to be completed and shall be understood to also include all Contract Documents.

k. Contract Documents: The Contract, all addenda which pertains to the Contract Documents, Bid
Documents and specified Attachments accompanying the Bid and any post-bid documentation
submitted prior to the Notice of Award, Contractor’s Bid when attached as an exhibit to the
Agreement, the Bonds (Bid and Performance/Payment), General Provisions, Special Provisions,




Technical Specifications, Plans, and all Field or Change Orders issued after the execution of the
Agreement. Shop Drawings and other submittals by the Contractor are not Contract Documents.

Contract Price: The moneys payable by the Owner to the Contractor for the Work in accordance
with the Contract Documents as stated in the Contract.

Contract Time: The number of calendar days specified in the Contract for completion of the
Work, together with any extensions authorized through change orders.

Contractor: The person, association of persons, firm, or corporation entering into the duly
awarded Contract.

Contracting Agency: The State of Louisiana, Coastal Protection and Restoration Authority
(CPRA).

Day: When any period of time is referred to in the Contract Documents using days, it will be
computed to exclude the first day and include the last day of such period. If the last day of any
such period falls on a Saturday, Sunday, or a legal holiday, that day will be omitted from the
computation. A calendar day is measured as twenty-four (24) hour period starting at midnight
and ending the following midnight.

Design Report: A written report by the Engineer which provides the design methodology for the
Work.

Effective Date of the Contract: The date indicated in the Contract on which it becomes effective.

Engineer: The State of Louisiana, Coastal Protection and Restoration Authority, or its designee.

Equipment: All machinery, implements, and power-tools, in conjunction with the necessary
supplies for the operation, upkeep, maintenance, and all other tools and apparatuses necessary
for the proper construction and acceptable completion of the Work.

Extension of Contract: Any extension of time for completion of Work beyond the Contract Time
which is granted by the Owner, recommended by the Engineer and approved by the Coastal
Protection and Restoration Authority in the form of a Change Order.

Federal Sponsor: The federal agency which has been tasked, if applicable, to manage the
implementation of the project.

Field Order: A written order issued by the Engineer which requires minor changes in the Work
but which does not involve a change in the Contract Price or Contract Time.

Laboratory: The firm, company, or corporation which is used to test materials and is approved
for use by the Engineer.

Laws and Regulations; Laws or Regulations: Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and
courts having jurisdiction.

Materials: Any substance used in the Work to build structures, but does not include material
used in false work or other temporary structures not incorporated in the Work.
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bb.
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kk.
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mm.

nn.

00.
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qq.

Milestone: A principal event specified in the Contract Documents relating to an intermediated
completion date or time prior to the Contract Times.

Notice of Award: A written notice to the successful Bidder stating that the Bid has been accepted
by the Owner and that the successful Bidder is required to execute the Contract and furnish the
Payment and Performance Bond and Non-Collusion Affidavit.

Notice to Proceed: The written notice to the Contractor by the Owner which provides the starting
date for the Contract Time.

Owner: The Owner is the State of Louisiana (State) which acts through the Contracting Agency.

Performance and Payment Bond: The approved form of security furnished by the Contractor and
Surety for the faithful performance of the Work, and the payment for all labor, materials, and/or
obligations incurred by the Contractor in the prosecution thereof.

Plans: That part of the Contract Documents prepared or approved by the Engineer which
graphically shows the scope, intent, and character of the Work to be completed by the Contractor.

Project Site: The location where the Work is to be performed as stated in the Contract Documents.

Resident Project Representative: An authorized representative of the Engineer who is
responsible to inspect the Work and materials furnished by the Contractor.

Right-of-way: That entire area reserved for constructing, maintaining, and protecting the
proposed improvement, structures, and appurtenances of the Work.

Samples: Physical examples of materials, equipment, or workmanship that are representative of
some portion of the Work and which establish the standards by which such portions of the Work
will be judged.

Shop Drawings: All drawings, diagrams, illustrations, schedules, and other data or information
which are specifically prepared or assembled by or for the Contractor and submitted by the
Contractor to illustrate some portion of the Work to be performed.

Specifications: That part of the Contract Documents consisting of written technical descriptions
of materials, equipment, systems, standards, and workmanship as applied to the work to be
performed and certain administrative details applicable thereto.

State: The State of Louisiana.

Structures: Bridges, plugs, weirs, bulkheads, berms, dams, levees, and other miscellaneous
construction encountered during the Work and not otherwise classified herein.

Subcontractor: Any person, association of persons, firm, or corporation who contracts with the
Contractor to perform any part of the project covered by the Contract.

Submittals: Certificates, samples, shop drawings, and all other project data which are submitted
to the Engineer in order to verify that the correct products will be installed on the project.

Successful Bidder: The lowest responsive and responsible Bidder whom the Owner makes an
award.
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rr.  Special Provisions: That part of the Contract Documents which amends or supplements these
General Provisions.

ss.  Surety: The corporate body, licensed to do business in Louisiana, bound with and for the
Contractor’s primary liability, and engages to be responsible for payment of all obligations
pertaining to acceptable performance of the Work contracted.

tt. ~ Temporary Structures: Any non-permanent structure required while engaged in the prosecution
of the Contract.

uu.  Work: All work specified herein or indicated on the Plans.

vv. Work Plan: A written plan by the Contractor that details how the Work will be provided
including layout drawings, projected schedule (Initial Progress Schedule), and a list of labor
hours, materials, and equipment.

BID REQUIREMENTS

The Contract and Bonds which govern the Work shall be performed in accordance with the Plans,
Specifications, and the Louisiana Standard Specifications for Roads and Bridges, 2016 edition. The
Bidder understands that all quantities for performing the Work have been estimated by the Engineer,
and that the Bid shall be the sum of the quantities multiplied by their respective unit rates. The Contract
shall be awarded by the Owner through a comparison of all bids. It is the responsibility of each Bidder
before submitting a Bid to:

2.1

2.2.

2.3.

2.4.

2.5.

2.6.

Examine the Bidding Documents including the Plans and Specifications and any Addenda or
related data identified in the Bidding Documents;

Visit the Project Site to become familiar with the local conditions if they are believed to affect
cost, progress, or the completion of the Work;

Become familiar and satisfied with all federal, state, and local Laws and Regulations that may
affect cost, progress, or the completion of the Work;

Study and correlate all information known to the Bidder including observations obtained from
Bidder’s visits, if any, to the Project Site, with the Bidding Documents;

Submit a written notice to the Engineer within three (3) days regarding any conflicts, errors,
ambiguities, or discrepancies discovered in the Bidding Documents and confirm that the written
resolution thereof by the Engineer is acceptable to the Bidder; and

Determine that the Bidding Documents are generally sufficient to convey an understanding of all
terms and conditions for completing the required Work.

The submission of a Bid will constitute an incontrovertible representation that the Bidder has complied
with every requirement of these Specifications. The Bidder shall comply with all other requirements
specified in the Advertisement For Bids and the Instruction To Bidders.



GP-3

GP-4

AVAILABILITY OF PLANS AND SPECIFICATIONS

One (1) set of Plans and Specifications shall be furnished to each Bidder. Three (3) sets of the Plans
and Specifications shall be furnished to the Contractor upon award of the Contract. Additional sets
may be furnished to the Contractor upon request from the Coastal Protection and Restoration Authority,
150 Terrace Avenue, Suite 100, Baton Rouge, Louisiana 70802.

LAWS, REGULATIONS, STANDARDS, SPECIFICATIONS, AND CODES

Bidders are required to become familiar and remain in compliance with all Federal, State, and local
laws, ordinances, and regulations and all orders and decrees of bodies or tribunals having any
jurisdiction or authority which may affect those employed for the execution of the Work or which may
affect the conduct of the Work. The Contractor shall indemnify the Owner and its representatives
against any claim or liability arising from all violations of any laws, bylaws, ordinances, codes,
regulations, orders, or decrees, whether by the Contractor or by the Contractor’s employees. The filing
of a bid will be presumptive evidence that the Bidder has complied with this requirement. The Owner
will not be responsible for any inaccurate interpretations or conclusions drawn by the Contractor from
information and documentation provided by the Owner.

References to standards, specifications, manuals, or codes of any technical society, organization, or
association, or to Laws and Regulations, whether such reference be specific or by implication, may not
be in effect at the time of opening the Bids (or on the Effective Date of the Contract if there were no
Bids), except as may be otherwise specifically stated in the Contract Documents. No provision of any
such standard, specification, manual, or code, or any instruction of a supplier shall be effective to
change the duties or responsibilities of the Owner or Engineer, or any of their Subcontractors, consul-
tants, agents, or employees from those set forth in the Bid Documents. No such provision shall be
effective to assign to the Owner or Engineer, or any of their consultants, agents, or employees any duty
or authority to supervise or direct the performance of the Contractor’s obligations or any duty or
authority to undertake responsibility inconsistent with the provisions of the Contract Documents.

The obligations imposed by these specifications are in addition to and are not to be construed in any
way as a limitation of any rights available to the Engineer or Owner which are otherwise imposed by
any laws or regulations or other provisions within the Contract Documents.

The Contractor shall abide by laws set forth in the Davis-Bacon Act of 1931 which states that all
laborers and mechanics employed by recipients, the recipient’s contractors, or subcontractors on this
project shall be paid wages at rates no less than those prevailing on projects of a character similar in
the locality as determined by the Secretary of Labor in accordance with Subchapter IV of Chapter 31
of Title 40 United States Code. Additionally, with respect to the labor standards specified in this
section, the Secretary of Labor shall have the authority and functions set forth in Reorganization Plan
Number 14 of 1950 (64 Stat. 1267; 5 U.S.C. App.) and The Copeland Act of Title 40 (40 U.S.C. §
3145). Prevailing Wage Determination Schedules, as determined by the United States Department of
Labor, are provided in the Appendix. Prevailing Wage Determination Schedules are subject to
modification by the United States Department of Labor. The Contractor is responsible for utilizing the
most current Prevailing Wage Determination Schedule. These documents can be downloaded from the
following link: http://www.wdol.gov/dba.aspx#3. Modifications to Prevailing Wage Determination
Schedules shall be effective if received (or posted) no less than 10 days prior to bid opening.
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PRE-BID CONFERENCE AND SITE VISIT

A Pre-Bid Conference and/or Job Site Visit may be held at the location and on the date provided in the
Advertisement For Bids. If the Pre-Bid Conference and/or Job Site Visit is stated in the Advertisement
for Bids to be a MANDATORY Pre-Bid Conference and/or MANDATORY Job Site Visit, bids shall
be accepted only from those bidders who attend the Pre-Bid Conference and/or Job Site Visit in its
entirety. Failure to attend a mandatory Pre-Bid Conference and/or mandatory Job Site Visit in its
entirety will result in a null or void Bid.

All questions shall be in writing and faxed or emailed to the Coastal Protection and Restoration
Authority contact person listed in the Advertisement For Bids after the Pre-Bid Conference and by the
due date announced at the Pre-Bid conference. In order to ensure adequate response time, all questions
and/or requests for clarification or interpretation of the Bid Documents should be received by the
Coastal Protection and Restoration Authority at least seven days prior to the date for receipt of bids.
Oral statements will not be binding or legally effective. The Coastal Protection and Restoration
Authority will issue addenda in response to all questions arising at the Pre-Bid Conference and site visit
to all prospective Bidders on record. All prospective Bidders on record may contact the Coastal
Protection and Restoration Authority contact person for any additional information.

NOTICE OF AWARD

The Owner, or its designated bidding agent, shall provide written notice to the Successful Bidder stating
that the Owner will sign and deliver the Contract upon compliance with the conditions enumerated
therein and within the time specified.

NOTICE TO PROCEED AND CONTRACT TIME

The Contractor shall start the Work and begin the Contract Time on the dates provided in the Notice to
Proceed. The Work shall be conducted using sufficient labor, materials, and equipment as necessary
to ensure completion within the Contract Time. The Contract Time for completion of the Base Bid for
the Work is provided in the Instructions To Bidders, unless an extension is granted to the Contract Time
as specified in GP-44. If the Bid contains an Alternate Bid(s), and the Alternate Bid(s) is awarded and
included in the Contract, the Contract Time associated with the Alternate Bid(s) will be as provided in
the Instructions To Bidders.

Unless otherwise noted in the Contract Documents, Contract Time will be on a calendar day basis.
Contract Time shall consist of the number of calendar days stated in the Instructions To Bidders and
the Contract beginning with the date noted in the written Notice to Proceed, including Saturdays,
Sundays, holidays and non-work days.

The following table defines the monthly anticipated adverse weather days that are expected to occur
during the Contract Time and will constitute the baseline monthly weather time for evaluations. The
schedule is based upon National Oceanic and Atmospheric Administration (NOAA) or similar data for
the regional geographic area.

Monthly Anticipated Adverse Weather Calendar Days

Jan. | Feb. | Mar. | Apr. | May | Jun. | Jul. | Aug. | Sep. | Oct. | Nov. | Dec.
5 5 4 4 4 5 7 7 5 3 3 4




Adverse weather days must prevent Work for fifty percent (50%) or more of the work day and delay
work critical to the timely completion of the project. The number of actual adverse weather days shall
be calculated chronologically from the first to the last day of each month.

If adverse weather conditions are the basis for a claim for additional time, the Contractor shall document
that weather conditions had an adverse effect on the scheduled construction. An increase in Contract
Time due to weather due to weather shall not be cause for an increase in the contract sum.

GP-8 WORK PLAN

GP-9

The Contractor shall develop a written Work Plan which accounts for all of the construction activities
required by the Contract Documents. The Work Plan shall include a list of the individual construction
tasks to be completed and the estimated dates for beginning and completing the tasks. It shall also
include all other items which are applicable to completing the Work such as, but not limited to, the
following:

a. Typical report form for the Bi-Weekly Progress Meeting;

b.  Typical form for Daily Progress Report;

c. Hurricane and Severe Storm Plan;

d.  Site-specific Health and Safety Plan;

e. The delivery method and source(s) of all construction materials (company or producer name,
mailing and physical address, phone number, and name of contact person).

f. The personnel, material, subcontractors, fabricators, suppliers, types of equipment, and
equipment staging areas the Contractor proposes to use for construction;

g. Shop drawings, test results, and sample submittals;
h.  Survey layout and stakeout;
1. All supplemental items specified in the Special Provisions.

The Work Plan shall be submitted to the Engineer prior to the Pre-Construction Conference by the date
provided in the Special Provisions. The Engineer shall review the Work Plan and have the Contractor
make any necessary revisions prior to acceptance of the plan. No payment for mobilization will be
made until the Work Plan has been accepted by the Engineer.

PROGRESS SCHEDULE

The Contractor shall develop a written Progress Schedule which provides for an orderly progression of
the Work, submittals, tests, and deliveries in order to complete the Work within the specified Milestones
and Contract Time. All of the items listed in the Work Plan shall be integrated into the Progress
Schedule. The format of the schedule shall be composed using Microsoft Project®, or any other
software deemed acceptable by the Engineer. It shall be updated weekly by the Contractor, at a
minimum. The Progress Schedule shall also include, but not be limited to the following:



All of the elements in the Work Plan, including updates;

A work order issued from Louisiana One Call ordering all their subscribers in the project area to
mark their utilities;

A telephone log verifying that all property owners and utilities have been contacted. This log
should list the time, date, and names of the personnel representing the property owners, utilities,
and Contractor;

The Progress schedule must reflect the anticipated adverse weather delays described in GP-7 on all
weather dependent activities.

The Progress Schedule shall be submitted to the Engineer prior to the Pre-Construction Conference by
the date provided in the Special Provisions. The Engineer shall perform a review
and have the Contractor make any necessary revisions prior to
acceptance of the schedule. Acceptance will not impose responsibility on the Owner
or Engineer for the sequencing, scheduling, or progression of the Work. The Contractor is fully
responsible for progression of the Work in order to maintain compliance with the Progress Schedule
and Contract Time.

GP-10 DAILY PROGRESS REPORTS

The Contractor shall record the following daily information on Daily Progress Reports:

a.

b.

Date and signature of the author of the report;

Dollar amount of all bid items that are fabricated, installed, backfilled, pumped,
constructed, damaged, replaced, etc. The amount of material shall be expressed
in the units stated in the bid;

Field notes of all surveys;

Notes on all inspections;

Details of Health and Safety meetings;

A brief description of any Change Orders, Field Orders, Claims, Clarifications, or
Amendments;

Condition of all navigation aids (i.e., warning signs, lighted marker buoys) and
any repairs performed on them;

Weather conditions (adverse weather day, wind speed and direction,
temperature, wave height, precipitation, etc.);

The amount of time lost to severe weather or personnel injury, etc;

Notes regarding compliance with the Progress Schedule;
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k.  Visitor log (Instructions for format will be furnished by the Field Engineer).

The daily progress reports shall be submitted to the Engineer at the Bi-Weekly
Progress Meetings specified in GP-13 in both hard copy and digital format (Adobe
Acrobat® Format, or approved equal). The typical form for Daily Progress Reports
shall be developed by the Contractor and incorporated into the Work Plan.

HURRICANE AND SEVERE STORM PLAN

The Contractor shall develop and maintain a written Hurricane and Severe Storm Plan. The Plan shall
include, but not be limited to, the following:

a. What type of actions will be taken before storm strikes at the Project Site. The plan should
specify what weather conditions or wave heights will require shutdown of the Work and removal

of equipment, personnel, etc.

b.  Notes from continuous monitoring of NOAA marine weather broadcasts and other local
commercial weather forecasts.

C. Equipment list with details on their ability to handle adverse weather and wave conditions.

d.  List of safe harbors or ports and the distance and travel time required to transfer equipment from
the Project Site.

e. Hard copies of any written approvals or operations schedules associated with the use of the safe
harbors or ports.

f. Method of securing equipment at the safe harbors or ports.

g.  List of tug boats and work boats and their respective length, horsepower, etc. which will
adequately transfer the equipment to safe harbor or port under adverse weather conditions.

h.  Methods which will be used to secure equipment left onsite during adverse weather conditions.
1. Evacuation or immediate reaction plans to be taken by personnel for sudden storm occurrences.
J- Operations procedures which will be used to secure critical dredging equipment such as spuds,

swing wires, anchor wires, or tugs during adverse weather conditions.
k.  Communications protocol with local law enforcement and fire and rescue agencies.

The Contractor shall incorporate the Hurricane and Severe Storm Plan into the Work Plan. The Owner
and Engineer are not responsible for the adequacy of this plan.

HEALTH AND SAFETY PLAN AND INSPECTIONS

The Contractor shall develop and maintain a written Health and Safety Plan which allows the Work to
be performed in compliance with all applicable laws, ordinances, rules, and regulations of any
government agency having jurisdiction over the safety of personnel or property. This includes



GP-13

maintaining compliance with the Code of Federal Regulations, Title 29, Occupational Safety and
Health Administration (OSHA) and all applicable Health and Safety Provisions of the State of
Louisiana.

The Contractor shall institute a daily inspection program to assure that the requirements of the Health
and Safety Plan are being fulfilled. Inspections shall include the nature of deficiencies observed,
corrective action taken or to be taken, location of inspection, date, and signature of the person
responsible for its contents. The results of the inspections shall be recorded on Daily Progress Reports
and kept at the Project Site during the Work.

The Contractor shall incorporate the Health and Safety Plan into the Work Plan. The Owner and
Engineer are not responsible for the adequacy of this plan.

PROGRESS MEETINGS AND REPORTS

The Engineer shall schedule meetings to review the progress of the Work, coordinate future efforts,
discuss compliance with the Progress Schedule and resolve miscellaneous problems. The Engineer or
Resident Project Representative, Contractor, and all Subcontractors actively working at the Project Site
shall attend each meeting. Representatives of suppliers, manufacturers, and other Subcontractors may
also attend at the discretion of the Contractor. The Contractor shall record the details of each meeting
in a Progress Report. The format of this report shall be developed by the Contractor, approved by the
Engineer, and included in the Work Plan. The progress meetings and reports shall be scheduled
according to the Special Provisions.

GP-14 PRE-CONSTRUCTION CONFERENCE

GP-15

A Pre-Construction Conference shall be held by the Contractor, Owner, Engineer, local stakeholders,
and other appropriate personnel prior to starting construction on the date specified in the Special
Provisions. This conference shall serve to establish a mutual understanding of the Work to be
performed, the elements of the Progress Schedule and Work Plan, expectations for bi-weekly progress
meetings, the Plans and Specifications, processing Applications for Payment, and any other items of
concern. If any subcontractors are not present, another pre-construction conference will be required.

CONTRACT INTENT

The Bid Documents are complementary; what is called for by one is as binding as if called for by all.
Clarifications and interpretations or notifications of minor variations and deviations of the Contract
Documents will be issued by Engineer as provided in these Specifications. Any labor, documentation,
services, materials, or equipment that may reasonably be inferred from the Bid Documents or from
prevailing custom or trade usage as being required to produce the intended result will be provided at
no additional cost to the Owner.

GP-16 ENGINEER AND AUTHORITY OF ENGINEER

The Engineer will be the designated representative of the Owner, the initial interpreter of the Contract
Documents and the judge over acceptability of all the Work. Claims, disputes, and other matters
relating to the acceptability of the Work, performance by the Contractor or the interpretation of the
requirements of the Contract Documents must be submitted to the Engineer in writing. Upon written
request from the Contractor, the Engineer shall issue written clarifications or interpretations which are
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consistent with the overall intent of the Contract Documents. Such written clarifications and
interpretations will be binding on the Owner and the Contractor. Either the Owner or the Contractor
may make a Claim if a written clarification or interpretation justifies an adjustment in the Contract Price
or Contract Times.

The Engineer has the authority to suspend the Work in whole or in part due to failure of the Contractor
to correct conditions unsafe for workmen or the general public, carry out provisions of the Contract,
perform conformance work, or to carry out orders. The Engineer shall submit a written order to the
Contractor for work which must be suspended or resumed. Nothing in this provision shall be construed
as establishing responsibility on the part of the Engineer for safety which is the responsibility of the
Contractor.

The Engineer or Resident Project Representative shall keep a daily record of weather and flood
conditions and may suspend the Work as deemed necessary due to periods of unsuitable weather,
conditions considered unsuitable for execution of the Work, or for any other condition or reason deemed
to be in the public interest.

GP-17 CONFORMITY WITH PLANS AND SPECIFICATIONS

All work and materials involved with the Work shall conform with the lines, grades, cross sections,
dimensions, and other requirements shown on the Plans or indicated in these Specifications unless
otherwise approved by the Engineer.

GP-18 CLARIFICATIONS AND AMENDMENTS TO CONTRACT DOCUMENTS

The Contract Documents may be clarified or amended by the Engineer to account for additions,
deletions, and revisions to the Work after the Effective Date of the Contract. The clarifications and
amendments shall be addressed by either a Change Order or a written clarification by the Engineer. The
Contractor shall not proceed with the Work until the Change Order or clarification has been issued by
the Engineer. The Contractor shall not be liable to the Owner or Engineer for failure to report any such
discrepancy unless the Contractor had reasonable knowledge.

The Contractor may request a clarification or amendment for the following:
a.  Any conflict, error, ambiguity, or discrepancy within the Contract Documents; or

b.  Any conflict, error, ambiguity, or discrepancy between the Bid Documents and the provision of
any Law or Regulation applicable to the performance of the Bid; or

C. Any standard, specification, manual, or code (whether or not specifically incorporated by
reference in the Bid Documents); or

d.  Instructions by a supplier.
The official form for a written clarification is provided in the appendices of the Contract Documents.
This form shall be filled out appropriately by the Contractor and submitted to the Engineer. The

Engineer shall clarify the issue in writing on either the clarification form, Field Order or a Change
Order and submit it to the Contractor.
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GP-19 SUBCONTRACTS

The Contractor shall provide the names of all Subcontractors to the Engineer in writing before awarding
any Subcontracts. The Contractor shall be responsible for the coordination of the trades and
Subcontractors engaged in the Work. The Contractor is fully responsible to the Owner for the acts and
omissions of all the Subcontractors. The Owner and Engineer will not settle any differences between
the Contractor and Subcontractors or between Subcontractors. The Contractor shall have appropriate
provisions in all Subcontracts to bind Subcontractors to the Contractor by the terms of the General
Provisions and other Contract Documents, as applicable to the Work of Subcontractors. The provisions
should provide the Contractor the same power regarding termination of Subcontracts that the Owner
may exercise over the Contractor under any provisions of the Contract Documents.

GP-20 WORKERS, METHODS, AND EQUIPMENT

The Contractor shall provide competent, qualified, and trained personnel to perform the Work. The
Contractor shall not employ any person found objectionable by the Engineer. Any person employed
by the Contractor or any Subcontractor who, in the opinion of the Engineer, does not perform the Work
in a proper, skillful, and orderly manner shall be immediately removed upon receiving a written order
by the Engineer. The Engineer may also suspend the Work until the Contractor removes the employee
or provides a suitable replacement. Such an employee shall not be re-employed in any portion of the
Work without written approval from the Engineer.

The on-site superintendent for the Contractor shall be competent, English-speaking, and qualified to
receive orders, supervise, and coordinate all Work for the Contractor and any Subcontractors. The
qualifications of the superintendent must be established and approved by the Engineer prior to
commencement of the Work. The superintendent shall be furnished by the Contractor regardless of
how much Work may be sublet. In the performance of the Work under this Contract, the Contractor
shall conduct operations to avoid interference with any other Contractors.

All equipment, products, and material incorporated into the Work shall be as specified, or if not
specified, shall be new, of good quality, and protected, assembled, used, connected, applied, cleaned,
and conditioned in accordance with the manufacturer’s instructions, except as otherwise may be
provided in the Bid Documents. All equipment shall be of sufficient size and mechanical condition to
meet the requirements of the Work and produce a satisfactory quality of work. Equipment shall not
damage adjacent property throughout the performance of the Work. The Plant and Equipment Schedule
should be completed by the Contractor.

The Contractor shall be solely responsible for the means, methods, techniques, sequences, and
procedures used to complete the Work in conformance with the Contract Documents.

The Contractor shall obtain permission from the Engineer if a method or type of equipment other than
specified in the Contract is desired. The request shall be in writing and shall include a full description
of the methods, equipment proposed, and reasons for the modification. A proposed item of material or
equipment may be considered by the Engineer to be functionally equal to an item specified in the
Contract if:

a. It is at least equal in quality, durability, appearance, strength, and design characteristics;

b.  There is no increase in any cost including capital, installation, or operating to the Owner;
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c. The proposed item will conform substantially, even with deviations, to the detailed requirements
of the item named in the Bid Documents.

If, after trial use of the substituted methods or equipment, the Engineer determines that the Work
produced does not meet Contract requirements, the Contractor shall discontinue use of the substituted
methods or equipment and shall complete the Work with the specified methods and equipment. The
Contractor shall remove the deficient Work and replace it with Work of specified quality or take other
corrective action as directed. No change will be made in basis of payment for construction items
involved or in Contract Time as a result of authorizing a change in methods or equipment.

ACCIDENT PREVENTION, INVESTIGATIONS, AND REPORTING

The Contractor shall be responsible to develop and maintain all safeguards and safety precautions
necessary to prevent damage, injury, or loss throughout the performance of the Work. All accidents at
the Project Site shall be investigated by the immediate supervisor of employee(s) involved and reported
to the Engineer or Resident Project Representative within one (1) working day. A complete and
accurate written report of the accident including estimated lost time days shall be submitted to the
Engineer within four (4) calendar days. A follow-up report shall be submitted to the Engineer if the
estimated lost time days differ from the actual lost time days.

GP-22 PRESERVATION AND RESTORATION OF PROPERTY, MONUMENTS, ETC.

The Contractor shall comply with all applicable laws, ordinances, rules, and regulations of any
government agency having jurisdiction over the preservation and protection of public and private
property. The Contractor shall install and maintain suitable safeguards and safety precautions during
the Work as necessary to prevent damage, injury, or loss to property. This responsibility shall remain
with the Contractor until the Work has been completed and accepted. Any damage, injury, or loss to
property which is caused by the Contractor or Subcontractors shall be repaired or replaced at the
expense of the Contractor.

The Contractor shall protect all land monuments, State and United States bench marks, geodetic and
geological survey monuments, and property markers from disturbance or damage until an authorized
agent has witnessed or otherwise referenced their location. The Contractor shall also provide protection
for all public and private property including trees, utilities, pipes, conduits, structures, etc. These items
shall not be removed unless directed by the Engineer.

The Contractor shall be responsible to completely repair all damages to public or private property due
to any act, omission, neglect, or misconduct in the execution of the Work unless it is due to
unforeseeable causes beyond the control of and without the fault or negligence of the Contractor,
including but not restricted to acts of God, public enemies, or governmental authorities. The damage
must be repaired at the expense of the Contractor before final acceptance of the Work can be granted
by the Engineer. If the Contractor fails to repair the damage within forty-eight (48) hours, the Owner
may independently proceed with the repairs at the expense of the Contractor by deducting the cost from
the Contract. If the Contractor cannot provide for the cost of repairs, the Surety of the Contractor shall
be held until all damages, suits, or claims have been settled.
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PROTECTION OF THE WORK, MATERIALS, AND EQUIPMENT

It shall be the responsibility of the Contractor to protect the Work, materials, and equipment from
damages or delays due to inflows, tidal rise, and storm water runoff which may occur at the Project
Site. The Owner shall not be held liable or responsible for these types of delays or damages.

GP-24 LAND RIGHTS

GP-25

GP-26

The Owner has been granted all of the temporary easements, servitudes, and right-of-way agreements
from public and private landowners in order to perform the Work. A land rights memorandum which
lists all known responsible contacts and required stipulations is provided in the appendices of the
Contract Documents. The Contractor is responsible to notify all of the contacts and abide by
stipulations listed in that memorandum.

UTILITIES

The Owner has been granted all of the temporary easements, servitudes, and right-of-way agreements
from known public and private utilities in order to perform the Work. The utilities include, but are not
limited to telephone, telegraph, power poles or lines, water or fire hydrants, water or gas mains and
pipelines, sewers, conduits, and other accessories or appurtenances of a similar nature which are fixed
or controlled by a city, public utility company or corporation.

The Contractor shall conduct the Work in such a manner as to cooperate and minimize inconveniences
with utilities. Prior to commencement of the Work, the Contractor is responsible to notify all of the
utilities and abide by stipulations required by the utility company(s). The Contractor shall also call
Louisiana One Call at 811 or (800) 272-3020 a minimum of 5 working days prior to construction to
locate existing utilities at the Project Site.

Any damage to utilities that is caused by the Contractor within the Project Site shall be repaired at the
expense of the Contractor. The Owner will not be responsible for any delay or damage incurred by the
Contractor due to working around or joining the Work to utilities left in place or for making
adjustments.

Any unidentified pipes or structures which may be discovered within the limits of the Project Site shall
not be disturbed and shall be reported to the Engineer as soon as possible. Construction or excavation
shall not be performed around unidentified utilities without prior approval from the Engineer.

PERMITS

Federal and State permits that are required to perform the Work, such as the Department of the Army
Permit, Coastal Use Permit, LDEQ Clean Water Permit, LDWF Fill Material License, and LADOTD
highway crossing permit have been secured by the Owner. Permit conditions affecting the construction
processes have been included in these Specifications. Copies of these permits will be provided to the
Contractor at the pre-construction conference. These permits will not relieve the responsibility of the
Contractor from obtaining any additional permits which may be needed to complete the Work. Copies
of any special permits that are obtained by the Contractor must be submitted to the Owner. The
Contractor shall conform to the requirements therein and display copies of the permits in a public setting
at the Project Site at all times.
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GP-27

GP-28

GP-29

GP-30

PROJECT SITE CLEAN-UP

The Contractor shall keep the Project Site free from accumulations of waste material or trash at all
times. All trash and waste materials shall be removed by the Contractor and disposed off-site in an
approved waste disposal facility. In addition, all equipment, tools, and non-conforming work shall also
be removed prior to the Work being accepted. No materials shall be placed outside of the Project Site.

OWNER INSPECTION

The Owner, Resident Project Representative, and Federal Sponsor shall have the right to perform
reasonable inspections and testing of the Work at the Project Site. Access shall be granted to the entire
Project Site including all materials intended for use in the Work. The Contractor shall allow reasonable
time for these inspections and tests to be performed. The inspections shall not relieve the Contractor
from any obligation in accordance with the requirements of the Contract.

The Owner shall notify the Contractor prior to all tests, inspections, and approvals of the Work which
are to be conducted at the Project Site. The Owner shall also provide the Contractor with the written
results of all inspections and tests. Inspections, tests, or Payments made by the Owner shall not
constitute acceptance of non-conforming Work or prejudice the Owner’s rights under the Contract.

DUTIES OF RESIDENT PROJECT REPRESENTATIVE

A Resident Project Representative may be assigned by the Engineer to the Project Site to observe the
Contractor and monitor the progress and manner in which the Work is being performed. The Resident
Project Representative will also report to the Engineer and Contractor whenever materials or Work fail
to comply with the Contract. The Resident Project Representative is authorized to reject any materials
or suspend work which does not comply with the Contract until the issue is resolved by the Engineer.

However, the Resident Project Representative is not authorized to revoke, alter, enlarge, relax, or
release any requirements of the Contract, or to approve or accept any portion of the Work, or to issue
instructions contrary to the Plans and Specifications. The Resident Project Representative shall not
manage or perform duties for the Contractor.

CONSTRUCTION STAKES, LINES, AND GRADES

The Engineer shall direct the Contractor to all control points necessary for setting stakes and
establishing lines and grades as shown on the Plans. The Contractor shall be responsible for laying out
all of the Work. All layouts shall be witnessed and verified by the Engineer or Resident Project
Representative prior to beginning the Work. The Contractor shall be responsible for proper execution
of the Work according to the layouts after receiving verification from the Engineer.

The Contractor shall be responsible for furnishing and maintaining stakes such that the Work can be

verified for acceptance. The Engineer may suspend the Work at any time if it cannot be adequately
verified due to the number, quality, or condition of the stakes.
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GP-31

CONTRACTOR’S RESPONSIBILITY FOR WORK

The Contractor shall execute all items covered by the Contract, and shall furnish, unless otherwise
definitely provided in the Contract, all materials, implements, machinery, equipment, tools, supplies,
transportation, and labor necessary to complete the Work. The Contractor shall pay constant attention
to the progress of the Work and shall cooperate with the Engineer in every way possible. The
Contractor shall maintain a complete copy of the Contract at all times, including the Plans,
Specifications, and any authorized modifications.

GP-32 ENVIRONMENTAL PROTECTION

GP-33

The Contractor shall comply with and abide by all federal, state, and local laws and regulations
controlling pollution of the environment, including air, water, and noise. The Contractor shall take
precautions to prevent pollution of waters and wetlands with fuels, oils, bituminous materials,
chemicals, sewage, or other harmful materials and contaminants, and to prevent pollution of the
atmosphere from particulate and gaseous matter, in accordance with all terms and conditions of federal,
state, and local air and water pollution control laws and programs and their rules and regulations,
including the federal Clean Air Act and the federal Clean Water Act.

The Contractor shall adhere to the provisions which require compliance with all standards, orders, or
requirements contained under Section 306 of the Clean Air Act and Section 508 of the Clean Water
Act, which prohibit the use under non-exempt Federal contracts, grants, or loans, of facilities included
on the Environmental Protection Agency (EPA) list of Violating Facilities.

Construction operations in rivers, streams, lakes, tidal or coastal waters, reservoirs, canals, wetlands,
and any other impoundments shall be restricted to areas where it is necessary to accomplish the Work
and performed in accordance with any applicable federal, state, and local laws, regulations, permit
requirements, and guidelines, and the Contractor shall conduct the Work in a manner that will not
cause damaging concentrations of silt or pollution to water.

Contractor shall maintain and operate equipment to minimize noise, dust, and vibration near noise, dust
and vibration-sensitive areas such as churches, hospitals, schools, and residential areas, and assure that
any activities conducted near such areas are not unduly disruptive. Contractor shall maintain all
equipment with properly functioning mufflers.

The Contractor shall be responsible for determining and utilizing any erosion and pollution control
features or methods that may be necessary to comply with all federal, state, and local laws and
regulations.

SANITARY PROVISION

The Contractor shall provide and maintain sanitary accommodations for use by all employees and
Subcontractors. Facilities shall comply with the requirements of the Louisiana State Board of Health
and Hospitals and other authorities having jurisdiction. Committing public nuisance on the Project Site
is prohibited.

16



GP-34

GP-35

GP-36

GP-37

GP-38

PAYMENT OF TAXES

The Contractor shall be responsible for all taxes and duties that maybe levied under existing State,
Federal, and local laws during the completion of the Work. The Owner will presume that the amount
of such taxes is included in the unit prices bid by the Contractor and will not provide additional
reimbursement.

RADIO AND TELEPHONES

The Contractor shall furnish and maintain radio and telephone equipment throughout the Contract Time
which will allow communication between the Contractor and the Engineer or Resident Project
Representative.

NAVIGATION
All marine vessels shall comply with the following Federal Laws and Regulations:

a. The International Navigational Rules Act of 1977 (Public Law 95-75, 91 Stat. 308, or 33 U.S.C.
1601-1608); and

b. The Inland Navigation Rules Act of 1980 (Public Law 96-591, 94 Stat. 3415, 33 U.S.C. 2001-
2038).

These rules can be found on the Internet at:
http://www.navcen.uscg.gov/?pageName=navRulesContent.

All marine vessels shall display the lights and day shapes required by Part C- Lights and Shapes of the
Inland Navigation Rules. The location, type, color, and size of the lights and day shape shall be in
accordance with Annex I - Positioning and Technical Details of Lights and Shapes. Any vessel engaged
in dredging is considered a “Vessel restricted in her ability to maneuver” and shall display all the lights
and shapes required in Rule 27, “Vessel Not Under Control.”

OBSTRUCTION TO NAVIGATION

The Contractor shall minimize all obstructions to navigation in compliance with pertinent U. S. Coast
Guard regulations while conducting the Work. The Contractor shall promptly move any floating
equipment or marine vessels which obstruct safe passage of other marine vessels. Upon completion of
the Work, the Contractor shall remove all marine vessels and other floating equipment such as
temporary ranges, buoys, piles, and other marks or objects that are not permanent features of the Work.

MARINE VESSELS AND MARINE ACTIVITIES

All marine vessels regulated by the USCG shall have the required USCG documentation that is current
before being placed in service. A copy of any USCG Form 835 issued to the vessel in the preceding
year shall be made available to the Owner and Engineer and a copy shall be on board the vessel. All
officers and crew shall possess valid USCG licenses as required by USCG regulations. These
certificates, classifications, and licenses shall be posted in a public area on board each vessel.

17



GP-39

GP-40

GP-41

GP-42

All dredges and quarter boats not subject to USCG inspection and certification or not having a current
ABS classification shall be inspected in the working mode annually by a marine surveyor accredited
by the National Association of Marine Surveyors (NAMS) or the Society of Accredited Marine
Surveyors (SAMS) and having at least 5 years’ experience in commercial marine plant and equipment.
The inspection certificate shall be posted in a public area on board each dredge and/or quarter boat.

All other plant and support vessels shall be inspected before being placed in service and at least annually
by a qualified person. The inspection certificate shall be posted in a public area on board each plant
and/or vessel.

RECORD KEEPING

The Contractor shall maintain orderly records of the Progress Schedule, Daily Progress Reports,
Progress Meetings, correspondence, submittals, reproductions of original Contract Documents, Change
Orders, Field Orders, certificates, additional drawings issued subsequent to the executed Contract,
clarifications and interpretations of the Contract Documents by the Engineer, and other related
documents at the Project Site until all of the Work is accepted by the Engineer.

CERTIFICATES OF COMPLIANCE

Any certificates required for demonstrating proof of compliance of materials with specification
requirements shall be executed in three (3) copies. Each certificate shall be certified by an authorized
agent of the supplying company and shall contain the name and address of the Contractor, the project
name and location, and the quantity and date of shipment. Copies of laboratory test reports submitted
with certificates shall contain the name and address of the testing laboratory and the testing date. The
Contractor shall also certify that all materials and test reports conform to the requirements of the
Contract. Certification shall not be construed as relieving the Contractor from furnishing satisfactory
material if the material is tested and determined to be in nonconformance.

SUBMITTALS

The Contractor shall review all Submittals for compliance with the requirements of the Contract prior
to delivery to the Engineer. Each Submittal shall contain a signed statement by the Contractor that it
complies with the Contract requirements with any exceptions explicitly listed. The Contractor shall
comply with these requirements for Submittals from Subcontractors, manufacturers, and suppliers.

All Submittals shall include sufficient data to demonstrate that the requirements of the Contract are met
or exceeded. All submittals shall be legible and marked with the project title and clearly identify the
item submitted. Each submittal package shall include an itemized list of the items submitted.

All Submittals will be reviewed within fourteen (14) days after being received by the Engineer. The
Contractor shall allow the Engineer sufficient time for review, corrections, and resubmission of all
Submittals prior to beginning the associated Work. The Contract Time shall not be extended based on
incorrect or incomplete Submittals.

CLAIMS FOR EXTRA COST

The Contractor is expected to complete the Work according to the Contract Price specified in the Bid
Documents. If the Contractor deems additional compensation is due for work, materials, delays or
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GP-43

other additional costs/or expenses not covered in the Contract or not ordered as extra work, the
Contractor shall give the Engineer written notice thereof within fourteen (14) calendar days after the
receipt of such instructions and, in any event, before commencing the procedure. The Contractor shall
justify the claim for extra cost by providing supporting data and calculations. The Engineer shall
determine whether the Contractor is entitled to be compensated for such extra cost and shall make any
required adjustments of the Contract in accordance with GP-43. If no written claim is made within this
fourteen (14) calendar-day period, the Contractor will be deemed to have waived any claim for extra
cost for such work.

Claim for damages or delays of the Work shall not be made by the Contractor for a relocation of the
construction operation or portions thereof to other locations within the geographical scope of the
project, when in the opinion of the Engineer, such relocation is necessary for the most effective
prosecution of the Work and may be accomplished without undue hardship.

ALTERATION OF THE CONTRACT AND COMPENSATION

Using Change Orders, Field Orders, or Written Amendments, the Owner may order extra work or make
changes by altering the details of construction, add to or deduct from the Work. The requirements and
stipulations of these documents shall be binding on the Owner and Contractor throughout the remainder
of the Contract. Any claim for an extension of Contract Time caused thereby shall be adjusted at the
time of ordering such change.

The value of any such extra work or change shall be determined in one or more of the following ways
and in the following priority:

a. By application of the unit prices in the Contract to the quantities of the items involved or
subsequently agreed upon; or

b. By mutual acceptance between the Owner and Contractor of a lump sum.

If none of the above methods is agreed upon, the Contractor, provided he is so ordered by the Owner
in writing, shall proceed with the Work on a “force account” basis. In such a case, the Contractor shall
keep and preserve in such form as the Engineer may direct, a correct itemized account of the direct cost
of labor, materials, equipment, together with vouchers bearing written certification by the Contractor.
In any case, the Engineer shall certify to the amount, including an allowance of fifteen percent (15%)
for jobsite and home office overhead indirect expenses and profit due to the Contractor. Where such
change involves a subcontractor, an allowance of fifteen percent (15%) for overhead and profit shall be
due the subcontractor and an allowance of ten percent (10%) shall be due the Contractor. Pending final
determination of value, payments on account of changes shall be made on the Engineer’s estimate and
as approved in an executed Change Order.

If the Contractor is prevented from completing the Work according to the Contract Price due to the
Owner, the Contractor may be entitled to any reasonable and necessary addition of cost as determined
by the Engineer. Neither the Owner nor the Contractor shall be entitled to any damages arising from
events or occurrences which are beyond their control, including but not limited to fires, floods,
epidemics, abnormal weather conditions, acts of God, acts of war, and other like matters. The
provisions of this section exclude recovery for damages caused by the Contractor and compensation
for additional professional services by either party.
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GP-44 EXTENSION OF CONTRACT TIME

GP-45

The Contractor is expected to complete the Work within the Contract Time specified in the Bid
Documents. A legitimate increase of the Contract time may be requested by the Contractor throughout
the course of the Work. This Claim must be submitted to the Engineer in writing within fourteen (14)
days of the event which caused the time delay to the Contractor. If an extension of Contract Time
involves an increase in Contract Price, both claims shall be submitted together. The Contractor shall
justify the increase of the Contract Time in the Claim using supporting data and calculations. The
Engineer may deny the claim if there is insufficient information to make a determination. If the Claim
is approved, the Engineer shall issue a Change Order within thirty (30) days of the Claim. The Contract
Time shall be increased on a basis that is commensurate with the amount of additional or remaining
Work. For example, the Contract Time can be increased where the number of actual adverse weather
days exceeds the number of days estimated in the Contract.

OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE OR CONVENIENCE
45.1 TERMINATION FOR CAUSE

The Owner shall submit a written notice to the Contractor and Surety which justifies placement of the
Contractor in default if:

a. The Work is not begun within the time specified in the Notice to Proceed; or

b. The Work is performed with insufficient workmen, equipment, or materials to assure prompt
completion; or

c. The Contractor performs unsuitable, neglected or rejected work, refuses to remove materials; or
d. The Work is discontinued; or

e. The Work is not completed within the Contract Time or time extension; or

f.  Work is not resumed within a reasonable time after receiving a notice to continue; or

g. The Contractor becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or
insolvency; or

h. The Contractor allows any final judgment to stand unsatisfied for a period of ten (10) days; or
i. The Contractor makes an assignment for the benefit of creditors; or
j- The Work is not performed in an acceptable manner.

If the Contractor or Surety does not remedy all conditions cited in the written notice within ten (10)
days after receiving such a notice, the Contractor will be in default and the Owner shall remove the
Contractor from the Work. If the Contractor is placed into default, the Owner may obtain the necessary
labor, materials, and equipment or enter into a new Contract in order to complete the Work. All costs
incurred by the Owner for completing the Work under the new Contract will be deducted from the
payment due the Contractor. If the expense exceeds the sum payable under the Contract, the Contractor
and Surety shall be liable to pay the Owner the difference.
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45.2 TERMINATION FOR CONVENIENCE

Owner may, at any time, terminate this Contract or any portion thereof, for Owner’s convenience, upon
providing written notice to the Contractor. In such case, Contractor shall be paid for all work completed
through the date notice was provided (less payments already received) and reasonable demobilization
and restocking charges incurred and reasonable overhead and profit based upon industry standards on
the work performed. In no event shall the Contractor be entitled to payment of overhead and profit on
work not performed. In the event it is determined that the Contractor was wrongfully terminated for
cause, pursuant to Section GP 45.1 above, such termination shall be automatically converted to a
termination for convenience under and payment made as provided under this Section.

GP-46 TEMPORARY SUSPENSION OF WORK

GP-47

GP-48

GP-49

The Engineer shall have the authority to temporarily suspend the Work in whole or in part. A Field
Order shall be issued to the Contractor for any of the Work that is suspended for periods exceeding one
(1) calendar day. The Field Order shall include the specific reasons and details for the suspension. The
Contract Time shall not be extended if the Work is suspended due to failure by the Contractor to comply
with a Field Order or with the Plans and Specifications. If the Work is suspended in the interest of the
Owner, the Contractor shall make due allowances for the lost time.

NON-CONFORMING AND UNAUTHORIZED WORK

Work not conforming to the Plans, Specifications, Field Orders, or Change Orders shall not be accepted
for payment. Unacceptable or unauthorized work shall be removed and replaced in an acceptable
manner at the expense of the Contractor in order to obtain final acceptance of the Work.

If the Contractor should neglect to prosecute the work properly or fail to perform any provision of this
Contract, the Owner after seven (7) calendar days written notice to the Contractor, may correct such
deficiencies itself or by use of other contractors without prejudice to any other remedy it may have, and
may deduct the cost thereof from the payment then or thereafter due to the Contractor.

CONTRACTOR’S RIGHT TO TERMINATE CONTRACT

The Contractor may terminate the Contract or Work and recover payment from the Owner for labor
and materials if the Work is stopped through no act or fault of the Contractor for more than three (3)
months. For example, such an occurrence could be caused by a court order or other public authority.
In any case, the Contractor shall submit a written notice to the Engineer at the beginning of the
occurrence, and a written Claim to the Owner at the end of the occurrence.

BREACH OF CONTRACT

The Owner shall submit a written Claim to the Contractor regarding any breach of the Contract. The
Contractor must provide a written response to the Owner regarding the breach of Contract within ten
(10) days after the Claim. This response must provide either an admission to the Claim or a detailed
denial based on relevant data and calculations. The failure of the Contractor to provide a proper
response within ten (10) days shall result in justification of the Claim by default.
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GP-50 NO WAIVER OF LEGAL RIGHTS

GP-51

The Owner shall not be prevented from recovering costs from the Contractor, Surety, or both due to
failure of the Contractor to fulfill all of the obligations under the Contract. If a waiver is provided to
the Contractor for a breach of Contract by the Owner, it shall not apply to any other breach of Contract.
Final acceptance of the Work shall not prevent the Owner from correcting any measurement, estimate,
or certificate. The Contractor shall be liable to the Owner without prejudice to the terms of the Contract
or any warranty for latent defects, fraud, or gross negligence.

LIABILITY FOR DAMAGES AND INJURIES

To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and hold
harmless the Owner, Engineer, and their officers, employees, representatives, and/or agents from all
suits, actions, claims, costs, losses, demands, and judgments (including but not limited to fees and
charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) brought because of injuries or damage sustained by a person or property due
to the operations of Contractor; due to negligence in safeguarding the Work, or use of unacceptable
materials in constructing the Work; or any negligent act, omission, or misconduct of the Contractor; or
claims or amounts recovered under the Workmen’s Compensation Act or other law, ordinance, order,
or decree; any money due the Contractor as considered necessary by the Owner for such purpose may
be retained for use of the State or in case no money is due, the performance and payment bond may be
held until such suits, actions, claims for injuries or damages have been settled and suitable evidence to
that effect furnished to the Owner; except that money due the Contractor will not be withheld when the
Contractor produces satisfactory evidence that adequate Workman’s Compensation, Public Liability,
and Property Damage Insurance are in effect.

The indemnification obligations of the Contractor shall not extend to the liability of the Owner,
Engineer, and their affiliates arising out of the preparation or approval of the Plans, Specifications,
maps, opinions, reports, surveys, or Change Orders, or for providing directions or instructions which
are the primary cause of the injury or damage.

Should the Owner or Contractor suffer from any injury or damage due to an error, omission, or act of
the other party or their legally liable affiliates, a written Claim shall be submitted to the other party
within ten (10) days. The Claim shall provide all details regarding the injury or damage, the results of
any investigations, and the action to be taken to prevent any reoccurrence.

GP-52 LIABILITY FOR LOSSES BY ACTS OF THE GOVERNMENT

GP-53

The Owner shall not be liable for any loss or damage suffered by the Contractor arising out of a
cessation of Work under this Contract due to any act or order of any local, state, or federal government
agency. If this cessation occurs, the Contractor may request an extension of the Contract Time
according to the provisions in GP-44.

FINAL INSPECTION AND ACCEPTANCE

Whenever the Work provided for, or contemplated by the contract, has been satisfactorily completed,
all punch list items completed and the final cleaning up is performed, the Engineer shall be notified in
writing that said work is completed and ready for final inspection. The Engineer shall, unless otherwise
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provided, make the final inspection within a reasonable length of time after the receipt of such
notification.

If all construction provided for in the contract is found completed to the Engineer’s satisfaction, the
inspection shall constitute the final inspection and the Engineer will make recommendation to the
Owner for final acceptance and notify the Contractor in writing of this recommendation of acceptance.

The Owner will record the Notice of Acceptance with the Clerk of Court in the Parish(s) in which the
Work has been performed. The recording of the Notice of Acceptance shall commence a lien period
of not less than forty-five (45) consecutive calendar days, during which period the retainage will be
withheld by the Owner. The Owner will provide the Contractor with a copy of the Certificate of
Recordation.

GP-54 AS-BUILT DRAWINGS

GP-55

The Contractor shall submit all originals and copies of the As-Built Drawings to the Engineer for review
and acceptance in accordance with the Special Provisions. The As-Built Drawings shall provide
complete data for quantities, dimensions, specified performance and design criteria, and similar items
which clearly represent the services, materials, and equipment the Contractor has provided. All revision
sheets shall be clearly stamped with the words “As-Built”.

COMPLETION OF CONTRACT

Notwithstanding any other provision of this Contract and all applicable and necessary time delays under
Louisiana law, completion of the Contract requires all of the Work to be complete, inspected by the
Engineer, accepted by the Owner as recommended by the Engineer, and after final payment is made.
After the Contract is complete, the Contractor will then be released from further obligation except as
set forth in the Contract Bond and Contractor’s Guarantee.

GP-56 CONTRACTOR’S GUARANTEE

The Contractor is obligated to provide a written guarantee to the Owner that all of the Work conforms
to the Contract Documents. The Work shall be guaranteed to survive for a minimum period of 1 year
after final acceptance, unless otherwise specified in the Technical Specifications.

a. The guarantee shall include:

1 A written warranty by the manufacturer for each piece of installed project equipment or
apparatus furnished under the Contract.

2 Any necessary repair of replacement of the warranted equipment during the guarantee period
at no cost to the Owner.

3 Satisfactory operation of installed equipment including, but not limited to, any mechanical and
electrical systems furnished and constructed under the Contract during the guarantee
period. The Contractor shall repair all equipment which fails due to defective
materials or faulty workmanship during the guarantee period. The Contractor shall
also be liable for all other ancillary expenses incurred by the Owner due to the failure.
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b. The guarantee shall exclude defects or damage caused by:

1 Abuse or improper modification, maintenance, or operation by anyone other than the
Contractor; or

2 Wear and tear under normal usage.

c. This obligation by the Contractor shall be absolute. The following actions will not constitute
acceptance of non-conformance Work or release the Contractor from obligation to furnish the
Work in accordance with the Contract Documents:

1 Observations by the Owner or Engineer; or
2 Recommendations by the Engineer or payment by the Owner; or

3 Use of the Work by the Owner; or

4 Issuance of a notice of acceptance by the Owner pursuant to the provisions of GP-53, or failure
to do so; or

5 Any inspection, test, or approval by others; or

6 Any correction to non-conforming work by the Owner.

GP-57 DISPUTE RESOLUTION

The parties shall use their best efforts to resolve all disputes in an amicable fashion. Prior to filing suit
by either party with respect to any claims, or disputes arising between the parties, the disputes shall be
submitted first to non-binding mediation. The mediation shall be conducted in accordance with the
Construction Industry Mediation Rules of the American Arbitration Association. If the parties cannot
agree to a private mediator, then the mediator shall be selected by the American Arbitration Association,
upon the filing of a demand for mediation.

If the dispute is not resolved by mediation within 60 days from the request for mediation, then either
party may institute legal proceedings. Any litigation involving the Owner and arising under or related

to the Contract or the bidding or award thereof shall be instituted exclusively in the 19™ Judicial District
Court in and for the Parish of East Baton Rouge, State of Louisiana.

GP-58 PAYMENT
The Owner hereby agrees to pay to the Contractor as full compensation for all work performed under
the contract, and/or supplemental agreements thereto, the monetary value of the actual quantities in the

completed work according to the schedule of unit prices and/or lump sum

prices set forth in attached bid proposal and/or duly authorized supplements thereto, and made a part
of the Contract.

Partial payments under the Contract shall be made at the request of the Contractor not more than once
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GP-59

each month, based upon partial estimates agreed to by the Contractor and Engineer and shall be
furnished to the Engineer and approved by the Engineer prior to transmittal to the Owner for approval
and payment.

A Subcontractor Report (included in the appendices of the Contract Documents) should be submitted
by the Contractor with each request for partial payment, to be used for informational purposes only by
CPRA.

The partial estimates will be approximately stated, and all partial estimates and payments shall be
subject to corrections in the estimate rendered following the discovery of any error in any previous
estimates.

The payment of the partial estimate shall be taken as verification that the work has been performed and
that its quality is satisfactory, however it will in no way serve as a release to the Contractor for the
responsibility of any portions thereof. The work and any particulars relating thereto shall be subject to
revision and adjustment by the Engineer and/or the Owner at any time prior to final payment, regardless
of any previous action taken.

There shall be reserved from the payments provided for the Contract ten percent (10%) for contracts
less than $500,000 or five percent (5%) for contracts of $500,000 or more, of the estimates submitted,
said sum to constitute a trust fund for the protection of and payment to any person or persons, mechanic,
subcontractor or materialmen who shall perform any labor upon such contract, or the doing of said
work, and all persons who shall supply such person or persons or subcontractors with provisions and
supplies for the carrying on of such work, and shall be withheld for a minimum of forty-five (45)
calendar days after final acceptance of the completed contract and filing of the Notice of Acceptance
as described in GP-53.

After the expiration of the forty-five (45) calendar day period, the reserve in excess of a sum sufficient
to discharge the claims of materialmen and laborers who have filed their claims, together with a sum

sufficient to defray the cost of such action and to pay attorneys' fees, shall be paid to the Contractor.

The Contractor shall be responsible for obtaining and furnishing a clear lien and privilege certificate to
the Owner at the expiration of the retainage period, and prior to payment of any reserve withheld.

PAYMENTS WITHHELD

In addition to the percentage provided for in Section GP-58 of these General Provisions and in
accordance with any other provision of this Contract, the Owner may withhold such amounts from any
payment as may be necessary to protect himself from loss on account of:

a) Defective work not remedied;

b) Claims filed or reasonable evidence indicating probable filing of claims;

c) Failure of the Contractor to make payments properly to subcontractors or for material or labor;

d) Reasonable evidence that the Work will not be completed within the Contract time and that the
unpaid balance would not be adequate to cover damages for the anticipated delay;

e) A reasonable doubt that the contract can be completed within the time period remaining under the
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contract;
f) Damage to another contractor;
g) Failure to submit required reports; or

h) Modifications of the contract which necessitate the execution of change orders prior to payment
of funds.

Furthermore, nothing contained in this Section shall be deemed to limit the right of the Owner to
withhold liquidated damages, as stated in the Instructions to Bidders, from any amounts which may be
due and owed the Contractor for work performed under the contract.

GP-60 LIENS

GP-61

Neither the final payment nor any part of the retained percentage shall come due until the Contractor
shall deliver to the Owner a complete release of all liens arising out of this contract, or receipts in full
in lieu thereof, and, if required by the Owner, an affidavit that so far as he has knowledge or information,
the releases and receipts include all labor and material for which a lien could be filed; but if any
subcontractor refuses to furnish a release or receipt in full, the Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against any lien, construction cost, or attorney's fees.

EQUAL EMPLOYMENT OPPORTUNITY

The State of Louisiana is an equal opportunity employer, and looks to its Contractor, subcontractors,
vendors and suppliers to take affirmative action to effect this commitment in its operations.

By submitting the bid proposal and executing the Contract, the Contractor agrees to abide by the
requirements of the following as applicable: Title VI and VII of the Civil Rights Act of 1964, as
amended by the Equal Opportunity Act of 1972, Federal Executive Order 11246, the Federal
Rehabilitation Act of 1973, as amended, the Vietnam Era Veterans Readjustment Assistance Act of
1974, Title IX of the Education Amendments of 1972, and the Age Act of 1975, and the Contractor
agrees to abide by the requirements of the Americans with Disabilities Act of 1990.

The Contractor agrees not to discriminate in its employment practices, and will render services the
Contract, without regard to their race, age, color, religion, sex, national origin, veteran status, political
affiliation or disabilities. Any act of discrimination committed by the Contractor, or failure to comply
with these statutory obligations when applicable, shall be grounds for termination of the Contract.

GP-62 ANTI-KICKBACK CLAUSE

The Contractor agrees to adhere to the mandate dictated by the Copeland “Anti-Kickback™ Act which
provides that each contractor or subcontractor shall be prohibited from inducing, by any means, any
person employed in the completion of the work, to give up any part of the compensation to which he is
otherwise entitled.
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GP-63 SUSPENSION/DEBARMENT

Contractor certifies, by signing and submitting any bid, that their company, any subcontractors, or
principals are not suspended, debarred, or ineligible from entering into contracts with any department
or agency of the Federal Government or of the State of Louisiana, or in receipt of notice of proposed
debarment or suspension.

Contractor agrees to secure from any contractor(s) and subcontractor(s) for the captioned project,
certification that such contractor(s) and subcontractor(s) are not suspended, debarred or declared
ineligible from entering into contracts with any department or agency of the Federal Government or of
the State of Louisiana, or in receipt of a notice of proposed debarment or suspension.

Contractor shall provide immediate notice to Owner in the event of it or its contractor(s) or any
subcontractor(s) being suspended, debarred or declared ineligible by any department or agency of the
Federal Government or of the State of Louisiana, or upon receipt of a notice of a proposed debarment
or suspension, either prior to or after execution of this Contract.

Upon receipt of notice of suspension, debarment, or declaration that Contractor or its contractor(s) or
any subcontractor(s) is/are ineligible to enter into contracts with any department or agency of the
Federal Government or of the State of Louisiana, either prior to or after execution of this Contract,
Owner reserves the right to review cause for said debarment, suspension, or declaration of ineligibility,
and to terminate this Contract pursuant to the terms of GP-45 OWNER’S RIGHT TO TERMINATE

CONTRACT FOR CAUSE OR CONVENIENCE, or take such other action it deems appropriate under
this Contract.

GP-64 LOUISIANA FIRST HIRING ACT
Contractor shall comply with the Louisiana First Hiring Act (La. R.S. 39:2201-2204), which requires
that within ten (10) days of executing the Contract, Contractor shall submit the following information
to the Louisiana Workforce Commission:
1 The number and types of jobs anticipated for the Work.
2 The skill level of the jobs anticipated for the Work.
3 The wage or salary range for each job anticipated for the Work.
4  Methods, if any, that the Contractor will use to recruit unemployed persons or person employed in

low wage jobs to fill job openings for the Work.

END OF PART I - GENERAL PROVISIONS
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PART II SPECIAL PROVISIONS

SP-1

SP-2

SP-3

LOCATION OF WORK

The Project Site is located in Plaquemines Parish, immediately west of Venice, Louisiana and is
accessible by boat. A vicinity map and project layout have been included in the Plans.

WORK TO BE DONE

This Contract will provide for the planting of native coastal trees on the ridge platform.

The Work to be performed under these Plans and Specifications consists of collecting trees from the
Nicholls State University’s farm and, furnishing equipment, labor and materials for performing all
Work required for the planting of the ridge platform at the Project Site including mobilization,
demobilization, and other related work.

Under the Bid of this Contract, the Contractor shall collect, transport, store, and plant approximately
46,800 2-inch by 7-inch conetainers of various species of trees along the ridge platform as specified.
Conetainers will be in trays which are 1-foot by 2-feet. There are 50 conetainers per tray. All conetainers
and trays shall be preserved and returned to the Owner prior to Final Acceptance. Date and time for
collection, delivery and planting shall be coordinated with the Engineer.

No dredging for site access, mobilization, or any other reason shall be allowed.

All debris, trash or other incidentals used by the Contractor shall be removed from the Project Site and
properly disposed of prior to Final Acceptance and demobilization.

SITE EXAMINATION

In addition to that specified by GP-2, bidders are required to examine the Project Site. Investigation of
the Project Site may show that sand bars, mudflats, rock, logs, stumps, snags, debris and other
obstructions may be encountered. No removal or disposal of these obstructions shall be made.

The Project Site is an active construction site. When the Contractor plans to visit the site, Barry Richard
(info in SP-6) should be contacted for proper coordination for safe access. Current aerial imagery as of
March 7, 2022, can be found in Appendix E.

The Contractor shall make his own investigation of available navigation channels, or other means of
conveyance for transportation, load limits for bridges, barges and roads, and other road or waterside
conditions affecting the transportation of all equipment and personnel to the Project Site. Marine maps
showing the location of nearby structures, channels, sandbars, and other pertinent information may be
obtained from the U.S. Coast Guard.

The Contractor is advised to visit the Project Site and determine the best unloading and staging
locations. The Contractor shall be responsible for securing all staging and unloading locations. The
Contractor shall use maps and information for the Project Site area, but must always judge site
conditions because of changing conditions of tides and currents. No additional compensation shall be
allowed for difficult access due to adverse weather and low tides. The Contractor shall verify the types
of equipment necessary for accessing the Project Site and completing the Work as specified. No
dredging for site access, mobilization, or any other reason shall be allowed.
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SP-4

CONTRACT MILESONES AND SUBMITTALS

scheduled by the Engineer

Milestone Location or Recipient Date Due Specification
Advertisement For Bids Publications As advertised N/A
Non-Mandatory Pre-Bid Provided in As advertised Advertisement

Conference Advertisement for Bids for Bids

Questions on Bid Deliver to CPRA As Announced at Pre-Bid GP-5

Documents Conference

Effective Date of Contractor and Owner | Stated in Contract Contract
Contract
Start of Contract Time Contractor and Owner As stated in Notice to GP-7
Proceed
List of Subcontractors Submit to Engineer Prior to awarding GP-19
subcontracts
At least 14 days prior to
Work Plan Submit to Engineer Pre-Construction GP-8
Conference
At least 14 days prior to
Progress Schedule Submit to Engineer starting construction, bi- GP-9
weekly thereafter
Pre-Construction Contractor and As Qetermmed by t.he
. Engineer after Notice to GP-14
Conference Engineer .
Proceed is issued
Progress Meetines and Bi-weekly or as determined
& & At Project Site at the Pre-Construction GP-13, GP-39
Reports
Conference
Date(s) the P@ants are on Submit to Engineer 30 Qays after receipt of SP-5
Premises Notice to Proceed
Submit to Engineer or
Delivery Slips Resident Project Upon arrival to Project Site SP-5
Representative
Final Inspection and Submit to Engineer Upon completion of Work GP-53
Acceptance
Written Notice of . . .
Completion of Work Deliver to Engineer Upon completion of Work GP-53
As-Built Drawings Deliver to Engineer Prior to Final Inspection as GP-54

End of Contract Time

At Project Site

60 calendar days after
Notice to Proceed

Instructions to
bidders
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SP-5

DELIVERABLES

5.1

52

53

Prior to Construction

5.1.1 The Contractor shall submit the following documents to the Engineer prior to the Pre-
Construction Conference specified in GP-14:
5.1.1.1  Work Plan as specified in GP-8;
5.1.1.2  Progress Schedule as specified in GP-9;
5.1.1.3  Copy of typical Daily Progress Report as specified in GP-10;
5.1.1.4  Hurricane and Severe Storm Plan as specified in GP-11;
5.1.1.5  Health and Safety Plan as specified in GP-12;
5.1.1.6  Performance and Payment Bond as specified in SP-18.

5.1.2  The Contractor shall provide the following information to the Engineer at the Pre-
Construction Conference specified in GP-14:
5.1.2.1  The anticipated date(s) for site layout and staking;
5.1.2.2 The anticipated initiation of delivery and planting operations at the work

location;
5.1.2.3  The estimated duration of planting operations.

Weekly Submittals

5.2.1  The Contractor shall keep a daily record of plantings, including species and number
of plants delivered and installed, any Field or Change Orders, compliance with the
approved Work Schedule, watering methods, transportation of plants, installation
methods, weather conditions (wind speed and direction, temperature, seas, sky
conditions, and precipitation), and non-working days which shall be included with the
weekly reports of progress. The daily reports shall be submitted to the Engineer at the
weekly progress meeting, unless otherwise instructed by the Engineer;

5.2.2  If the Contractor fails to comply with any of the stipulations as stated in GP-8, the
Engineer shall consider the Contractor negligent in his duties and reserves the right to
issue a Stop Work Order until all stipulations are complied with at the Contractor’s
expense.

Post Planting

The Contractor shall contact the Engineer by phone or email, a minimum of five (5) working
days prior to the anticipated completion of the Work in order to schedule the final inspection
and gain Acceptance by the Engineer. The following documents shall also be submitted to the
Engineer:
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SP-6

5.3.1

533

534

53.5

Copies of delivery slips, indicating the source of plant materials, date delivered, exact
quantity and species delivered, and date dug with each shipment of plant materials to
the delivery site as specified;

Copy of the Contract Documents at the site in proper order and marked to show all
Field and Change Orders made by the Owner;

Digital color photographs which clearly document all planting areas. Two photographs
shall be taken approximately every 500 ft along the center of the planted ridge, with
one picture facing in each direction of the planted rows. Additional photos shall be
taken in all areas requiring modifications from the typical row layout. The images
shall be accompanied with a descriptive sheet which list by number, each of the images
along with text identifying the project name, location coordinates, month, day, and year
of the image; and a brief description of the image’s content;

As-built drawings indicating the location(s) of planted rows in .kmz or ESRI shapefile
format. A GPS point at the beginning and ending of each row and at any point of
change in layout along a row is required. GPS points must be recorded on a log sheet
with a minimum of the GPS point ID, point description, the total number of each
species planted along the row, and the spacing along the row at that location. The
contractor will provide a digital file with the GPS points and a corresponding log
sheet/file.

CONTACT INFORMATION

Prior to Bid opening date, the Contractor shall send all questions and requests for clarification or
interpretation of the Bid Documents in writing to the attention of Jordan Delaune of the Coastal
Protection and Restoration Authority. The address and contact information is as follows:

Coastal Protection and Restoration Authority (CPRA)
150 Terrace Avenue

Baton Rouge, LA 70802

Attn: Jordan Delaune

Phone: 225-342-1150

Fax: 225-800-5599

Email: cpra.bidding@la.gov

After execution of the contract between Owner and Contractor, the successful Contractor shall contact
the Engineer concerning bid documentation or questions. The addresses and contact information is as

follows:

CPRA Project Engineer

Barry Richard

2045 Lakeshore Dr, CERM Suite 309
New Orleans, LA 70122

Phone: 504-280-4059

E-mail: barry.richard@la.gov

The Owner and Engineer shall deliver all written Claims, Notices, Submittals, Plans, and other
documents to the Contractor at the address indicated on the Bid.
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SP-7

SP-8

SP-9

LANDOWNER AND PIPELINE REQUIREMENTS

The Owner has executed temporary easement, servitude, and right-of-way agreements required to
perform Work at the Project Site from landowners, utilities and pipeline operators (Grantors). The
agreements executed with landowners for the Work at the site contain special requirements pertaining
to access routes and insurance. Landowner’s contact information is included in the Contract
Documents. The Contractor shall abide by stipulations set forth by respective landowners (Grantors).
The Contractor shall work cooperatively with the Owner to address the notification and coordination
requirements with the landowners.

The Contractor shall add all additional insured to their certificate of insurance. It is also agreed and
understood that the Contractor will at all times indemnify and hold harmless all landowners from and
against any and all claims, demands, causes of action, judgments, liabilities, and expense of every
nature, including attorney’s fees, by reason of personal injury, death (including but not limited to
injuries to and death of employees of the landowners and the Contractor’s employees), or damage to
property, (including environmental) which arises out of, results from, or is in any manner related to,
directly or indirectly, any operations or acts hereunder, or to the exercise of your rights hereunder, or
to your presence upon or use of the landowners’ premises above referred to, or to the use or existence
of your facilities on such premises. The indemnity provisions of this paragraph shall not apply if any
such injury, death, damage, liability claim, or cause of action is caused by the negligence of the
landowners, their employees, agents, or representatives.

No excavation, anchors or spuds shall be permitted within fifty (50) feet of any pipeline.

In addition to obligations of Contractor set forth in GP-24 and SP-6: Contractor shall provide to the
CPRA Project Engineer within thirty (30) calendar days after the bid contract’s notice to proceed is
issued: certificate of insurance that lists all landowners provided above as additional insured; and
receipts of project construction notification sent to all landowner(s).

Jordan Templet and James Altman
150 Terrace Avenue
Baton Rouge, LA 70802

PROTECTION OF WORK

The planting area may be subject to tidal flows of water and tidal fluctuation during planting. It shall
be the responsibility of the Contractor to protect his work and equipment from damages due to tidal
flows and water level variations in interior marshes, adjacent water bodies, site access routes, canals,
and ground water. The Owner shall not be held liable or responsible for delays or damages to the
Contractor's work or equipment resulting from inflows of surface or ground water or other conditions.

WORK PLAN SUPPLEMENTAL

The following items shall be included in the Work Plan in addition to those required by GP-8:

9.1 The types of equipment the Contractor proposes to use for delivering plant materials from the
nursery to the delivery site and from the delivery site to the planting site and on the planting

site to transport materials, personnel, etc.;

9.2 The Contractor’s proposed method of protecting plants from the nursery to the delivery site
and from the delivery site to the Project Site;
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9.3

9.4

The Contractor’s proposed method of watering plants prior to planting;

The estimated Work Schedule that shows the planned schedule of dates and time lines for the
major elements of work required to complete the Work described in these Specifications,
including but not limited to the anticipated dates of the following:

9.4.1 The anticipated date(s) for the site layout and staking;

9.4.2  The anticipated initiation of delivery and planting operations at the work location;
9.4.3  The estimated duration of planting operations.

The Work Plan shall be submitted to the Engineer prior to the Pre-Construction Conference by

the date provided in Special Provisions. The Engineer shall review the Work Plan and have
the Contractor make any necessary revisions prior to acceptance of the plan.

SP-10 FAILURE TO COMPLETE ON TIME

SP-11

For each day the Work remains incomplete beyond the Contract Time, as specified in SP-4, or
Extension of Contract Time, as specified in GP-44, the sum of one-thousand five hundred dollars
($1,500) per calendar day will be deducted from any money due to the Contractor as liquidated
damages. The Contractor and Surety shall be liable for any liquidated damages that are in excess of
the amount due the Contractor.

TIME EXTENTIONS FOR UNUSUALLY SEVERE WEATHER

This provision specifies the procedure for the determination of time extensions for unusually severe
weather in accordance with GP-7 and GP-44. In order for the Owner to award a time extension under
this clause, the following conditions must be satisfied:

11.1

11.2

The weather experienced at the Project Site during the Contract Time must be found to be
unusually severe; that is, more severe than the adverse weather anticipation for the Project Site
during any given month as listed in GP-7;

The unusually severe weather must actually cause a delay to the completion of the Project. The
delay must be beyond the control and without the fault or negligence of the Contractor.
Throughout the Contract, the Contractor will record on the Daily Progress Report, the actual
occurrence of adverse weather and resultant impact to normal scheduled work. Actual adverse
weather delay days must prevent work on critical activities for fifty percent (50%) or more of
the Contractor’s scheduled work day. The number of actual adverse weather delay days shall
include days impacted by actual adverse weather (even if adverse weather occurred in previous
month) be calculated chronologically from the first to the last day of each month, and be
recorded as full days. If the number of actual adverse weather delay days exceeds the number
of anticipated days, the Engineer may grant an extension of Contract Time, giving full
consideration for equivalent fair weather work days, in accordance with GP-44.
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SP-12

SP-13

SP-14

TRANSPORTATION

The Contractor shall provide a safe and reasonable means of transportation to and from the dock,
staging area, and planting areas for his employees, the Engineer, the Federal Sponsor, and the Resident
Project Representative throughout the Work.

During planting layout, planting, and until Final Inspection and Acceptance, the Contractor shall
provide transportation to and from the dock, staging area and planting areas for a maximum of two (2)
personnel, seven (7) days per week. The schedule for dates, times, and pickup location for
transportation shall be arranged by the Engineer with the Contractor prior to mobilization.

The Contractor shall also provide daily transportation for the Resident Project Representative to and
from the dock, staging area, and planting areas.

COLONIAL NESTING BIRD’S HABITAT AREAS

In order to ensure that colonial nesting birds are not adversely affected by the planting activities, the
Contractor shall comply with the protection conditions as required by the Federal, State, and local
regulations including, but not limited to, those specified in the Permits.

Vegetation shall not be established within nesting areas for colonial nesting birds which inhabit the
marsh.

The Contractor shall patrol the Project Site twice daily for the entirety of the Work to identify any
nesting birds. In the event the Contractor discovers any evidence of nest or eggs of any protected bird
species, the Contractor shall cease work in the vicinity of the nest or eggs and shall immediately notify
the Engineer. Nesting habitat areas shall be identified and staked by the Contractor as directed by the
Engineer. The Contractor shall avoid planting in or traversing all areas flagged, marked, or identified
as colonial nesting birds habitat areas.

Also, in the event that the Contractor discovers any evidence of nests or eggs, abatement measures
should be deployed. Passive measures such as the placement of filter cloth or orange fencing material
may detour birds from nesting. If unsuccessful, other measures such as dogs or continual human
presence should be used. More aggressive methods of hazing (i.e., cannons, flares) could also be used
if necessary.

Timing, persistence, organization, and diversity of abatement measures are crucial in deterring
nesting birds from establishing active nesting colonies. All abatement techniques/methods should be
coordinated with the Engineer prior to use. To increase the effectiveness of the nesting prevention
program, a combination of abatement measures should be employed. Additionally, the types of
abatement measures, as well as their spatial and temporal deployment, should be changed frequently
to reduce the chances that nesting birds become habituated to the abatement methods.

SITE ACCESS

The Contractor shall be responsible for locating and securing a boat launch and staging area for
equipment and plants.

The Contractor shall visit the Project Site and determine the best unloading and staging locations.

Transportation from the unloading and staging locations to the planting areas may be limited to specific
access corridors approved and marked by the Engineer and the Contractor during the planting layout.
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SP-15

SP-16

SP-17

The Contractor shall use maps and information for the Project Site area, but must always judge site
conditions because of changing conditions of tides and currents. No additional compensation shall be
allowed for difficult access due to adverse weather and low tides. The Contractor shall verify the types
of equipment necessary for accessing the site and completing the Work as specified.

The Contractor shall abide by all rules, regulations, traffic regulations, site restrictions and any other
rules and stipulations and shall be responsible for any damage or repairs to access routes, roads, boat
launches, and staging areas and all private facilities and properties as outlined in GP-22 and GP-51.

The Project Site access routes, rights of way, road, boat launch, and staging areas shall be kept free
from accumulation of planting containers, debris, trash or other incidentals and shall be clean prior to
Final Acceptance and Inspection by the Engineer and demobilization.

OYSTER LEASE AND SEED GROUND RESTRICTIONS

All oyster leases near or within the boundaries of the Project Site have been acquired and exterminated.
Therefore, no oyster lease restrictions are provided for performing the Work within the boundaries of
the Project Site.

PLANT MATERIAL REQUIREMENTS

16.1  All plants shall be collected from BTNEP’s Native Plant Nursery located on the Nicholls State
University Farm at 104 Thoroughbred Park Drive, Thibodaux, La. 70310. All plants shall be
grown in Louisiana and shall remain in Louisiana for the entirety of their growing cycle(s).
Plants shall not leave the state of Louisiana at any time.

16.2  Plants appearing discolored, shriveled, dehydrated or otherwise damaged will be rejected and
shall be removed and replaced immediately at the Contractor’s expense. Plants not meeting
specifications or not installed in compliance with the Contract shall be replaced and replanted
according to the specifications at the Contractor’s expense;

16.3  All plants shall be packed for delivery from the nursery to the delivery site and from the
delivery site to the planting site in such a manner as to ensure adequate protection against
climatic, seasonal, wind damage or other injuries during transit. Special care shall be taken for
prompt delivery and careful handling in loading and unloading. Damaged plants shall be
rejected by the Engineer and/or Resident Project Representative and shall be removed and
replaced immediately at the Contractor’s expense;

16.4  Each individual shipment of plants to the delivery site shall be accompanied by a delivery slip
indicating the following information: 1) source of plant material (nursery name), 2) species
(scientific and common name and cultivar), 3) plant size, 4) quantity being delivered, 5) date
of delivery, and 6) date dug. Shipping slips are to be signed by the Contractor. Copies of the
shipping slips shall be provided to the Engineer and/or its Resident Project Representative at
time of plant delivery;

INSURANCE AND BONDS
The Contractor shall purchase and maintain without interruption for the duration of the contract

insurance against claims for injuries to persons or damages to property which may arise from or in
connection with the performance of the Work hereunder by the Contractor, its agents, representatives,

35



employees or subcontractors. The duration of the contract shall be from the inception of the contract
until the date of final payment.

17.1 Minimum Scope and Limits of Insurance

17.1.1

17.1.2

17.1.3

Worker’s Compensation

Worker’s Compensation insurance shall be in compliance with the Worker’s
Compensation law of the State of Louisiana. Employers Liability is included with a
minimum limit of $500,000 per accident/per disease/per employee. If Work is to be
performed over water and involves maritime exposure, applicable LHWCA, Jones Act
or other maritime law coverage shall be included and the Employers Liability limit
increased to a minimum of $1,000,000. A.M. Best’s insurance company rating
requirement may be waived for Worker’s compensation coverage only.

Commercial General Liability

Commercial General Liability insurance, including Personal and Advertising Injury
Liability and Products and Completed Operations Liability, shall have a minimum limit
per occurrence based on the project value. The Insurance Services Office (ISO)
Commercial General Liability occurrence coverage form CG 00 01 (current form
approved for use in Louisiana), or equivalent, is to be used in the policy. Claims-
made form is unacceptable.

The aggregate loss limit must apply to each project. ISO form CG 25 03 (current form
approved for use in Louisiana), or equivalent, shall also be submitted. The State
project number, including part number, and project name shall be included on this
endorsement.

COMBINED SINGLE LIMIT (CSL) PER OCCURRENCE

The required minimum combined single limit amount of insurance shall be as provided
below:

Initial Contract Amount Minimum Insurance
Up to $1,000,000 $1,000,000
From $1,000,001 to $2,000,000 $2,000,000
Over $2,000,000 $5,000,000

Automobile and Watercraft Liability

Automobile Liability Insurance and Watercraft Liability Insurance shall have a
minimum combined single limit per occurrence of $1,000,000. ISO form number CA
00 01 (current form approved for use in Louisiana), or equivalent, is to be used in the
policy. This insurance shall include third-party bodily injury and property damage
liability for owned, hired and non-owned automobiles and/or watercraft. If any non-
licensed motor vehicles and/or watercraft are engaged in operations within the terms
of the contract on the site of the work to be performed thereunder, such insurance shall
cover the use of any such vehicles.
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NOTE: If the Contractor does not own automobiles and/or watercraft, and such
vehicles are utilized in the execution of the contract, then hired and non-owned
coverage is acceptable. If automobiles and/or watercraft are not utilized in the
execution of the contract, then automobile and/or watercraft coverage is not required.

17.1.4 Excess Umbrella

Excess Umbrella Insurance may be used to meet the minimum requirements for
General Liability, Automobile Liability, and Watercraft Liability only.

17.1.5 Pollution Liability (required when asbestos or other hazardous material abatement is
included in the contract)

Pollution Liability insurance, including gradual release as well as sudden and
accidental shall have a minimum limit of not less than $1,000,000 per claim. A claims-
made form will be acceptable. A policy period inception date of no later than the first
day of anticipated Work under this contract and an expiration date of no earlier than
30 days after anticipated completion of all Work under the contract shall be provided.
There shall be an extended reporting period of at least 24 months, with full
reinstatement of limits, from the expiration date of the policy. The policy shall not be
cancelled for any reason, except non-payment of premium.

17.1.6 Deductibles and Self-Insured Retentions
Any deductibles or self-insured retentions must be declared to and accepted by the
Owner. The Contractor shall be responsible for all deductibles and self-insured

retentions.

17.2  Other Insurance Provisions

17.2.1 The policies are to contain, or be endorsed to contain, the following provisions:
17.2.1.1  Worker’s Compensation and Employers Liability Coverage

The insurer shall agree to waive all rights of subrogation against the
Owner, its officers, agents, employees and volunteers for losses arising
from Work performed by the Contractor for the Owner.

17.2.1.2  General Liability Coverage

The Owner, its officers, agents, employees and volunteers are to be added
as additional insureds as respects liability arising out of activities
performed by or on behalf of the Contractor; products and completed
operations of the Contractor, premises owned, occupied or used by the
Contractor. ISO Form CG 20 10 (current form approved for use in
Louisiana), or equivalent, is to be used.

The Contractor’s insurance shall be primary as respects the Owner, its

officers, agents, employees and volunteers. The coverage shall contain no
special limitations on the scope of protection afforded to the Owner, its
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17.2.2

17.2.3

officers, officials, employees or volunteers. Any insurance or self-
insurance maintained by the Owner shall be excess and non-contributory
of the Contractor’s insurance.

The Contractor’s insurance shall apply separately to each insured against
whom claim is made or suit is brought, except with respect to the policy
limits.

17.2.1.3  All Coverages

Coverage shall not be canceled, suspended, or voided by either party (the
Contractor or the insurer) or reduced in  coverage or in limits except
after 30 days written notice has been given to the Owner. Ten-day written
notice of cancellation is acceptable for non-payment of premium.

Notifications shall comply with the standard cancellation provisions in
the Contractor’s policy.

Neither the acceptance of the completed Work nor the payment thereof
shall release the Contractor from the obligations of the insurance
requirements or indemnification agreement.

The insurance companies issuing the policies shall have no recourse
against the Owner for payment of premiums or for assessments under any
form of the policies.

Any failure of the Contractor to comply with reporting provisions of the
policy shall not affect coverage provided to the Owner, its officers, agents,
employees and volunteers.

Acceptability of Insurers

All required insurance shall be provided by a company or companies lawfully
authorized to do business in the jurisdiction in which the Project is located. Insurance
shall be placed with insurers with an A.M. Best’s rating of A-:VI or higher. This
rating requirement may be waived for Worker’s compensation coverage only.

If at any time an insurer issuing any such policy does not meet the minimum A.M.
Best rating, the Contractor shall obtain a policy with an insurer that meets the A.M.
Best rating and shall submit another certificate of insurance as required in the contract.

Verification of Coverage

Contractor shall furnish the Owner with Certificates of Insurance reflecting proof of
required coverage. The Certificates for each insurance policy are to be signed by a
person authorized by that insurer to bind coverage on its behalf. The Certificates are
to be received and approved by the Owner before Work commences and upon any
contract renewal thereafter. The Certificate Holder must be listed as follows:

State of Louisiana

Coastal Protection and Restoration Authority
150 Terrace Avenue
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17.2.4

17.2.5

17.2.6

Baton Rouge, LA, 70802
Attn: Project # BA-0203 (Spanish Pass Marsh & Ridge Restoration
Vegetative Planting Project)

In addition to the Certificates, Contractor shall submit the declarations page and the
cancellation provision endorsement for each insurance policy. The Owner reserves
the right to request complete certified copies of all required insurance policies at any
time.

Upon failure of the Contractor to furnish, deliver and maintain such insurance as
above provided, this contract, at the election of the Owner, may be suspended,
discontinued or terminated. Failure of the Contractor to purchase and/or maintain any
required insurance shall not relieve the Contractor from any liability or
indemnification under the contract.

If the Contractor does not meet the insurance requirements at policy renewal, at the
option of the Owner, payment to the Contractor may be withheld until the
requirements have been met, OR the Owner may pay the renewal premium and
withhold such payment from any monies due the Contractor, OR the contract may be
suspended or terminated for cause.

Subcontractors

Contractor shall include all subcontractors as insureds under its policies OR shall be
responsible for verifying and maintaining the -certificates provided by each
subcontractor. Subcontractors shall be subject to all of the requirements stated herein.
The Owner reserves the right to request copies of subcontractor’s certificates at any
time.

If Contractor does not verify subcontractors’ insurance as described above, Owner
has the right to withhold payments to the Contractor until the requirements have been
met.

Worker’s Compensation Indemnity

In the event Contractor is not required to provide or elects not to provide Worker’s
compensation coverage, the parties hereby agree the Contractor, its Owners, agents
and employees will have no cause of action against, and will not assert a claim
against, the State of Louisiana, its departments, agencies, agents and employees as
an employer, whether pursuant to the Louisiana Worker’s Compensation Act or
otherwise, under any circumstance. The parties also hereby agree that the State of
Louisiana, its departments, agencies, agents and employees shall in no circumstance
be, or considered as, the employer or statutory employer of Contractor, its Owners,
agents and employees. The parties further agree that Contractor is a wholly
independent Contractor and is exclusively responsible for its employees, Owners,
and agents. Contractor hereby agrees to protect, defend, indemnify and hold the
State of Louisiana, its departments, agencies, agents and employees harmless from
any such assertion or claim that may arise from the performance of this contract.

Indemnification/Hold Harmless Agreement
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SP-18

SP-19

Contractor agrees to protect, defend, indemnify, save, and hold harmless, the State
of Louisiana, all State Departments, Agencies, Boards and Commissions, its officers,
agents, servants, employees and volunteers, from and against any and all claims,
damages, expenses and liability arising out of injury or death to any person or the
damage, loss or destruction of any property which may occur, or in any way grow
out of, any act or omission of Contractor, its agents, servants and employees, or any
and all costs, expenses and/or attorney fees incurred by Contractor as a result of any
claims, demands, suits or causes of action, except those claims, demands, suits or
causes of  action arising out of the negligence of the State of Louisiana, all State
Departments, Agencies, Boards, Commissions, its officers, agents, servants,
employees and volunteers.

Contractor agrees to investigate, handle, respond to, provide defense for and defend
any such claims, demands, suits or causes of action at its sole expense and agrees to
bear all other costs and expenses related thereto, even if the claims, demands, suits,
or causes of action are groundless, false or fraudulent.

CONTRACTOR’S GUARANTEE SUPPLEMENTAL

The Contractor is obligated to provide a written guarantee to the Owner that all Work conforms to the
Contract Documents. The written guarantee shall include the product’s quality and quantity. This
provision shall supersede GP-56.

PROHIBITION OF DISCRIMINATORY BOYCOTTS OF ISRAEL IN STATE PROCUREMENT

By submitting a response to this solicitation, the bidder or proposer certifies and agrees that the
following information is correct:

In preparing its response, the bidder or proposer has considered all proposals submitted from
qualified, potential subcontractors and suppliers, and has not, in the solicitation, selection, or
commercial treatment of any subcontractor or supplier, refused to transact or terminated business
activities, or taken other actions intended to limit commercial relations, with a person or entity that is
engaging in commercial transactions in Israel or Israeli-controlled territories, with the specific intent
to accomplish a boycott or divestment of Israel. The bidder also has not retaliated against any person
or other entity for reporting such refusal, termination, or commercially limiting actions. The state
reserves the right to reject the response of the bidder or proposer if this certification is subsequently
determined to be false, and to terminate any contract awarded based on such a false response.

END OF PART II - SPECIAL PROVISIONS
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PART III

TECHNICAL SPECIFICATIONS

TS-1000 MOBILIZATION AND DEMOBLIZATION

TS-1001

1000.1

1000.2

1000.3

Description: Mobilization consists of preparatory work and operations, including those necessary
for movement of personnel, equipment, supplies and incidentals to the Project Site; the
establishment of offices, buildings and other facilities necessary for Work on the project; the cost
of bonds and any required insurance; and other preconstruction expenses necessary for start of the
Work, excluding the cost of construction materials. Such costs include, but are not limited to, the
following:

1000.1.1 Fuel, lubrication, maintenance and repair of equipment;

1000.1.2 Temporary construction facilities;

1000.1.3 Movement of all equipment and material to and from the project sites.

Arbitrary Mobilization by Contractor: No compensation will be made for any remobilization that
may be required because of inclement weather, or any other circumstance. Should the Contractor

elect to demobilize prior to completing the project, such demobilization and subsequent
remobilization shall be at no cost to the Owner.

Measurement and Payment: All costs connected with mobilization and demobilization of the entire
Contractor's plant, equipment, personnel, and those of his Subcontractors and other such costs as
may be denoted in the Contract Documents for the project area shall be considered incidental to the
Work and shall be performed at no direct pay.

PLANTING LABOR

1001.1  Description: Planting Labor consists of the labor, equipment, materials, and supplies necessary
for the execution of the Work provided by the Contractor to the Project Site.

1001.2  Delivery, Storage and Handling: The Contractor will notify the Engineer at least 10 days prior

to receipt of trees to allow them to get acclimated to direct sun. Trees shall be collected from
Barataria-Terrebonne National Estuary Program’s Native Plant Nursery located on the Nicholls
State University Farm in Thibodaux, La, then transported to the Project Site.

1001.2.1  Provide protective covering over all trees during transporting.

1001.2.2  Branches shall be tied with rope or twine only, and in such a manner that no damage
will occur to the bark or branches.

1001.2.3  Protect trees from deterioration during delivery and storage. Adequately protect
plants from drying out, exposure of roots to sun, wind or extremes of heat and cold
temperatures. Provide adequate water to the root ball package during the shipping
and/or storage period.

1001.2.4  Trees must be protected from excessive vibrations. Trees shall not be thrown or
bounced off a truck or loader to the ground.

1001.2.5  Trees shall not be bound with wire or rope at any time so as to damage the bark or
break branches.
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1001.3

1001.4

1001.5

1001.2.6  Trees shall be lifted and handled with suitable support of the root ball to avoid
damaging them.

Excavation of Planting Areas: Using hand tools, excavate the planting hole to the depth of the
root ball and wide enough for working room around the root ball as noted below.

1001.3.1  The Contractor shall excavate planting areas as shown on the drawings. Excavation
may be done by shovel, a soil auger or the like.

1001.3.2  The planting hole shall be at least the diameter and depth of the root ball.

Planting Operations:

1001.4.1  Trees shall not be dragged, lifted, or pulled by the trunk or foliage parts in a manner
that will loosen the roots in the ball.

1001.4.2  If planting is delayed more than twenty-four (24) hours after delivery, set trees in a
location protected from sun and wind. Should the roots be dried out, large branches
broken, balls of earth broken or loosened, or areas of bark torn, the Engineer or
Resident Project Representative may reject the injured trees and order them replaced
at no additional cost to the Owner.

1001.4.3  The container shall be removed immediately prior to planting and no sooner. If roots
are crowded or coiled on the bottom, sides, or surface of the root ball, they shall be
gently separated from the edges or surface.

1001.4.4 Trees shall be set with the bottom of the root ball at the bottom of the hole and the
top of the root collar at or slightly above (no more than half an inch) finished grade.
Voids in the holes dug are to be avoided. If the hole is dug deeper than the length
of the root ball, soil should be added to the bottom of the hole to fill up any open
space below the root ball so that the bottom of the root ball touches the bottom of
the hole. Trees must be centered in the hole and set plumb.

1001.4.5  Planting holes shall be backfilled with excavated soil. After backfilling the planting
holes halfway, one slow-release orchard fertilizer tablets [21-gram 20(N)-10(P)-
5(K)], or approved equivalent, should be placed in the holes adjacent to and

touching the root ball of the plant. Excavated soil shall then be refilled to the top
of the hole.

1001.4.6  Planting areas shall be finish-graded to conform to drawings.

1001.4.7  Tree species shall be mixed prior to installation to avoid the planting of monotypic
rows or areas. A clustering of a few trees of the same species (3-4) is allowable, but
every effort must be made to provide species diversity within each area (unless an
exception has been previously specified by the Engineer).

Measurement and payment: Payment for this item will be made at the Contract unit price per
each for Bid Item No. 1, “Planting Labor (TS-1001)” which price and payments shall constitute
compensation for furnishing all overhead, profit, labor, materials, equipment for installation, and
any other cost incidental to performing all Work as specified herein. No payment shall be made
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for guys, stakes and/or pruning that are rejected or damaged due to fault or negligence by the
Contractor.

TS-1220 TREE PROTECTORS

1220.1

1220.2

1220.3

1220.4

Description: The Contractor shall provide all the labor, materials and equipment necessary to
install Tree Protectors and stakes on the trees on the earthen ridge as shown on the Plans. There
will be 7,800 trees that will receive Tree Protectors. The Engineer will work with the Contractor
to establish which trees will receive a Tree Protector.

Tree Protector Installation: The Contractor shall install Tree Protectors to protect trees from
nutria and other wildlife. Tree Protectors shall be five (5) inches in diameter and twenty-four (24)
inches in height.

1220.2.1  Staking material shall be a minimum of six (6) inches longer than the Tree Protectors.
The Contractor shall propose the type of staking material to be used to the Engineer
for approval prior to installation. The staking material shall be installed to a depth so
that the top is several inches higher than the zip tie that secures the protector to it.
The staking material should be installed on the side of the tree toward the prevailing
wind.

1220.2.2  Tree Protectors shall be secured around the tree with the re-sealable tabs near the
top, middle and bottom of the trunk in a manner so as not to restrict or damage the
bark. Tree Protectors shall be pushed into the ground two (2) to five (5) inches to
prevent nutria from burrowing under the protectors.

Acceptance: The Contractor shall request for Acceptance after Tree Protectors have been
installed. Installation of the Tree Protectors shall gain Acceptance after the Engineer or Resident
Project Representative performs an inspection and confirms the Work to be in compliance with
the Plans and Specifications. The Engineer may require additional work if Tree Protectors are
installed in noncompliance with the Plans and Specifications.

Measurement and Payment: Payment for this item will be made at the Contract unit price per
each for Bid Item No. 2, “Tree Protectors (TS-1220)” which price and payments shall constitute
compensation for furnishing all overhead, profit, labor, materials, equipment for installation, and
any other cost incidental to performing all Work as specified herein. No payment shall be made
for Tree Protectors that are rejected or damaged due to fault or negligence by the Contractor.

END OF PART III - TECHNICAL SPECIFICATIONS
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APPENDIX A: REQUEST FOR INFORMATION, CHANGE ORDER, AND ACCEPTANCE




APPENDIX A, ATTACHMENT Al
Spanish Pass Marsh & Ridge Restoration
Vegetative Plantings Project (BA-0203)

Request for Information (RFI)

DATE:

RFI Number:

Summary of RFI by Contractor

Signature:

Response to RFI by Engineer

Signature:




APPENDIX A, ATTACHMENT A2

CHANGE ORDER NO. __

OWNER: State of Louisiana, Coastal Protection & Restoration Authority
CONTRACTOR
PROJECT: Spanish Pass Marsh & Ridge Restoration
Vegetative Plantings Project (BA-0203)
COST CENTER:
FUND:
ENGINEER: Barry Richard, P.E.

The following changes are hereby proposed to be made to the Contract Documents:

[ )
Description: See attached summary.

Attachments (list documents supporting change):

Change in Contract Price Change in Contract Time
Original Contract Price Original Contract Time (calendar days)
Net Increase /(Decrease) from Net Increase /Decrease from previous
previous Change Orders Change Orders (days)
Contract Price prior to this Change Contract Time prior to this Change Order
Order (calendar days)
Net Increase/(Decrease) of this Net Increase (Decrease) of this Change
Change Order Order (days)

Contract Time with this Change Order

Contract Price with this Change Order (calendar days)

RECOMMENDED: ACCEPTED:

By: By:

Engineer Contractor

Date: Date:




SPANISH PASS MARSH & RIDGE RESTORATION
VEGETATIVE PLANTINGS PROJECT (BA-0203)

SUMMARY OF CHANGE ORDER NO:

ITEM DESCRIPTION UNIT | ORIGINAL | ADJUSTED UNIT AMOUNT AMOUNT
NO. QUANTITY | QUANTITY PRICE OVERRUN | UNDERRUN

Net Increase of this Change Order

Justification:

No additional contract time is requested to accomplish the work for the change order.




APPENDIX A, ATTACHMENT A3

% NOT FOR RECORDATION PURPOSES ¢

RECOMMENDATION OF ACCEPTANCE

TO: Coastal Protection and Restoration Authority FROM:
150 Terrace Avenue
Baton Rouge, LA 70802

Design Firm Name and Address

DATE:
PROJECT NAME & NUMBER:
SITE CODE: STATE ID: CFMS:

CONTRACTOR:

ORIGINAL CONTRACT AMOUNT: $
FINAL CONTRACT AMOUNT: $

DATE OF ACCEPTANCE:
CONTRACT DATE OF COMPLETION:
NUMBER OF DAYS (OVERRUN) (UNDERRUN) (As of Acceptance Date)

LIQUIDATED DAMAGES PER DAY STIPULATED IN CONTRACT $
VALUE OF PUNCH LIST $ (Attach
punch list)
Signed:
DESIGNER

FOR USE OF PROJECT MANAGER:

Signed:
PROJECT MANAGER

+* NOT FOR RECORDATION PURPOSES ¢



APPENDIX B: OWNER OBTAINED PERMITS




DEPARTMENT OF THE ARMY
U.S. ARMY CORPS OF ENGINEERS, NEW ORLEANS DISTRICT
7400 LEAKE AVE
NEW ORLEANS, LA 70118-3651

24 AUGUST 2020

Operations Division
Eastern Evaluation Section

SUBJECT: MVN-2019-0339-EOO

Coastal Protection and Restoration Authority
Attn: Sydney J. Dobson

150 Terrace Avenue

Baton Rouge, Louisiana 70802

Dear Mr. Dobson:

Enclosed is a permit dated this date, subject as above, authorizing work under
the Department of the Army permit program.

You are again reminded that any work not in accordance with the approved plans
is subject to removal regardless of the expense and the inconvenience that such
removal may involve and regardless of the date when the discrepancy is discovered.

Your attention is directed to all the terms and conditions of the approval. In order
to have the work approved in accordance with the issued permit, all terms and
conditions of the permit and plans shown on the drawings attached thereto must be
rigidly adhered to.

It is necessary that you notify the District Engineer, Attention: Eastern Evaluation
Section, in writing, prior to commencement of work and also upon its completion. The
notification must include the permittee’s name, as shown on the permit, and the permit
number. Please note the expiration date on the permit. Should the project not be
completed by that date, you may request a permit time extension. Such requests must
be received before, but no sooner than six months before, the permit expiration date
and must show the work completed and the reason the project was not finished within
the time period granted by the permit.

A copy of Page 1 of the permit (ENG Form 1721) must be conspicuously
displayed at the project site. Also, you must keep a copy of the signed permit at the
project site until the work is completed.

Sincerely,

Michael Farabee

Chief, Eastern Evaluation Section
Enclosure



APPENDIX C: SUBCONTRACTOR REPORT




CURRENT INVOICE NO.
PURCHASE ORDER NO.

APPENDIX A, ATTACHMENT Al
COASTAL CONSTRUCTION AND VEGETATIVE PROJECTS
SUBCONTRACTOR REPORT

PRIME CONTRACTOR

$ Value Paid to Subs for this

Name & Address of Subcontractor(s) Invoice Period

Cumulative $ Value Paid to Subs
for this Purchase Order




APPENDIX D: DAVIS-BACON ACT PREVAILING WAGE DETERMINATION



"General Decision Number: LA20220005 02/25/2022
Superseded General Decision Number: LA20210005
State: Louisiana
Construction Type: Heavy

Counties: Jefferson, Orleans, Plaquemines, St Bernard, St
Charles, St James, St John the Baptist and St Tammany Counties
in Louisiana.

HEAVY CONSTRUCTION PROJECTS (Includes flood control, water &
sewer lines, and water wells. Also includes elevated storage
tanks in all listed parishes except Plaquemines and St. James.
Excludes industrial construction-chemical processing, power
plants, and refineries.)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(690).

Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $15.00 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2022.

|If the contract is entered
|into on or after January 30,
|2022, or the contract is

| renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$11.25 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2022.

|If the contract was awarded on|.
|or between January 1, 2015 and
| January 29, 2022, and the

| contract is not renewed or
|extended on or after January
|30, 2022:




The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number Publication Date
(7] 01/07/2022
1 02/25/2022

CARPO729-001 01/01/2021

Rates Fringes
MILLWRIGHT . ...t iiiiiiienenennnns $ 32.61 13.39
CARP1846-006 07/01/2021
Rates Fringes
CARPENTER
(formbuilding/formsetting and
Piledrivers)......oieiiiiinnnnnn. $ 28.29 9.97

ELECO130-005 12/06/2021

JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST.
JAMES, AND ST. JOHN THE BAPTIST PARISHES

Rates Fringes
ELECTRICIAN (including low
voltage wiring).....cevvvvvennn. $ 32.25 13.75
‘ELEC1077-002 12/06/2621
ST. TAMMANY PARISH

Rates Fringes
ELECTRICIAN (including low
voltage wiring)........ccoviiin... $ 26.39 3%+9.42
‘ENGIosgs-o1s e7/e1/2e09

Rates Fringes

OPERATOR: Power Equipment
Bulldozer........covvvvnuenn. $ 21.26 6.70



PLASO567-003 08/01/2018

JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST.
JOHN THE BAPTIST, and ST. TAMMANY PARISHES

Rates Fringes
Cement Mason/Concrete Finisher...$ 26.74 7.62
PLASes12-003 e1/e1/2621
ST. JAMES PARISH

Rates Fringes
Cement Mason/Concrete Finisher...$ 30.91 5.40

PLUMOO60-002 06/07/2021

JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST.
JAMES (Southeastern Portion), ST. JOHN THE BAPTIST, and ST.
TAMMANY PARISHES

Rates Fringes

Plumbers (excluding pipe
laying) .o e e $ 29.90 13.29

PLUMO198-005 ©09/01/2021

ST. JAMES PARISH (Northwestern Portion)

Rates Fringes
PLUMBER (excluding pipe
laying) e e e e i iiiiiiiii e $ 27.29 15.69
*  SULA2004-007 05/13/2004
Rates Fringes
CARPENTER (all other work)....... $ 13.75 ** 2.60
Laborers:
Common/Landscape............ $ 9.88 ** 0.00
Fence.....coiviiiiiiiiinnnn, $ 11.24 ** 0.00
Flagger. v eeennns $ 8.58 ** 0.00
Mason Tender........c.oeue.n. $ 7.25 ** 0.00
Pipelayer........ccvvvveunnn. $ 9.84 *x* 0.00

PIPEFITTER (excluding
pipelaying)....oiiiiiiiiiiiinnnn. $ 17.52 4.51



Power equipment operators:

Backhoe/Excavator........... $ 14.42 ** 0.00
[0 o= o =3 $ 16.34 3.30
Dragline.......cevvveeennnn $ 16.50 0.00
Front End Loader............ $ 13.89 ** 0.00
Oiler...eee i iiieieeenennns $ 10.03 ** 0.00
Truck drivers:
DUMP e et ittt eieeeeennnnannn $ 11.01 ** 0.00
Pickup...ivvveiineiinnennnns $ 12.25 ** 0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($15.00) or 13658
($11.25). Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular



rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.



A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:



Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"
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