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ADVERTISEMENT FOR BIDS

Sealed bids will be received for the State of Louisiana by the Coastal Protection and Restoration Authority, 150 Terrace Avenue, 4"
Floor Conference Center, Baton Rouge, Louisiana 70802 until 2:00 P.M., Tuesday, January 17, 2023.

ANY PERSON REQUIRING SPECIAL ACCOMMODATIONS SHALL NOTIFY THE COASTAL PROTECTION AND
RESTORATION AUTHORITY OF THE TYPE(S) OF ACCOMMODATION REQUIRED NOT LESS THAN SEVEN (7) DAYS
BEFORE THE BID OPENING.

FOR: Caminada Back Barrier Marsh Creation Vegetative Planting
Lafourche & Jefferson Parish

PROJECT NUMBER: BA-0171

Complete Bid Documents for this project are available in electronic form. They may be obtained without charge and without deposit
from http://coastal.la.gov/resources/rfps-rsigs-contracts/bids/. Printed copies can also be obtained from:

COASTAL PROTECTION AND RESTORATION AUTHORITY (CPRA)
150 Terrace Avenue, Baton Rouge, LA 70802
Attn: Jordan DelLaune
E-mail: cpra.bidding@la.gov Phone: (225) 342-1150 Fax: (225) 800-5599

All bids shall be accompanied by bid security in an amount of five percent (5.0%) of the sum of the base bid and all alternates. The
form of this security shall be as stated in the Instructions to Bidders included in the Bid Documents for this project.

The successful Bidder shall be required to furnish a Performance and Payment Bond written as described in the Instructions to Bidders
included in the Bid Documents for this project.

A PRE-BID CONFERENCE WILL NOT BE HELD

Bids shall be accepted from Contractors who are licensed under LA. R.S. 37:2150-2192 for the classification of Heavy Construction,
Subclassification: Landscaping, Grading & Beautification or Specialty, Subclassification: Coastal Restoration & Habitat
Enhancement or Specialty, Subclassification: Seeding, Sodding, Load & Soil Stabilization, Erosion Control, Sheet Piling. In
accordance with LA. R.S. 37:2163(D), anyone objecting to the classification must send a certified letter to both the Louisiana State
Licensing Board for Contractors and the CPRA at the address listed above. The letter must be received no later than ten (10) working
days prior to the day on which bids are to be opened.

Bidder is required to comply with provisions and requirements of LA R.S.38:2212(B)(5). No bid may be withdrawn for a period of
forty-five (45) calendar days after receipt of bids, except under the provisions of LA. R.S. 38:2214.

The Owner reserves the right to reject any and all bids for just cause. In accordance with La. R.S. 38:2212(B)(1), the provisions and
requirements of this Section; and those stated in the bidding documents shall not be waived by any entity.

When this project is financed either partially or entirely with State Bonds or financed in whole or in part by federal or other funds
which are not readily available at the time bids are received, the award of this Contract is contingent upon the granting of lines of
credit, or the sale of bonds by the Bond Commission or the availability of federal or other funds. The State shall incur no obligation to
the Contractor until the Contract between Owner and Contractor is fully executed.

Coastal Protection and Restoration Authority is a participant in the Small Entrepreneurship (SE) Program (the Hudson Initiative) and
the Veteran-Owned and Service-Connected Disabled Veteran-Owned (LaVet) Small Entrepreneurships Program. Bidders are
encouraged to consider participation. Information is available from Coastal Protection and Restoration Authority or on its website at
http://www.coastal.la.gov/.

STATE OF LOUISIANA, COASTAL PROTECTION AND RESTORATION AUTHORITY
LAWRENCE B. HAASE, EXECUTIVE DIRECTOR
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INSTRUCTIONS TO BIDDERS

COMPLETION TIME:

The Bidder shall agree to fully complete the contract within Ninety (90) consecutive calendar days for
the Base Bid, subject to such extensions as may be granted under Section GP-44 of the General Provisions
and acknowledges that this construction time will start on or before the date specified in the written “Notice

to Proceed” from the Owner.

LIQUIDATED DAMAGES:

The Bidder shall agree to pay as Liquidated Damages the amount of One Thousand Five Hundred
Dollars ($1,500.00) for each consecutive calendar day for which the work is not complete, beginning with
the first day beyond the contract completion date stated on the “Notice to Proceed” or as amended by change

order.

ARTICLE 1
DEFINITIONS
1.1 The Bid Documents include the following:

Advertisement for Bids

Instructions to Bidders

Bid Form

Bid Bond

General Provisions

Special Provisions

Technical Specifications

Construction Drawings

Contract Between Owner and Contractor
and Performance and Payment Bond

Affidavit

User Agency Documents (if applicable)

Change Order Form

Recommendation of Acceptance

Other Documents (if applicable)

Addenda issued during the bid period and
acknowledged in the Bid Form

1.2 All definitions set forth in the General
Provisions and the
Special Provisions are applicable to the Bid
Documents, unless otherwise specifically stated or
written.

1.3 Addenda are written and/or graphic
instruments issued by the Engineer prior to the
opening of bids

which modify or interpret the Bid Documents by
additions, deletions, clarifications, corrections and

prior approvals.

1.4 A bid is a complete and properly signed
proposal to do the work or designated portion
thereof for the sums stipulated therein supported by
data called for by the Bid Documents.

1.5 Base bid is the sum stated in the bid for which
the Bidder offers to perform the work described as
the base, to which work may be added, or deleted
for sums stated in alternate bids.

1.6 An alternate bid (or alternate) is an amount
stated in the bid to be added to the amount of the
base bid if the corresponding change in project
scope or materials or methods of construction
described in the Bid Documents is accepted.

1.7 A Bidder is one who submits a bid for a prime
Contract with the Owner for the work described in
the Bid Documents.

1.8 A Sub-bidder is one who submits a bid to a
Bidder for materials and/or labor for a portion of the
work.

1.9 Where the word "Engineer" is used in any of
the documents, it shall refer to the Prime Designer
of the project, regardless of discipline.

ARTICLE 2

PRE-BID CONFERENCE



2.1 A Pre-Bid Conference may be held at the time
and location described in the Advertisement for
Bids The purpose of the Pre-Bid Conference is to
familiarize Bidders with the requirements of the
Project and the intent of the Bid Documents, and to
receive comments and information from interested
Bidders. If the Pre-Bid Conference and/or Job Site
Visit is stated in the Advertisement for Bids to be a
Mandatory Pre-Bid Conference and/or Mandatory
Job Site Visit, bids shall be accepted only from
those bidders who attend the Pre-Bid Conference
and/or Job Site Visit. Contractors who are not in
attendance for the entire Pre-Bid Conference and/or
Job Site Visit will be considered to have not
attended.

2.2 Any revision of the Bid Documents made as a
result of the Pre-Bid Conference shall not be valid
unless included in an addendum.

ARTICLE 3
BIDDER'S REPRESENTATION
3.1 Each Bidder by making his bid represents that:

3.1.1 He has read and understands the Bid
Documents and his bid is made in accordance
therewith.

3.1.2 He has visited the site and has familiarized
himself with the local conditions under which the
work is to be performed.

3.1.3 His bid is based solely upon the materials,
systems and equipment described in the Bid
Documents as advertised and as modified by
addenda.

3.1.4 His bid is not based on any verbal instructions
contrary to the Bid Documents and addenda.

3.1.5 Heis familiar with the Code of Governmental
Ethics requirement that prohibits public servants
and/or their immediate family members from
bidding on or entering into contracts; he is aware
that the Designer and its principal owners are
considered Public Servants under the Code of
Governmental Ethics for the limited purposes and

scope of the Design Contract with the State on this
Project (see Ethics Board Advisory Opinion, No.
2009-378 and 2010-128); and neither he nor any
principal of the Bidder with a controlling
interest therein has an immediate family
relationship with the Designer or any principal
within the Designer’s firm. (see La. R.S.
42:1113). Any Bidder submitting a bid in violation
of this clause shall be disqualified and any contract
entered into in violation of this clause shall be null
and void.

3.2 The Bidder must be fully qualified under any
State or local licensing law for Contractors in effect
at the time and at the location of the work before
submitting his bid. In the State of Louisiana,
Revised Statutes 37:2150, et seq. will be
considered, if applicable.

The Contractor shall be responsible for determining
that all of his Sub-bidders or prospective
Subcontractors are duly licensed in accordance with
law.

ARTICLE 4
BID DOCUMENTS
4.1 Copies
4.1.1 Bid Documents may be obtained from the

Coastal Protection and Restoration Authority as
stated in the Advertisement for Bids.

4.1.1.2 In addition to the availability of printed Bid
Documents, the Coastal Protection and Restoration
Authority will provide the Bid Documents in
electronic format. They may be obtained without
charge and without deposit as stated in the
Advertisement for Bids.

4.1.1.2.2 Where electronic distribution is
provided, all other plan holders are responsible for
their own reproduction costs.

4.1.2 Complete sets of Bid Documents shall be
used in preparing bids; neither the Owner nor the
Engineer assume any responsibility for errors or
misinterpretations resulting from the use of



incomplete sets of Bid Documents.

4.1.3 The Owner or Engineer in making copies
of the Bid Documents available on the above terms,
do so only for the purpose of obtaining bids on the
work and do not confer a license or grant for any
other use.

4.2 Interpretation or Correction of Bid Documents

4.2.1 Bidders shall promptly notify the Coastal
Protection and Restoration Authority contact
person listed in the Advertisement for Bids of any
ambiguity, inconsistency or error which they may
discover upon examination of the Bid Documents
or of the site and local conditions.

4.2.2 Bidders requiring clarification or
interpretation of the Bid Documents shall make a
written request to the Coastal Protection and
Restoration Authority contact person listed in the
Advertisement for Bids, to reach him/her at least
seven days prior to the date for receipt of bids.

4.2.3  Any interpretation, correction or change of
the Bid Documents will be made by addendum.
Interpretations, corrections or changes of the Bid
Documents made in any other manner will not be
binding and Bidders shall not rely upon such
interpretations, corrections and changes.

4.3 Substitutions

43.1 The materials, products and equipment
described in the Bid Documents establish a
standard of required function, dimension,
appearance and quality to be met by any proposed
substitution. No substitutions shall be allowed after
bids are received.

4.3.2 No substitution will be considered unless
written request for approval has been submitted by
the Proposer and_has been received by the Engineer
at least seven (7) working days prior to the opening
of bids. (RS38:2295C) Each such request shall
include the name of the material or equipment for
which it is to be substituted and a complete
description of the proposed substitute including
model numbers, drawings, cuts, performance and

test data and any other information necessary for an
evaluation. A statement setting forth any changes
in other materials, equipment or work that
incorporation of the substitute would require shall
be included. It shall be the responsibility of the
proposer to include in his proposal all changes
required of the Bid Documents if the proposed
product is used. Prior approval is given contingent
upon supplier being responsible for any costs which
may be necessary to modify the space or facilities
needed to accommodate the materials and
equipment approved.

4.3.3 If the Engineer approves any proposed
substitution, such approval will be set forth in an
addendum. Bidders shall not rely upon approvals
made in any other manner.

4.4 Addenda

4.4.1 Addenda will be mailed or delivered to all
who are known by the Coastal Protection and
Restoration Authority to have received a complete
set of Bid Documents.

4.4.2 Copies of addenda will be made available
for inspection wherever Bid Documents are on file
for that purpose.

4.4.3 Except as described herein, addenda shall not
be issued within a period of seventy-two (72) hours
prior to the advertised time for the opening of bids,
excluding Saturdays, Sundays, and any other legal
holidays. If the necessity arises of issuing an
addendum modifying the Bid Documents within
the seventy-two (72) hour period prior to the
advertised time for the opening of bids, then the
opening of bids shall be extended at least seven but
no more than twenty-one (21) working days,
without the requirement of re-advertising. The
revised time and date for the opening of bids shall
be stated in the addendum.

4.44 Each Bidder shall ascertain from the
Coastal Protection and Restoration Authority prior
to submitting his bid that he has received all
addenda issued, and he shall acknowledge their
receipt on the Bid Form.



4.4.5 The Owner shall have the right to extend
the bid date by up to (30) thirty days without the
requirement of re-advertising. Any such extension
shall be made by addendum issued by the Coastal
Protection and Restoration Authority.

ARTICLE 5
BID PROCEDURE
5.1 Form and Style of Bids

5.1.1 Bids shall be submitted on the Louisiana
Uniform Public Work Bid Form provided by the
Engineer.

5.1.2  All blanks on the Bid Form shall be filled
in manually in ink or typewritten.

5.1.3  Bid sums shall be expressed in both words
and figures, and in case of discrepancy between the
two, the written words shall govern.

5.1.4 Any interlineation, alteration or erasure
must be initialed by the signer of the bid or his
authorized representative.

5.1.5 Bidders are cautioned to complete all
alternates should such be required in the Bid Form.
Failure to submit alternate prices will render the bid
non responsive and shall cause its rejection.

5.1.6  Bidders are cautioned to complete all unit
prices should such be required in the Bid Form.
Unit prices represent a price proposal to do a
specified quantity and quality of work.

5.1.7 Bidders are strongly cautioned to ensure
that all blanks on the bid form are completely and
accurately filled in.

5.1.8 Bidder shall make no additional
stipulations on the Bid Form nor qualify his bid in
any other manner.

5.1.9 The bid shall include the legal name of
Bidder. Written evidence of the authority of the

person signing the bid shall be submitted at the time
of bidding.

The authority of the signature of the person
submitting the bid shall be deemed sufficient and
acceptable under any of the following conditions:

(a) Signature on bid is that of any corporate officer
listed on the most current annual report on file with
the Secretary of State, or the signature on the bid is
that of any member of a partnership, limited
liability company, limited liability partnership, or
other legal entity listed in the most current business
records on file with the Secretary of State.

(b) Signature on bid is that of authorized
representative as documented by the legal entity
certifying the authority of the person.

(c) Legal entity has filed in the appropriate records
of the Secretary of State, an affidavit, resolution or
other acknowledged or authentic document
indicating the names of all parties authorized to
submit bids for public contracts. Such document on
file with the Secretary of State shall remain in effect
and shall be binding upon the principal until
specifically rescinded and canceled from the
records of the office. A bid submitted by an agency
shall have a current Power of Attorney attached
certifying agent's authority to bind Bidder. The
name and license number on the envelope shall be
the same as the entity identified on the Bid Form.

5.1.10 On any bid in excess of fifty thousand
dollars ($50,000.00), the Contractor shall certify
that he is licensed under R.S. 37: 2150-2173 and
show his license number on the bid above his
signature or his duly authorized representative.

5.2 Bid Security

5.2.1 No bid shall be considered or accepted
unless the bid is accompanied by bid security in an
amount of five percent (5.0%) of the base bid and
all alternates.

The bid security shall be in the form of a
certified check or cashier's check drawn on a bank
insured by the Federal Deposit Insurance
Corporation, or a Bid Bond written by a surety
company licensed to do business in Louisiana and
signed by the surety's agent or attorney-in-fact. The



Bid Bond shall be written on the Coastal Protection
and Restoration Authority Bid Bond Form, and the
surety for the bond must meet the qualifications
stated thereon. The Bid Bond shall include the legal
name of the bidder be in favor of the State of
Louisiana, Coastal Protection and Restoration
Authority, and shall be accompanied by appropriate
power of attorney. The Bid Bond must be signed
by both the bidder/principal and the surety in the
space provided on the Coastal Protection and
Restoration Authority Bid Bond Form. Failure by
the bidder/principal or the surety to sign the bid
bond shall result in the rejection of the bid.

Bid security furnished by the Contractor shall
guarantee that the Contractor will, if awarded the
work according to the terms of his proposal, enter
into the Contract and furnish Performance and
Payment Bonds as required by these Bid
Documents, within ten (10) days after written
notice that the instrument is ready for his signature.

Should the Bidder refuse to enter into such
Contract or fail to furnish such bonds, the amount
of the bid security shall be forfeited to the Owner as
liquidated damages, not as penalty.

5.2.2  The Owner will have the right to retain the
bid security of Bidders until either (a) the Contract
has been executed and bonds have been furnished,
or (b) the specified time has elapsed so that bids
may be withdrawn, or (c) all bids have been
rejected.

5.3 Submission of Bids

53.1 The Bid shall be sealed in an opaque
envelope. The bid envelope shall be identified on
the outside with the name of the project, and the
name, address, and license number of the Bidder.

The envelope shall contain only one bid form and
will be received until the time specified and at the
place specified in the Advertisement for Bids. It
shall be the specific responsibility of the Bidder to
deliver his sealed bid to the Coastal Protection and
Restoration Authority at the appointed place and
prior to the announced time for the opening of bids.
Late delivery of a bid for any reason, including late
delivery by United States Mail, or express delivery,

shall disqualify the bid.

If the bid is sent by mail, the sealed envelope
shall be enclosed in a separate mailing envelope
with the notation "Bid Enclosed" on the face
thereof. Such bids shall be sent by Registered or
Certified Mail, Return Receipt Requested,
addressed to:

Coastal Protection and Restoration Authority
P. 0. Box 44027
Baton Rouge, Louisiana, 70804-4027.

Bids sent by express delivery shall be delivered to:
Coastal Protection and Restoration Authority
150 Terrace Avenue
Suite 100
Baton Rouge, Louisiana 70802

5.3.2 Bids shall be deposited at the designated
location prior to the time on the date for receipt of
bids indicated in the Advertisement for Bids, or any
extension thereof made by addendum. Bids
received after the time and date for receipt of bids
will be returned unopened.

5.3.3 Bidder shall assume full responsibility for
timely delivery at location designated for receipt of
bids.

5.3.4 Oral, telephonic or telegraphic bids are
invalid and shall not receive consideration. Owner
shall not consider notations written on outside of
bid envelope which have the effect of amending the
bid. Written modifications enclosed in the bid
envelope, and signed or initialed by the Contractor
or his representative, shall be accepted.

5.4 Modification or Withdrawal of Bid.

5.4.1 A bid may not be modified, withdrawn or
canceled by the Bidder during the time stipulated in
the Advertisement for Bids, for the period
following the time and bid date designated for the
receipt of bids, and Bidder so agrees in submitting
his bid, except in accordance with R.S. 38:2214
which states, in part, "Bids containing patently
obvious mechanical, clerical or mathematical errors
may be withdrawn by the Contractor if clear and



convincing sworn, written evidence of such errors
is furnished to the public entity within forty eight
hours of the Bid Opening excluding Saturdays,
Sundays and legal holidays".

5.4.2 Prior to the time and date designated for
receipt of bids, bids submitted early may be
modified or withdrawn only by notice to the party
receiving bids at the place and prior to the time
designated for receipt of bids.

5.4.3 Withdrawn bids may be resubmitted up to
the time designated for the receipt of bids provided
that they are then fully in conformance with these
Instructions to Bidders.

544 Bid Security shall be in an amount
sufficient for the bid as modified or resubmitted.

ARTICLE 6
CONSIDERATION OF BIDS
6.1 Opening of Bids

6.1.1 The properly identified Bids received on
time will be opened publicly and will be read aloud,
and a tabulation abstract of the amounts of the base
bids and alternates, if any, will be made available to
Bidders.

6.2 Rejection of Bids

6.2.1 The Owner shall have the right to reject any
or all bids and in particular to reject a bid not
accompanied by any required bid security or data
required by the Bid Documents or a bid in any way
incomplete or irregular.

6.3 Acceptance of Bid

6.3.2 It is the intent of the Owner, if he accepts
any alternates, to accept them in the order in which
they are listed in the Bid Form. Determination of
the Low Bidder shall be on the basis of the sum of
the base bid and the alternates accepted. However,
the Owner shall reserve the right to accept
alternates in any order which does not affect
determination of the Low Bidder.

ARTICLE 7
POST-BID INFORMATION
7.1 Submissions

7.1.1 The Contractor shall submit all required
deliverables in conformance with Section SP-4 of
the Special Provisions.

It is the preference of the Owner that, to the greatest
extent possible or practical, the Contractor utilize
Louisiana Subcontractors, manufacturers, suppliers
and labor.

7.1.2  The Contractor will be required to
establish to the satisfaction of the Engineer the
reliability and responsibility of the proposed
Subcontractors to furnish and perform the work
described in the sections of the Specifications
pertaining to such proposed Subcontractor's
respective trades. The General Contractor shall be
responsible for actions or inactions of
Subcontractors and/or material suppliers.

The General Contractor is totally responsible
for any lost time or extra expense incurred due to a
Subcontractor's/or Material Supplier's failure to
perform. Failure to perform includes, but is not
limited to, a Subcontractor's financial failure,
abandonment of the project, failure to make prompt
delivery, or failure to do work up to standard.
Under no circumstances shall the Owner mitigate
the General Contractor's losses or reimburse the
General Contractor for losses caused by these
events.

7.1.3  Subcontractors and other persons and
organizations selected by the Bidder must be used
on the work for which they were proposed and shall
not be changed except with the written approval of
the Owner and the Engineer.

In accordance with La. R.S. 38:2227, LA. R.S.
38:2212.10 and LA. R.S. 23:1726(B) the low
bidder on this project must submit the completed
Attestations Affidavit (Past Criminal Convictions
of Bidders, Verification of Employees and



Certification = Regarding  Unpaid  Workers
Compensation Insurance) form found within this
bid package. The Attestations Affidavit form shall
be submitted to Coastal Protection and Restoration
Authority  contact person listed in the
Advertisement for Bids within 10 days after the
opening of bids.

ARTICLE 8
PERFORMANCE AND PAYMENT BOND
8.1 Bond Required

8.1.1 The Contractor shall furnish and pay for a
Performance and Payment Bond written by a
company licensed to do business in Louisiana,
which shall be signed by the surety's agent or
attorney-in-fact, in an amount equal to 100% of the
Contract amount. Surety must be listed currently
on the U. S. Department of Treasury Financial
Management Service List (Treasury List) as
approved for an amount equal to or greater than the
contract amount, or must be an insurance company
domiciled in Louisiana or owned by Louisiana
residents. If surety is qualified other than by listing
on the Treasury list, the contract amount may not
exceed fifteen percent of policyholders' surplus as
shown by surety's most recent financial statements
filed with the Louisiana Department of Insurance
and may not exceed the amount of $500,000.
However, a Louisiana domiciled insurance
company with at least an A- rating in the latest
printing of the A. M. Best's Key Rating Guide shall
not be subject to the $500,000 limitation, provided
that the contract amount does not exceed ten
percent of policyholders' surplus as shown in the
latest A. M. Best's Key Rating Guide nor fifteen
percent of policyholders' surplus as shown by
surety's most recent financial statements filed with
the Louisiana Department of Insurance. The Bond
shall be signed by the surety's agent or attorney-in-
fact. The Bond shall be in favor of the Coastal
Protection and Restoration Authority.

8.2 Time of Delivery and Form of Bond

8.2.1 The Bidder shall deliver the required bond
to the Owner simultaneous with the execution of the

Contract.

8.2.2  Bond shall be in the form furnished by the
Coastal Protection and Restoration Authority,
entitled CONTRACT BETWEEN OWNER AND
CONTRACTOR AND PERFORMANCE AND
PAYMENT BOND, a copy of which is included in
the Bid Documents.

82.3 The Bidder shall require  the
Attorney-in-Fact who executes the required bond
on behalf of the surety to affix thereto a certified
and current copy of his power of Attorney.

ARTICLE 9

FORM OF AGREEMENT BETWEEN OWNER
AND CONTRACTOR

9.1 Form to be Used

9.1.1 Form of the Contract to be used shall be
furnished by the Coastal Protection and Restoration
Authority, an example of which is bound in the Bid
Documents.

9.2 Award

9.2.1 Before award of the Contract, the
successful Bidder shall furnish to the Owner a copy
of a Disclosure of Ownership Affidavit stamped by
the Secretary of State, a certified copy of the
minutes of the corporation or partnership meeting
which authorized the party executing the bid to sign
on behalf of the Contractor.

9.2.2 In accordance with Louisiana Law, when
the Contract is awarded, the successful Bidder
shall, at the time of the signing of the Contract,
execute the Non-Collusion Affidavit included in the
Contract Documents

9.2.3 When this project is financed either
partially or entirely with State Bonds, the award of
this Contract is contingent upon the sale of bonds
by the State Bond Commission. The State shall
incur no obligation to the Contractor until the
Contract between Owner and Contractor is duly
executed.



LOUISIANA UNIFORM PUBLIC WORK BID FORM

TO: Coastal Protection and Restoration Authority

150 Terrace Avenue BID FOR: Caminada Back Barrier
Suite 100 Marsh Creation
Baton Rouge, LA 70802 Vegetative Planting
(Owner to provide name and address of owner) (Owner to provide name of project and other identifying information)

The undersigned bidder hereby declares and represents that she/he: a) has carefully examined and understands the Bidding
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or
any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials,
tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and
completion of the referenced project, all in strict accordance with the Bidding Documents prepared by: Coastal
Protection and Restoration Authority and dated: March 2023 (Owner to provide name of entity preparing bidding documents.)

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following ADDENDA: (Enter the number the

Designer has assigned to each of the addenda that the Bidder is acknowledging)
TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated “Base
Bid” * but not alternates) the sum of:

Dollars ($ )

ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and all unit prices
designated as alternates in the unit price description.

Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

NOT APPLICABLE Dollars ($ )

Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

NOT APPLICABLE Dollars($ )

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

NOT APPLICABLE Dollars ($ )

NAME OF BIDDER:
ADDRESS OF BIDDER:

LOUISIANA CONTRACTOR’S LICENSE NUMBER:
NAME OF AUTHORIZED SIGNATORY OF BIDDER:
TITLE OF AUTHORIZED SIGNATORY OF BIDDER:

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:
DATE:

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA
UNIFORM PUBLIC WORK BID FORM:

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included
with the form. The number of unit prices that may be included is not limited and additional sheets may be included if needed.

*% A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the
public work as prescribed by LA R.S. 38:2212(B)(5).

BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA R.S. 38:2218(A) attached
to and made a part of this bid.



LOUISIANA UNIFORM PUBLIC WORK BID FORM

UNIT PRICE FORM
TO: Coastal Protection and Restoration Authority BID FOR: Caminada Back Barrier
150 Terrace Avenue Marsh Creation
Suite 100 Vegetative Planting
Baton Rouge, LA 70802 BA-0171

(Owner to provide name and address of owner)

(Owner to provide name of project and other identifying information)
UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices. Amounts shall be stated in figures and only in figures.
DESCRIPTION: U Base Bid or 4 Alt.#  Smooth Cordgrass - Plugs
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
1 29,600 EACH

DESCRIPTION: | U Base Bid or Q Alt.# _ Seashore Paspalum
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
2 29,600 EACH

DESCRIPTION: | U Base Bid or 4 Alt.#  bitter panicum 4” contrainers
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
3 54,900 EACH

DESCRIPTION: | U Base Bid or O Alt.#
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
N/A N/A N/A N/A

DESCRIPTION: | U Base Bid or 4 Alt.#
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
N/A N/A N/A N/A

DESCRIPTION: | U Base Bid or 4 Alt.#
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
N/A N/A N/A N/A N/A

DESCRIPTION: | U Base Bid or O Alt.#
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
N/A N/A N/A N/A N/A

Wording for “DESCRIPTION?” is to be provided by the Owner.
All quantities are estimated. The contractor will be paid based upon actual quantities as verified by the Owner.



BID BOND

FOR
COASTAL PROTECTION AND RESTORATION AUTHORITY PROJECTS
Date:
KNOW ALL MEN BY THESE PRESENTS:
That of , as
Principal, and , as Surety, are

held and firmly bound unto the State of Louisiana, Coastal Protection and Restoration Authority (Obligee),
in the full and just sum of five (5%) percent of the total amount of this proposal, including all alternates,
lawful money of the United States, for payment of which sum, well and truly be made, we bind ourselves,
our heirs, executors, administrators, successors and assigns, jointly and severally firmly by these presents.

Surety represents that it is listed on the current U. S. Department of the Treasury Financial
Management Service list of approved bonding companies as approved for an amount equal to or greater
that the amount for which it obligates itself in this instrument or that it is a Louisiana domiciled insurance
company with at least an A - rating in the latest printing of the A. M. Best's Key Rating Guide. If surety
qualifies by virtue of its Best's listing, the Bond amount may not exceed ten percent of policyholders' surplus
as shown in the latest A. M. Best's Key Rating Guide.

Surety further represents that it is licensed to do business in the State of Louisiana and that this
Bond is signed by surety's agent or attorney-in-fact. This Bid Bond is accompanied by appropriate power
of attorney.

THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas said Principal is herewith
submitting its proposal to the Obligee on a Contract for:

NOW, THEREFORE, if the said Contract be awarded to the Principal and the Principal shall,
within such time as may be specified, enter into the Contract in writing and give a good and sufficient bond
to secure the performance of the terms and conditions of the Contract with surety acceptable to the Obligee,
then this obligation shall be void; otherwise this obligation shall become due and payable.

PRINCIPAL (BIDDER) SURETY
BY: BY:
AUTHORIZED OFFICER-OWNER-PARTNER AGENT OR ATTORNEY-IN-FACT(SEAL)
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Name of Project Project No. BA-0171
CAMINADA BACK BARRIER MARSH CREATION
VEGETATIVE PLANTING

STATE OF LOUISIANA

PARISH OF LAFOURCHE & JEFFERSON

ATTESTATIONS AFFIDAVIT

Before me, the undersigned notary public, duly commissioned and qualified in and for the parish and state
aforesaid, personally came and appeared Affiant, who after being duly sworn, attested as follows:

LA. R.S. 38:2227 PAST CRIMINAL CONVICTIONS OF BIDDERS

A.

No sole proprictor or individual partner, incorporator, director, manager, officer, organizer, or member who has a
minimum of a ten percent (10%) ownership in the bidding entity named below has been convicted of, or has entered
a plea of guilty or nolo contendere to any of the following state crimes or equivalent federal crimes:

(a) Public bribery (R.S. 14:118) (c) Extortion (R.S. 14:66)
(b) Corrupt influencing (R.S. 14:120) (d) Money laundering (R.S. 14:230)

Within the past five years from the project bid date, no sole proprietor or individual partner, incorporator, director,
manager, officer, organizer, or member who has a minimum of a ten percent (10%) ownership in the bidding entity
named below has been convicted of, or has entered a plea of guilty or nolo contendere to any of the following state
crimes or equivalent federal crimes, during the solicitation or execution of a contract or bid awarded pursuant to the
provisions of Chapter 10 of Title 38 of the Louisiana Revised Statutes:

(a) Theft (R.S. 14:67) (e) Bank fraud (R.S. 14:71.1)
(b) Identity Theft (R.S. 14:67.16) (f) Forgery (R.S. 14:72)
(c) False accounting (R.S. 14:70) (g) Contractors; misapplication of
(d) Issuing worthless checks payments (R.S. 14:202)
(R.S. 14:71) (h) Malfeasance in office (R.S. 14:134)

LA. R.S. 38:2212.10 Verification of Emplovees

A. At the time of bidding, Appearer is registered and participates in a status verification system to verify that all new

employees in the state of Louisiana are legal citizens of the United States or are legal aliens.

If awarded the contract, Appearer shall continue, during the term of the contract, to utilize a status verification
system to verify the legal status of all new employees in the state of Louisiana.

If awarded the contract, Appearer shall require all subcontractors to submit to it a sworn affidavit verifying
compliance with Paragraphs (A) and (B) of this Subsection.
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Name of Project Project No. BA-0171
CAMINADA BACK BARRIER MARSH CREATION
VEGETATIVE PLANTING

LA. R.S. 23:1726(B) Certification Regarding Unpaid Workers Compensation Insurance

A. R.S. 23:1726 prohibits any entity against whom an assessment under Part X of Chapter 11 of Title 23 of the
Louisiana Revised Statutes of 1950 (Alternative Collection Procedures & Assessments) is in effect, and whose right
to appeal that assessment is exhausted, from submitting a bid or proposal for or obtaining any contract pursuant to
Chapter 10 of Title 38 of the Louisiana Revised Statutes of 1950 and Chapters 16 and 17 of Title 39 of the Louisiana
Revised Statutes of 1950.

B. By signing this bid /proposal, Affiant certifies that no such assessment is in effect against the bidding / proposing
entity.

NAME OF BIDDER NAME OF AUTHORIZED SIGNATORY OF BIDDER

DATE TITLE OF AUTHORIZED SIGNATORY OF BIDDER

SIGNATURE OF AUTHORIZED
SIGNATORY OF BIDDER/AFFIANT

Sworn to and subscribed before me by Affiant on the day of , 20

Notary Public
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FOR INFORMATION ONLY

This document will be prepared by the Coastal Protection and Restoration Authority in the form appropriate
for the project.

CONTRACT BETWEEN OWNER AND CONTRACTOR
AND PERFORMANCE AND PAYMENT BOND

This agreement entered into this __ day of , 2023, by
(CONTRACTOR NAME) hereinafter called the "Contractor", whose business address is
and the State of Louisiana Coastal Protection and Restoration Authorlty, herein represented by its Executlve
Director executing this contract, and hereinafter called the "Owner".

Witnessed that the Contractor and the Owner, in consideration of premises and the mutual
covenants; consideration and agreement herein contained, agree as follows:

Statement of Work: The contractor shall furnish all labor and materials and perform all of the work
required to build, construct and complete in a thorough and workmanlike manner:

Project No.
State ID No. Site Code

In strict accordance with Contract Documents prepared by Owner.

It is recognized by the parties herein that said Contract Documents, including by way of example
and not of limitation, the Plans, Specifications (including General Provisions, Special Provisions, and
Technical Specifications), Any Addenda thereto, Instructions To Bidders, this Contract, Advertisement For
Bids, Affidavit, Bid Form, Bonds (Bid, Performance, and Payment),any Submitted Post-Bid
Documentation, Notice of Award, Notice to Proceed, Change Orders, and Claims, if any, impose duties and
obligations upon the parties herein, and said parties thereby agree that they shall be bound by said duties
and obligations. For these purposes, all of the provisions contained in the aforementioned Contract
Documents are incorporated herein by reference with the same force and effect as though said Contract
Documents were herein set out in full.

Time for Completion: The work shall be commenced on a date to be specified in a written order
of the Owner and shall be completed within _Ninety (90) consecutive calendar days from and after the
said date.

Liquidated Damages: Contractor shall be assessed Liquidated Damages in the amount of $One
Thousand — Five Hundred (1,500) per day for each consecutive calendar day which work is not complete
beginning with the first day beyond the completion time.

Compensation to be paid to the Contractor: The Owner will pay and the Contractor will accept in
full consideration for the performance of the contract the sum of Dollars ($) which sum
represents the Contract Price.




Performance and Payment Bond: To these presents personally came and intervened
, herein acting for , & corporation organized
and existing under the laws of the State of , and duly authorized to transact business in the
State of Louisiana, as surety, who declared that having taken cognizance of this contract and of the
Construction Documents mentioned herein, he hereby in his capacity as its Attorney in Fact obligates his
said company, as Surety for the said Contractor, unto the said Owner, up to the sum of
Dollars ($). By issuance of this bond, the surety acknowledges they are in compliance with
R.S. 38:2219.

The condition of this performance and payment bond shall be that should the Contractor herein not
perform the contract in accordance with the terms and conditions hereof, or should said Contractor not fully
indemnify and save harmless the Owner, from all cost and damages which he may suffer by said
Contractor's non-performance or should said Contractor not pay all persons who have and fulfill obligations
to perform labor and/or furnish materials in the prosecution of the work provided for herein, including by
way of example workmen, laborers, mechanics, and furnishers of materials, machinery, equipment and
fixtures, then said Surety agrees and is bound to so perform the contract and make said payment(s).

Provided, that any alterations which may be made in the terms of the contract or in the work to be
done under it, or the giving by the Owner of any extensions of time for the performance of the contract, or
any other forbearance on the part of either the Owner or the Contractor to the other shall not in any way
release the Contractor or the Surety from their liability hereunder, notice to the Surety of any such
alterations, extensions or other forbearance being hereby waived.

The Contractor agrees to abide by the requirements of the following as applicable: Title VI and VII
of the Civil Rights Act of 1964, as amended by the Equal Opportunity Act of 1972, Federal Executive Order
11246, the Federal Rehabilitation Act of 1973, as amended, the Vietnam Era Veteran's Readjustment
Assistance Act of 1974, Title IX of the Education Amendments of 1972, the Age Act of 1972, and
contractor agrees to abide by the requirements of the Americans with Disabilities Act of 1990.

Contractor agrees not to discriminate in its employment practices, and will render services under
this contract without regard to race, color, sex, religion, national origin, genetic information, age or
disabilities. Any act of discrimination committed by Contractor or failure to comply with these statutory
obligations when applicable shall be grounds for termination of this contract.

In Witness whereof, the parties hereto on the day and year first above written have executed this
agreement in __seven (7)  counterparts, each of which shall, without proof or accountancy for the other
counterparts, be deemed an original thereof.



STATE OF LOUISIANA
WITNESSES: COASTAL PROTECTION AND
RESTORATION AUTHORITY

BY:

Lawrence B. Haase, Executive Director

BY:

SURETY:

BY:

ATTORNEY IN FACT

ADDRESS

TELEPHONE NUMBER



STATE OF LOUISIANA PROJECT NO. BA-0171

PARISH OF LAFOURCHE & JEFFERSON NAME: CAMINADA BACK BARRIER
MARSH CREATION
VEGETATIVE PLANTING
AFFIDAVIT

Before me, the undersigned authority, duly commissioned and qualified within and for the
State and Parish aforesaid, personally came and appeared representing who,
being by me first duly sworn deposed and said that he has read this affidavit and does hereby agree under
oath to comply with all provisions herein as follows:

PART L

Section 2224 of Part II of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as
amended.

(1) That affiant employed no person, corporation, firm, association, or other organization,
either directly or indirectly, to secure the public contract under which he received payment, other than
persons regularly employed by the affiant whose services in connection with the construction, alteration or
demolition of the public building or project or in securing the public contract were in the regular course of
their duties for affiant; and

(2) That no part of the Contract price received by affiant was paid or will be paid to any
person, corporation, firm, association, or other organization for soliciting the Contract, other than the
payment of their normal compensation to persons regularly employed by the affiant whose services in
connection with the construction, alteration or demolition of the public building or project were in the
regular course of their duties for affiant.

PART II.

Section 2190 of Part I of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as
amended.

That affiant, if an architect or engineer, or representative thereof, does not own a substantial
financial interest, either directly or indirectly, in any corporation, firm, partnership, or other organization
which supplies materials for the construction of a public work when the architect or engineer has performed
architectural or engineering services, either directly or indirectly, in connection with the public work for
which the materials are being supplied.

For the purposes of this Section, a "substantial financial interest" shall exclude any interest
in stock being traded on the American Stock Exchange or the New York Stock Exchange.

That affiant, if subject to the provisions of this section, does hereby agree to be subject to
the penalties involved for the violation of this section.

AFFIANT

SWORN TO AND SUBSCRIBED BEFORE ME THIS DAY OF . 2023.

NOTARY



PART 1 GENERAL PROVISIONS

GP-1

DEFINITION OF TERMS

Whenever used in the Bidding Requirements or Contract Documents and printed with initial
capital letters, the terms listed below will have the meanings indicated which are applicable to
the singular or plural thereof. In addition to terms specifically defined, terms with initial capital
letters in the Contract Documents include references to identified articles and paragraphs and
the titles of other documents or forms.

Unless stated otherwise in the Contract Documents, words or phrases which have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

a.

Acceptance: A written approval from the Engineer which certifies that specific items of
work in the Contract have been completed and/or obligations have been fulfilled by the
Contractor.

Addenda: Those written or graphic documents which are issued prior to opening of Bids
in accordance with the Bidding Requirements and clarify or change the bidding
requirements or the proposed Contract Documents.

Application of Payment: That form which is used by the Contractor to request partial and
final payment and is deemed acceptable to the Owner. It shall be accompanied by any
supporting documentation required by the Contract Documents.

A.S. T.M.: American Society for Testing and Materials.

Bid: An offer or proposal submitted on the prescribed form setting forth the prices for
the Work.

Bidder: The person, association of persons, firm, or corporation submitting a proposal
for the Work.

Bidding Requirements: The Advertisement for Bids, Instructions to Bidders, Form of
Bid Security, if any, and Bid Form with any supplements.

Change Order: A written order which is submitted to the Contractor, signed by the
Owner, and authorizes an addition, deletion, or revision in the Work, or an adjustment in
the contract price or the contract time issued after the effective date of the Contract.

Claim: A written demand or assertion by Owner or Contractor seeking an adjustment of
Contract Price or Contract Times, or both or other relief with respect to the terms of the
Contract.

Contract: The written agreement between the Owner and the Contractor which defines
the work to be completed and shall be understood to also include all Contract Documents.

Contract Documents: The Contract, all addenda which pertains to the Contract
Documents, Bid Documents and specified Attachments accompanying the Bid and any




post-bid documentation submitted prior to the Notice of Award, Contractor’s Bid when
attached as an exhibit to the Agreement, the Bonds (Bid and Performance/Payment),
General Provisions, Special Provisions, Technical Specifications, Plans, and all Field or
Change Orders issued after the execution of the Agreement. Shop Drawings and other
submittals by the Contractor are not Contract Documents.

Contract Price: The moneys payable by the Owner to the Contractor for the Work in
accordance with the Contract Documents as stated in the Contract.

Contract Time: The number of calendar days specified in the Contract for completion of
the Work, together with any extensions authorized through change orders.

Contractor: The person, association of persons, firm, or corporation entering into the duly
awarded Contract.

Contracting Agency: The State of Louisiana, Coastal Protection and Restoration
Authority (CPRA).

Day: When any period of time is referred to in the Contract Documents using days, it
will be computed to exclude the first day and include the last day of such period. If the
last day of any such period falls on a Saturday, Sunday, or a legal holiday, that day will
be omitted from the computation. A calendar day is measured as twenty-four (24) hour
period starting at midnight and ending the following midnight.

Design Report: A written report by the Engineer which provides the design methodology
for the Work.

Effective Date of the Contract: The date indicated in the Contract on which it becomes
effective.

Engineer: The State of Louisiana, Coastal Protection and Restoration Authority, or its
designee.

Equipment: All machinery, implements, and power-tools, in conjunction with the
necessary supplies for the operation, upkeep, maintenance, and all other tools and
apparatuses necessary for the proper construction and acceptable completion of the
Work.

Extension of Contract: Any extension of time for completion of Work beyond the
Contract Time which is granted by the Owner, recommended by the Engineer and
approved by the Coastal Protection and Restoration Authority in the form of a Change
Order.

Federal Sponsor: The federal agency which has been tasked, if applicable, to manage
the implementation of the project.

Field Order: A written order issued by the Engineer which requires minor changes in the
Work but which does not involve a change in the Contract Price or Contract Time.

Laboratory: The firm, company, or corporation which is used to test materials and is
approved for use by the Engineer.



aa.

bb.

CC.

dd.

cc.

ff.

g8.

hh.

ii.

3

1.

mm.

Laws and Regulations; Laws or Regulations: Any and all applicable laws, rules,
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies,
authorities, and courts having jurisdiction.

Materials: Any substance used in the Work to build structures, but does not include
material used in false work or other temporary structures not incorporated in the Work.

Milestone: A principal event specified in the Contract Documents relating to an
intermediated completion date or time prior to the Contract Times.

Notice of Award: A written notice to the successful Bidder stating that the Bid has been
accepted by the Owner and that the successful Bidder is required to execute the Contract
and furnish the Payment and Performance Bond and Non-Collusion Affidavit.

Notice to Proceed: The written notice to the Contractor by the Owner which provides
the starting date for the Contract Time.

Owner: The Owner is the State of Louisiana (State) which acts through the Contracting
Agency.

Performance and Payment Bond: The approved form of security furnished by the
Contractor and Surety for the faithful performance of the Work, and the payment for all
labor, materials, and/or obligations incurred by the Contractor in the prosecution thereof.

Plans: That part of the Contract Documents prepared or approved by the Engineer which
graphically shows the scope, intent, and character of the Work to be completed by the
Contractor.

Project Site: The location where the Work is to be performed as stated in the Contract
Documents.

Resident Project Representative: An authorized representative of the Engineer who is
responsible to inspect the Work and materials furnished by the Contractor.

Right-of-way: That entire area reserved for constructing, maintaining, and protecting the
proposed improvement, structures, and appurtenances of the Work.

Samples: Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which
such portions of the Work will be judged.

Shop Drawings: All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for the Contractor and
submitted by the Contractor to illustrate some portion of the Work to be performed.

Specifications: That part of the Contract Documents consisting of written technical
descriptions of materials, equipment, systems, standards, and workmanship as applied to
the work to be performed and certain administrative details applicable thereto.

State: The State of Louisiana.



GP-2

nn.

00.

pp-

qq.

SS.

tt.

uu.

VVv.

Structures: Bridges, plugs, weirs, bulkheads, berms, dams, levees, and other
miscellaneous construction encountered during the Work and not otherwise classified
herein.

Subcontractor: Any person, association of persons, firm, or corporation who contracts
with the Contractor to perform any part of the project covered by the Contract.

Submittals: Certificates, samples, shop drawings, and all other project data which are
submitted to the Engineer in order to verify that the correct products will be installed on
the project.

Successful Bidder: The lowest responsive and responsible Bidder whom the Owner
makes an award.

Special Provisions: That part of the Contract Documents which amends or supplements
these General Provisions.

Surety: The corporate body, licensed to do business in Louisiana, bound with and for the
Contractor’s primary liability, and engages to be responsible for payment of all
obligations pertaining to acceptable performance of the Work contracted.

Temporary Structures: Any non-permanent structure required while engaged in the
prosecution of the Contract.

Work: All work specified herein or indicated on the Plans.

Work Plan: A written plan by the Contractor that details how the Work will be provided
including layout drawings, projected schedule (Initial Progress Schedule), and a list of
labor hours, materials, and equipment.

BID REQUIREMENTS

The Contract and Bonds which govern the Work shall be performed in accordance with the
Plans, Specifications, and the Louisiana Standard Specifications for Roads and Bridges, 2016
edition. The Bidder understands that all quantities for performing the Work have been
estimated by the Engineer, and that the Bid shall be the sum of the quantities multiplied by
their respective unit rates. The Contract shall be awarded by the Owner through a comparison
of all bids. It is the responsibility of each Bidder before submitting a Bid to:

2.1.

2.2.

2.3.

24.

Examine the Bidding Documents including the Plans and Specifications and any
Addenda or related data identified in the Bidding Documents;

Visit the Project Site to become familiar with the local conditions if they are believed to
affect cost, progress, or the completion of the Work;

Become familiar and satisfied with all federal, state, and local Laws and Regulations that
may affect cost, progress, or the completion of the Work;

Study and correlate all information known to the Bidder including observations obtained
from Bidder’s visits, if any, to the Project Site, with the Bidding Documents;
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2.5. Submit a written notice to the Engineer within three (3) days regarding any conflicts,
errors, ambiguities, or discrepancies discovered in the Bidding Documents and confirm
that the written resolution thereof by the Engineer is acceptable to the Bidder; and

2.6. Determine that the Bidding Documents are generally sufficient to convey an
understanding of all terms and conditions for completing the required Work.

The submission of a Bid will constitute an incontrovertible representation that the Bidder has
complied with every requirement of these Specifications. The Bidder shall comply with all
other requirements specified in the Advertisement for Bids and the Instruction to Bidders.

AVAILABILITY OF PLANS AND SPECIFICATIONS

One (1) set of Plans and Specifications shall be furnished to each Bidder. Three (3) sets of the
Plans and Specifications shall be furnished to the Contractor upon award of the Contract.
Additional sets may be furnished to the Contractor upon request from the Coastal Protection
and Restoration Authority, 150 Terrace Avenue, Suite 100, Baton Rouge, Louisiana 70802.

LAWS, REGULATIONS, STANDARDS, SPECIFICATIONS, AND CODES

Bidders are required to become familiar and remain in compliance with all Federal, State, and
local laws, ordinances, and regulations and all orders and decrees of bodies or tribunals having
any jurisdiction or authority which may affect those employed for the execution of the Work
or which may affect the conduct of the Work. The Contractor shall indemnify the Owner and
its representatives against any claim or liability arising from all violations of any laws, bylaws,
ordinances, codes, regulations, orders, or decrees, whether by the Contractor or by the
Contractor’s employees. The filing of a bid will be presumptive evidence that the Bidder has
complied with this requirement. The Owner will not be responsible for any inaccurate
interpretations or conclusions drawn by the Contractor from information and documentation
provided by the Owner.

References to standards, specifications, manuals, or codes of any technical society, organiza-
tion, or association, or to Laws and Regulations, whether such reference be specific or by
implication, may not be in effect at the time of opening the Bids (or on the Effective Date of
the Contract if there were no Bids), except as may be otherwise specifically stated in the
Contract Documents. No provision of any such standard, specification, manual, or code, or
any instruction of a supplier shall be effective to change the duties or responsibilities of the
Owner or Engineer, or any of their Subcontractors, consultants, agents, or employees from
those set forth in the Bid Documents. No such provision shall be effective to assign to the
Owner or Engineer, or any of their consultants, agents, or employees any duty or authority to
supervise or direct the performance of the Contractor’s obligations or any duty or authority to
undertake responsibility inconsistent with the provisions of the Contract Documents.

The obligations imposed by these specifications are in addition to and are not to be construed
in any way as a limitation of any rights available to the Engineer or Owner which are otherwise
imposed by any laws or regulations or other provisions within the Contract Documents.

The Contractor shall abide by laws set forth in the Davis-Bacon Act of 1931 which states that
all laborers and mechanics employed by recipients, the recipient’s contractors, or
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subcontractors on this project shall be paid wages at rates no less than those prevailing on
projects of a character similar in the locality as determined by the Secretary of Labor in
accordance with Subchapter IV of Chapter 31 of Title 40 United States Code. Additionally,
with respect to the labor standards specified in this section, the Secretary of Labor shall have
the authority and functions set forth in Reorganization Plan Number 14 of 1950 (64 Stat. 1267;
5 U.S.C. App.) and The Copeland Act of Title 40 (40 U.S.C. § 3145). Prevailing Wage
Determination Schedules, as determined by the United States Department of Labor, are
provided in the Appendix. Prevailing Wage Determination Schedules are subject to
modification by the United States Department of Labor. The Contractor is responsible for
utilizing the most current Prevailing Wage Determination Schedule. These documents can be
downloaded from the following link: http://www.wdol.gov/dba.aspx#3. Modifications to
Prevailing Wage Determination Schedules shall be effective if received (or posted) no less than
10 days prior to bid opening.

PRE-BID CONFERENCE AND SITE VISIT

A Pre-Bid Conference and/or Job Site Visit may be held at the location and on the date provided
in the Advertisement for Bids. If the Pre-Bid Conference and/or Job Site Visit is stated in the
Advertisement for Bids to be a MANDATORY Pre-Bid Conference and/or MANDATORY
Job Site Visit, bids shall be accepted only from those bidders who attend the Pre-Bid
Conference and/or Job Site Visit in its entirety. Failure to attend a mandatory Pre-Bid
Conference and/or Job Site Visit in its entirety will result in a null or void Bid.

All questions shall be in writing and faxed or emailed to the Coastal Protection and Restoration
contact person listed in the Advertisement for Bids after the Pre-Bid Conference and by the
due date announced at the Pre-Bid conference. In order to ensure adequate response time, all
questions and/or requests for clarification or interpretation of the Bid Documents should be
received by the Coastal Protection and Restoration Authority at least seven days prior to the
date for receipt of bids. Oral statements will not be binding or legally effective. The Coastal
Protection and Restoration Authority will issue addenda in response to all questions arising at
the Pre-Bid Conference and site visit to all prospective Bidders on record. All prospective
Bidders on record may contact the Coastal Protection and Restoration Authority contact person
for any additional information.

NOTICE OF AWARD

The Owner, or its designated bidding agent, shall provide written notice to the Successful
Bidder stating that the Owner will sign and deliver the Contract upon compliance with the
conditions enumerated therein and within the time specified.

NOTICE TO PROCEED AND CONTRACT TIME

The Contractor shall start the Work and begin the Contract Time on the dates provided in the
Notice to Proceed. The Work shall be conducted using sufficient labor, materials, and
equipment as necessary to ensure completion within the Contract Time. The Contract Time
for completion of the Base Bid for the Work is provided in the Instructions to Bidders, unless
an extension is granted to the Contract Time as specified in GP-44. If the Bid contains an
Alternate Bid(s), and the Alternate Bid(s) is awarded and included in the Contract, the Contract
Time associated with the Alternate Bid(s) will be as provided in the Instructions to Bidders.
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Unless otherwise noted in the Contract Documents, Contract Time will be on a calendar day
basis. Contract Time shall consist of the number of calendar days stated in the Instructions To
Bidders and the Contract beginning with the date noted in the written Notice to Proceed,
including Saturdays, Sundays, holidays and non-work days.

The following table defines the monthly anticipated adverse weather days that are expected to
occur during the Contract Time and will constitute the baseline monthly weather time for
evaluations. The schedule is based upon National Oceanic and Atmospheric Administration
(NOAA) or similar data for the regional geographic area.

Monthly Anticipated Adverse Weather Calendar Days

Jan. | Feb. | Mar. | Apr. | May | Jun. | Jul. | Aug. | Sep. | Oct. | Nov. | Dec.

5 5 4 4 4 5 7 7 5 3 3 4

Adverse weather days must prevent Work for fifty percent (50%) or more of the work day and
delay work critical to the timely completion of the project. The number of actual adverse
weather days shall be calculated chronologically from the first to the last day of each month.
If adverse weather conditions are the basis for a claim for additional time, the Contractor shall
document that weather conditions had an adverse effect on the scheduled construction. An
increase in Contract Time due to weather due to weather shall not be cause for an increase in
the contract sum.

WORK PLAN

The Contractor shall develop a written Work Plan which accounts for all of the construction
activities required by the Contract Documents. The Work Plan shall include a list of the
individual construction tasks to be completed and the estimated dates for beginning and
completing the tasks. It shall also include all other items which are applicable to completing
the Work such as, but not limited to, the following:

a. Typical report form for the Bi-Weekly Progress Meeting;

b.  Typical form for Daily Progress Report;

c. Hurricane and Severe Storm Plan;

d.  Site-specific Health and Safety Plan;

e.  The delivery method and source(s) of all construction materials (company or producer
name, mailing and physical address, phone number, and name of contact person).

f. The personnel, material, subcontractors, fabricators, suppliers, types of equipment, and
equipment staging areas the Contractor proposes to use for construction;

g.  Shop drawings, test results, and sample submittals;
h.  Survey layout and stakeout;

i. All supplemental items specified in the Special Provisions.
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The Work Plan shall be submitted to the Engineer prior to the Pre-Construction Conference by
the date provided in the Special Provisions. The Engineer shall review the Work Plan and have
the Contractor make any necessary revisions prior to acceptance of the plan. No payment for
mobilization will be made until the Work Plan has been accepted by the Engineer.

PROGRESS SCHEDULE

The Contractor shall develop a written Progress Schedule which provides for an orderly
progression of the Work, submittals, tests, and deliveries in order to complete the Work within
the specified Milestones and Contract Time. All of the items listed in the Work Plan shall be
integrated into the Progress Schedule. The format of the schedule shall be composed using
Microsoft Project®, or any other software deemed acceptable by the Engineer. It shall be
updated weekly by the Contractor, at a minimum. The Progress Schedule shall also include,
but not be limited to the following:

a.  All of the elements in the Work Plan, including updates;

b. A work order issued from Louisiana One Call ordering all their subscribers in the project
area to mark their utilities;

c.  Atelephone log verifying that all property owners and utilities have been contacted. This
log should list the time, date, and names of the personnel representing the property
owners, utilities, and Contractor;

The Progress schedule must reflect the anticipated adverse weather delays described in GP-7
on all-weather dependent activities.

The Progress Schedule shall be submitted to the Engineer prior to the Pre-Construction
Conference by the date provided in the Special Provisions. The Engineer shall perform a
review and have the Contractor make any necessary revisions prior to acceptance of the
schedule. Acceptance will not impose responsibility on the Owner or Engineer for the
sequencing, scheduling, or progression of the Work. The Contractor is fully responsible for
progression of the Work in order to maintain the compliance with the Progress Schedule and
Contract Time.

GP-10 DAILY PROGRESS REPORTS

The Contractor shall record the following daily information on Daily Progress Reports:

a.  Date and signature of the author of the report;

b. Dollar amount of all bid items that are fabricated, installed, backfilled, pumped,
constructed, damaged, replaced, etc. The amount of material shall be expressed in the
units stated in the bid;

c.  Field notes of all surveys;

d.  Notes on all inspections;
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k.

Details of Health and Safety meetings;

A brief description of any Change Orders, Field Orders, Claims, Clarifications, or
Amendments;

Condition of all navigation aids (i.e., warning signs, lighted marker buoys) and any
repairs performed on them;

Weather conditions (adverse weather day, wind speed and direction, temperature, wave
height, precipitation, etc.);

The amount of time lost to severe weather or personnel injury, etc;
Notes regarding compliance with the Progress Schedule;

Visitor log (Instructions for format will be furnished by the Field Engineer).

The daily progress reports shall be submitted to the Engineer at the Bi-Weekly Progress
Meetings specified in GP-13 in both hard copy and digital format (Adobe Acrobat® Format,
or approved equal). The typical form for Daily Progress Reports shall be developed by the
Contractor and incorporated into the Work Plan.

GP-11 HURRICANE AND SEVERE STORM PLAN

The Contractor shall develop and maintain a written Hurricane and Severe Storm Plan. The
Plan shall include, but not be limited to, the following:

a.

What type of actions will be taken before storm strikes at the Project Site? The plan
should specify what weather conditions or wave heights will require shutdown of the
Work and removal of equipment, personnel, etc.

Notes from continuous monitoring of NOAA marine weather broadcasts and other local
commercial weather forecasts.

Equipment list with details on their ability to handle adverse weather and wave
conditions.

List of safe harbors or ports and the distance and travel time required to transfer
equipment from the Project Site.

Hard copies of any written approvals or operations schedules associated with the use of
the safe harbors or ports.

Method of securing equipment at the safe harbors or ports.
List of tug boats and work boats and their respective length, horsepower, etc. which will

adequately transfer the equipment to safe harbor or port under adverse weather
conditions.



h.  Methods which will be used to secure equipment left onsite during adverse weather

conditions.

1. Evacuation or immediate reaction plans to be taken by personnel for sudden storm
occurrences.

J- Operations procedures which will be used to secure critical dredging equipment such as

spuds, swing wires, anchor wires, or tugs during adverse weather conditions.
k. Communications protocol with local law enforcement and fire and rescue agencies.

The Contractor shall incorporate the Hurricane and Severe Storm Plan into the Work Plan. The
Owner and Engineer are not responsible for the adequacy of this plan.

GP-12 HEALTH AND SAFETY PLAN AND INSPECTIONS

GP-13

The Contractor shall develop and maintain a written Health and Safety Plan which allows the
Work to be performed in compliance with all applicable laws, ordinances, rules, and regulations
of any government agency having jurisdiction over the safety of personnel or property. This
includes maintaining compliance with the Code of Federal Regulations, Title 29, Occupational
Safety and Health Administration (OSHA) and all applicable Health and Safety Provisions of
the State of Louisiana.

The Contractor shall institute a daily inspection program to assure that the requirements of the
Health and Safety Plan are being fulfilled. Inspections shall include the nature of deficiencies
observed, corrective action taken or to be taken, location of inspection, date, and signature of
the person responsible for its contents. The results of the inspections shall be recorded on Daily
Progress Reports and kept at the Project Site during the Work.

The Contractor shall incorporate the Health and Safety Plan into the Work Plan. The Owner
and Engineer are not responsible for the adequacy of this plan.

PROGRESS MEETINGS AND REPORTS

The Engineer shall schedule meetings to review the progress of the Work, coordinate future
efforts, discuss compliance with the Progress Schedule and resolve miscellaneous problems.
The Engineer or Resident Project Representative, Contractor, and all Subcontractors actively
working at the Project Site shall attend each meeting. Representatives of suppliers,
manufacturers, and other Subcontractors may also attend at the discretion of the Contractor.
The Contractor shall record the details of each meeting in a Progress Report. The format of
this report shall be developed by the Contractor, approved by the Engineer, and included in the
Work Plan. The progress meetings and reports shall be scheduled according to the Special
Provisions.

GP-14 PRE-CONSTRUCTION CONFERENCE

A Pre-Construction Conference shall be held by the Contractor, Owner, Engineer, local
stakeholders, and other appropriate personnel prior to starting construction on the date specified
in the Special Provisions. This conference shall serve to establish a mutual understanding of
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the Work to be performed, the elements of the Progress Schedule and Work Plan, expectations
for bi-weekly progress meetings, the Plans and Specifications, processing Applications for
Payment, and any other items of concern. If any subcontractors are not present, another pre-
construction conference will be required.

CONTRACT INTENT

The Bid Documents are complementary; what is called for by one is as binding as if called for
by all. Clarifications and interpretations or notifications of minor variations and deviations of
the Contract Documents will be issued by Engineer as provided in these Specifications. Any
labor, documentation, services, materials, or equipment that may reasonably be inferred from
the Bid Documents or from prevailing custom or trade usage as being required to produce the
intended result will be provided at no additional cost to the Owner.

GP-16 ENGINEER AND AUTHORITY OF ENGINEER

The Engineer will be the designated representative of the Owner, the initial interpreter of the
Contract Documents and the judge over acceptability of all the Work. Claims, disputes, and
other matters relating to the acceptability of the Work, performance by the Contractor or the
interpretation of the requirements of the Contract Documents must be submitted to the Engineer
in writing. Upon written request from the Contractor, the Engineer shall issue written
clarifications or interpretations which are consistent with the overall intent of the Contract
Documents. Such written clarifications and interpretations will be binding on the Owner and
the Contractor. Either the Owner or the Contractor may make a Claim if a written clarification
or interpretation justifies an adjustment in the Contract Price or Contract Times.

The Engineer has the authority to suspend the Work in whole or in part due to failure of the
Contractor to correct conditions unsafe for workmen or the general public, carry out provisions
of the Contract, perform conformance work, or to carry out orders. The Engineer shall submit
a written order to the Contractor for work which must be suspended or resumed. Nothing in
this provision shall be construed as establishing responsibility on the part of the Engineer for
safety which is the responsibility of the Contractor.

The Engineer or Resident Project Representative shall keep a daily record of weather and flood
conditions and may suspend the Work as deemed necessary due to periods of unsuitable
weather, conditions considered unsuitable for execution of the Work, or for any other condition
or reason deemed to be in the public interest.

GP-17 CONFORMITY WITH PLANS AND SPECIFICATIONS

All work and materials involved with the Work shall conform to the lines, grades, cross
sections, dimensions, and other requirements shown on the Plans or indicated in these
Specifications unless otherwise approved by the Engineer.

GP-18 CLARIFICATIONS AND AMENDMENTS TO CONTRACT DOCUMENTS

The Contract Documents may be clarified or amended by the Engineer to account for additions,
deletions, and revisions to the Work after the Effective Date of the Contract. The clarifications
and amendments shall be addressed by either a Change Order or a written clarification by the
Engineer. The Contractor shall not proceed with the Work until the Change Order or
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clarification has been issued by the Engineer. The Contractor shall not be liable to the Owner
or Engineer for failure to report any such discrepancy unless the Contractor had reasonable
knowledge.

The Contractor may request a clarification or amendment for the following:
a.  Any conflict, error, ambiguity, or discrepancy within the Contract Documents; or

b.  Any conflict, error, ambiguity, or discrepancy between the Bid Documents and the
provision of any Law or Regulation applicable to the performance of the Bid; or

c.  Any standard, specification, manual, or code (whether or not specifically incorporated
by reference in the Bid Documents); or

d.  Instructions by a supplier.

The official form for a written clarification is provided in the appendices of the Contract
Documents. This form shall be filled out appropriately by the Contractor and submitted to the
Engineer. The Engineer shall clarify the issue in writing on either the clarification form, Field
Order or a Change Order and submit it to the Contractor.

SUBCONTRACTS

The Contractor shall provide the names of all Subcontractors to the Engineer in writing before
awarding any Subcontracts. The Contractor shall be responsible for the coordination of the
trades and Subcontractors engaged in the Work. The Contractor is fully responsible to the
Owner for the acts and omissions of all the Subcontractors. The Owner and Engineer will not
settle any differences between the Contractor and Subcontractors or between Subcontractors.
The Contractor shall have appropriate provisions in all Subcontracts to bind Subcontractors to
the Contractor by the terms of the General Provisions and other Contract Documents, as
applicable to the Work of Subcontractors. The provisions should provide the Contractor the
same power regarding termination of Subcontracts that the Owner may exercise over the
Contractor under any provisions of the Contract Documents.

WORKERS, METHODS, AND EQUIPMENT

The Contractor shall provide competent, qualified, and trained personnel to perform the Work.
The Contractor shall not employ any person found objectionable by the Engineer. Any person
employed by the Contractor or any Subcontractor who, in the opinion of the Engineer, does not
perform the Work in a proper, skillful, and orderly manner shall be immediately removed upon
receiving a written order by the Engineer. The Engineer may also suspend the Work until the
Contractor removes the employee or provides a suitable replacement. Such an employee shall
not be re-employed in any portion of the Work without written approval from the Engineer.

The on-site superintendent for the Contractor shall be competent, English-speaking, and
qualified to receive orders, supervise, and coordinate all Work for the Contractor and any
Subcontractors. The qualifications of the superintendent must be established and approved by
the Engineer prior to commencement of the Work. The superintendent shall be furnished by
the Contractor regardless of how much Work may be sublet. In the performance of the Work
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under this Contract, the Contractor shall conduct operations to avoid interference with any other
Contractors.

All equipment, products, and material incorporated into the Work shall be as specified, or if
not specified, shall be new, of good quality, and protected, assembled, used, connected, applied,
cleaned, and conditioned in accordance with the manufacturer’s instructions, except as
otherwise may be provided in the Bid Documents. All equipment shall be of sufficient size
and mechanical condition to meet the requirements of the Work and produce a satisfactory
quality of work. Equipment shall not damage adjacent property throughout the performance
of the Work. The Plant and Equipment Schedule should be completed by the Contractor.

The Contractor shall be solely responsible for the means, methods, techniques, sequences, and
procedures used to complete the Work in conformance with the Contract Documents.

The Contractor shall obtain permission from the Engineer if a method or type of equipment
other than specified in the Contract is desired. The request shall be in writing and shall include
a full description of the methods, equipment proposed, and reasons for the modification. A
proposed item of material or equipment may be considered by the Engineer to be functionally
equal to an item specified in the Contract if:

a. It is at least equal in quality, durability, appearance, strength, and design characteristics;
b.  There is no increase in any cost including capital, installation, or operating to the Owner;
c.  The proposed item will conform substantially, even with deviations, to the detailed

requirements of the item named in the Bid Documents.

If, after trial use of the substituted methods or equipment, the Engineer determines that the
Work produced does not meet Contract requirements, the Contractor shall discontinue use of
the substituted methods or equipment and shall complete the Work with the specified methods
and equipment. The Contractor shall remove the deficient Work and replace it with Work of
specified quality or take other corrective action as directed. No change will be made in basis
of payment for construction items involved or in Contract Time as a result of authorizing a
change in methods or equipment.

ACCIDENT PREVENTION, INVESTIGATIONS, AND REPORTING

The Contractor shall be responsible to develop and maintain all safeguards and safety
precautions necessary to prevent damage, injury, or loss throughout the performance of the
Work. All accidents at the Project Site shall be investigated by the immediate supervisor of
employee(s) involved and reported to the Engineer or Resident Project Representative within
one (1) working day. A complete and accurate written report of the accident including
estimated lost time days shall be submitted to the Engineer within four (4) calendar days. A
follow-up report shall be submitted to the Engineer if the estimated lost time days differ from
the actual lost time days.

GP-22 PRESERVATION AND RESTORATION OF PROPERTY, MONUMENTS, ETC.

The Contractor shall comply with all applicable laws, ordinances, rules, and regulations of any
government agency having jurisdiction over the preservation and protection of public and
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private property. The Contractor shall install and maintain suitable safeguards and safety
precautions during the Work as necessary to prevent damage, injury, or loss to property. This
responsibility shall remain with the Contractor until the Work has been completed and
accepted. Any damage, injury, or loss to property which is caused by the Contractor or
Subcontractors shall be repaired or replaced at the expense of the Contractor.

The Contractor shall protect all land monuments, State and United States bench marks, geodetic
and geological survey monuments, and property markers from disturbance or damage until an
authorized agent has witnessed or otherwise referenced their location. The Contractor shall
also provide protection for all public and private property including trees, utilities, pipes,
conduits, structures, etc. These items shall not be removed unless directed by the Engineer.

The Contractor shall be responsible to completely repair all damages to public or private
property due to any act, omission, neglect, or misconduct in the execution of the Work unless
it is due to unforeseeable causes beyond the control of and without the fault or negligence of
the Contractor, including but not restricted to acts of God, public enemies, or governmental
authorities. The damage must be repaired at the expense of the Contractor before final
acceptance of the Work can be granted by the Engineer. If the Contractor fails to repair the
damage within forty-eight (48) hours, the Owner may independently proceed with the repairs
at the expense of the Contractor by deducting the cost from the Contract. If the Contractor
cannot provide for the cost of repairs, the Surety of the Contractor shall be held until all
damages, suits, or claims have been settled.

PROTECTION OF THE WORK, MATERIALS, AND EQUIPMENT

It shall be the responsibility of the Contractor to protect the Work, materials, and equipment
from damages or delays due to inflows, tidal rise, and storm water runoff which may occur at
the Project Site. The Owner shall not be held liable or responsible for these types of delays or
damages.

GP-24 LAND RIGHTS

GP-25

The Owner has been granted all of the temporary easements, servitudes, and right-of-way
agreements from public and private landowners in order to perform the Work. The Contractor
is responsible to notify all of the contacts and abide by stipulations given by landowners.

UTILITIES

The Owner has been granted all of the temporary easements, servitudes, and right-of-way
agreements from known public and private utilities in order to perform the Work. The utilities
include, but are not limited to telephone, telegraph, power poles or lines, water or fire hydrants,
water or gas mains and pipelines, sewers, conduits, and other accessories or appurtenances of
a similar nature which are fixed or controlled by a city, public utility company or corporation.

The Contractor shall conduct the Work in such a manner as to cooperate and minimize
inconveniences with utilities. Prior to commencement of the Work, the Contractor is
responsible to notify all of the utilities and abide by stipulations required by the utility
company(s). The Contractor shall also call Louisiana One Call at 811 or (800) 272-3020 a
minimum of five (5) working days prior to construction to locate existing utilities at the Project
Site.



Any damage to utilities that is caused by the Contractor within the Project Site shall be repaired
at the expense of the Contractor. The Owner will not be responsible for any delay or damage
incurred by the Contractor due to working around or joining the Work to utilities left in place
or for making adjustments.

Any unidentified pipes or structures which may be discovered within the limits of the Project
Site shall not be disturbed and shall be reported to the Engineer as soon as possible.
Construction or excavation shall not be performed around unidentified utilities without prior
approval from the Engineer.

GP-26 PERMITS

Federal and State permits that are required to perform the Work, such as the Department of the
Army Permit, Coastal Use Permit, LDEQ Clean Water Permit, LDWF Fill Material License,
and LADOTD highway crossing permit have been secured by the Owner. Permit conditions
affecting the construction processes have been included in these Specifications. Copies of these
permits will be provided to the Contractor at the pre-construction conference. These permits
will not relieve the responsibility of the Contractor from obtaining any additional permits which
may be needed to complete the Work. Copies of any special permits that are obtained by the
Contractor must be submitted to the Owner. The Contractor shall conform to the requirements
therein and display copies of the permits in a public setting at the Project Site at all times.

GP-27 PROJECT SITE CLEAN-UP

The Contractor shall keep the Project Site free from accumulations of waste material or trash
at all times. All trash and waste materials shall be removed by the Contractor and disposed
off-site in an approved waste disposal facility. In addition, all equipment, tools, and non-
conforming work shall also be removed prior to the Work being accepted. No materials shall
be placed outside of the Project Site.

GP-28 OWNER INSPECTION

The Owner, Resident Project Representative, and Federal Sponsor shall have the right to
perform reasonable inspections and testing of the Work at the Project Site. Access shall be
granted to the entire Project Site including all materials intended for use in the Work. The
Contractor shall allow reasonable time for these inspections and tests to be performed. The
inspections shall not relieve the Contractor from any obligation in accordance with the
requirements of the Contract.

The Owner shall notify the Contractor prior to all tests, inspections, and approvals of the Work
which are to be conducted at the Project Site. The Owner shall also provide the Contractor
with the written results of all inspections and tests. Inspections, tests, or Payments made by
the Owner shall not constitute acceptance of non-conforming Work of prejudice the Owner’s
rights under the Contract.

GP-29 DUTIES OF RESIDENT PROJECT REPRESENTATIVE

A Resident Project Representative may be assigned by the Engineer to the Project Site to
observe the Contractor and monitor the progress and manner in which the Work is being



performed. The Resident Project Representative will also report to the Engineer and Contractor
whenever materials or Work fail to comply with the Contract. The Resident Project
Representative is authorized to reject any materials or suspend work which does not comply
with the Contract until the issue is resolved by the Engineer.

However, the Resident Project Representative is not authorized to revoke, alter, enlarge, relax,
or release any requirements of the Contract, or to approve or accept any portion of the Work,
or to issue instructions contrary to the Plans and Specifications. The Resident Project
Representative shall not manage or perform duties for the Contractor.

GP-30 CONSTRUCTION STAKES, LINES, AND GRADES

GP-31

The Engineer shall direct the Contractor to all control points necessary for setting stakes and
establishing lines and grades as shown on the Plans. The Contractor shall be responsible for
laying out all of the Work. All layouts shall be witnessed and verified by the Engineer or
Resident Project Representative prior to beginning the Work. The Contractor shall be
responsible for proper execution of the Work according to the layouts after receiving
verification from the Engineer.

The Contractor shall be responsible for furnishing and maintaining stakes such that the Work
can be verified for acceptance. The Engineer may suspend the Work at any time if it cannot
be adequately verified due to the number, quality, or condition of the stakes.

CONTRACTOR’S RESPONSIBILITY FOR WORK

The Contractor shall execute all items covered by the Contract, and shall furnish, unless
otherwise definitely provided in the Contract, all materials, implements, machinery, equipment,
tools, supplies, transportation, and labor necessary to complete the Work. The Contractor shall
pay constant attention to the progress of the Work and shall cooperate with the Engineer in
every way possible. The Contractor shall maintain a complete copy of the Contract at all times,
including the Plans, Specifications, and any authorized modifications.

GP-32 ENVIRONMENTAL PROTECTION

The Contractor shall comply with and abide by all federal, state, and local laws and regulations
controlling pollution of the environment, including air, water, and noise. The Contractor shall
take precautions to prevent pollution of waters and wetlands with fuels, oils, bituminous
materials, chemicals, sewage, or other harmful materials and contaminants, and to prevent
pollution of the atmosphere from particulate and gaseous matter, in accordance with all terms
and conditions of federal, state, and local air and water pollution control laws and programs
and their rules and regulations, including the federal Clean Air Act and the federal Clean Water
Act.

The Contractor shall adhere to the provisions which require compliance with all standards,
orders, or requirements contained under Section 306 of the Clean Air Act and Section 508 of
the Clean Water Act, which prohibit the use under non-exempt Federal contracts, grants, or
loans, of facilities included on the Environmental Protection Agency (EPA) list of Violating
Facilities.

Construction operations in rivers, streams, lakes, tidal or coastal waters, reservoirs, canals,
wetlands, and any other impoundments shall be restricted to areas where it is necessary to
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accomplish the Work and performed in accordance with any applicable federal, state, and local
laws, regulations, permit requirements, and guidelines, and the Contractor shall conduct the
Work in a manner that will not cause damaging concentrations of silt or pollution to water.

Contractor shall maintain and operate equipment to minimize noise, dust, and vibration near
noise, dust and vibration-sensitive areas such as churches, hospitals, schools, and residential
areas, and assure that any activities conducted near such areas are not unduly disruptive.
Contractor shall maintain all equipment with properly functioning mufflers.

The Contractor shall be responsible for determining and utilizing any erosion and pollution
control features or methods that may be necessary to comply with all federal, state, and local
laws and regulations.

SANITARY PROVISION

The Contractor shall provide and maintain sanitary accommodations for use by all employees
and Subcontractors. Facilities shall comply with the requirements of the Louisiana State Board
of Health and Hospitals and other authorities having jurisdiction. Committing public nuisance
on the Project Site is prohibited.

GP-34 PAYMENT OF TAXES

GP-35

The Contractor shall be responsible for all taxes and duties that maybe levied under existing
State, Federal, and local laws during the completion of the Work. The Owner will presume
that the amount of such taxes is included in the unit prices bid by the Contractor and will not
provide additional reimbursement.

RADIO AND TELEPHONES

The Contractor shall furnish and maintain radio and telephone equipment throughout the
Contract Time which will allow communication between the Contractor and the Engineer or
Resident Project Representative.

GP-36 NAVIGATION

All marine vessels shall comply with the following Federal Laws and Regulations:

a. The International Navigational Rules Act of 1977 (Public Law 95-75, 91 Stat. 308, or 33
U.S.C. 1601-1608); and

b. The Inland Navigation Rules Act of 1980 (Public Law 96-591, 94 Stat. 3415, 33 U.S.C.
2001-2038).

These rules can be found on the Internet at:
http://www.navcen.uscg.gov/?pageName=navrRulesContent.

All marine vessels shall display the lights and day shapes required by Part C- Lights and Shapes
of the Inland Navigation Rules. The location, type, color, and size of the lights and day shape
shall be in accordance with Annex I - Positioning and Technical Details of Lights and Shapes.



Any vessel engaged in dredging is considered a “Vessel restricted in her ability to maneuver”
and shall display all the lights and shapes required in Rule 27, “Vessel Not Under Control.”

GP-37 OBSTRUCTION TO NAVIGATION

The Contractor shall minimize all obstructions to navigation in compliance with pertinent U.
S. Coast Guard regulations while conducting the Work. The Contractor shall promptly move
any floating equipment or marine vessels which obstruct safe passage of other marine vessels.
Upon completion of the Work, the Contractor shall remove all marine vessels and other floating
equipment such as temporary ranges, buoys, piles, and other marks or objects that are not
permanent features of the Work.

GP-38 MARINE VESSELS AND MARINE ACTIVITIES

All marine vessels regulated by the USCG shall have the required USCG documentation that
is current before being placed in service. A copy of any USCG Form 835 issued to the vessel
in the preceding year shall be made available to the Owner and Engineer and a copy shall be
on board the vessel. All officers and crew shall possess valid USCG licenses as required by
USCG regulations. These certificates, classifications, and licenses shall be posted in a public
area on board each vessel.

All dredges and quarter boats not subject to USCG inspection and certification or not having a
current ABS classification shall be inspected in the working mode annually by a marine
surveyor accredited by the National Association of Marine Surveyors (NAMS) or the Society
of Accredited Marine Surveyors (SAMS) and having at least 5 years’ experience in commercial
marine plant and equipment. The inspection certificate shall be posted in a public area on board
each dredge and/or quarter boat.

All other plant and support vessels shall be inspected before being placed in service and at least
annually by a qualified person. The inspection certificate shall be posted in a public area on
board each plant and/or vessel.

GP-39 RECORD KEEPING

The Contractor shall maintain orderly records of the Progress Schedule, Daily Progress
Reports, Progress Meetings, correspondence, submittals, reproductions of original Contract
Documents, Change Orders, Field Orders, certificates, additional drawings issued subsequent
to the executed Contract, clarifications and interpretations of the Contract Documents by the
Engineer, and other related documents at the Project Site until all of the Work is accepted by
the Engineer.

GP-40 CERTIFICATES OF COMPLIANCE

Any certificates required for demonstrating proof of compliance of materials with specification
requirements shall be executed in three (3) copies. Each certificate shall be certified by an
authorized agent of the supplying company and shall contain the name and address of the
Contractor, the project name and location, and the quantity and date of shipment. Copies of
laboratory test reports submitted with certificates shall contain the name and address of the
testing laboratory and the testing date. The Contractor shall also certify that all materials and
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GP-41

test reports conform to the requirements of the Contract. Certification shall not be construed
as relieving the Contractor from furnishing satisfactory material if the material is tested and
determined to be in nonconformance.

SUBMITTALS

The Contractor shall review all Submittals for compliance with the requirements of the
Contract prior to delivery to the Engineer. Each Submittal shall contain a signed statement by
the Contractor that it complies with the Contract requirements with any exceptions explicitly
listed. The Contractor shall comply with these requirements for Submittals from
Subcontractors, manufacturers, and suppliers.

All Submittals shall include sufficient data to demonstrate that the requirements of the Contract
are met or exceeded. All submittals shall be legible and marked with the project title and clearly
identify the item submitted. Each submittal package shall include an itemized list of the items
submitted.

All Submittals will be reviewed within fourteen (14) days after being received by the Engineer.
The Contractor shall allow the Engineer sufficient time for review, corrections, and
resubmission of all Submittals prior to beginning the associated Work. The Contract Time
shall not be extended based on incorrect or incomplete Submittals.

GP-42 CLAIMS FOR EXTRA COST

GP-43

The Contractor is expected to complete the Work according to the Contract Price specified in
the Bid Documents. If the Contractor deems additional compensation is due for work,
materials, delays or other additional costs/or expenses not covered in the Contract or not
ordered as extra work, the Contractor shall give the Engineer written notice thereof within
fourteen (14) calendar days after the receipt of such instructions and, in any event, before
commencing the procedure. The Contractor shall justify the claim for extra cost by providing
supporting data and calculations. The Engineer shall determine whether the Contractor is
entitled to be compensated for such extra cost and shall make any required adjustments of the
Contract in accordance with GP-43. If no written claim is made within this fourteen (14)
calendar-day period, the Contractor will be deemed to have waived any claim for extra cost for
such work.

Claim for damages or delays of the Work shall not be made by the Contractor for a relocation
of the construction operation or portions thereof to other locations within the geographical
scope of the project, when in the opinion of the Engineer, such relocation is necessary for the
most effective prosecution of the Work and may be accomplished without undue hardship.

ALTERATION OF THE CONTRACT AND COMPENSATION

Using Change Orders, Field Orders, or Written Amendments, the Owner may order extra work
or make changes by altering the details of construction, add to or deduct from the Work. The
requirements and stipulations of these documents shall be binding on the Owner and Contractor
throughout the remainder of the Contract. Any claim for an extension of Contract Time caused
thereby shall be adjusted at the time of ordering such change.



The value of any such extra work or change shall be determined in one or more of the following
ways and in the following priority:

a. By application of the unit prices in the Contract to the quantities of the items involved or
subsequently agreed upon; or

b. By mutual acceptance between the Owner and Contractor of a lump sum.

If none of the above methods is agreed upon, the Contractor, provided he is so ordered by the
Owner in writing, shall proceed with the Work on a “force account” basis. In such a case, the
Contractor shall keep and preserve in such form as the Engineer may direct, a correct itemized
account of the direct cost of labor, materials, equipment, together with vouchers bearing written
certification by the Contractor. In any case, the Engineer shall certify to the amount, including
an allowance of fifteen percent (15%) for jobsite and home office overhead indirect expenses
and profit due to the Contractor. Where such change involves a subcontractor, an allowance
of fifteen percent (15%) for overhead and profit shall be due the subcontractor and an allowance
of ten percent (10%) shall be due the Contractor. Pending final determination of value,
payments on account of changes shall be made on the Engineer’s estimate and as approved in
an executed Change Order.

If the Contractor is prevented from completing the Work according to the Contract Price due
to the Owner, the Contractor may be entitled to any reasonable and necessary addition of cost
as determined by the Engineer. Neither the Owner nor the Contractor shall be entitled to any
damages arising from events or occurrences which are beyond their control, including but not
limited to fires, floods, epidemics, abnormal weather conditions, acts of God, acts of war, and
other like matters. The provisions of this section exclude recovery for damages caused by the
Contractor and compensation for additional professional services by either party.

GP-44 EXTENSION OF CONTRACT TIME

GP-45

The Contractor is expected to complete the Work within the Contract Time specified in the Bid
Documents. A legitimate increase of the Contract time may be requested by the Contractor
throughout the course of the Work. This Claim must be submitted to the Engineer in writing
within fourteen (14) days of the event which caused the time delay to the Contractor. If an
extension of Contract Time involves an increase in Contract Price, both claims shall be
submitted together. The Contractor shall justify the increase of the Contract Time in the Claim
using supporting data and calculations. The Engineer may deny the claim if there is insufficient
information to make a determination. If the Claim is approved, the Engineer shall issue a
Change Order within thirty (30) days of the Claim. The Contract Time shall be increased on a
basis that is commensurate with the amount of additional or remaining Work. For example,
the Contract Time can be increased where the number of actual adverse weather days exceeds
the number of days estimated in the Contract.

OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE OR CONVENIENCE

45.1 TERMINATION FOR CAUSE

The Owner shall submit a written notice to the Contractor and Surety which justifies placement
of the Contractor in default if:



a. The Work is not begun within the time specified in the Notice to Proceed; or

b. The Work is performed with insufficient workmen, equipment, or materials to
assure prompt completion; or

c. The Contractor performs unsuitable, neglected or rejected work, refuses to remove
materials; or

d. The Work is discontinued; or
e. The Work is not completed within the Contract Time or time extension; or

f.  Work is not resumed within a reasonable time after receiving a notice to continue;
or

g. The Contractor becomes insolvent or is declared bankrupt, or commits any act of
bankruptcy or insolvency; or

h. The Contractor allows any final judgment to stand unsatisfied for a period of ten (10)
days; or

i. The Contractor makes an assignment for the benefit of creditors; or
j.  The Work is not performed in an acceptable manner.

If the Contractor or Surety does not remedy all conditions cited in the written notice within ten
(10) days after receiving such a notice, the Contractor will be in default and the Owner shall
remove the Contractor from the Work. If the Contractor is placed into default, the Owner may
obtain the necessary labor, materials, and equipment or enter into a new Contract in order to
complete the Work. All costs incurred by the Owner for completing the Work under the new
Contract will be deducted from the payment due the Contractor. If the expense exceeds the
sum payable under the Contract, the Contractor and Surety shall be liable to pay the Owner the
difference.

45.2 TERMINATION FOR CONVENIENCE

Owner may, at any time, terminate this Contract or any portion thereof, for Owner’s
convenience, upon providing written notice to the Contractor. In such case, Contractor shall
be paid for all work completed through the date notice was provided (less payments already
received) and reasonable demobilization and restocking charges incurred and reasonable
overhead and profit based upon industry standards on the work performed. In no event shall
the Contractor be entitled to payment of overhead and profit on work not performed. In the
event it is determined that the Contractor was wrongfully terminated for cause, pursuant to
Section GP 45.1 above, such termination shall be automatically converted to a termination for
convenience under and payment made as provided under this Section.

GP-46 TEMPORARY SUSPENSION OF WORK

The Engineer shall have the authority to temporarily suspend the Work in whole or in part. A
Field Order shall be issued to the Contractor for any of the Work that is suspended for periods



exceeding one (1) calendar day. The Field Order shall include the specific reasons and details
for the suspension. The Contract Time shall not be extended if the Work is suspended due to
failure by the Contractor to comply with a Field Order or with the Plans and Specifications. If
the Work is suspended in the interest of the Owner, the Contractor shall make due allowances
for the lost time.

GP-47 NON-CONFORMING AND UNAUTHORIZED WORK

Work not conforming to the Plans, Specifications, Field Orders, or Change Orders shall not be
accepted for payment. Unacceptable or unauthorized work shall be removed and replaced in
an acceptable manner at the expense of the Contractor in order to obtain final acceptance of the
Work.

If the Contractor should neglect to prosecute the work properly or fail to perform any provision
of this Contract, the Owner after seven (7) calendar days’ written notice to the Contractor, may
correct such deficiencies itself or by use of other contractors without prejudice to any other
remedy it may have, and may deduct the cost thereof from the payment then or thereafter due
to the Contractor.

GP-48 CONTRACTOR’S RIGHT TO TERMINATE CONTRACT

The Contractor may terminate the Contract or Work and recover payment from the Owner for
labor and materials if the Work is stopped through no act or fault of the Contractor for more
than three (3) months. For example, such an occurrence could be caused by a court order or
other public authority. In any case, the Contractor shall submit a written notice to the Engineer
at the beginning of the occurrence, and a written Claim to the Owner at the end of the
occurrence.

GP-49 BREACH OF CONTRACT

The Owner shall submit a written Claim to the Contractor regarding any breach of the Contract.
The Contractor must provide a written response to the Owner regarding the breach of Contract
within ten (10) days after the Claim. This response must provide either an admission to the
Claim or a detailed denial based on relevant data and calculations. The failure of the Contractor
to provide a proper response within ten (10) days shall result in justification of the Claim by
default.

GP-50 NO WAIVER OF LEGAL RIGHTS

The Owner shall not be prevented from recovering costs from the Contractor, Surety, or both
due to failure of the Contractor to fulfill all of the obligations under the Contract. If a waiver
is provided to the Contractor for a breach of Contract by the Owner, it shall not apply to any
other breach of Contract. Final acceptance of the Work shall not prevent the Owner from
correcting any measurement, estimate, or certificate. The Contractor shall be liable to the
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Owner without prejudice to the terms of the Contract or any warranty for latent defects, fraud,
or gross negligence.

LIABILITY FOR DAMAGES AND INJURIES

To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and
hold harmless the Owner, Engineer, and their officers, employees, representatives, and/or
agents from all suits, actions, claims, costs, losses, demands, and judgments (including but not
limited to fees and charges of engineers, architects, attorneys, and other professionals and all
court or arbitration or other dispute resolution costs) brought because of injuries or damage
sustained by an person or property due to the operations of Contractor; due to negligence in
safeguarding the Work, or use of unacceptable materials in constructing the Work,; or any
negligent act, omission, or misconduct of the Contractor; or claims or amounts recovered under
the Workmen’s Compensation Act or other law, ordinance, order, or decree; any money due
the Contractor as considered necessary by the Owner for such purpose may be retained for use
of the State or in case no money is due, the performance and payment bond may be held until
such suits, actions, claims for injuries or damages have been settled and suitable evidence to
that effect furnished to the Owner; except that money due the Contractor will not be withheld
when the Contractor produces satisfactory evidence that adequate Workman’s Compensation,
Public Liability, and Property Damage Insurance are in effect.

The indemnification obligations of the Contractor shall not extend to the liability of the Owner,
Engineer, and their affiliates arising out of the preparation or approval of the Plans,
Specifications, maps, opinions, reports, surveys, or Change Orders, or for providing directions
or instructions which are the primary cause of the injury or damage.

Should the Owner or Contractor suffer from any injury or damage due to an error, omission, or
act of the other party or their legally liable affiliates, a written Claim shall be submitted to the
other party within ten (10) days. The Claim shall provide all details regarding the injury or
damage, the results of any investigations, and the action to be taken to prevent any
reoccurrence.

GP-52 LIABILITY FOR LOSSES BY ACTS OF THE GOVERNMENT

GP-53

The Owner shall not be liable for any loss or damage suffered by the Contractor arising out of
a cessation of Work under this Contract due to any act or order of any local, state, or federal
government agency. If this cessation occurs, the Contractor may request an extension of the
Contract Time according to the provisions in GP-44.

FINAL INSPECTION AND ACCEPTANCE

Whenever the work provided for, or contemplated by the contract, have been satisfactorily
completed, all punch list items completed and the final cleaning up is performed, the Engineer
shall be notified in writing that said work is completed and ready for final inspection. The
Engineer shall, unless otherwise provided, make the final inspection within a reasonable length
of time after the receipt of such notification.

If all construction provided for in the contract is found completed to the Engineer’s satisfaction,
that inspection shall constitute the final inspection and the Engineer will make recommendation



to the Owner for final acceptance and notify the Contractor in writing of this recommendation
of acceptance.

GP-54 AS-BUILT DRAWINGS

GP-55

GP-56

The Contractor shall submit all originals and copies of the As-Built Drawings to the Engineer
for review and acceptance in accordance with the Special Provisions. The As-Built Drawings
shall provide complete data for quantities, dimensions, specified performance and design
criteria, and similar items which clearly represent the services, materials, and equipment the
Contractor has provided. All revision sheets shall be clearly stamped with the words “As-
Built”.

COMPLETION OF CONTRACT

Notwithstanding any other provision of this Contract and all applicable and necessary time
delays under Louisiana law, completion of the Contract requires all of the Work to be complete,
inspected by the Engineer, accepted by the Owner as recommended by the Engineer, and after
final payment is made. After the Contract is complete, the Contractor will then be released
from further obligation except as set forth in the Contract Bond and Contractor’s Guarantee.

CONTRACTOR’S GUARANTEE

The Contractor is obligated to provide a written guarantee to the Owner that all of the Work
conforms to the Contract Documents. The Work shall be guaranteed to survive for a minimum
period of one (1) year after final acceptance, unless otherwise specified in the Technical
Specifications.

a.  The guarantee shall include:

1. A written warranty by the manufacture for each piece of installed project
equipment or apparatus furnished under the Contract.

2. Any necessary repair of replacement of the warranted equipment during the
guarantee period at no cost to the Owner.

3. Satisfactory operation of installed equipment including, but not limited to, any
mechanical and electrical systems furnished and constructed under the Contract
during the guarantee period. The Contractor shall repair all equipment which
fails due to defective materials or faulty workmanship during the guarantee
period. The Contractor shall also be liable for all other ancillary expenses
incurred by the Owner due to the failure.

b.  The guarantee shall exclude defects or damage caused by:

1. Abuse or improper modification, maintenance, or operation by anyone other than
the Contractor; or

2. Wear and tear under normal usage.



c. This obligation by the Contractor shall be absolute. The following actions will not
constitute acceptance of non-conformance Work or release the Contractor from
obligation to furnish the Work in accordance with the Contract Documents:

1. Observations by the Owner or Engineer; or

2. Recommendations by the Engineer or payment by the Owner; or

3. Use of the Work by the Owner; or

4, Issuance of a notice of acceptance by the Owner pursuant to the provisions of

GP-53, or failure to do so; or
5. Any inspection, test, or approval by others; or
6. Any correction to non-conforming work by the Owner.

GP-57 DISPUTE RESOLUTION

The parties shall use their best efforts to resolve all disputes in an amicable fashion. Prior to
filing suit by either party with respect to any claims, or disputes arising between the parties,
the disputes shall be submitted first to non-binding mediation. The mediation shall be
conducted in accordance with the Construction Industry Mediation Rules of the American
Arbitration Association. If the parties cannot agree to a private mediator, then the mediator
shall be selected by the American Arbitration Association, upon the filing of a demand for
mediation.

If the dispute is not resolved by mediation within 60 days from the request for mediation, then
either party may institute legal proceedings. Any litigation involving the Owner and arising
under or related to the Contract or the bidding or award thereof shall be instituted exclusively
in the 19™ Judicial District Court in and for the Parish of East Baton Rouge, State of Louisiana.

GP-58 PAYMENT

The Owner hereby agrees to pay to the Contractor as full compensation for all work performed
under the contract, and/or supplemental agreements thereto, the monetary value of the actual
quantities in the completed work according to the schedule of unit prices and/or lump sum
prices set forth in attached bid proposal and/or duly authorized supplements thereto, and made
a part of the Contract.

Partial payments under the Contract shall be made at the request of the Contractor not more
than once each month, based upon partial estimates agreed to by the Contractor and Engineer
and shall be furnished to the Engineer and approved by the Engineer prior to transmittal to the
Owner for approval and payment.

A Subcontractor Report (included in the appendices of the Contract Documents) should be
submitted by the Contractor with each request for partial payment, to be used for informational

purposes only by CPRA.

The partial estimates will be approximately stated, and all partial estimates and payments shall



be subject to corrections in the estimate rendered following the discovery of any error in any
previous estimates.

The payment of the partial estimate shall be taken as verification that the work has been
performed and that its quality is satisfactory, however it will in no way serve as a release to the
Contractor for the responsibility of any portions thereof. The work and any particulars relating
thereto shall be subject to revision and adjustment by the Engineer and/or the Owner at any
time prior to final payment, regardless of any previous action taken.

There shall be reserved from the payments provided for the Contract ten percent (10%) for
contracts less than $500,000 or five percent (5%) for contracts of $500,000 or more, of the
estimates submitted, said sum to constitute a trust fund for the protection of and payment to
any person or persons, mechanic, subcontractor or materialmen who shall perform any labor
upon such contract, or the doing of said work, and all persons who shall supply such person or
persons or subcontractors with provisions and supplies for the carrying on of such work, and
shall be withheld for a minimum of forty-five (45) calendar days after final acceptance of the
completed contract.

After the expiration of the forty-five (45) calendar day period, the reserve in excess of a sum
sufficient to discharge the claims of materialmen and laborers who have filed their claims,
together with a sum sufficient to defray the cost of such action and to pay attorneys' fees, shall
be paid to the Contractor.

The Contractor shall be responsible for obtaining and furnishing a clear lien and privilege
certificate to the Owner at the expiration of the retainage period, and prior to payment of any
reserve withheld.

GP-59 PAYMENTS WITHHELD

In addition to the percentage provided for in Section GP-58 of these General Provisions and in
accordance with any other provision of this Contract, the Owner may withhold such amounts
from any payment as may be necessary to protect himself from loss on account of:

a) Defective work not remedied;

b) Claims filed or reasonable evidence indicating probable filing of claims;

c) Failure of the Contractor to make payments properly to subcontractors or for material or
labor;

d) Reasonable evidence that the Work will not be completed within the Contract time and
that the unpaid balance would not be adequate to cover damages for the anticipated delay;

e) A reasonable doubt that the contract can be completed within the time period remaining
under the contract;

f) Damage to another contractor;

g) Failure to submit required reports; or



h) Modifications of the contract which necessitate the execution of change orders prior to
payment of funds.

Furthermore, nothing contained in this Section shall be deemed to limit the right of the Owner
to withhold liquidated damages, as stated in the Instructions to Bidders, from any amounts
which may be due and owed the Contractor for work performed under the contract.

GP-60 LIENS

GP-61

Neither the final payment nor any part of the retained percentage shall come due until the
Contractor shall deliver to the Owner a complete release of all liens arising out of this contract,
or receipts in full in lieu thereof, and, if required by the Owner, an affidavit that so far as he
has knowledge or information, the releases and receipts include all labor and material for which
a lien could be filed; but if any subcontractor refuses to furnish a release or receipt in full, the
Contractor may furnish a bond satisfactory to the Owner to indemnify the Owner against any
lien, construction cost, or attorney's fees.

EQUAL EMPLOYMENT OPPORTUNITY

The State of Louisiana is an equal opportunity employer, and looks to its Contractor,
subcontractors, vendors and suppliers to take affirmative action to effect this commitment in
its operations.

By submitting the bid proposal and executing the Contract, the Contractor agrees to abide by
the requirements of the following as applicable: Title VI and VII of the Civil Rights Act of
1964, as amended by the Equal Opportunity Act of 1972, Federal Executive Order 11246, the
Federal Rehabilitation Act of 1973, as amended, the Vietnam Era Veterans Readjustment
Assistance Act of 1974, Title IX of the Education Amendments of 1972, and the Age Act of
1975, and the Contractor agrees to abide by the requirements of the Americans with Disabilities
Act of 1990.

The Contractor agrees not to discriminate in its employment practices, and will render services
the Contract, without regard to their race, age, color, religion, sex, national origin, veteran
status, political affiliation or disabilities. Any act of discrimination committed by the
Contractor, or failure to comply with these statutory obligations when applicable, shall be
grounds for termination of the Contract.

GP-62 ANTI-KICKBACK CLAUSE

GP-63

The Contractor agrees to adhere to the mandate dictated by the Copeland “Anti-Kickback™ Act
which provides that each contractor or subcontractor shall be prohibited from inducing, by any
means, any person employed in the completion of the work, to give up any part of the
compensation to which he is otherwise entitled.

SUSPENSION/DEBARMENT

Contractor certifies, by signing and submitting any bid, that their company, any subcontractors,
or principals are not suspended or debarred by the General Services Administration (GSA) in
accordance with the requirements in OMB Circular A-133. A list of parties who have been
suspended or debarred can be viewed via the internet at www.epls.gov.



Contractor agrees to secure from any contractor(s) and subcontractor(s) for the captioned
project, certification that such contractor(s) and subcontractor(s) are not suspended, debarred
or declared ineligible from entering into contracts with any department or agency of the Federal
Government or of the State of Louisiana, or in receipt of a notice of proposed debarment or
suspension.

Contractor shall provide immediate notice to Owner in the event of it or its contractor(s) or any
subcontractor(s) being suspended, debarred or declared ineligible by any department or agency
of the Federal Government or of the State of Louisiana, or upon receipt of a notice of a proposed
debarment or suspension, either prior to or after execution of this Contract.

Upon receipt of notice of suspension, debarment, or declaration that Contractor or its
contractor(s) or any subcontractor(s) is/are ineligible to enter into contracts with any
department or agency of the Federal Government or of the State of Louisiana, either prior to or
after execution of this Contract, Owner reserves the right to review cause for said debarment,
suspension, or declaration of ineligibility, and to terminate this Contract pursuant to the terms
of GP-45 OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE OR
CONVENIENCE, or take such other action it deems appropriate under this Contract.

GP-64 LOUISIANA FIRST HIRING ACT

Contractor shall comply with the Louisiana First Hiring Act (La. R.S. 39:2201-2204), which
requires that within ten (10) days of executing the Contract, Contractor shall submit the
following information to the Louisiana Workforce Commission:

1 The number and types of jobs anticipated for the Work.

2 The skill level of the jobs anticipated for the Work.

3 The wage or salary range for each job anticipated for the Work.

4  Methods, if any, that the Contractor will use to recruit unemployed persons or person
employed in low wage jobs to fill job openings for the Work.

END OF PART I - GENERAL PROVISIONS



PART II SPECIAL PROVISIONS

SP-1

SP-2

LOCATION OF WORK

The Project Site is located in Lafourche Parish, Louisiana between Port Fourchon and Grand
Isle, Louisiana. The project is partially accessible by land through the Elmers Island Refuge. A
vicinity map and project layout have been included in the Plans. The northern containment
plantings is only accessible by water.

WORK TO BE DONE

The Contractor shall provide all labor, materials, and equipment necessary to perform the
Work. The Work shall include, but not be limited to, growing, transporting, and planting
54,900 Bitter Panicum (Panicum amarum var. amarum ‘Fourchon’), 29,600 Seashore
Paspalum (Paspalum vaginatum ‘Brazoria’), and 29,600 Smooth Cordgrass (Spartina
alterniflora ‘Vermilion’). The Work shall be performed in accordance with these
Specifications and in conformity to lines, grades, and elevations shown on the Plans or as
directed by the Engineer. The equipment used for the Work shall be operated within the
boundaries of the Project Site and away from existing vegetated wetlands or any other sensitive
areas. The Contractor shall be responsible for returning all disturbed wetlands to pre-existing
conditions at no expense to the Owner. Prior written authorization from the Owner shall be
required in order to deviate from this stipulation. Quantity calculations, layouts, shop drawings,
and construction sequencing of all work items shall be provided in the Work Plan. The major
tasks associated with the Work are described as follows:

2.1 Site Examination: The Contractor shall examine the Project Site to determine its
condition and review the data provided in the Appendices of these Specifications.
Material such as logs, stumps, snags, tires, scrap, debris and other materials may be
encountered within the Project Site. If these materials are encountered, the Engineer
will determine if they shall be dispersed within or removed from the Project Site. No
Payment for dispersed or removed material shall be made. No consideration shall be
given to any claims for additional payments based on the failure of the Contractor to
inspect the Project Site and data provided in the Appendices of these Specifications.

2.2 Planting: grow, transport, plant all plants listed as bid items as shown on bid
documents.
23 Surveying: After construction is complete, the Contractor shall perform an As-Built

Survey for final acceptance of all the Work.

Existing infrastructure, where indicated on the Plans, is shown only to the extent such
information was made available to, or discovered by, the Engineer during preparation of the
Plans. There is no guarantee as to the accuracy or completeness of such information, and all
responsibility for the accuracy and completeness is expressly disclaimed. The Contractor shall
be responsible for investigating, locating and protecting all existing facilities, structures,
services, and pipelines on, above, or under the surface of the area where dredging operations
are to be performed. If the Contractor fails to discover an underground installation and
damages the same, the contractor shall be responsible for the cost of the repair at no additional
expense to the Owner. The Owner will not be held responsible for damage to the Contractor’s
equipment, employees, subcontractors, adjacent property owners, or anyone else connected
with the project due to encountering objects above and below the water line.



SP-3

SP-4

CONTRACT MILESTONES AND SUBMITTALS

Prior to Construction

Documents (GP5 & SP-5)

Milestone Recipient Date Due
Bid Advertisement Publications As advertised
Questions on Bid Submit to Provided in Instructions to

cpra.bidding@la.gov

Bidders

Effective Date of Contract

Contractor and Owner

Stated in Contract

Start of Contract Time

Contractor and Owner

Stated in Notice to Proceed

List of all Subcontractors
(GP-19)

Submitted to Engineer

Prior to awarding any
subcontracts

Work Plan (GP-8 & SP-7)

Submitted to Engineer

14 days prior to Pre-
Construction Conference

Progress Schedule (GP-9)

Submitted to Engineer

At least 14 days prior to starting
construction, monthly thereafter

During Construction

Milestone
Daily Progress Report (GP- Resident Project By 12:00 pm th.e.foll'owmg day
; from mobilization to
10) Representative

demobilization

Pre-Construction Conference
(GP-14)

Contractor, Engineer
and Resident Project
Representative

As determined by the Engineer
after the Notice to Proceed is
issued

Progress Meetings and
Reports (GP-13 & GP-39)

Engineer and Resident
Project Representative

Bi-weekly or as determined at
the Pre-Construction Conference

Post Construction

Milestone

Recipient

Date Due

As-Built Survey

Submitted to Engineer

Final version due ten (10)
working days after Final
Inspection.

Request for Final Inspection
(GP-53)

Submitted to Engineer

Upon completion of the Work

As-Built Drawings (GP-54)

Submitted to Engineer

Five (5) Working Days after
Final Acceptance

End of Contract Time

I N S

DELIVERABLES

4.1 Prior to Pre-Construction Conference: 14 days prior to the Pre-Construction
Conference the Contractor shall submit the Work Plan as specified in GP-8 and SP-7
along with the Progress Schedule as specified in GP-9.

4.2 Prior to Construction: The Contractor shall provide the following information to the
Engineer at the Pre-Construction Conference:
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4.2.1 Updates to the Work Plan and Progress Schedule based on comments from the
Engineer;

4.2.2 Updates to the dredge or equipment data Sheets;
4.2.3 Proposed changes to the layout of the Work:

4.2.4 Records of communication between the Contractor and private property
owners, pipeline operators, government agencies, etc.

4.3 During Construction: The Contractor shall provide the following information to the
Engineer during construction:

4.3.1 Daily Progress Reports as specified in GP-10;

4.3.2 Copies of all inspection and monitoring reports;

4.3.3 All Change Orders, Field Orders, Claims, Clarifications, and Amendments;
4.3.4 Results of any materials testing;

4.3.5 Copies of all delivery slips, which shall include the source of construction
materials, date of delivery, exact quantity, and size of materials delivered with
each shipment to the Project Site;

4.3.6 The Contractor shall contact the Engineer a minimum of five (5) working days
prior to the anticipated completion of the Work in order to schedule the final
inspection and gain final acceptance from the Engineer.

4.4 Post Construction: The following documents shall also be submitted to the Engineer
after completion and final acceptance of the Work:

4.4.1 As-Built Drawings as specified in GP-54
CONTACT INFORMATION

Prior to the Bid opening date, the Contractor shall send all questions and requests for
clarification or interpretation of the Bid Documents in writing to the attention of Jordan
Delaume of the Coastal Protection and Restoration Authority. The address and contact
information is as follows:

Coastal Protection and Restoration Authority (CPRA)
150 Terrace Avenue

Baton Rouge, LA 70802

Attn: Jordan Delaume

Phone: 225-342-1150

Fax : 225-342-4004

Email: cpra.bidding@la.gov

After execution of the contract between Owner and Contractor, the successful Contractor shall
contact the Engineer concerning bid documentation or questions. The addresses and contact
information for the Engineer are listed as follows:
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CPRA Project Engineer

Adam Ledet

1440 Tiger Drive
Thibodaux, La 70301
Phone: (985) 448-5105
Email : Adam.Ledet@la.gov

The Owner and Engineer will deliver all written Claims, Notices, Submittals, Plans, and other
documents to the Contractor at the address indicated on the Bid.

INSURANCE AND BONDS

The Contractor shall purchase and maintain without interruption, for the duration of the contract,
insurance against claims for injuries to persons or damages to property which may arise from or
in connection with the performance of the Work hereunder by the Contractor, its agents,
representatives, employees or subcontractors. The duration of the contract shall be from the
inception of the contract until the date of final payment.

Minimum Scope and Limits of Insurance

6.1.1 Worker’s Compensation

Worker’s Compensation insurance shall be in compliance with the Worker’s
Compensation law of the State of Louisiana. Employers Liability is included
with a minimum limit of $500,000 per accident/per disease/per employee. If
Work is to be performed over water and involves maritime exposure, applicable
LHWCA, Jones Act or other maritime law coverage shall be included and the
Employers Liability limit increased to a minimum of $1,000,000. A.M. Best’s
insurance company rating requirement may be waived for Worker’s
compensation coverage only.

6.1.2 Commercial General Liability

Commercial General Liability insurance, including Personal and Advertising
Injury Liability and Products and Completed Operations Liability, shall have a
minimum limit per occurrence based on the project value. The Insurance
Services Office (ISO) Commercial General Liability occurrence coverage form
CG 00 01 (current form approved for use in Louisiana), or equivalent, is to be
used in the policy. Claims-made form is unacceptable.

The aggregate loss limit must apply to each project. ISO form CG 25 03 (current
form approved for use in Louisiana), or equivalent, shall also be submitted. The
State project number, including part number, and project name shall be included
on this endorsement.

COMBINED SINGLE LIMIT (CSL) PER OCCURRENCE

The required minimum combined single limit amount of insurance shall be as
provided below:
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Initial Contract Amount Minimum Insurance

Up to $1,000,000 $1,000,000
From $1,000,001 to $2,000,000 $2,000,000
Over $2,000,000 $5,000,000

6.1.3 Automobile and Watercraft Liability

Automobile Liability Insurance and Watercraft Liability Insurance shall have a
minimum combined single limit per occurrence of $1,000,000. ISO form
number CA 00 01 (current form approved for use in Louisiana), or equivalent, is
to be used in the policy. This insurance shall include third-party bodily injury
and property damage liability for owned, hired and non-owned automobiles
and/or watercraft. If any non-licensed motor vehicles and/or watercraft are
engaged in operations within the terms of the contract on the site of the work to
be performed thereunder, such insurance shall cover the use of any such vehicles.

NOTE: If the Contractor does not own an automobile and/or watercraft and such
vehicles are utilized in the execution of the contract, then hired and non-owned
coverage is acceptable. If an automobile and/or watercraft is not utilized in the
execution of the contract, then automobile and/or watercraft coverage is not
required.

6.1.4 Excess Umbrella

Excess Umbrella Insurance may be used to meet the minimum requirements for
General Liability, Automobile Liability, and Watercraft Liability only.

6.1.5 Pollution Liability (required when asbestos or other hazardous material
abatement is included in the contract)

Pollution Liability insurance, including gradual release as well as sudden and
accidental, shall have a minimum limit of not less than $1,000,000 per claim. A
claims-made form will be acceptable. A policy period inception date of no later
than the first day of anticipated Work under this contract and an expiration date
of no earlier than 30 days after anticipated completion of all Work under the
contract shall be provided. There shall be an extended reporting period of at least
24 months, with full reinstatement of limits, from the expiration date of the
policy. The policy shall not be cancelled for any reason, except non-payment of
premium.

6.1.6 Deductibles and Self-Insured Retentions
Any deductibles or self-insured retentions must be declared to and accepted by
the Owner. The Contractor shall be responsible for all deductibles and self-
insured retentions.

Other Insurance Provisions

The policies are to contain, or be endorsed to contain, the following provisions:

6.2.1 Worker’s Compensation and Employers Liability Coverage



The insurer shall agree to waive all rights of subrogation against the Owner, its
officers, agents, employees and volunteers for losses arising from Work
performed by the Contractor for the Owner.

6.2.2 General Liability Coverage

The Owner, its officers, agents, employees and volunteers are to be added as
additional insureds as respects liability arising out of activities performed by or
on behalf of the Contractor; products and completed operations of the Contractor,
premises owned, occupied or used by the Contractor. ISO Form CG 20 10
(current form approved for use in Louisiana), or equivalent, is to be used.

The Contractor’s insurance shall be primary as respects the Owner, its officers,
agents, employees and volunteers. The coverage shall contain no special
limitations on the scope of protection afforded to the Owner, its officers,
officials, employees or volunteers. Any insurance or self-insurance maintained
by the Owner shall be excess and non-contributory of the Contractor’s insurance.

The Contractor’s insurance shall apply separately to each insured against whom
claim is made or suit is brought, except with respect to the policy limits.

6.2.3 All Coverages

Coverage shall not be canceled, suspended, or voided by either party (the
Contractor or the insurer) or reduced in coverage or in limits except after 30 days
written notice has been given to the Owner. Ten-day written notice of
cancellation is acceptable for non-payment of premium. Notifications shall
comply with the standard cancellation provisions in the Contractor’s policy.

Neither the acceptance of the completed Work nor the payment thereof shall
release the Contractor from the obligations of the insurance requirements or
indemnification agreement.

The insurance companies issuing the policies shall have no recourse against the
Owner for payment of premiums or for assessments under any form of the
policies.

Any failure of the Contractor to comply with reporting provisions of the policy
shall not affect coverage provided to the Owner, its officers, agents, employees
and volunteers.

6.2.4 Acceptability of Insurers

All required insurance shall be provided by a company or companies lawfully
authorized to do business in the jurisdiction in which the Project is located.
Insurance shall be placed with insurers with an A.M. Best’s rating of A-:VI or
higher. This rating requirement may be waived for Worker’s compensation
coverage only.

If at any time an insurer issuing any such policy does not meet the minimum
A .M. Best rating, the Contractor shall obtain a policy with an insurer that meets
the A.M. Best rating and shall submit another certificate of insurance as required
in the contract.

6.2.5 Verification of Coverage



Contractor shall furnish the Owner with Certificates of Insurance reflecting proof
of required coverage. The Certificates for each insurance policy are to be signed
by a person authorized by that insurer to bind coverage on its behalf. The
Certificates are to be received and approved by the Owner before Work
commences and upon any contract renewal thereafter.

The Certificate Holder must be listed as follows:

State of Louisiana

Coastal Protection and Restoration Authority

150 Terrace Avenue

Baton Rouge, LA 70802

Attn: Project # BA-0171 CAMINADA BACK BARRIER MC

In addition to the Certificates, Contractor shall submit the declarations page and
the cancellation provision endorsement for each insurance policy. The Owner
reserves the right to request complete certified copies of all required insurance
policies at any time.

Upon failure of the Contractor to furnish, deliver and maintain such insurance as
above provided, this contract, at the election of the Owner, may be suspended,
discontinued or terminated. Failure of the Contractor to purchase and/or
maintain any required insurance shall not relieve the Contractor from any
liability or indemnification under the contract.

If the Contractor does not meet the insurance requirements at policy renewal, at
the option of the Owner, payment to the Contractor may be withheld until the
requirements have been met, OR the Owner may pay the renewal premium and
withhold such payment from any monies due the Contractor, OR the contract
may be suspended or terminated for cause.

6.2.6 Subcontractors

Contractor shall include all subcontractors as insureds under its policies OR shall
be responsible for verifying and maintaining the certificates provided by each
subcontractor. Subcontractors shall be subject to all of the requirements stated
herein. The Owner reserves the right to request copies of subcontractor’s
certificates at any time.

If Contractor does not verify subcontractors’ insurance as described above,
Owner has the right to withhold payments to the Contractor until the
requirements have been met.

6.2.7 Worker’s Compensation Indemnity

In the event Contractor is not required to provide or elects not to provide
Worker’s compensation coverage, the parties hereby agree the Contractor, its
Owners, agents and employees will have no cause of action against, and will not
assert a claim against, the State of Louisiana, its departments, agencies, agents
and employees as an employer, whether pursuant to the Louisiana Worker’s
Compensation Act or otherwise, under any circumstance. The parties also
hereby agree that the State of Louisiana, its departments, agencies, agents and
employees shall in no circumstance be, or considered as, the employer or
statutory employer of Contractor, its Owners, agents and employees. The parties
further agree that Contractor is a wholly independent Contractor and is
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6.3

exclusively responsible for its employees, Owners, and agents. Contractor
hereby agrees to protect, defend, indemnify and hold the State of Louisiana, its
departments, agencies, agents and employees harmless from any such assertion
or claim that may arise from the performance of this contract.

6.2.8 Indemnification/Hold Harmless Agreement

Contractor agrees to protect, defend, indemnify, save, and hold harmless, the
State of Louisiana, all State Departments, Agencies, Boards and Commissions,
its officers, agents, servants, employees and volunteers, from and against any and
all claims, damages, expenses and liability arising out of injury or death to any
person or the damage, loss or destruction of any property which may occur, or
in any way grow out of, any act or omission of Contractor, its agents, servants
and employees, or any and all costs, expenses and/or attorney fees incurred by
Contractor as a result of any claims, demands, suits or causes of action, except
those claims, demands, suits or causes of action arising out of the negligence of
the State of Louisiana, all State Departments, Agencies, Boards, Commissions,
its officers, agents, servants, employees and volunteers.

Contractor agrees to investigate, handle, respond to, provide defense for and
defend any such claims, demands, suits or causes of action at its sole expense
and agrees to bear all other costs and expenses related thereto, even if the claims,
demands, suits, or causes of action are groundless, false or fraudulent.

Performance and Payment Bond
Recordation of Contract and Bond [38:2241A(2)]

The Contractor shall record within thirty (30) days the Contract between Owner and
Contractor and Performance and Payment Bond with the Clerk of Court in the Parish(es)
in which the Work is to be performed. The Contractor shall obtain a Certificate of
Recordation from the Clerk of Court and forward this Certificate immediately to the
Coastal Protection and Restoration Authority contact person listed in the Advertisement
for Bids. No requests for payment will be processed until receipt of the Certificate of
Recordation.

WORK PLAN SUPPLEMENTAL

The following items shall be included in the Work Plan in addition to those required by GP-8:

7.1

7.2

7.3

The source(s) of all plant materials (nursery name, mailing and physical address,
phone number, and name of contact person);

A legible copy of all current and Louisiana state nursery licenses and/or permits
issued to the nursery or nurseries;

A letter from the nursery or nurseries supplying plant materials that it has
received, read, and understands the plant specifications regarding this Contract
and that it will provide plant materials meeting these Specifications;
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7.4

7.5

7.6

7.7

The types of equipment the Contractor proposes to use for delivering plant
materials from the nursery to the delivery site and from the delivery site to the
planting site and on the planting site to transport materials, personnel, etc.;

The Contractor’s proposed method of protecting plants from the nursery to the
delivery site and from the delivery site to the Project Site;

The Contractor’s proposed method of salt-hardening plants and watering plants
prior to planting;

The estimated Work Schedule that shows the planned schedule of dates and time
lines for the major elements of work required to complete the Work described in
these Specifications, including but not limited to the anticipated dates of the
following:

7.7.1  The date all plant materials are on the premises of the nursery or nurseries;

7.7.2  The anticipated dates that salt-hardening shall be commenced and
completed;
7.7.3  The anticipated date(s) for the site layout and staking;

7.7.4 The anticipated initiation of delivery and planting operations at the work
location;

7.7.5  The estimated duration of planting operations.

The Work Plan shall be submitted to the Engineer prior to the Pre-Construction
Conference by the date provided in Special Provisions. The Engineer shall review the
Work Plan and have the Contractor make any necessary revisions prior to acceptance of
the plan.

FAILURE TO COMPLETE ON TIME

For each day the Work remains incomplete beyond the Contract Time, as specified in SP-3, or
Extension of Contract Time, as specified in GP-44, the sum of FIFTEEN HUNDRED dollars
($1,500) per calendar day will be deducted from any money due to the Contractor as liquidated
damages. The Contractor and Surety shall be liable for any liquidated damages that are in excess
of the amount due the Contractor.
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TRANSPORTATION

The Contractor shall provide a safe and reasonable means of transportation to and from the dock,
staging area, and planting areas for his employees, the Engineer, the Federal Sponsor, and the
Resident Project Representative throughout the Work.

During planting layout, planting, and until Final Inspection and Acceptance, the Contractor shall
provide transportation to and from the dock, staging area and planting areas for a maximum of
four (4) personnel, seven (7) days per week. The schedule for dates, times, and pickup location
for transportation shall be arranged by the Engineer with the Contractor prior to mobilization.

The Contractor shall also provide daily transportation for the Resident Project Representative to
and from the dock, staging area, and planting areas.

LANDOWNER AND PIPELINE REQUIREMENTS

The Owner has obtained all temporary easements, servitudes, and right-of-way agreements
required for construction of the project. The agreements executed with landowners for the Work
at the site contain special requirements pertaining to access Corridors and insurance. The
Contractor shall give at least five (5) days’ notice to landowner (Grantor) prior to initiation of
access to the said lands for the purpose of work planning, implementing, constructing, operating,
modifying, monitoring and maintaining the Project. The Contractor shall abide by the stipulations
set forth by the respective landowners below:

L. Amanda Phillips
Administrator and Land Manager
Edward Wisner Donation Trust

Physical Address: Mailing Address:
935 Gravier Street, Suite 825 P. O. Box 52204
New Orleans, LA 70112 New Orleans, LA 70152-2204

504-210-1152 (office)
504-210-1156 (fax)
504-407-7788 (mobile)

Julia Lightner

Fisheries Biologist, LDWF
2045 Lakeshore Dr.

Suite 413

New Orleans, LA 70122
(504) 286-4041

Christina Long
Office/Account Manager
Caillouet Land, LLC
985-448-0907 (office)
985-414-9937 (cell)
clong@caillouetland.com

The Contractor shall add the landowners listed above as additional insured. It is also agreed and
understood that the Contractor will at all times indemnify and hold harmless all landowners from
and against any and all claims, demands, causes of action, judgments, liabilities, and expense of
every nature, including attorney’s fees, by reason of personal injury, death (including but not



SP-11

limited to injuries to and death of employees of the landowners and the Contractor’s employees)
or damage to property, (including environmental) which arises out of, results from, or is in any
manner related to, directly or indirectly, any operations or acts hereunder, or to the exercise of
your rights hereunder, or to your presence upon or use of the landowners’ premises above referred
to, or to the use or existence of your facilities on such premises. The indemnity provisions of this
paragraph shall not apply if any such injury, death, damage, liability claim, or cause of action is
caused by its own fault or negligence of the landowners, their employees, agents, or
representatives.

No access, excavation, anchors or spuds shall be permitted within fifty feet (50”) of the right-of-
way of any pipeline or utility unless specified otherwise in the Contract Documents

THREATENED AND ENDANGERED SPECIES

During in-water work in areas that potentially support manatees, all personnel associated with the
project shall be instructed and made aware of the potential presence of manatees, manatee speed
zones, and the need to avoid collisions with, and injury to, manatee. All personnel shall be
advised that there are civil and criminal penalties for harming, harassing, or killing manatees
which are protected under the Marine Mammal Protection Act of 1972 and the Endangered
Species Act of 1973. Additionally, personnel shall be instructed not to attempt to feed or
otherwise interact with the animal.

All on-site personnel are responsible for observing water-related activities for the presence of
manatee(s). To minimize potential impacts to manatees in areas of their potential presence, the
permittee shall insure the following are adhered to:

11.1  All work, equipment, and vessel operation shall cease if a manatee is spotted within a 50-
foot radius (buffer zone) of the active work area. Once the manatee has left the buffer
zone on its own accord (manatees must not be herded or harassed into leaving), or
after 30 minutes have passed without additional sightings of manatee(s) in the buffer
zone, in-water work can resume under careful observation for manatee(s).

11.2  Ifamanatee(s) is sighted in or near the project area, all vessels associated with the project
shall operate at "no wake/idle" speeds within the construction area and at all times while
in waters where the draft of the vessel provides less than a four-foot clearance from the
bottom. Vessels shall follow routes of deep water whenever possible.

11.3  Ifused, siltation or turbidity barriers shall be properly secured, made of material in which
manatees cannot become entangled, and be monitored to avoid manatee entrapment
or impeding their movement.

11.4  Temporary signs concerning manatees shall be posted prior to and during all in-water
project activities and removed upon completion.  Each vessel involved in
construction activities shall display at the vessel control station or in a prominent
location, visible to all employees operating the vessel, a temporary sign at least 8 /2" X
11" reading language similar to the following: "CAUTION BOATERS: MANATEE
AREA/ IDLE SPEED IS REQUIRED IN CONSTRUCTION AREA AND WHERE
THERE IS LESS THAN FOUR FOOT BOTTOM CLEARANCE WHEN MANATEE
IS PRESENT". A second temporary sign measuring 8 %" X 11" shall be posted at a
location prominently visible to all personnel engaged in water-related activities and shall
read language similar to the following: "CAUTION: MANATEE AREA/EQUIPMENT
MUST BE SHUTDOWN IMMEDIATELY IF A MANATEE COMES WITHIN 50
FEET OF OPERATION".
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11.5  Collisions with, injury to, or sightings of manatees shall be immediately reported to the
US Fish and Wildlife Service's, Louisiana Ecological Services Office  (337/291-3100)
and the Louisiana Department of Wildlife and Fisheries, Natural Heritage Program
(225/765-2821). Please provide the nature of the call (i.e., report of an incident, manatee
sighting, etc.); time of incident/sighting; and the approximate location, including the
latitude and longitude coordinates, if possible.

NOTIFICATION OF DISCOVERY OF HISTORICAL OR CULTURAL SITES

If during construction activities the Contractor observes items that may have prehistoric,
historical, archeological, or cultural value, the Contractor shall immediately cease all activities
that may result in the destruction of these resources and shall prevent their employees from
trespassing on, removing, or otherwise damaging such resources. Such observations shall be
reported immediately to the Owner and Engineer so that the appropriate authorities may be
notified and a determination made as to their significance and what, if any, special dispositions
of the finds should be made. The Contractor shall report any observed unauthorized removal or
destruction of such resources by any person to the Owner and Engineer so the appropriate State
of Louisiana authorities can be notified. The Contractor shall not resume work at the site in
question until State authorities have rendered judgment concerning the artifacts of interest.

NAVIGATION

Navigable waterways shall not be impaired except as allowed by applicable laws or regulations.
Dredging of access channels shall not be permitted unless otherwise specified in the Contract
Documents. It is the responsibility of the Contractor to select equipment that can navigate from
a maintained navigation channel to the Project Site without deepening or widening existing water
bottoms unless otherwise specified in the Contract Documents. All equipment shall remain
floating at all times during transit to the Project Site. The Contractor shall obtain NOAA Nautical
Charts and/or other charts to become familiar with the water bottom depths in the vicinity of the
Project Site.

VESSEL-SHORE TRANSFERS

For shore-to-vessel and vessel-to-shore transfers of personnel and supplies, the Contractor may
utilize any commercial, public, or private facility for shallow draft vessels. It is the responsibility
of the Contractor to obtain the required permission from the facility owner and to pay any costs
associated with the use of the sites. The Contractor shall be responsible for any damages caused
by the use of any site for landing and transfers, and shall maintain navigation through all
navigation channels and boat ramps. The Contractor shall use any landing site, transfer area, or
staging area at their own risk. For informational purposes, the Contractor will be required to
inform the Engineer of the site that the Contractor will be using for vessel-shore transfers.
Temporary docks and landing facilities may be used. Details on these features should be included
in the Work Plan for review by the Engineer.

ADJUSTMENT OF QUANTITIES

Where the quantity of Work with respect to any item is covered by a unit price, such
quantities are estimated quantities to be used when comparing bids and the right is
reserved by the Owner to increase/decrease such quantities up to 25% without adjustment
of the unit price as may be necessary to complete the Work as described in these Plans
and Specifications and/or remain within funding limits.
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FINAL CLEAN-UP

Final clean-up shall include the removal of the Contractor's plant and all equipment or
materials either for disposal or reuse. The Contractor shall remove all non-perishable
debris, trash, and garbage from the site of work prior to final acceptance. Plant and/or
equipment or materials to be disposed of shall only be disposed of in a manner and at
locations approved by the Engineer. Unless otherwise approved in writing by the
Engineer, the Contractor is not permitted to abandon pipelines, cables, pipeline supports,
pontoons, or other equipment or materials in the disposal area, pipeline access areas, and
water areas, underwater or in any harbors, passes, or inlets, or other areas adjacent to the
Work site. Any stakes or other markers placed by the Contractor must be removed as a
part of the final clean-up.

PLANT MATERIAL REQUIREMENTS

17.1  All plants shall be obtained from a Louisiana licensed nursery grower. All plants
shall be grown in Louisiana. The contracting nursery shall acclimate plant
materials by growing plants in full sun conditions for at least ten (10) days prior
to planting (i.e. not inside greenhouse, under glass, under shade cloth, etc.). A
legible copy of all current state nursery license(s) and/or permit(s) issued to the
contracting nursery (or nurseries, or their Subcontractors) to be utilized by the
Contractor shall be provided to the Engineer prior to delivery of the plants to the
project site;

172 Certification shall be provided that all plant materials have been produced in
accordance with federal and Louisiana state laws where applicable. Federal and
State Quarantine Summaries are available through the Regulatory Affairs
Director, American Nursery and Landscape Association, Washington, DC;

17.3  The Contractor, or its Subcontractor, shall secure all permits required in the
transportation, collection, and propagation of nursery stock and submit a copy to
the Engineer;

17.4  Within thirty (30) days following the receipt of the Notice to Proceed, the
Contractor shall notify, in writing to the Engineer, that plant material is on the
premises of the nursery (or nurseries) responsible for growing operations in an
amount sufficient to propagate the required number of Contract transplants. After
submission of the nursery or nurseries to be utilized, the Contractor shall not
change the selected source of plant materials without notifying the Engineer in
writing;

17.5  Plants shall be free of defects, disfiguring, sun scalding, diseases, insects, insect
eggs, borers, or other forms of infections or infestation;

17.6  Plants shall be viable and actively growing as indicated by a proliferation of new
root development within the container. Plants must show sufficient growth so
that a soil root-ball remains formed when the plant is removed from the container.
No plants shall be loose in containers;



17.7  Plants appearing discolored, shriveled, dehydrated or otherwise damaged will be
rejected and shall be removed and replaced immediately at the Contractor’s
expense. Plants not meeting specifications or not installed in compliance with the
Contract shall be replaced and replanted according to the specifications at the
Contractor’s expense;

17.8  The Contractor and the nursery (or nurseries) shall make available for inspection
to the Engineer, Federal Sponsor and/or their Resident Project Representatives,
the specified plants that are to be used for this project;

17.9  All plants shall be packed for delivery from the nursery to the delivery site and
from the delivery site to the planting site in such a manner as to ensure adequate
protection against climatic, seasonal, wind damage or other injuries during transit.
Special care shall be taken for prompt delivery and careful handling in loading
and unloading. Damaged plants shall be rejected by the Engineer and/or Resident
Project Representative and shall be removed and replaced immediately at the
Contractor’s expense;

17.10 Each individual shipment of plants to the delivery site shall be accompanied by a
delivery slip indicating the following information: 1) source of plant material
(nursery name), 2) species (scientific and common name and cultivar), 3) plant
size, 4) quantity being delivered, 5) date of delivery, and 6) date dug. Shipping
slips are to be signed by the Contractor. Copies of the shipping slips shall be
provided to the Engineer and/or its Resident Project Representative at time of
plant delivery;

17.11 The growing medium shall be free of any foreign objects such as glass, shell,
stones, pottery, or other debris not generally considered standard potting media.
Acceptable growing medium shall be a homogeneous mixture of various
concentrations of silt, sand, and/or clay separates with or without the addition of
organic matter.

END OF PART II - SPECIAL PROVISIONS



PART IIT TECHNICAL SPECIFICATIONS

TS-1000 MOBILIZATION AND DEMOBLIZATION

1000.1 Description: Mobilization consists of preparatory work and operations, including
those necessary for movement of personnel, equipment, supplies and incidentals to
the Project Site; the establishment of offices, buildings and other facilities
necessary for Work on the project; the cost of bonds and any required insurance;
and other preconstruction expenses necessary for start of the Work, excluding the
cost of construction materials. Such costs include, but are not limited to, the
following:

1000.1.1 Fuel, lubrication, maintenance and repair of equipment;
1000.1.2 Temporary construction facilities;
1000.1.3 Movement of all equipment and material to and from the project sites.

1030.59950400 Arbitrary Mobilization by Contractor: No compensation will be made for
any remobilization that may be required because of inclement weather, or any other
circumstance. Should the Contractor elect to demobilize prior to completing the
project, such demobilization and subsequent remobilization shall be at no cost to
the Owner.

1000.3 Measurement and Payment:  All costs connected with mobilization and
demobilization of the entire Contractor's plant, equipment, personnel, and those of
his Subcontractors and other such costs as may be denoted in the Contract Documents
for the project area shall be considered incidental to the Work and shall be performed
at no direct pay.

TS-1002 SMOOTH CORDGRASS - PLUGS

1002.2 Description. Acceptable Smooth Cordgrass plants for the purpose of this Contract
are nursery grown plants produced vegetatively from first generation foundation
material and/or plants produced vegetatively as accessional generations from
foundation materials of Spartina alterniflora ‘Vermilion’. Plants produced from
seed, cell and tissue culture lines, DNA fragments and pollen, or other methods of
biotechnology are not acceptable.

1010.1.1 The plant species Spartina alterniflora ‘Vermilion’ is a cultivated variety
released by the USDA, Natural Resources Conservation Service, Golden
Meadow Plant Materials Center (PMC) in 1989. The complete and proper
name for acceptable plant materials for this Contract is Spartina
alterniflora Loisel cv. Vermilion.

1010.1.1 Foundation material as it related to Spartina alterniflora ‘Vermilion’ and
this Contract is defined as and shall meet all three of the following:

1010.1.2.1  Vegetative germplasm released and maintained by the
Natural Resource Conservation Service, Golden Meadow
PMC; and

1002.1.2.2  Foundation material provided directly to a nursery from the



1002.2

Golden Meadow PMC; and

1002.1.2.3  Vegetative propagules subsequently produced as direct
accessional generations from the original foundation
material provided to a nursery by the Golden Meadow PMC.
That is, the plants shall be reproduced vegetatively by and
at a nursery from its own foundation material obtained from
the Golden Meadow PMC.

1002.1.3 The Contractor shall provide official documentation that the nursery
providing plant material has received foundation material for Spartina
alterniflora ‘Vermilion’ from the Golden Meadow PMC.

1002.1.4 Foundation Material for nursery propagation can be obtained from:

Golden Meadow PMC
438 Airport Road
Galliano, LA 70354
(985) 475-5280

Plant Size. Each Smooth Cordgrass vegetative plug transplant shall have a minimum
of three (3) live stems, attached at the stem-root interface. At least two (2) of the
three (3) stems shall have a minimum stem height/length of ten (10) inches from the
stem-root interface to the stem (not leaf) tip. In addition, each plug shall have a root
mass of not less than two (2) inches in diameter at the root crown, and with no less
than a total of four (4) primary roots per plug. Plug roots shall not be less than six
(6) inches in length from the point of attachment to the root tip when stretched out.

1002.2.1 All vegetative plug transplants shall consist of multi-stemmed, bare-root
material, and shall meet the following specifications:

1002.2.1.1  Vegetative plug transplants shall not be dug earlier than
seventy two (72) hours prior to the time of delivery to the
planting site.

1002.2.1.2  All portions of the vegetative plug transplants, i.e., stems,
roots and leaves, shall be specifically protected in such a
manner as to ensure adequate protection against climatic,
seasonal, mechanical, or other injury during transit,
loading and unloading, holding, and planting. Plugs can be
protected by a number of acceptable methods such as
wrapping with: 1) burlap, 2) sphagnum (or other water-
holding mosses), 3) paper, 4) packing in water absorbing
gels, or 5) a combination of materials. The Contractor
shall contact the Engineer to confirm the suitability of
packing materials prior to transporting or delivering any
plants.

1002.2.2 Smooth Cordgrass stems longer than thirty-six (36) inches shall be cut to
facilitate transportation and planting. However, plant stems may not be
cut shorter than thirty-six (36) inches from the cut end to the stem-root
interface. Stems shall not be broken or physically damaged during
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1002.3

1002.4

1002.5

1002.6

transportation or planting.

Salt Hardening: The Smooth Cordgrass plants shall be salt-hardened under ponding
conditions to a minimum of ten (10) parts per thousand. Plants are to be salt-
hardened to these levels for at least fourteen (14) consecutive days within one (1)
week of delivery to the Project Site;

1002.3.1 The Smooth Cordgrass plants are to be salt-hardened at increments of no
more than five (5) parts per thousand per week;

1002.3.2 The Contractor shall inform the Engineer, in writing, two (2) weeks prior
to the commencement of salt-hardening. The Contractor shall also include
the methods by which the Smooth Cordgrass plants will be salt-hardened.

Fertilization: Smooth Cordgrass plugs shall not be fertilized.

Plant Installation: Vegetative plug transplants shall be planted in a dug hole. The
depth of the planting hole shall be fixed so that the stem-root interface shall be a
minimum of one (1) inch below normal ground. The stem-root interface shall not be
more than three (3) inches below normal ground. The planting hole shall be tightly
closed around the plant and plants must remain erect after planting as shown on the
Plans.

1002.5.1 Plants shall be planted the same day they are delivered to the site if
possible. Plants shall not become water stressed prior to planting. Plants
shall retain their stem and leaf rigidity at all times indicating adequate
moisture is being received. The Contractor must take the necessary
precautions to insure that plant materials receive adequate water during all
phases of the Contract prior to actual planting. Transplants must stay moist
during mobilization and while on site prior to planting. Plants appearing
discolored, shriveled, dehydrated, or otherwise stressed shall be rejected.

1002.5.2 The Engineer and/or its Resident Project Representative reserve the right
to reject any plant material not meeting minimum specifications.

1002.5.3 The Engineer and/or its Resident Project Representative will assist the
Contractor with the planting layout. All plants shall be planted in rows
unless otherwise specified by the Engineer. The Smooth Cordgrass shall
be planted on three (3) foot centers with rows three (3) foot apart. The
Engineer reserves to the right to modify the spacing and location of plants
and rows; such modifications shall be accomplished through Change or
Field Orders where appropriate.

Measurement and payment. Payment for this item will be made at the contract unit
price per each for Bid Item No. 1, “Smooth Cordgrass — Plugs (TS-1002)” which
price and payments shall constitute compensation for furnishing all overhead, profit,
labor, materials, equipment for installation, and any other cost incidental to
performing all Work as specified herein. No payment shall be made for plants that
are rejected or damaged due to fault or negligence by the Contractor.
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TS-1004

SEASHORE PASPALUM — FOUR-INCH CONTAINER

1004.1

1004.2

Description: Acceptable Seashore Paspalum plants for the purpose of this Contract
are nursery grown plants produced vegetatively from first generation foundation
material and/or plants produced vegetatively as accessional generations from
foundation materials of Paspalum vaginatum ‘Brazoria’. Plants produced from seed,
cell and tissue culture lines, DNA fragments and pollen, or other methods of
biotechnology are not acceptable.

1004.1.1 The plant species Paspalum vaginatum ‘Brazoria’ is a cultivated variety
released by the USDA, Natural Resources Conservation Service, Golden
Meadow Plants Material Center (PMC) in 1989.

1004.1.2 Foundation material as it related to Paspalum vaginatum ‘Brazoria’ and
this Contract is defined as and shall meet all three of the following:

1004.1.2.1  Vegetative germplasm released and maintained by the
Natural Resource Conservation Service, Golden Meadow
PMC; and

1004.1.2.2  Foundation material provided directly to a nursery from the
Golden Meadow PMC; and

1004.1.2.3  Vegetative propagules subsequently produced as direct
generations from the original foundation material provided
to a nursery by the Golden Meadow PMC. That is, the
plants shall be reproduced vegetatively by and at a nursery
from its own foundation material obtained from the golden
Meadow PMC.

1004.1.3 The Contractor shall provide official documentation that the nursery
providing plant material has received foundation material for Paspalum
vaginatum ‘Brazoria’ from the Golden Meadow PMC;

1004.1.4 Foundation Material for nursery propagation can be obtained from:

Golden Meadow PMC
438 Airport Road
Galliano, LA 70354
(985) 475-5280

Plant Size: Each four (4) inch container of Paspalum vaginatum ‘Brazoria’ shall
have a minimum of six (6) live and actively growing primary stems per individual
cell and have a minimum stem height of six (6) inches from the stem-root interface
to the stem (not leaf) tip. A primary stem is defined as a vertical, self-supporting,
upright stem with a primary root system developed below the soil surface. A stolon
(runner) may count as a primary stem even though the stem may have lodged and is
growing horizontally, providing:

1004.2.1 The origin of the stolon’s point of attachment is below the soil surface;
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1004.3

1004.4

1004.5

1004.2.2 The stolon has developed its’ own primary root system below the soil’s
surface;

1004.2.3 The stolon is not a secondary aerial branch of another primary stem. In
addition, any secondary stem development from stolon nodes shall not be
considered in the minimum number of primary stem irrespective of their
stem height and root.

Containers: Four (4) inch containers shall be square, rectangle, or round in shape
and be separated from any other containers, including molded trays or tray liners.
Containers shall be at least four (4) inches (outside dimensions) across the top length
and width, or diameter if round, and a minimum of three and one half (3-}%) inches
deep. Containers shall be constructed of rigid plastics; paper, polystyrene
(Styrofoam), peats, or other biodegradable materials are not acceptable.

Fertilization: Seashore Paspalum plants shall be fertilized with one (1) slow-release,
high nitrogen fertilizer tablet. The tablet weight shall be no less than 15 grams nor
greater than 25 grams. Each tablet shall contain no less than 15 percent or more than
30 percent nitrogen. Each tablet shall be placed within two (2) to four (4) inches
from the root ball edge and three (3) inches below normal ground immediately after
planting.

Plant Installation: All containerized plants shall be planted in a dug hole. The plant
shall be removed from the container immediately prior to planting and placed into
the hole. When the container is removed, the roots and medium shall be held intact
in the same shape and size as the container and shall remain intact throughout the
planting installation. The depth of the planting hole shall be fixed so that the stem-
root interface shall be a minimum of one (1) inch below normal ground. The stem
root interface shall not be more than three (3) inches below normal ground. The
planting hole shall be tightly closed around the plant and plants must remain erect
after planting as shown on the Plans.

1004.5.1 Plants shall be planted the same day they are delivered to the site if
possible. Plants shall not become water stressed prior to planting. Plants
shall retain their stem and leaf rigidity at all times indicating adequate
moisture is being received. The Contractor must take the necessary
precautions to insure that plant materials receive adequate water during all
phases of the Contract prior to actual planting. Transplants must stay moist
during mobilization and while on site prior to planting. Plants appearing
discolored, shriveled, dehydrated, or otherwise stressed shall be rejected;

1004.5.2 The Engineer and/or its Resident Project Representative reserve the right
to reject any plant material not meeting minimum specifications;

1004.5.3 The Engineer and/or its Resident Project Representative will assist the
Contractor with the planting layout. All plants shall be planted in rows
unless otherwise specified by the Engineer. The Seashore Paspalum plants
shall be planted on three (3) foot centers with rows three (3) foot apart.
The Engineer reserves to the right to modify the spacing and location of
plants and rows; such modifications shall be accomplished through
Change or Field Orders where appropriate.
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1004.6 Measurement and payment: Payment for this item will be made at the Contract unit
price per each for Bid Item No. 2, “Seashore Paspalum — Four-Inch Container (TS-
1004)” which price and payments shall constitute compensation for furnishing all
overhead, profit, labor, materials, equipment for installation, and any other cost
incidental to performing all Work as specified herein. No payment shall be made for
plants that are rejected or damaged due to fault or negligence by the Contractor.

TS-1005 BITTER PANICUM — FOUR-INCH CONTAINER

1005.1 Description: Acceptable Bitter Panicum plants for the purpose of this Contract are nursery
grown plants produced vegetatively from first generation foundation material and/or plants
produced vegetatively as accessional generations from foundation materials of Panicum
amarum var. amarum ‘Fourchon’. Plants produced from seed, cell and tissue culture lines,
DNA fragments and pollen, or other methods of biotechnology are not acceptable.

1005.1.1 The plant species Panicum amarum var. amarum ‘Fourchon’ is a cultivated variety
released by the USDA, Natural Resources Conservation Service, Golden Meadow;

1005.1.2  Foundation material as it related to Panicum amarum var. amarum ‘Fourchon’ and
this Contract is defined as and shall meet all three of the following:

1005.1.2.1 Vegetative germplasm released and maintained by the Natural Resource
Conservation Service, Golden Meadow PMC; and

1005.1.2.2 Foundation material provided directly to a nursery from the Golden Meadow
PMC; and

1005.1.2.3 Vegetative propagules subsequently produced as direct generations from the
original foundation material provided to a nursery by the Golden Meadow PMC.
That is, the plants shall be reproduced vegetatively by and at a nursery from its own
foundation material obtained from the golden Meadow PMC.

1005.1.3  The Contractor shall provide official documentation that the nursery providing plant
material has received foundation material for Panicum amarum var. amarum ‘Fourchon’
from the Golden Meadow PMC;

1005.1.4  Foundation Material for nursery propagation can be obtained from:

Golden Meadow PMC
438 Airport Road
Galliano, LA 70354

(985) 475-5280

1005.2 Plant Size: Each four (4) inch container of Panicum amarum var. amarum ‘Fourchon’ shall
have a minimum of three (3) live and actively growing stems. Each of the three (3) required
stems shall have a minimum stem height/length of twelve (12) inches from the stem-root
interface to the stem (not leaf) tip. A primary stem is defined as a vertical, self-supporting,
upright stem with a primary root system developed below the soil surface. Stem height is
measured from the stem-root interface to the stem tip. Acceptable stem count is limited to
stems within the container. Stems attached to, or growing through or outside the container
will not be acceptable.
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1005.3

1005.4

1005.5

Containers: Four (4) inch containers shall be square, rectangle, or round in shape and be
separated from any other containers, including molded trays or tray liners. Containers shall
be at least four (4) inches (outside dimensions) across the top length and width, or diameter
if round, and a minimum of three and one half (3-%) inches deep. Containers shall be
constructed of rigid plastics; paper, polystyrene (Styrofoam), peats, or other biodegradable
materials are not acceptable.

Fertilization: Each Bitter Panicum, plant shall be fertilized with one slow-release, high
nitrogen fertilizer tablet. The tablet weight shall be no less than 15 grams nor greater than 25
grams. Each tablet shall contain no less than 15 percent or more than 30 percent nitrogen.
Each tablet shall be placed within two (2) to four (4) inches from the root ball edge and three
(3) inches below normal ground immediately after planting,.

Plant Installation: All containerized plants shall be planted in a dug hole. The plant shall be
removed from the container immediately prior to planting and placed into the hole. When
the container is removed, the roots and medium shall be held intact in the same shape and
size as the container and shall remain intact throughout the planting installation. The depth
of the planting hole shall be fixed so that the top surface of the plant root ball is two (2) to
four (4) inches below normal ground. The planting hole shall be tightly closed around the
plant and plants must remain erect after planting as shown on the Plans.

1005.5.1.1 Plants shall be planted the same day they are delivered to the site if possible. Plants

shall not become water stressed prior to planting. Plants shall retain their stem and leaf
rigidity at all times indicating adequate moisture is being received. Plants shall be
watered with water within the salinity ranges in which they were grown. The Contractor
must take the necessary precautions to insure that plant materials receive adequate water
during all phases of the Contract prior to actual planting. Transplants must stay moist
during mobilization and while on site prior to planting. Plants appearing discolored,
shriveled, dehydrated, or otherwise stressed shall be rejected;

1005.5.1.2 The Engineer and/or its Resident Project Representative reserve the right to reject

any plant material not meeting minimum specifications;

1005.5.1.3 The Engineer and/or its Resident Project Representative will assist the Contractor

1005.6

with the planting layout. All plants shall be planted in rows unless otherwise specified by
the Engineer. The Bitter Panicum shall be planted on five (5) foot centers with rows ten
(10) foot apart. The Engineer reserves to the right to modify the spacing and location of
plants and rows; such modifications shall be accomplished through Change or Field
Orders where appropriate.

Measurement and payment: Payment for this item will be made at the Contract unit price per
each for Bid Item No. 3, “Bitter Panicum — Four-Inch Container (TS-1005)”” which price and
payments shall constitute compensation for furnishing all overhead, profit, labor, materials,
equipment for installation, and any other cost incidental to performing all Work as specified
herein. No payment shall be made for plants that are rejected or damaged due to fault or
negligence by the Contractor.
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APPENDIX A, ATTACHMENT Al

COASTAL CONSTRUCTION AND VEGETATIVE PROJECTS

SUBCONTRACTOR REPORT

PRIME CONTRACTOR

CURRENT INVOICE NO.

PURCHASE ORDER NO.

Name & Address of Subcontractor(s)

S Value Paid to Subs for this
Invoice Period

Cumulative $ Value Paid to Subs
for this Purchase Order
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CHANGE ORDER NO.

OWNER: State of Louisiana, Coastal Protection & Restoration Authority

CONTRACTOR

PROJECT: CAMINADA BACK BARRIER MC VEGETATIVE PLANTINGS 2022
(BA-0171)

FILE NO:

SOLICITATION NO:

ENGINEER: Adam Ledet, P.E.

The following changes are hereby proposed to be made to the Contract Documents:
[ ]

Description: See attached summary.

Attachments (list documents supporting change):
[ ]

Change in Contract Price Change in Contract Time
Original Contract Price Original Contract Time (calendar days)
Net Increase /(Decrease) from Net Increase /Decrease from previous
previous Change Orders Change Orders (days)
Contract Price prior to this Change Contract Time prior to this Change Order
Order (calendar days)
Net Increase/(Decrease) of this Change Net Increase (Decrease) of this Change Order
Order (days)
Contract Time with this Change Order

Contract Price with this Change Order (calendar days)

RECOMMENDED: RECOMMENDED: ACCEPTED:

By: By: By:

Engineer CPRA Construction Manager Contractor
Date: Date: Date:
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CAMINADA BACK BARRIER MC VEGETATIVE PLANTINGS 2022 (BA-0171)

FILE NO:

SUMMARY OF CHANGE ORDER NO:

, PURCHASE ORDER NO:

ITEM
NO.

DESCRIPTION

UNIT

ORIGINAL
QUANTITY

ADJUSTED
QUANTITY

UNIT
PRICE

AMOUNT
OVERRUN

AMOUNT
UNDERRUN

Net Increase of this Change Order

Justification:

No additional contract time is requested to accomplish the work for the change order.
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CAMINADA BACK BARRIER MC VEGETATIVE PLANTINGS 2022 (BA-0171)
Request for Information (RFI)

DATE:

RFI Number:

Summary of RFI by Contractor

Signature:

Response to RFI by Engineer

Signature:
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% NOT FOR RECORDATION PURPOSES ¢

RECOMMENDATION OF ACCEPTANCE

TO: Coastal Protection and Restoration Authority FROM:
150 Terrace Avenue
Baton Rouge, LA 70802

Design Firm Name and Address

DATE:
PROJECT NAME & NUMBER:
SITE CODE: STATE ID: CFMS:

CONTRACTOR:

ORIGINAL CONTRACT AMOUNT: $
FINAL CONTRACT AMOUNT: $

DATE OF ACCEPTANCE:
CONTRACT DATE OF COMPLETION:
NUMBER OF DAYS (OVERRUN) (UNDERRUN) (As of Acceptance Date)

LIQUIDATED DAMAGES PER DAY STIPULATED IN CONTRACT $
VALUE OF PUNCH LIST $ (Attach
punch list)
Signed:
DESIGNER

FOR USE OF PROJECT MANAGER:

Signed:

PROJECT MANAGER
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CAMINADA BACK BARRIER MC VEGETATIVE PLANTINGS 2022 (BA-0171)
Landowner Contact Information List

L. Amanda Phillips
Administrator and Land Manager
Edward Wisner Donation Trust

Physical Address: Mailing Address:
935 Gravier Street, Suite 825 P. O. Box 52204
New Orleans, LA 70112 New Orleans, LA 70152-2204

504-210-1152 (office)
504-210-1156 (fax)
504-407-7788 (mobile)

Julia Lightner

Fisheries Biologist, LDWF
2045 Lakeshore Dr.

Suite 413

New Orleans, LA 70122
(504) 286-4041

Christina Long
Office/Account Manager
Caillouet Land, LLC
985-448-0907 (office)
985-414-9937 (cell)
clong@caillouetland.com
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	1002.2.2 Smooth Cordgrass stems longer than thirty-six (36) inches shall be cut to facilitate transportation and planting.  However, plant stems may not be cut shorter than thirty-six (36) inches from the cut end to the stem-root interface.  Stems sha...
	1002.3 Salt Hardening:  The Smooth Cordgrass plants shall be salt-hardened under ponding conditions to a minimum of ten (10) parts per thousand.  Plants are to be salt-hardened to these levels for at least fourteen (14) consecutive days within one (1)...
	1002.3.1 The Smooth Cordgrass plants are to be salt-hardened at increments of no more than five (5) parts per thousand per week;
	1002.3.2 The Contractor shall inform the Engineer, in writing, two (2) weeks prior to the commencement of salt-hardening.  The Contractor shall also include the methods by which the Smooth Cordgrass plants will be salt-hardened.
	1002.4 Fertilization:  Smooth Cordgrass plugs shall not be fertilized.
	1002.5 Plant Installation:  Vegetative plug transplants shall be planted in a dug hole.  The depth of the planting hole shall be fixed so that the stem-root interface shall be a minimum of one (1) inch below normal ground.  The stem-root interface sha...
	1002.5.1 Plants shall be planted the same day they are delivered to the site if possible.  Plants shall not become water stressed prior to planting.  Plants shall retain their stem and leaf rigidity at all times indicating adequate moisture is being r...
	1002.5.2 The Engineer and/or its Resident Project Representative reserve the right to reject any plant material not meeting minimum specifications.
	1002.5.3 The Engineer and/or its Resident Project Representative will assist the Contractor with the planting layout. All plants shall be planted in rows unless otherwise specified by the Engineer.  The Smooth Cordgrass shall be planted on three (3) f...
	1002.6 Measurement and payment.  Payment for this item will be made at the contract unit price per each for Bid Item No. 1, “Smooth Cordgrass – Plugs (TS-1002)” which price and payments shall constitute compensation for furnishing all overhead, profit...

	TS-1004 SEASHORE PASPALUM – FOUR-INCH CONTAINER
	1004.1 Description:  Acceptable Seashore Paspalum plants for the purpose of this Contract are nursery grown plants produced vegetatively from first generation foundation material and/or plants produced vegetatively as accessional generations from foun...
	1004.1.1 The plant species Paspalum vaginatum ‘Brazoria’ is a cultivated variety released by the USDA, Natural Resources Conservation Service, Golden Meadow Plants Material Center (PMC) in 1989.
	1004.1.2 Foundation material as it related to Paspalum vaginatum ‘Brazoria’ and this Contract is defined as and shall meet all three of the following:
	1004.1.3 The Contractor shall provide official documentation that the nursery providing plant material has received foundation material for Paspalum vaginatum ‘Brazoria’ from the Golden Meadow PMC;
	1004.1.4 Foundation Material for nursery propagation can be obtained from:
	1004.2 Plant Size:  Each four (4) inch container of Paspalum vaginatum ‘Brazoria’ shall have a minimum of six (6) live and actively growing primary stems per individual cell and have a minimum stem height of six (6) inches from the stem-root interface...
	1004.2.1 The origin of the stolon’s point of attachment is below the soil surface;
	1004.2.2 The stolon has developed its’ own primary root system below the soil’s surface;
	1004.2.3 The stolon is not a secondary aerial branch of another primary stem.  In addition, any secondary stem development from stolon nodes shall not be considered in the minimum number of primary stem irrespective of their stem height and root.
	1004.3 Containers:  Four (4) inch containers shall be square, rectangle, or round in shape and be separated from any other containers, including molded trays or tray liners.  Containers shall be at least four (4) inches (outside dimensions) across the...
	1004.4 Fertilization:  Seashore Paspalum plants shall be fertilized with one (1) slow-release, high nitrogen fertilizer tablet.  The tablet weight shall be no less than 15 grams nor greater than 25 grams.  Each tablet shall contain no less than 15 per...
	1004.5 Plant Installation:  All containerized plants shall be planted in a dug hole.  The plant shall be removed from the container immediately prior to planting and placed into the hole.  When the container is removed, the roots and medium shall be h...
	1004.5.1 Plants shall be planted the same day they are delivered to the site if possible.  Plants shall not become water stressed prior to planting.  Plants shall retain their stem and leaf rigidity at all times indicating adequate moisture is being r...
	1004.5.2 The Engineer and/or its Resident Project Representative reserve the right to reject any plant material not meeting minimum specifications;
	1004.5.3 The Engineer and/or its Resident Project Representative will assist the Contractor with the planting layout. All plants shall be planted in rows unless otherwise specified by the Engineer.  The Seashore Paspalum plants shall be planted on thr...
	1004.6 Measurement and payment:  Payment for this item will be made at the Contract unit price per each for Bid Item No. 2, “Seashore Paspalum – Four-Inch Container (TS-1004)” which price and payments shall constitute compensation for furnishing all o...

	TS-1005 BITTER PANICUM – FOUR-INCH CONTAINER





