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ADVERTISEMENT FOR BIDS 

Sealed bids will be received for the State of Louisiana by the Coastal Protection and Restoration Authority, 150 Terrace Avenue, 4th Floor 
Conference Center, Baton Rouge, Louisiana 70802 until 2:00 P.M., Tuesday, May 2, 2023. 

ANY PERSON REQUIRING SPECIAL ACCOMMODATIONS SHALL NOTIFY THE COASTAL PROTECTION AND 
RESTORATION AUTHORITY OF THE TYPE(S) OF ACCOMMODATION REQUIRED NOT LESS THAN SEVEN (7) DAYS 
BEFORE THE BID OPENING. 

FOR: Barataria Basin Sign Replacement Project – 2023 Maintenance Event 
Jefferson and Lafourche Parish, Louisiana 

PROJECT NUMBER: BA-0020, BA-0027, BA-0037, BA-0202 & BA-0197 

Complete Bid Documents for this project are available in electronic form. They may be obtained without charge and without deposit 
from http://coastal.la.gov/resources/rfps-rsiqs-contracts/bids/. Printed copies can also be obtained from: 

COASTAL PROTECTION AND RESTORATION AUTHORITY (CPRA) 
150 Terrace Avenue 

Baton Rouge, LA 70804 
Attn: Sharissa Felder 

E-mail: cpra.bidding@la.gov    Phone: (225) 342-7310        Fax: (225) 800-5599 

All bids shall be accompanied by bid security in an amount of five percent (5.0%) of the sum of the base bid and all alternates. The form of this 
security shall be as stated in the Instructions to Bidders included in the Bid Documents for this project. 

The successful Bidder shall be required to furnish a Performance and Payment Bond written as described in the Instructions to Bidders included in 
the Bid Documents for this project. 

A PRE-BID CONFERENCE WILL NOT BE HELD 

Bids shall be accepted from Contractors who are licensed under LA. R.S. 37:2150-2192 for the classification of Heavy Construction and/or sub-
classification: Coastal Restoration and Habitat Enhancement.    In accordance with LA. R.S. 37:2163(D), anyone objecting to the classification 
must send a certified letter to both the Louisiana State Licensing Board for Contractors and the CPRA at the address listed above.  The letter must be 
received no later than ten (10) working days prior to the day on which bids are to be opened. 

Bidder is required to comply with provisions and requirements of LA R.S.38:2212(B)(5). No bid may be withdrawn for a period of 
forty-five (45) calendar days after receipt of bids, except under the provisions of LA. R.S. 38:2214. 
The Owner reserves the right to reject any and all bids for just cause.  In accordance with La. R.S. 38:2212(B)(1), the provisions and 
requirements of this Section; and those stated in the bidding documents shall not be waived by any entity. 
When this project is financed either partially or entirely with State Bonds or financed in whole or in part by federal or other funds 
which are not readily available at the time bids are received, the award of this Contract is contingent upon the granting of lines of 
credit, or the sale of bonds by the Bond Commission or the availability of federal or other funds.  The State shall incur no obligation to 
the Contractor until the Contract between Owner and Contractor is fully executed. 
Coastal Protection and Restoration Authority is a participant in the Small Entrepreneurship (SE) Program (the Hudson Initiative) and 
the Veteran-Owned and Service-Connected Disabled Veteran-Owned (LaVet) Small Entrepreneurships Program. Bidders are 
encouraged to consider participation. Information is available from Coastal Protection and Restoration Authority or on its website at 
http://www.coastal.la.gov/. 

STATE OF LOUISIANA, COASTAL PROTECTION AND RESTORATION AUTHORITY 
LAWRENCE B. HAASE, EXECUTIVE DIRECTOR 

http://coastal.la.gov/resources/rfps-rsiqs-contracts/bids/
mailto:cpra.bidding@la.gov
http://www.coastal.la.gov/


 

  

INSTRUCTIONS TO BIDDERS 
 
COMPLETION TIME: 
 The Bidder shall agree to fully complete the 
contract within ninety (90) consecutive calendar days 
for the Base Bid, subject to such extensions as may be 
granted under Section GP-44 of the General 
Provisions and acknowledges that this construction 
time will start on or before the date specified in the 
written “Notice to Proceed” from the Owner.   
 
LIQUIDATED DAMAGES: 
 The Bidder shall agree to pay as Liquidated 
Damages the amount of One Thousand, Five 
Hundred Dollars ($1,500.00) for each consecutive 
calendar day for which the work is not complete, 
beginning with the first day beyond the contract 
completion date stated on the “Notice to Proceed” or 
as amended by change order. 
 

ARTICLE 1 
 
 DEFINITIONS 
 
1.1 The Bid Documents include the following: 
 

Invitation to Bidders  
Instructions to Bidders  
Bid Form 
Bid Bond 
General Provisions 
Special Provisions 
Technical Specifications 
Construction Drawings 
Contract between Owner and Contractor 
 And Performance and Payment Bond 
Affidavit 
User Agency Documents (if applicable) 
Change Order Form 
Recommendation of Acceptance 
Other Documents (if applicable) 
Addenda issued during the bid period and  
 Acknowledged in the Bid Form 

 
1.2 All definitions set forth in the General Provisions 
and the Special Provisions are applicable to the Bid 
Documents, unless otherwise specifically stated or 
written. 
 
1.3 Addenda are written and/or graphic instruments 
issued by the Engineer prior to the opening of bids  
Which modify or interpret the Bid Documents by 
additions, deletions, clarifications, corrections, and 
prior approvals. 

 
1.4 A bid is a complete and properly signed proposal 
to do the work or designated portion thereof for the 
sums stipulated therein supported by data called for 
by the Bid Documents. 
 
1.5 Base bid is the sum stated in the bid for which the 
Bidder offers to perform the work described as the 
base, to which work may be added, or deleted for 
sums stated in alternate bids. 
 
1.6 An alternate bid (or alternate) is an amount stated 
in the bid to be added to the amount of the base bid if 
the corresponding change in project scope or 
materials or methods of construction described in the 
Bid Documents is accepted. 
 
1.7 A Bidder is one who submits a bid for a prime 
Contract with the Owner for the work described in the 
Bid Documents. 
 
1.8 A Sub-bidder is one who submits a bid to a 
Bidder for materials and/or labor for a portion of the 
work. 
 
1.9 Where the word "Engineer" is used in any of the 
documents, it shall refer to the Prime Designer of the 
project, regardless of discipline. 
 
 
 
 ARTICLE 2 
 
 BIDDER'S REPRESENTATION 
 
2.1 Each Bidder by making his bid represents that: 
 
2.1.1 He has read and understands the Bid Documents 
and his bid is made in accordance therewith. 
 
2.1.2   He has visited the site and has familiarized 
himself with the local conditions under which the 
work is to be performed. 
 
2.1.3   His bid is based solely upon the materials, 
systems and equipment described in the Bid 
Documents as advertised and as modified by 
addenda. 
 
2.1.4 His bid is not based on any verbal instructions 
contrary to the Bid Documents and addenda. 
 
2.1.5  He is familiar with the Code of Governmental 
Ethics requirement that prohibits public servants 
and/or their immediate family members from bidding 



 

  

on or entering into contracts; he is aware that the 
Designer and its principal owners are considered 
Public Servants under the Code of Governmental 
Ethics for the limited purposes and scope of the 
Design Contract with the State on this Project (see 
Ethics Board Advisory Opinion, No. 2009-378 and 
2010-128); and neither he nor any principal of the 
Bidder with a controlling interest  therein has an 
immediate family relationship with the Designer or 
any principal within the Designer’s firm. (see La. R.S. 
42:1113).   Any Bidder submitting a bid in violation 
of this clause shall be disqualified and any contract 
entered into in violation of this clause shall be null 
and void. 
 
2.2 The Bidder must be fully qualified under any 
State or local licensing law for Contractors in effect 
at the time and at the location of the work before 
submitting his bid.  In the State of Louisiana, Revised 
Statutes 37:2150, et seq. will be considered, if 
applicable.  
 
The Contractor shall be responsible for determining 
that all of his Sub-bidders or prospective 
Subcontractors are duly licensed in accordance with 
law. 
 
 ARTICLE 3 
 
 BID DOCUMENTS 
 
3.1 Copies 
 
3.1.1  Bid Documents may be obtained from the 
Coastal Protection and Restoration Authority as 
stated in the Invitation To Bidders.   
 
3.1.1.2 The Coastal Protection and Restoration 
Authority will provide the Bid Documents in 
electronic format.  They may be obtained without 
charge and without deposit as stated in the Invitation 
To Bidders.   
 
3.1.1.2.2 Where electronic distribution is 
provided, all other plan holders are responsible for 
their own reproduction costs. 
 
3.1.2 Complete sets of Bid Documents shall be 
used in preparing bids; neither the Owner nor the 
Engineer assume any responsibility for errors or 
misinterpretations resulting from the use of 
incomplete sets of Bid Documents. 

3.1.3 The Owner or Engineer in making copies of 
the Bid Documents available on the above terms, do 

so only for the purpose of obtaining bids on the work 
and do not confer a license or grant for any other use. 
 
3.2 Interpretation or Correction of Bid Documents 
 
3.2.1 Bidders shall promptly notify the Coastal 
Protection and Restoration Authority contact person 
listed in the Invitation To Bidders of any ambiguity, 
inconsistency or error which they may discover upon 
examination of the Bid Documents or of the site and 
local conditions. 
 
3.2.2 Bidders requiring clarification or 
interpretation of the Bid Documents shall make a 
written request to the Coastal Protection and 
Restoration Authority contact person listed in the 
Invitation To Bidders, to reach him/her at least five 
days prior to the date for receipt of bids. 
 
3.2.3 Any interpretation, correction or change of 
the Bid Documents will be made by addendum. 
Interpretations, corrections, or changes of the Bid 
Documents made in any other manner will not be 
binding and Bidders shall not rely upon such 
interpretations, corrections, and changes. 
 
3.3 Substitutions 
 
3.3.1 The materials, products and equipment 
described in the Bid Documents establish a standard 
of required function, dimension, appearance, and 
quality to be met by any proposed substitution.  No 
substitutions shall be allowed after bids are received. 
 
3.3.2 No substitution will be considered unless 
written request for approval has been submitted by the 
Proposer and has been received by the Engineer at 
least seven (7) working days prior to the opening of 
bids. (La. R.S. 38:2295(C)) Each such request shall 
include the name of the material or equipment for 
which it is to be substituted and a complete 
description of the proposed substitute including 
model numbers, drawings, cuts, performance and test 
data and any other information necessary for an 
evaluation.  A statement setting forth any changes in 
other materials, equipment or work that incorporation 
of the substitute would require shall be included.  It 
shall be the responsibility of the proposer to include 
in his proposal all changes required of the Bid 
Documents if the proposed product is used.  Prior 
approval is given contingent upon supplier being 
responsible for any costs which may be necessary to 
modify the space or facilities needed to accommodate 
the materials and equipment approved. 
 



 

  

3.3.3 If the Engineer approves any proposed 
substitution, such approval will be set forth in an 
addendum.  Bidders shall not rely upon approvals 
made in any other manner. 
 
3.4 Addenda 
 
3.4.1 Addenda will be mailed or delivered to all 
who are known by the Coastal Protection and 
Restoration Authority to have received a complete set 
of Bid Documents. 
 
3.4.2 Copies of addenda will be made available for 
inspection wherever Bid Documents are on file for 
that purpose. 
 
3.4.3  Except as described herein, addenda shall not 
be issued within a period of seventy-two (72) hours 
prior to the advertised time for the opening of bids, 
excluding Saturdays, Sundays, and any other legal 
holidays.  If the necessity arises of issuing an 
addendum modifying the Bid Documents within the 
seventy-two (72) hour period prior to the advertised 
time for the opening of bids, then the opening of bids 
shall be extended. The revised time and date for the 
opening of bids shall be stated in the addendum. 
 
3.4.4 Each Bidder shall ascertain from the Coastal 
Protection and Restoration Authority prior to 
submitting his bid that he has received all addenda 
issued, and he shall acknowledge their receipt on the 
Bid Form. 
 
 
 
 ARTICLE 4 
 
 BID PROCEDURE 
 
4.1 Form and Style of Bids 
 
4.1.1 Bids shall be submitted on the Louisiana 
Uniform Public Work Bid Form provided by the 
Engineer. 
 
4.1.2 The Bidder shall ensure that all applicable 
blanks on the Bid Form are completely and accurately 
filled in. 
 
4.1.3 Bid sums shall be expressed in both words 
and figures, and in case of discrepancy between the 
two, the written words shall govern. 
 

4.1.4 Any interlineation, alteration or erasure must 
be initialed by the signer of the bid or his authorized 
representative. 
 
4.1.5 Bidders are cautioned to complete all 
alternates should such be required in the Bid Form.  
Failure to submit alternate prices will render the bid 
non responsive and shall cause its rejection. 
 
4.1.6 Bidders are cautioned to complete all unit 
prices should such be required in the Bid Form.  Unit 
prices represent a price proposal to do a specified 
quantity and quality of work.  Unit prices are 
incorporated into the base bid or alternates, as 
indicated on the Unit Price Form, but are not the sole 
components thereof.   
 
 
4.1.7 Bidder shall make no additional stipulations 
on the Bid Form nor qualify his bid in any other 
manner. 
 
4.1.8 Written evidence of the authority of the 
person signing the bid for the public work shall be 
submitted in accordance with La. R.S. 38:2212(B) 
(5).  
 
4.1.10 on any bid in excess of fifty thousand dollars 
($50,000.00), the Contractor shall certify that he is 
licensed under R.S. 37: 2150-2173 and show his 
license number on the bid above his signature or his 
duly authorized representative. 
 
4.2 Bid Security 
 
4.2.1 No bid shall be considered or accepted unless 
the bid is accompanied by bid security in an amount 
of five percent (5.0%) of the base bid and all 
alternates.  
 
 The bid security shall be in the form of a certified 
check or cashier's check drawn on a bank insured by 
the Federal Deposit Insurance Corporation, or a Bid 
Bond written by a surety company licensed to do 
business in Louisiana and signed by the surety's agent 
or attorney-in-fact. The Bid Bond shall be written on 
the Coastal Protection and Restoration Authority Bid 
Bond Form, and the surety for the bond must meet the 
qualifications stated thereon.  The Bid Bond shall 
include the legal name of the bidder be in favor of the 
State of Louisiana, Coastal Protection and 
Restoration Authority, and shall be accompanied by 
appropriate power of attorney.  The Bid Bond must 
be signed by both the bidder/principal and the surety 
in the space provided on the Coastal Protection and 



 

  

Restoration Authority Bid Bond Form.  Failure by the 
bidder/principal or the surety to sign the bid bond 
shall result in the rejection of the bid. 
 
 Bid security furnished by the Contractor shall 
guarantee that the Contractor will, if awarded the 
work according to the terms of his proposal, enter into 
the Contract and furnish Performance and Payment 
Bonds as required by these Bid Documents, within 
fifteen (15) days after written notice that the 
instrument is ready for his signature. 
 
 Should the Bidder refuse to enter into such 
Contract or fail to furnish such bonds, the amount of 
the bid security shall be forfeited to the Owner as 
liquidated damages, not as penalty. 
 
4.2.2 The Owner will have the right to retain the 
bid security of Bidders until either (a) the Contract 
has been executed and bonds have been furnished, or 
(b) the specified time has elapsed so that bids may be 
withdrawn, or (c) all bids have been rejected. 
 
4.3 Submission of Bids 
 
4.3.1 The Bid shall be submitted electronically via 
email to cpra.bidding@la.gov and must be received 
prior to the time on the date for receipt of bids 
indicated in the Invitation To Bidders, or any 
extension thereof made by addendum.  Bids received 
after the time and date for receipt of bids will not be 
considered.  Bidders should allow sufficient time to 
ensure successful email of their proposal by the time 
specified.  Bidders are strongly encouraged to upload 
their bid well in advance of the deadline for receipt of 
electronic bids as internet connectivity and file size 
will affect bid proposal submission upload 
timeframes. 
 
The State assumes no liability for assuring 
accurate/complete emails.  Bidders shall assume full 
responsibility to ensure bids are emailed and received 
prior to the deadline for submission.  Corrupted files 
and incomplete submissions will not be considered. 
 
 
4.4 Modification or Withdrawal of Bid 
 
4.4.1 A bid may not be modified, withdrawn or 
canceled by the Bidder during the time stipulated in 
the Invitation To Bidders, for the period following the 
time and bid date designated for the receipt of bids, 
and Bidder so agrees in submitting his bid, except in 
accordance with R.S. 38:2214 which states, in part, 
"Bids containing patently obvious, unintentional, and 

substantial mechanical, clerical or mathematical 
errors, or errors of unintentional omission of a 
substantial quantity of work, labor, material, or 
services made directly in the compilation of the bid, 
may be withdrawn by the Contractor if clear and 
convincing sworn, written evidence of such errors is 
furnished to the public entity within forty eight hours 
of the Bid Opening excluding Saturdays, Sundays and 
legal holidays". 
 
4.4.2 Prior to the time and date designated for 
receipt of bids, bids submitted early may be modified 
or withdrawn only by notice to the party receiving 
bids at the place and prior to the time designated for 
receipt of bids. 
 
 
4.4.3 Withdrawn bids may be resubmitted up to the 
time designated for the receipt of bids provided that 
they are then fully in conformance with these 
Instructions to Bidders. 
 
4.4.4 Bid Security shall be in an amount sufficient 
for the bid as modified or resubmitted. 
 
4.5 Prohibition of Discriminatory Boycotts of Israel 
 
By submitting its bid, the bidder certifies and agrees 
that the following information is correct: 
 
In preparing its bid, the bidder has considered all 
proposals submitted from qualified, potential 
subcontractors and suppliers, and has not, in the 
solicitation, selection, or commercial treatment of any 
subcontractor or supplier, refused to transact or 
terminated business activities, or taken other actions 
intended to limit commercial relations, with a person 
or entity that is engaging in commercial transactions 
in Israel or Israel-controlled territories, with the 
specific intent to accomplish a boycott or divestment 
of Israel.  The bidder has also not retaliated against 
any person or other entity for reporting such refusal, 
termination, or commercially limiting actions.  The 
state reserves the right to reject any bids if this 
certification is subsequently determined to be false 
and to terminate any contract awarded based on such 
a false response. 
 
 ARTICLE 5 
 
 CONSIDERATION OF BIDS 
 
 
5.1 Rejection of Bids 
 

mailto:cpra.bidding@la.gov


 

  

5.1.1 The Owner shall have the right to reject any 
or all bids and in particular to reject a bid not 
accompanied by any required bid security or data 
required by the Bid Documents or a bid in any way 
incomplete or irregular. 
 
5.2 Acceptance of Bid 
 
5.2.1 It is the intent of the Owner, if he accepts any 
alternates, to accept them in the order in which they 
are listed in the Bid Form.  Determination of the Low 
Bidder shall be on the basis of the sum of the base bid 
and the alternates accepted.  However, the Owner 
shall reserve the right to accept alternates in any order 
which does not affect determination of the Low 
Bidder. 
 
 ARTICLE 6 
 
 POST-BID INFORMATION 
 
6.1 Submissions 
 
6.1.1 The Contractor shall submit a Work Plan and 
Progress Schedule prior to the Pre-Construction 
Conference in conformance with applicable sections 
of the General and Special Provisions. 
 
It is the preference of the Owner that, to the greatest 
extent possible or practical, the Contractor utilize 
Louisiana Subcontractors, manufacturers, suppliers, 
and labor.   
 
6.1.2  The General Contractor shall be responsible 
for actions or inactions of Subcontractors and/or 
material suppliers.  
 
 The General Contractor is totally responsible for 
any lost time or extra expense incurred due to a 
Subcontractor's/or Material Supplier's failure to 
perform. Failure to perform includes, but is not 
limited to, a Subcontractor's financial failure, 
abandonment of the project, failure to make prompt 
delivery, or failure to do work up to standard.  Under 
no circumstances shall the Owner mitigate the 
General Contractor's losses or reimburse the General 
Contractor for losses caused by these events. 
 
6.1.3  
In accordance with La. R.S. 38:2227 [references La. 
R.S. 38:2212(A)(3)(c)(ii), which has since been 
renumbered as La. R.S. 38:2212(B)(3)],  La. R.S. 
38:2212.10 and  La. R.S. 23:1726(B)  the apparent 
low  bidder on this project shall submit the completed 
Attestations Affidavit (Past Criminal Convictions of 

Bidders, Verification of Employees and Certification 
Regarding Unpaid Workers Compensation 
Insurance) form found within this bid package to the 
Coastal Protection and Restoration Authority contact 
person listed in the Invitation To Bidders within 10 
days after the opening of bids.  
 
 ARTICLE 7 
 
PERFORMANCE AND PAYMENT BOND 
 
7.1 Bond Required 
 
7.1.1 The Contractor shall furnish and pay for a 
Performance and Payment Bond written by a 
company licensed to do business in Louisiana, which 
shall be signed by the surety's agent or 
attorney-in-fact, in an amount equal to 100% of the 
Contract amount.  Surety must be listed currently on 
the U. S. Department of Treasury Financial 
Management Service List (Treasury List) as approved 
for an amount equal to or greater than the contract 
amount, or must be an insurance company domiciled 
in Louisiana or owned by Louisiana residents.  If 
surety is qualified other than by listing on the 
Treasury list, the contract amount may not exceed 
fifteen percent of policyholders' surplus as shown by 
surety's most recent financial statements filed with the 
Louisiana Department of Insurance and may not 
exceed the amount of $500,000.  However, a 
Louisiana domiciled insurance company with at least 
an A- rating in the latest printing of the A. M. Best's 
Key Rating Guide shall not be subject to the $500,000 
limitation, provided that the contract amount does not 
exceed ten percent of policyholders' surplus as shown 
in the latest A. M. Best's Key Rating Guide nor fifteen 
percent of policyholders' surplus as shown by surety's 
most recent financial statements filed with the 
Louisiana Department of Insurance.  The Bond shall 
be signed by the surety's agent or attorney-in-fact.  
The Bond shall be in favor of the Coastal Protection 
and Restoration Authority. 
 
7.2 Time of Delivery and Form of Bond 
 
7.2.1 The Bidder shall deliver the required bond to 
the Owner simultaneous with the execution of the 
Contract. 
 
7.2.2 Bond shall be in the form furnished by the 
Coastal Protection and Restoration Authority, entitled 
CONTRACT BETWEEN OWNER AND 
CONTRACTOR AND PERFORMANCE AND 
PAYMENT BOND, a copy of which is included in 
the Bid Documents. 



 

  

 
7.2.3 The Bidder shall require the Attorney-in-Fact 
who executes the required bond on behalf of the 
surety to affix thereto a certified and current copy of 
his power of Attorney. 
 

ARTICLE 8 
 

FORM OF AGREEMENT BETWEEN OWNER 
AND CONTRACTOR 
 
8.1 Form to be Used 
 
8.1.1 Form of the Contract to be used shall be 
furnished by the Coastal Protection and Restoration 
Authority, an example of which is bound in the Bid 
Documents. 

 
8.2 Award 
 
8.2.1 After award of the Contract, the successful 
Bidder, if a corporation, shall furnish to the Owner the 
most current copy of a Disclosure of Ownership 
Affidavit on file with the Secretary of State. 
 
8.2.2 In accordance with Louisiana Law, when the 
Contract is awarded, the successful Bidder shall, at 
the time of the signing of the Contract, execute the 
Non-Collusion Affidavit included in the Contract 
Documents. 
 
 

 
 
 
 

 
  



 

  

LOUISIANA UNIFORM PUBLIC WORKS BID FORM 
 
TO: Coastal Protection and Restoration Authority   

150 Terrace Avenue        
Suite 100          
Baton Rouge, LA 70802       

 (Owner to provide name and address of owner)    
 

BID FOR: Barataria Basin Sign Replacement      
            Project No. BA-0020, BA-0027, BA-0037, BA-0202, &  

    BA-0197                                        
                                            
          (Owner to provide name of project and other identifying information)

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding 
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or 
any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, 
tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and 
completion of the referenced project, all in strict accordance with the Bidding Documents prepared by: DELTA COAST 
CONSULTANTS, LLC  and dated: JANUARY 4, 2023.  
(Owner to provide name of entity preparing bidding documents.) 
 

Bidders must acknowledge all addenda.  The Bidder acknowledges receipt of the following ADDENDA:  (Enter the number the 

Designer has assigned to each of the addenda that the Bidder is acknowledging) _____________________________________. 
 
TOTAL BASE BID:  For all work required by the Bidding Documents (including any and all unit prices designated “Base 
Bid” * but not alternates) the sum of: 
 

                                 Dollars    ($     ) 
 
ALTERNATES:  For any and all work required by the Bidding Documents for Alternates including any and all unit prices 
designated as alternates in the unit price description.  
 
Additive Alternate No. 1 (Not Applicable) for the sum of:  
 

                                                       Not Applicable        Dollars  ($   Not Applicable ) 
 
Additive Alternate No. 2 (Not Applicable) for the sum of:  
 

                                                       Not Applicable        Dollars  ($   Not Applicable ) 
  
Additive Alternate No. 3 (Not Applicable) for the lump sum of:  
 

                                                       Not Applicable        Dollars  ($    Not Applicable ) 
 
NAME OF BIDDER:                    

ADDRESS OF BIDDER:                    

                        

LOUISIANA CONTRACTOR’S LICENSE NUMBER:              

NAME OF AUTHORIZED SIGNATORY OF BIDDER:             

TITLE OF AUTHORIZED SIGNATORY OF BIDDER:             
 

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:           

DATE:   _______________________ 
 

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA UNIFORM PUBLIC 
WORK BID FORM: 
 
*  The Unit Price Form shall be used if the contract includes unit prices.  Otherwise it is not required and need not be included with the form.  
The number of unit prices that may be included is not limited and additional sheets may be included if needed.  
 
**  A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the public work as 
prescribed by LA R.S. 38:2212(B)(5). 
 
BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA RS 38:2218(A) is attached to and made 
a part of this bid.   



 

  

LOUISIANA UNIFORM PUBLIC WORKS BID FORM 
UNIT PRICE FORM  

 
TO:  Coastal Protection and Restoration Authority    

150 Terrace Avenue         
Suite 100           
Baton Rouge, LA 70802        

             
 BID FOR: Barataria Basin Sign Replacement      
            Project No. BA-0020, BA-0027, BA-0037, BA-0202, &      

    BA-0197                                                    
                                                        

(Owner to provide name and address of owner)         (Owner to provide name of project and other identifying information) 
 
UNIT PRICES:  This form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amounts shall be stated in figures and only in  

figures. 
DESCRIPTION: Base Bid or  Alt.# ___      Mobilization & Demobilization 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 
1 1 LUMP SUM          

DESCRIPTION: Base Bid or  Alt.# ___      Warning Sign Replacement (BA-0020) 
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

2 24 EACH          
DESCRIPTION: Base Bid or  Alt.# ___      Timber Piling Cap Replacement (BA-0020) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 
3 25 EACH          

DESCRIPTION: Base Bid or  Alt.# ___      Warning Sign Replacement (BA-0027) 
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

4 89 EACH     
 

DESCRIPTION: Base Bid or  Alt.# ___      Timber Piling Cap Replacement (BA-0027) 
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

5 38 EACH     
 

DESCRIPTION: Base Bid or  Alt.# ___      Timber Piling Replacement (BA-0027) 
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

6 29 EACH     
 

DESCRIPTION: Base Bid or  Alt.# ___      Navigational Light Replacement (BA-0027) 
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

7 5 EACH     
 
 
 
 
 



 

  

DESCRIPTION: Base Bid or  Alt.# ___      Warning Sign Replacement (BA-0037) 
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

8 30 EACH     
 

DESCRIPTION: Base Bid or  Alt.# ___      Timber Piling Cap Replacement (BA-0037) 
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

9 24 EACH     
 

DESCRIPTION: Base Bid or  Alt.# ___      Timber Piling Replacement (BA-0037) 
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

10 9 EACH     
 

DESCRIPTION: Base Bid or  Alt.# ___ Warning Sign Replacement (BA-0202)      
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

11 3 EACH     
 

DESCRIPTION: Base Bid or  Alt.# ___      Timber Piling Cap Replacement (BA-0202) 
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

12 9 EACH     
 

DESCRIPTION: Base Bid or  Alt.# ___      Timber Piling Replacement (BA-0202) 
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

13 7 EACH     
 

DESCRIPTION: Base Bid or  Alt.# ___      Navigational Light Replacement (BA-0202) 
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

14 5 EACH     
 

DESCRIPTION: Base Bid or  Alt.# ___      Navigational Light Replacement (BA-0197) 
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

15 3 EACH     
 
 
Wording for “DESCRIPTION” is to be provided by Owner. 
All quantities are estimated.   The contractor will be paid based upon actual quantities as verified by the Owner 
 



 

  

BID BOND 
 FOR 
 COASTAL PROTECTION AND RESTORATION AUTHORITY PROJECTS 
 
 Date:    
KNOW ALL MEN BY THESE PRESENTS: 
 

That                                                                     of                                                                         , as 
Principal, and                                                                                                                            , as Surety, are 
held and firmly bound unto the State of Louisiana, Coastal Protection and Restoration Authority (Obligee), 
in the full and just sum of five percent (5%) of the total amount of this proposal, including all alternates, 
lawful money of the United States, for payment of which sum, well and truly be made, we bind ourselves, 
our heirs, executors, administrators, successors and assigns, jointly and severally firmly by these presents. 
 

Surety represents that it is listed on the current U. S. Department of the Treasury Financial 
Management Service list of approved bonding companies as approved for an amount equal to or greater 
that the amount for which it obligates itself in this instrument or that it is a Louisiana domiciled insurance 
company with at least an A - rating in the latest printing of the A. M.  Best's Key Rating Guide.  If surety 
qualifies by virtue of its Best's listing, the Bond amount may not exceed ten percent of policyholders' surplus 
as shown in the latest A. M. Best's Key Rating Guide. 
 

Surety further represents that it is licensed to do business in the State of Louisiana and that this 
Bond is signed by surety's agent or attorney-in-fact. This Bid Bond is accompanied by appropriate power 
of attorney. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas said Principal is herewith 
submitting its proposal to the Obligee on a Contract for: 
                                                                                          
________________________________________________________________________________                                                     

NOW, THEREFORE, if the said Contract be awarded to the Principal and the Principal shall, 
within such time as may be specified, enter into the Contract in writing and give a good and sufficient bond 
to secure the performance of the terms and conditions of the Contract with surety acceptable to the Obligee, 
then this obligation shall be void; otherwise this obligation shall become due and payable. 
 
 
                                                                                                                                                       

PRINCIPAL (BIDDER)          SURETY 
 
 
 
BY:                                                                                            BY:  
AUTHORIZED OFFICER-OWNER-PARTNER AGENT OR ATTORNEY-IN-FACT (SEAL)
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Name of Project                               Project No. 
 
BARATARIA BASIN                                                                                    BA-0020, BA-0027, BA-0037,                 ,                                                 
SIGN REPLACEMENT          BA-0202, & BA-0197                                .             
 
          
STATE OF LOUISIANA 
 
PARISH OF JEFFERSON & LAFOURCHE 

 
ATTESTATIONS AFFIDAVIT 

 
Before me, the undersigned notary public, duly commissioned and qualified in and for the parish and state 
aforesaid, personally came and appeared Affiant, who after being duly sworn, attested as follows: 
 
 
LA. R.S. 38:2227 PAST CRIMINAL CONVICTIONS OF BIDDERS 

  
A.  No sole proprietor or individual partner, incorporator, director, manager, officer, organizer, or member who has a 

minimum of a ten percent (10%) ownership in the bidding entity named below has been convicted of, or has entered 
a plea of guilty or nolo contendere to any of the following state crimes or equivalent federal crimes:   
 
      (a) Public bribery (R.S. 14:118)    (c) Extortion (R.S. 14:66) 

(b) Corrupt influencing (R.S. 14:120)     (d) Money laundering (R.S. 14:23) 
 

 B.  Within the past five years from the project bid date, no sole proprietor or individual partner, incorporator, director, 
manager, officer, organizer, or member who has a minimum of a ten percent (10%) ownership in the bidding entity 
named below has been convicted of, or has entered a plea of guilty or nolo contendere to any of the following state 
crimes or equivalent federal crimes, during the solicitation or execution of a contract or bid awarded pursuant to the 
provisions of Chapter 10 of Title 38 of the Louisiana Revised Statutes: 

   
(a) Theft (R.S. 14:67)  
(b) Identity Theft (R.S. 14:67.16)   
(c) False accounting (R.S. 14:70)   
(d) Issuing worthless checks (R.S. 14:71) 
 

(e) Bank fraud (R.S. 14:71.1) 
(f) Forgery (R.S. 14:72) 
(g) Contractors; misapplication of payments 
(R.S. 14:202)      
(h) Malfeasance in office (R.S. 14:134) 

 
LA. R.S. 38:2212.10 Verification of Employees 
 
A. At the time of bidding, Appearer is registered and participates in a status verification system to verify that all new 
 hires in the state of Louisiana are legal citizens of the United States or are legal aliens. 

 
B. If awarded the contract, Appearer shall continue, during the term of the contract, to utilize a status verification 

system to verify the legal status of all new employees in the state of Louisiana. 
 

C. If awarded the contract, Appearer shall require all subcontractors to submit to it a sworn affidavit verifying 
compliance with Paragraphs (A) and (B) of this Subsection. 
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Name of Project                               Project No. 
 
BARATARIA BASIN                                                                                    BA-0020, BA-0027, BA-0037,                 ,                                                 
SIGN REPLACEMENT          BA-0202, & BA-0197                                  .             
          

 
 
LA. R.S. 23:1726(B) Certification Regarding Unpaid Workers Compensation Insurance 
 
A. R.S. 23:1726 prohibits any entity against whom an assessment under Part X of Chapter 11 of Title 23 of the 

Louisiana Revised Statutes of 1950 (Alternative Collection Procedures & Assessments) is in effect, and whose right 
to appeal that assessment is exhausted, from submitting a bid or proposal for or obtaining any contract pursuant to 
Chapter 10 of Title 38 of the Louisiana Revised Statutes of 1950 and Chapters 16 and 17 of Title 39 of the Louisiana 
Revised Statutes of 1950.  

 
B. By signing this bid /proposal, Affiant certifies that no such assessment is in effect against the bidding / proposing 

entity. 
 
 

 
____________________________________ ________________________________________________ 
NAME OF BIDDER      NAME OF AUTHORIZED SIGNATORY OF BIDDER 
 

____________________________________ _________________________________________________ 
DATE          TITLE OF AUTHORIZED SIGNATORY OF BIDDER 

 
__________________________________________________________ 

SIGNATURE OF AUTHORIZED 
       SIGNATORY OF BIDDER/AFFIANT 

 
 
 
Sworn to and subscribed before me by Affiant on the _____ day of _____________, 20___. 

 
 

_________________________________ 
Notary Public 

 



 

 
 

 FOR INFORMATION ONLY 
This document will be prepared by the Coastal Protection and Restoration Authority in the form appropriate 
for the project. 
 

CONTRACT BETWEEN OWNER AND CONTRACTOR 
AND PERFORMANCE AND PAYMENT BOND 

 
 
 

This agreement entered into this             day of                             , 2022, by 
(CONTRACTOR NAME) hereinafter called the "Contractor", whose business address is______________, 
and the State of Louisiana Coastal Protection and Restoration Authority, herein represented by its Executive 
Director executing this contract, and hereinafter called the "Owner". 
 

Witnesseth that the Contractor and the Owner, in consideration of premises and the mutual 
covenants; consideration and agreement herein contained, agree as follows: 
 

Statement of Work:  The Contractor shall furnish all labor and materials and perform all of the 
work required to build, construct and complete in a thorough and workmanlike manner: 
 

Project No. _____________ 
Project Name   ______________________________________________________ 

   
 
in strict accordance with Contract Documents prepared by Owner. 

 
 

It is recognized by the parties herein that said Contract Documents, including by way of example 
and not of limitation, the Plans, Specifications (including General Provisions, Special Provisions, and 
Technical Specifications), Any Addenda thereto, Instructions To Bidders, this Contract, Invitation To 
Bidders, Affidavit, Bid Form, Bonds (Bid, Performance, and Payment),any Submitted Post-Bid 
Documentation, Notice of Award, Notice to Proceed, Change Orders, and Claims, if any, impose duties and 
obligations upon the parties herein, and said parties thereby agree that they shall be bound by said duties 
and obligations.  For these purposes, all of the provisions contained in the aforementioned Contract 
Documents are incorporated herein by reference with the same force and effect as though said Contract 
Documents were herein set out in full. 
 

Time for Completion:  The work shall be commenced on a date to be specified in a written order 
of the Owner and shall be completed within ninety consecutive calendar days from and after the said date. 
 

Liquidated Damages:  Contractor shall be assessed Liquidated Damages in the amount of $1,500.00 
per day for each consecutive calendar day which work is not complete beginning with the first day beyond 
the completion time. 
 

Compensation to be paid to the Contractor:  The Owner will pay and the Contractor will accept in 
full consideration for the performance of the Contract the sum of ________________Dollars ($) which 
sum represents the Contract Price. 
 
 

Performance and Payment Bond:    To these presents personally came and intervened  



 

 
 

                                                  , herein acting for                                                    , a corporation organized 
and existing under the laws of the State of                           , and duly authorized to transact business in the 
State of Louisiana, as surety, who declared that having taken cognizance of this Contract and of the 
Construction Documents mentioned herein, he hereby in his capacity as its Attorney in Fact obligates his 
said company, as Surety for the said Contractor, unto the said Owner, up to the sum of    
___________Dollars ($).  By issuance of this bond, the surety acknowledges they are in compliance with 
R.S. 38:2219. 
 

The condition of this performance and payment bond shall be that should the Contractor herein not 
perform the Contract in accordance with the terms and conditions hereof, or should said Contractor not 
fully indemnify and save harmless the Owner, from all cost and damages which he may suffer by said 
Contractor's non-performance or should said Contractor not pay all persons who have and fulfill obligations 
to perform labor and/or furnish materials in the prosecution of the work provided for herein, including by 
way of example workmen, laborers, mechanics, and furnishers of materials, machinery, equipment and 
fixtures, then said Surety agrees and is bound to so perform the Contract and make said payment(s). 
 

Provided, that any alterations which may be made in the terms of the Contract or in the work to be 
done under it, or the giving by the Owner of any extensions of time for the performance of the Contract, or 
any other forbearance on the part of either the Owner or the Contractor to the other shall not in any way 
release the Contractor or the Surety from their liability hereunder, notice to the Surety of any such 
alterations, extensions or other forbearance being hereby waived. 
 
           The Contractor agrees to abide by the requirements of the following as applicable:  Title VI of the 
Civil Rights Act of 1964 and Title VII of the Civil Rights Act of 1964, as amended by the Equal Opportunity 
Act of 1972, Federal Executive Order 11246 as amended, the Federal Rehabilitation Act of 1973, as 
amended, the Vietnam Era Veteran's Readjustment Assistance Act of 1974, Title IX of the Education 
Amendments of 1972, the Age Discrimination Act of 1975, the Fair Housing Act of 1968 as amended, and 
Contractor agrees to abide by the requirements of the Americans with Disabilities Act of 1990. 
 

Contractor agrees not to discriminate in its employment practices, and will render services under 
this Contract without regard to race, color, religion, sex, sexual orientation, national origin, veteran status, 
political affiliation, disability, or age in any matter relating to employment.  Any act of discrimination 
committed by Contractor, or failure to comply with these statutory obligations when applicable shall be 
grounds for termination of this Contract.  
 

In Witness whereof, the parties hereto on the day and year first above written have executed this 
agreement in     seven (7)     counterparts, each of which shall, without proof or accountancy for the other 
counterparts, be deemed an original thereof. 

 
 
 
 
 
 
 
 

  



 

 
 

                 STATE OF LOUISIANA 
WITNESSES: COASTAL PROTECTION AND 

RESTORATION AUTHORITY 
 
 
______________________________   BY: _______________________________ 

     Lawrence B. Haase, Executive Director  
_____________________________ 

 
 

______________________________   BY: _______________________________ 
 
 
______________________________                   
   

SURETY: _____________________________   
______________________________    
          BY:           
           ATTORNEY IN FACT 
______________________________           
                                 
       
                          

       ADDRESS 
                          
                                                     TELEPHONE NUMBER 



 

 
 

STATE OF LOUISIANA 
PARISH OF _____________________ 

 
PROJECT NO. BA-0020, BA-0027, BA-0037, BA-0202,        ,  
& BA-0197                                                                                . 
NAME: BARATARIA BASIN SIGN REPLACEMENT        .                                           
LOCATION: JEFFERSON & LAFOURCHE PARISH          . 

 
 A F F I D A V I T 
 

Before me, the undersigned authority, duly commissioned and qualified within and for the 
State and Parish aforesaid, personally came and appeared                                                 representing  who, 
being by me first duly sworn deposed and said that he has read this affidavit and does hereby agree under 
oath to comply with all provisions herein as follows: 
 
 PART I. 
 

Section 2224 of Part II of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as 
amended. 
 

(1) That affiant employed no person, corporation, firm, association, or other organization, 
either directly or indirectly, to secure the public contract under which he received payment, other than 
persons regularly employed by the affiant whose services in connection with the construction, alteration or 
demolition of the public building or project or in securing the public contract were in the regular course of 
their duties for affiant; and 
 

(2) That no part of the Contract price received by affiant was paid or will be paid to any 
person, corporation, firm, association, or other organization for soliciting the Contract, other than the 
payment of their normal compensation to persons regularly employed by the affiant whose services in 
connection with the construction, alteration or demolition of the public building or project were in the 
regular course of their duties for affiant. 
 
 PART II. 
 

Section 2190 of Part I of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as 
amended. 
 

That affiant, if an architect or engineer, or representative thereof, does not own a substantial 
financial interest, either directly or indirectly, in any corporation, firm, partnership, or other organization 
which supplies materials for the construction of a public work when the architect or engineer has performed 
architectural or engineering services, either directly or indirectly, in connection with the public work for 
which the materials are being supplied. 
 

For the purposes of this Section, a "substantial financial interest" shall exclude any interest 
in stock being traded on the American Stock Exchange or the New York Stock Exchange. 
 

 
 
 

  



 

 
 

That affiant, if subject to the provisions of this section, does hereby agree to be subject to 
the penalties involved for the violation of this section. 

 
 

                                
      AFFIANT 
 
 
SWORN TO AND SUBSCRIBED BEFORE ME THIS             DAY OF                       , 2022.           
        
                      

     NOTARY
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PART I GENERAL PROVISIONS 

GP-1 DEFINITION OF TERMS 
 
Whenever used in the Bidding Requirements or Contract Documents and printed with initial capital letters, the 
terms listed below will have the meanings indicated which are applicable to the singular or plural thereof.  In 
addition to terms specifically defined, terms with initial capital letters in the Contract Documents include 
references to identified articles and paragraphs and the titles of other documents or forms. 

 
Unless stated otherwise in the Contract Documents, words or phrases which have a well-known technical or 
construction industry or trade meaning are used in the Contract Documents in accordance with such recognized 
meaning.   

 
a. Acceptance:  A written approval from the Engineer which certifies that specific items of work in the 

Contract have been completed and/or obligations have been fulfilled by the Contractor. 
 
b. Addenda: Those written or graphic documents which are issued prior to opening of Bids in accordance 

with the Bidding Requirements and clarify or change the bidding requirements or the proposed Contract 
Documents. 

 
c. Application of Payment: That form which is used by the Contractor to request partial and final payment 

and is deemed acceptable to the Owner.  It shall be accompanied by any supporting documentation 
required by the Contract Documents. 

 
d. A.S.T.M.: American Society for Testing and Materials. 
 
e. Bid: An offer or proposal submitted on the prescribed form setting forth the prices for the Work. 
 
f. Bidder:  The person, association of persons, firm, or corporation submitting a proposal for the Work. 
 
g. Bidding Requirements: The Invitation To Bidders, Instructions to Bidders, Form of Bid Security, if any, 

and Bid Form with any supplements. 
 
h. Change Order:  A written order which is submitted to the Contractor, signed by the Owner, and authorizes 

an addition, deletion, or revision in the Work, or an adjustment in the contract price or the contract time 
issued after the effective date of the Contract. 

 
i. Claim:  A written demand or assertion by Owner or Contractor seeking an adjustment of Contract Price 

or Contract Times, or both or other relief with respect to the terms of the Contract. 
 
j. Contract:  The written agreement between the Owner and the Contractor which defines the work to be 

completed and shall be understood to also include all Contract Documents. 
 
k. Contract Documents:  The Contract, all addenda which pertains to the Contract Documents, Bid 

Documents and specified Attachments accompanying the Bid and any post-bid documentation submitted 
prior to the Notice of Award, Contractor’s Bid when attached as an exhibit to the Agreement, the Bonds 
(Bid and Performance/Payment), General Provisions, Special Provisions, Technical Specifications, Plans, 
and all Field or Change Orders issued after the execution of the Agreement.  Shop Drawings and other 
submittals by the Contractor are not Contract Documents. 
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l. Contract Price:  The moneys payable by the Owner to the Contractor for the Work in accordance with the 
Contract Documents as stated in the Contract. 

 
m. Contract Time:  The number of calendar days specified in the Contract for completion of the Work, 

together with any extensions authorized through change orders. 
 
n. Contractor: The person, association of persons, firm, or corporation entering into the duly awarded 

Contract. 
 
o. Contracting Agency:  The State of Louisiana, Coastal Protection and Restoration Authority (CPRA). 
 
p. Day:  When any period of time is referred to in the Contract Documents using days, it will be computed 

to exclude the first day and include the last day of such period.  If the last day of any such period falls on 
a Saturday, Sunday, or a legal holiday, that day will be omitted from the computation.  A calendar day is 
measured as twenty-four (24) hour period starting at midnight and ending the following midnight. 

 
q. Design Report:  A written report by the Engineer which provides the design methodology for the Work.  
 
r. Effective Date of the Contract: The date indicated in the Contract on which it becomes effective. 
 
s. Engineer: The State of Louisiana, Coastal Protection and Restoration Authority, or its designee. 
 
t. Equipment:  All machinery, implements, and power-tools, in conjunction with the necessary supplies for 

the operation, upkeep, maintenance, and all other tools and apparatuses necessary for the proper 
construction and acceptable completion of the Work. 

u. Extension of Contract:  Any extension of time for completion of Work beyond the Contract Time which 
is granted by the Owner, recommended by the Engineer and approved by the Coastal Protection and 
Restoration Authority in the form of a Change Order. 

v. Federal Sponsor:  The federal agency which has been tasked, if applicable, to manage the implementation 
of the project. 

w. Field Order:  A written order issued by the Engineer which requires minor changes in the Work but which 
does not involve a change in the Contract Price or Contract Time. 

x. Laboratory:  The firm, company, or corporation which is used to test materials and is approved for use 
by the Engineer. 

y. Laws and Regulations; Laws or Regulations:  Any and all applicable laws, rules, regulations, ordinances, 
codes, and orders of any and all governmental bodies, agencies, authorities, and courts having 
jurisdiction. 

z. Materials:  Any substance used in the Work to build structures, but does not include material used in false 
work or other temporary structures not incorporated in the Work. 

aa. Milestone:  A principal event specified in the Contract Documents relating to an intermediated completion 
date or time prior to the Contract Times. 
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bb. Notice of Award:  A written notice to the successful Bidder stating that the Bid has been accepted by the 
Owner and that the successful Bidder is required to execute the Contract and furnish the Payment and 
Performance Bond and Non-Collusion Affidavit.   

cc. Notice to Proceed:  The written notice to the Contractor by the Owner which provides the starting date 
for the Contract Time. 

dd. Owner:  The Owner is the State of Louisiana (State) which acts through the Contracting Agency. 

ee. Performance and Payment Bond:  The approved form of security furnished by the Contractor and Surety 
for the faithful performance of the Work, and the payment for all labor, materials, and/or obligations 
incurred by the Contractor in the prosecution thereof. 

ff. Plans:  That part of the Contract Documents prepared or approved by the Engineer which graphically 
shows the scope, intent, and character of the Work to be completed by the Contractor.   

gg. Project Site: The location where the Work is to be performed as stated in the Contract Documents.   

hh. Resident Project Representative:  An authorized representative of the Engineer who is responsible to 
inspect the Work and materials furnished by the Contractor. 

ii. Right-of-way:  That entire area reserved for constructing, maintaining, and protecting the proposed 
improvement, structures, and appurtenances of the Work. 

jj. Samples:  Physical examples of materials, equipment, or workmanship that are representative of some 
portion of the Work and which establish the standards by which such portions of the Work will be judged. 

kk. Shop Drawings:  All drawings, diagrams, illustrations, schedules, and other data or information which 
are specifically prepared or assembled by or for the Contractor and submitted by the Contractor to 
illustrate some portion of the Work to be performed. 

ll. Specifications: That part of the Contract Documents consisting of written technical descriptions of 
materials, equipment, systems, standards, and workmanship as applied to the work to be performed and 
certain administrative details applicable thereto. 

mm. State: The State of Louisiana. 

nn. Structures: Bridges, plugs, weirs, bulkheads, berms, dams, levees, and other miscellaneous construction 
encountered during the Work and not otherwise classified herein. 

oo. Subcontractor: Any person, association of persons, firm, or corporation who contracts with the Contractor 
to perform any part of the project covered by the Contract. 

pp. Submittals: Certificates, samples, shop drawings, and all other project data which are submitted to the 
Engineer in order to verify that the correct products will be installed on the project.   

qq. Successful Bidder: The lowest responsive and responsible Bidder whom the Owner makes an award. 

rr. Special Provisions: That part of the Contract Documents which amends or supplements these General 
Provisions. 
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ss. Surety: The corporate body, licensed to do business in Louisiana, bound with and for the Contractor’s 
primary liability, and engages to be responsible for payment of all obligations pertaining to acceptable 
performance of the Work contracted. 

tt. Temporary Structures: Any non-permanent structure required while engaged in the prosecution of the 
Contract. 

uu. Work: All work specified herein or indicated on the Plans. 

vv. Work Plan:  A written plan by the Contractor that details how the Work will be provided including layout 
drawings, projected schedule (Initial Progress Schedule), and a list of labor hours, materials, and 
equipment. 

GP-2 BID REQUIREMENTS 
 

The Contract and Bonds which govern the Work shall be performed in accordance with the Plans, 
Specifications, and the Louisiana Standard Specifications for Roads and Bridges, 2016 edition.  The Bidder 
understands that all quantities for performing the Work have been estimated by the Engineer, and that the Bid 
shall be the sum of the quantities multiplied by their respective unit rates.  The Contract shall be awarded by 
the Owner through a comparison of all bids.  It is the responsibility of each Bidder before submitting a Bid to: 

 
2.1. Examine the Bidding Documents including the Plans and Specifications and any Addenda or related data 

identified in the Bidding Documents; 

2.2. Visit the Project Site to become familiar with the local conditions if they are believed to affect cost, 
progress, or the completion of the Work; 

2.3. Become familiar and satisfied with all federal, state, and local Laws and Regulations that may affect cost, 
progress, or the completion of the Work; 

2.4. Study and correlate all information known to the Bidder including observations obtained from Bidder’s 
visits, if any, to the Project Site, with the Bidding Documents; 

2.5. Submit a written notice to the Engineer within three (3) days regarding any conflicts, errors, ambiguities, 
or discrepancies discovered in the Bidding Documents and confirm that the written resolution thereof by 
the Engineer is acceptable to the Bidder; and 

2.6. Determine that the Bidding Documents are generally sufficient to convey an understanding of all terms 
and conditions for completing the required Work. 

 
The submission of a Bid will constitute an incontrovertible representation that the Bidder has complied with 
every requirement of these Specifications.  The Bidder shall comply with all other requirements specified in the 
Invitation to Bidders and the Instruction to Bidders. 
 

GP-3 AVAILABILITY OF PLANS AND SPECIFICATIONS 
 

One (1) set of Plans and Specifications shall be furnished to each Bidder.  Three (3) sets of the Plans and 
Specifications shall be furnished to the Contractor upon award of the Contract.  Additional sets may be furnished 
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to the Contractor upon request from the Coastal Protection and Restoration Authority, 150 Terrace Avenue, 
Suite 100, Baton Rouge, Louisiana 70802. 
 

GP-4 LAWS, REGULATIONS, STANDARDS, SPECIFICATIONS, AND CODES 
 

Bidders are required to become familiar and remain in compliance with all Federal, State, and local laws, 
ordinances, and regulations and all orders and decrees of bodies or tribunals having any jurisdiction or authority 
which may affect those employed for the execution of the Work or which may affect the conduct of the Work.  
The Contractor shall indemnify the Owner and its representatives against any claim or liability arising from all 
violations of any laws, bylaws, ordinances, codes, regulations, orders, or decrees, whether by the Contractor or 
by the Contractor’s employees.  The filing of a bid will be presumptive evidence that the Bidder has complied 
with this requirement.  The Owner will not be responsible for any inaccurate interpretations or conclusions 
drawn by the Contractor from information and documentation provided by the Owner. 
 
References to standards, specifications, manuals, or codes of any technical society, organization, or association, 
or to Laws and Regulations, whether such reference be specific or by implication, may not be in effect at the 
time of opening the Bids (or on the Effective Date of the Contract if there were no Bids), except as may be 
otherwise specifically stated in the Contract Documents.  No provision of any such standard, specification, 
manual, or code, or any instruction of a supplier shall be effective to change the duties or responsibilities of the 
Owner or Engineer, or any of their Subcontractors, consultants, agents, or employees from those set forth in the 
Bid Documents.  No such provision shall be effective to assign to the Owner or Engineer, or any of their 
consultants, agents, or employees any duty or authority to supervise or direct the performance of the 
Contractor’s obligations or any duty or authority to undertake responsibility inconsistent with the provisions of 
the Contract Documents. 
 
The obligations imposed by these specifications are in addition to and are not to be construed in any way as a 
limitation of any rights available to the Engineer or Owner which are otherwise imposed by any laws or 
regulations or other provisions within the Contract Documents. 

 
The Contractor shall abide by laws set forth in the Davis-Bacon Act of 1931 which states that all laborers and 
mechanics employed by recipients, the recipient’s contractors, or subcontractors on this project shall be paid 
wages at rates no less than those prevailing on projects of a character similar in the locality as determined by 
the Secretary of Labor in accordance with Subchapter IV of Chapter 31 of Title 40 United States Code.  
Additionally, with respect to the labor standards specified in this section, the Secretary of Labor shall have the 
authority and functions set forth in Reorganization Plan Number 14 of 1950 (64 Stat. 1267; 5 U.S.C. App.) and 
The Copeland Act of Title 40 (40 U.S.C. § 3145).  Prevailing Wage Determination Schedules, as determined 
by the United States Department of Labor, are provided in the Appendix.  Prevailing Wage Determination 
Schedules are subject to modification by the United States Department of Labor.  The Contractor is responsible 
for utilizing the most current Prevailing Wage Determination Schedule.  These documents can be downloaded 
from the following link:  http://www.wdol.gov/dba.aspx#3.  Modifications to Prevailing Wage Determination 
Schedules shall be effective if received (or posted) no less than 10 days prior to bid opening. 

 

GP-5 PRE-BID CONFERENCE AND SITE VISIT 
 

A Pre-Bid Conference and/or Job Site Visit may be held at the location and on the date provided in the Invitation 
to Bidders. If the Pre-Bid Conference and/or Job Site Visit is stated in the Invitation to Bidders to be a 
MANDATORY Pre-Bid Conference and/or MANDATORY Job Site Visit, bids shall be accepted only from 
those bidders who attend the Pre-Bid Conference and/or Job Site Visit in its entirety.  Failure to attend a 
mandatory Pre-Bid Conference and/or mandatory Job Site Visit in its entirety will result in a null or void Bid. 

 

http://www.wdol.gov/dba.aspx#3
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All questions shall be in writing and faxed or emailed to the Coastal Protection and Restoration Authority 
contact person listed in the Invitation to Bidders after the Pre-Bid Conference and by the due date announced 
at the Pre-Bid conference.  In order to ensure adequate response time, all questions and/or requests for 
clarification or interpretation of the Bid Documents should be received by the Coastal Protection and 
Restoration Authority at least seven days prior to the date for receipt of bids.  Oral statements will not be binding 
or legally effective.  The Coastal Protection and Restoration Authority will issue addenda in response to all 
questions arising at the Pre-Bid Conference and site visit to all prospective Bidders on record.  All prospective 
Bidders on record may contact the Coastal Protection and Restoration Authority contact person for any 
additional information. 
 

GP-6 NOTICE OF AWARD 
 

The Owner, or its designated bidding agent, shall provide written notice to the Successful Bidder stating that 
the Owner will sign and deliver the Contract upon compliance with the conditions enumerated therein and 
within the time specified.  
 

GP-7 NOTICE TO PROCEED AND CONTRACT TIME 
 

The Contractor shall start the Work and begin the Contract Time on the dates provided in the Notice to Proceed.  
The Work shall be conducted using sufficient labor, materials, and equipment as necessary to ensure completion 
within the Contract Time.  The Contract Time for completion of the Base Bid for the Work is provided in the 
Instructions To Bidders, unless an extension is granted to the Contract Time as specified in GP-44.  If the Bid 
contains an Alternate Bid(s), and the Alternate Bid(s) is awarded and included in the Contract, the Contract 
Time associated with the Alternate Bid(s) will be as provided in the Instructions To Bidders. 
Unless otherwise noted in the Contract Documents, Contract Time will be on a calendar day basis.  Contract 
Time shall consist of the number of calendar days stated in the Instructions To Bidders and the Contract 
beginning with the date noted in the written Notice to Proceed, including Saturdays, Sundays, holidays and 
non-work days. 

 
The following table defines the monthly anticipated adverse weather days that are expected to occur during the 
Contract Time and will constitute the baseline monthly weather time for evaluations.  The schedule is based 
upon National Oceanic and Atmospheric Administration (NOAA) or similar data for the regional geographic 
area. 

 
Monthly Anticipated Adverse Weather Calendar Days 

Jan. Feb. Mar. Apr. May Jun. Jul. Aug. Sep. Oct. Nov. Dec. 
5 5 4 4 4 5 7 7 5 3 3 4 

 

Adverse weather days must prevent Work for fifty percent (50%) or more of the work day and delay work 
critical to the timely completion of the project.  The number of actual adverse weather days shall be calculated 
chronologically from the first to the last day of each month.   

 
If adverse weather conditions are the basis for a claim for additional time, the Contractor shall document that 
weather conditions had an adverse effect on the scheduled construction.  An increase in Contract Time due to 
weather due to weather shall not be cause for an increase in the contract sum. 
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GP-8 WORK PLAN 
 

The Contractor shall develop a written Work Plan which accounts for all of the construction activities required 
by the Contract Documents.  The Work Plan shall include a list of the individual construction tasks to be 
completed and the estimated dates for beginning and completing the tasks.  It shall also include all other items 
which are applicable to completing the Work such as, but not limited to, the following: 

 
a. Typical report form for the Bi-Weekly Progress Meeting; 
 
b. Typical form for Daily Progress Report; 
 
c. Hurricane and Severe Storm Plan; 
 
d. Site-specific Health and Safety Plan; 
 
e. The delivery method and source(s) of all construction materials (company or producer name, mailing and 

physical address, phone number, and name of contact person). 
 
f. The personnel, material, subcontractors, fabricators, suppliers, types of equipment, and equipment staging 

areas the Contractor proposes to use for construction; 
 
g. Shop drawings, test results, and sample submittals; 

 
h. Survey layout and stakeout; 
 
i. All supplemental items specified in the Special Provisions. 
The Work Plan shall be submitted to the Engineer prior to the Pre-Construction Conference by the date provided 
in the Special Provisions.  The Engineer shall review the Work Plan and have the Contractor make any necessary 
revisions prior to acceptance of the plan.  No payment for mobilization will be made until the Work Plan 
has been accepted by the Engineer.   
 

GP-9 PROGRESS SCHEDULE 
 

The Contractor shall develop a written Progress Schedule which provides for an orderly progression of the 
Work, submittals, tests, and deliveries in order to complete the Work within the specified Milestones and 
Contract Time.  All of the items listed in the Work Plan shall be integrated into the Progress Schedule.  The 
format of the schedule shall be composed using Microsoft Project®, or any other software deemed acceptable 
by the Engineer.  It shall be updated weekly by the Contractor, at a minimum.  The Progress Schedule shall also 
include, but not be limited to the following: 

 
a. All of the elements in the Work Plan, including updates; 

 
b. A work order issued from Louisiana One Call ordering all their subscribers in the project area to mark 

their utilities; 
 
c. A telephone log verifying that all property owners and utilities have been contacted. This log should list 

the time, date, and names of the personnel representing the property owners, utilities, and Contractor; 
 

The Progress schedule must reflect the anticipated adverse weather delays described in GP-7 on all-weather 
dependent activities.   
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The Progress Schedule shall be submitted to the Engineer prior to the Pre-Construction Conference by the date 
provided in the Special Provisions.  The Engineer shall perform a review and have the Contractor make any 
necessary revisions prior to acceptance of the schedule.  Acceptance will not impose responsibility on the Owner 
or Engineer for the sequencing, scheduling, or progression of the Work.  The Contractor is fully responsible for 
progression of the Work in order to maintain compliance with the Progress Schedule and Contract Time. 

 

GP-10  DAILY PROGRESS REPORTS 
 
The Contractor shall record the following daily information on Daily Progress Reports: 
 
a. Date and signature of the author of the report; 
 
b. Dollar amount of all bid items that are fabricated, installed, backfilled, pumped, constructed, damaged, 

replaced, etc.  The amount of material shall be expressed in the units stated in the bid; 
 
c. Field notes of all surveys; 
 
d. Notes on all inspections; 
 
e. Details of Health and Safety meetings; 
 
f. A brief description of any Change Orders, Field Orders, Claims, Clarifications, or Amendments; 
 
g. Condition of all navigation aids (i.e., warning signs, lighted marker buoys) and any repairs performed on 

them; 
 
h. Weather conditions (adverse weather day, wind speed and direction, temperature, wave height, 

precipitation, etc.); 
 
i. The amount of time lost to severe weather or personnel injury, etc; 
 
j. Notes regarding compliance with the Progress Schedule; 
 
k. Visitor log (Instructions for format will be furnished by the Field Engineer). 

 
The daily progress reports shall be submitted to the Engineer at the Bi-Weekly Progress Meetings specified in 
GP-13 in both hard copy and digital format (Adobe Acrobat® Format, or approved equal).  The typical form 
for Daily Progress Reports shall be developed by the Contractor and incorporated into the Work Plan. 

 

GP-11 HURRICANE AND SEVERE STORM PLAN 
 

The Contractor shall develop and maintain a written Hurricane and Severe Storm Plan.  The Plan shall include, 
but not be limited to, the following: 

 
a. What type of actions will be taken before storm strikes at the Project Site?  The plan should specify what 

weather conditions or wave heights will require shutdown of the Work and removal of equipment, 
personnel, etc. 
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b. Notes from continuous monitoring of NOAA marine weather broadcasts and other local commercial 
weather forecasts.   

 
c. Equipment list with details on their ability to handle adverse weather and wave conditions. 
 
d. List of safe harbors or ports and the distance and travel time required to transfer equipment from the 

Project Site.   
 
e. Hard copies of any written approvals or operations schedules associated with the use of the safe harbors 

or ports. 
 
f. Method of securing equipment at the safe harbors or ports. 
 
g. List of tug boats and work boats and their respective length, horsepower, etc. which will adequately 

transfer the equipment to safe harbor or port under adverse weather conditions. 
 
h. Methods which will be used to secure equipment left onsite during adverse weather conditions. 
 
i. Evacuation or immediate reaction plans to be taken by personnel for sudden storm occurrences. 
 
j. Operations procedures which will be used to secure critical dredging equipment such as spuds, swing 

wires, anchor wires, or tugs during adverse weather conditions. 
 
k. Communications protocol with local law enforcement and fire and rescue agencies.   
 
The Contractor shall incorporate the Hurricane and Severe Storm Plan into the Work Plan.  The Owner and 
Engineer are not responsible for the adequacy of this plan. 
 

GP-12 HEALTH AND SAFETY PLAN AND INSPECTIONS 
 

The Contractor shall develop and maintain a written Health and Safety Plan which allows the Work to be 
performed in compliance with all applicable laws, ordinances, rules, and regulations of any government agency 
having jurisdiction over the safety of personnel or property.  This includes maintaining compliance with the 
Code of Federal Regulations, Title 29, Occupational Safety and Health Administration (OSHA) and all 
applicable Health and Safety Provisions of the State of Louisiana. 
 
The Contractor shall institute a daily inspection program to assure that the requirements of the Health and Safety 
Plan are being fulfilled.  Inspections shall include the nature of deficiencies observed, corrective action taken 
or to be taken, location of inspection, date, and signature of the person responsible for its contents.  The results 
of the inspections shall be recorded on Daily Progress Reports and kept at the Project Site during the Work. 
 
The Contractor shall incorporate the Health and Safety Plan into the Work Plan.  The Owner and Engineer are 
not responsible for the adequacy of this plan. 
 

GP-13 PROGRESS MEETINGS AND REPORTS 
 

The Engineer shall schedule meetings to review the progress of the Work, coordinate future efforts, discuss 
compliance with the Progress Schedule and resolve miscellaneous problems.  The Engineer or Resident Project 
Representative, Contractor, and all Subcontractors actively working at the Project Site shall attend each 
meeting.  Representatives of suppliers, manufacturers, and other Subcontractors may also attend at the 



 

10 
 

discretion of the Contractor.  The Contractor shall record the details of each meeting in a Progress Report.  The 
format of this report shall be developed by the Contractor, approved by the Engineer, and included in the Work 
Plan.  The progress meetings and reports shall be scheduled according to the Special Provisions.   

 

GP-14 PRE-CONSTRUCTION CONFERENCE 
 

A Pre-Construction Conference shall be held by the Contractor, Owner, Engineer, local stakeholders, and other 
appropriate personnel prior to starting construction on the date specified in the Special Provisions.  This 
conference shall serve to establish a mutual understanding of the Work to be performed, the elements of the 
Progress Schedule and Work Plan, expectations for bi-weekly progress meetings, the Plans and Specifications, 
processing Applications for Payment, and any other items of concern.  If any subcontractors are not present, 
another pre-construction conference will be required.   
 

GP-15 CONTRACT INTENT 
 

The Bid Documents are complementary; what is called for by one is as binding as if called for by all.  Clarifi-
cations and interpretations or notifications of minor variations and deviations of the Contract Documents will 
be issued by Engineer as provided in these Specifications.  Any labor, documentation, services, materials, or 
equipment that may reasonably be inferred from the Bid Documents or from prevailing custom or trade usage 
as being required to produce the intended result will be provided at no additional cost to the Owner. 
 

GP-16 ENGINEER AND AUTHORITY OF ENGINEER 
 

The Engineer will be the designated representative of the Owner, the initial interpreter of the Contract 
Documents and the judge over acceptability of all the Work.  Claims, disputes, and other matters relating to the 
acceptability of the Work, performance by the Contractor or the interpretation of the requirements of the 
Contract Documents must be submitted to the Engineer in writing.  Upon written request from the Contractor, 
the Engineer shall issue written clarifications or interpretations which are consistent with the overall intent of 
the Contract Documents.  Such written clarifications and interpretations will be binding on the Owner and the 
Contractor.  Either the Owner or the Contractor may make a Claim if a written clarification or interpretation 
justifies an adjustment in the Contract Price or Contract Times. 
 
The Engineer has the authority to suspend the Work in whole or in part due to failure of the Contractor to correct 
conditions unsafe for workmen or the general public, carry out provisions of the Contract, perform conformance 
work, or to carry out orders.  The Engineer shall submit a written order to the Contractor for work which must 
be suspended or resumed.  Nothing in this provision shall be construed as establishing responsibility on the part 
of the Engineer for safety which is the responsibility of the Contractor.   
 
The Engineer or Resident Project Representative shall keep a daily record of weather and flood conditions and 
may suspend the Work as deemed necessary due to periods of unsuitable weather, conditions considered 
unsuitable for execution of the Work, or for any other condition or reason deemed to be in the public interest. 
 

GP-17 CONFORMITY WITH PLANS AND SPECIFICATIONS 
 

All work and materials involved with the Work shall conform with the lines, grades, cross sections, dimensions, 
and other requirements shown on the Plans or indicated in these Specifications unless otherwise approved by 
the Engineer. 
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GP-18 CLARIFICATIONS AND AMENDMENTS TO CONTRACT DOCUMENTS 
 

The Contract Documents may be clarified or amended by the Engineer to account for additions, deletions, and 
revisions to the Work after the Effective Date of the Contract.  The clarifications and amendments shall be 
addressed by either a Change Order or a written clarification by the Engineer. The Contractor shall not proceed 
with the Work until the Change Order or clarification has been issued by the Engineer.  The Contractor shall 
not be liable to the Owner or Engineer for failure to report any such discrepancy unless the Contractor had 
reasonable knowledge. 
 
The Contractor may request a clarification or amendment for the following: 

 
a. Any conflict, error, ambiguity, or discrepancy within the Contract Documents; or 
 
b. Any conflict, error, ambiguity, or discrepancy between the Bid Documents and the provision of any Law 

or Regulation applicable to the performance of the Bid; or 
 
c. Any standard, specification, manual, or code (whether or not specifically incorporated by reference in the 

Bid Documents);  or 
 
d. Instructions by a supplier. 
 
The official form for a written clarification is provided in the appendices of the Contract Documents.  This form 
shall be filled out appropriately by the Contractor and submitted to the Engineer.  The Engineer shall clarify the 
issue in writing on either the clarification form, Field Order or a Change Order and submit it to the Contractor. 
 

GP-19 SUBCONTRACTS  
 

The Contractor shall provide the names of all Subcontractors to the Engineer in writing before awarding any 
Subcontracts.  The Contractor shall be responsible for the coordination of the trades and Subcontractors engaged 
in the Work.  The Contractor is fully responsible to the Owner for the acts and omissions of all the 
Subcontractors.  The Owner and Engineer will not settle any differences between the Contractor and 
Subcontractors or between Subcontractors.  The Contractor shall have appropriate provisions in all Subcontracts 
to bind Subcontractors to the Contractor by the terms of the General Provisions and other Contract Documents, 
as applicable to the Work of Subcontractors.  The provisions should provide the Contractor the same power 
regarding termination of Subcontracts that the Owner may exercise over the Contractor under any provisions 
of the Contract Documents.   

 

GP-20 WORKERS, METHODS, AND EQUIPMENT 
 

The Contractor shall provide competent, qualified, and trained personnel to perform the Work.  The Contractor 
shall not employ any person found objectionable by the Engineer.  Any person employed by the Contractor or 
any Subcontractor who, in the opinion of the Engineer, does not perform the Work in a proper, skillful, and 
orderly manner shall be immediately removed upon receiving a written order by the Engineer.  The Engineer 
may also suspend the Work until the Contractor removes the employee or provides a suitable replacement.  
Such an employee shall not be re-employed in any portion of the Work without written approval from the 
Engineer. 
 
The on-site superintendent for the Contractor shall be competent, English-speaking, and qualified to receive 
orders, supervise, and coordinate all Work for the Contractor and any Subcontractors.  The qualifications of the 
superintendent must be established and approved by the Engineer prior to commencement of the Work.  The 
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superintendent shall be furnished by the Contractor regardless of how much Work may be sublet.  In the 
performance of the Work under this Contract, the Contractor shall conduct operations to avoid interference with 
any other Contractors.   
 
All equipment, products, and material incorporated into the Work shall be as specified, or if not specified, shall 
be new, of good quality, and protected, assembled, used, connected, applied, cleaned, and conditioned in 
accordance with the manufacturer’s instructions, except as otherwise may be provided in the Bid Documents.  
All equipment shall be of sufficient size and mechanical condition to meet the requirements of the Work and 
produce a satisfactory quality of work.  Equipment shall not damage adjacent property throughout the 
performance of the Work.  The Plant and Equipment Schedule should be completed by the Contractor.   
 
The Contractor shall be solely responsible for the means, methods, techniques, sequences, and procedures used 
to complete the Work in conformance with the Contract Documents. 
 
The Contractor shall obtain permission from the Engineer if a method or type of equipment other than specified 
in the Contract is desired.  The request shall be in writing and shall include a full description of the methods, 
equipment proposed, and reasons for the modification.  A proposed item of material or equipment may be 
considered by the Engineer to be functionally equal to an item specified in the Contract if: 
 
a. It is at least equal in quality, durability, appearance, strength, and design characteristics; 
 
b. There is no increase in any cost including capital, installation, or operating to the Owner; 
 
c. The proposed item will conform substantially, even with deviations, to the detailed requirements of the 

item named in the Bid Documents. 
 

If, after trial use of the substituted methods or equipment, the Engineer determines that the Work produced does 
not meet Contract requirements, the Contractor shall discontinue use of the substituted methods or equipment 
and shall complete the Work with the specified methods and equipment.  The Contractor shall remove the 
deficient Work and replace it with Work of specified quality or take other corrective action as directed.  No 
change will be made in basis of payment for construction items involved or in Contract Time as a result of 
authorizing a change in methods or equipment. 
 

GP-21 ACCIDENT PREVENTION, INVESTIGATIONS, AND REPORTING 
 

The Contractor shall be responsible to develop and maintain all safeguards and safety precautions necessary to 
prevent damage, injury, or loss throughout the performance of the Work.  All accidents at the Project Site shall 
be investigated by the immediate supervisor of employee(s) involved and reported to the Engineer or Resident 
Project Representative within one (1) working day.  A complete and accurate written report of the accident 
including estimated lost time days shall be submitted to the Engineer within four (4) calendar days.  A follow-
up report shall be submitted to the Engineer if the estimated lost time days differ from the actual lost time days. 
 

GP-22 PRESERVATION AND RESTORATION OF PROPERTY, MONUMENTS, ETC. 
 

The Contractor shall comply with all applicable laws, ordinances, rules, and regulations of any government 
agency having jurisdiction over the preservation and protection of public and private property.  The Contractor 
shall install and maintain suitable safeguards and safety precautions during the Work as necessary to prevent 
damage, injury, or loss to property.  This responsibility shall remain with the Contractor until the Work has 
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been completed and accepted.  Any damage, injury, or loss to property which is caused by the Contractor or 
Subcontractors shall be repaired or replaced at the expense of the Contractor. 
 
The Contractor shall protect all land monuments, State and United States bench marks, geodetic and geological 
survey monuments, and property markers from disturbance or damage until an authorized agent has witnessed 
or otherwise referenced their location.  The Contractor shall also provide protection for all public and private 
property including trees, utilities, pipes, conduits, structures, etc.  These items shall not be removed unless 
directed by the Engineer.   
 
The Contractor shall be responsible to completely repair all damages to public or private property due to any 
act, omission, neglect, or misconduct in the execution of the Work unless it is due to unforeseeable causes 
beyond the control of and without the fault or negligence of the Contractor, including but not restricted to acts 
of God, public enemies, or governmental authorities.  The damage must be repaired at the expense of the 
Contractor before final acceptance of the Work can be granted by the Engineer.  If the Contractor fails to repair 
the damage within forty-eight (48) hours, the Owner may independently proceed with the repairs at the expense 
of the Contractor by deducting the cost from the Contract.  If the Contractor cannot provide for the cost of 
repairs, the Surety of the Contractor shall be held until all damages, suits, or claims have been settled. 

 

GP-23 PROTECTION OF THE WORK, MATERIALS, AND EQUIPMENT 
 

It shall be the responsibility of the Contractor to protect the Work, materials, and equipment from damages or 
delays due to inflows, tidal rise, and storm water runoff which may occur at the Project Site.  The Owner shall 
not be held liable or responsible for these types of delays or damages. 

 

GP-24 LAND RIGHTS 
 

The Owner has been granted all of the temporary easements, servitudes, and right-of-way agreements from 
public and private landowners in order to perform the Work.  A land rights memorandum which lists all known 
responsible contacts and required stipulations is provided in the appendices of the Contract Documents.  The 
Contractor is responsible to notify all of the contacts and abide by stipulations listed in that memorandum.   

 
GP-25 UTILITIES 

 
The Owner has been granted all of the temporary easements, servitudes, and right-of-way agreements from 
known public and private utilities in order to perform the Work.  The utilities include, but are not limited to 
telephone, telegraph, power poles or lines, water or fire hydrants, water or gas mains and pipelines, sewers, 
conduits, and other accessories or appurtenances of a similar nature which are fixed or controlled by a city, 
public utility company or corporation.   
 
The Contractor shall conduct the Work in such a manner as to cooperate and minimize inconveniences with 
utilities.  Prior to commencement of the Work, the Contractor is responsible to notify all of the utilities and 
abide by stipulations required by the utility company(s).  The Contractor shall also call Louisiana One Call at 
811 or (800) 272-3020 a minimum of 5 working days prior to construction to locate existing utilities at the 
Project Site.   
 
Any damage to utilities that is caused by the Contractor within the Project Site shall be repaired at the expense 
of the Contractor.  The Owner will not be responsible for any delay or damage incurred by the Contractor due 
to working around or joining the Work to utilities left in place or for making adjustments. 
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Any unidentified pipes or structures which may be discovered within the limits of the Project Site shall not be 
disturbed and shall be reported to the Engineer as soon as possible.  Construction or excavation shall not be 
performed around unidentified utilities without prior approval from the Engineer.   

 

GP-26 PERMITS 
 

Federal and State permits that are required to perform the Work, such as the Department of the Army Permit, 
Coastal Use Permit, LDEQ Clean Water Permit, LDWF Fill Material License, and LADOTD highway crossing 
permit have been secured by the Owner.  Permit conditions affecting the construction processes have been 
included in these Specifications. Copies of these permits will be provided to the Contractor at the pre-
construction conference.  These permits will not relieve the responsibility of the Contractor from obtaining any 
additional permits which may be needed to complete the Work.  Copies of any special permits that are obtained 
by the Contractor must be submitted to the Owner. The Contractor shall conform to the requirements therein 
and display copies of the permits in a public setting at the Project Site at all times. 

 

GP-27 PROJECT SITE CLEAN-UP 
 

The Contractor shall keep the Project Site free from accumulations of waste material or trash at all times.  All 
trash and waste materials shall be removed by the Contractor and disposed off-site in an approved waste disposal 
facility.  In addition, all equipment, tools, and non-conforming work shall also be removed prior to the Work 
being accepted.  No materials shall be placed outside of the Project Site. 

 

GP-28 OWNER INSPECTION 
 

The Owner, Resident Project Representative, and Federal Sponsor shall have the right to perform reasonable 
inspections and testing of the Work at the Project Site.  Access shall be granted to the entire Project Site 
including all materials intended for use in the Work.  The Contractor shall allow reasonable time for these 
inspections and tests to be performed.  The inspections shall not relieve the Contractor from any obligation in 
accordance with the requirements of the Contract.   

 
The Owner shall notify the Contractor prior to all tests, inspections, and approvals of the Work which are to be 
conducted at the Project Site.  The Owner shall also provide the Contractor with the written results of all 
inspections and tests.  Inspections, tests, or Payments made by the Owner shall not constitute acceptance of 
non-conforming Work or prejudice the Owner’s rights under the Contract.   

 

GP-29 DUTIES OF RESIDENT PROJECT REPRESENTATIVE 
 

A Resident Project Representative may be assigned by the Engineer to the Project Site to observe the Contractor 
and monitor the progress and manner in which the Work is being performed.  The Resident Project 
Representative will also report to the Engineer and Contractor whenever materials or Work fail to comply with 
the Contract.  The Resident Project Representative is authorized to reject any materials or suspend work which 
does not comply with the Contract until the issue is resolved by the Engineer. 
 
However, the Resident Project Representative is not authorized to revoke, alter, enlarge, relax, or release any 
requirements of the Contract, or to approve or accept any portion of the Work, or to issue instructions contrary 
to the Plans and Specifications.  The Resident Project Representative shall not manage or perform duties for 
the Contractor. 
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GP-30 CONSTRUCTION STAKES, LINES, AND GRADES 
 

The Engineer shall direct the Contractor to all control points necessary for setting stakes and establishing lines 
and grades as shown on the Plans.  The Contractor shall be responsible for laying out all of the Work.  All 
layouts shall be witnessed and verified by the Engineer or Resident Project Representative prior to beginning 
the Work.  The Contractor shall be responsible for proper execution of the Work according to the layouts after 
receiving verification from the Engineer. 
 
The Contractor shall be responsible for furnishing and maintaining stakes such that the Work can be verified 
for acceptance.  The Engineer may suspend the Work at any time if it cannot be adequately verified due to the 
number, quality, or condition of the stakes.     

 

GP-31 CONTRACTOR’S RESPONSIBILITY FOR WORK 
 

The Contractor shall execute all items covered by the Contract, and shall furnish, unless otherwise definitely 
provided in the Contract, all materials, implements, machinery, equipment, tools, supplies, transportation, and 
labor necessary to complete the Work.  The Contractor shall pay constant attention to the progress of the Work 
and shall cooperate with the Engineer in every way possible.  The Contractor shall maintain a complete copy 
of the Contract at all times, including the Plans, Specifications, and any authorized modifications.   

 

GP-32 ENVIRONMENTAL PROTECTION 
 

The Contractor shall comply with and abide by all federal, state, and local laws and regulations controlling 
pollution of the environment, including air, water, and noise.  The Contractor shall take precautions to prevent 
pollution of waters and wetlands with fuels, oils, bituminous materials, chemicals, sewage, or other harmful 
materials and contaminants, and to prevent pollution of the atmosphere from particulate and gaseous matter, in 
accordance with all terms and conditions of federal, state, and local air and water pollution control laws and 
programs and their rules and regulations, including the federal Clean Air Act and the federal Clean Water Act.  
 
The Contractor shall adhere to the provisions which require compliance with all standards, orders, or 
requirements contained under Section 306 of the Clean Air Act and Section 508 of the Clean Water Act, which 
prohibit the use under non-exempt Federal contracts, grants, or loans, of facilities included on the 
Environmental Protection Agency (EPA) list of Violating Facilities. 
 
Construction operations in rivers, streams, lakes, tidal or coastal waters, reservoirs, canals, wetlands, and any 
other impoundments shall be restricted to areas where it is necessary to accomplish the Work and performed in 
accordance with any applicable federal, state, and local laws, regulations, permit requirements, and guidelines, 
and the Contractor shall conduct the Work in a manner that will not cause damaging concentrations of silt or 
pollution to water.  
 
Contractor shall maintain and operate equipment to minimize noise, dust, and vibration near noise, dust, and 
vibration-sensitive areas such as churches, hospitals, schools, and residential areas, and assure that any activities 
conducted near such areas are not unduly disruptive.  Contractor shall maintain all equipment with properly 
functioning mufflers. 
 
The Contractor shall be responsible for determining and utilizing any erosion and pollution control features or 
methods that may be necessary to comply with all federal, state, and local laws and regulations. 
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GP-33 SANITARY PROVISION 
 

The Contractor shall provide and maintain sanitary accommodations for use by all employees and 
Subcontractors.  Facilities shall comply with the requirements of the Louisiana State Board of Health and 
Hospitals and other authorities having jurisdiction.  Committing public nuisance on the Project Site is 
prohibited. 
 

GP-34 PAYMENT OF TAXES 
 

The Contractor shall be responsible for all taxes and duties that maybe levied under existing State, Federal, and 
local laws during the completion of the Work.  The Owner will presume that the amount of such taxes is 
included in the unit prices bid by the Contractor and will not provide additional reimbursement. 
 

GP-35 RADIO AND TELEPHONES 
 

The Contractor shall furnish and maintain radio and telephone equipment throughout the Contract Time which 
will allow communication between the Contractor and the Engineer or Resident Project Representative. 
 

GP-36 NAVIGATION 
 

All marine vessels shall comply with the following Federal Laws and Regulations: 
 
a. The International Navigational Rules Act of 1977 (Public Law 95-75, 91 Stat. 308, or 33 U.S.C. 1601-

1608); and 
 
b. The Inland Navigation Rules Act of 1980 (Public Law 96-591, 94 Stat. 3415, 33 U.S.C. 2001-2038). 
 
These rules can be found on the Internet at: 
http://www.navcen.uscg.gov/?pageName=navRulesContent.   
 
All marine vessels shall display the lights and day shapes required by Part C- Lights and Shapes of the Inland 
Navigation Rules.  The location, type, color, and size of the lights and day shape shall be in accordance with 
Annex I - Positioning and Technical Details of Lights and Shapes.  Any vessel engaged in dredging is 
considered a “Vessel restricted in her ability to maneuver” and shall display all the lights and shapes required 
in Rule 27, “Vessel Not under Control.”  
 

GP-37 OBSTRUCTION TO NAVIGATION  
 

The Contractor shall minimize all obstructions to navigation in compliance with pertinent U. S. Coast Guard 
regulations while conducting the Work.  The Contractor shall promptly move any floating equipment or marine 
vessels which obstruct safe passage of other marine vessels.  Upon completion of the Work, the Contractor shall 
remove all marine vessels and other floating equipment such as temporary ranges, buoys, piles, and other marks 
or objects that are not permanent features of the Work. 

GP-38 MARINE VESSELS AND MARINE ACTIVITIES 
 

All marine vessels regulated by the USCG shall have the required USCG documentation that is current before 
being placed in service.  A copy of any USCG Form 835 issued to the vessel in the preceding year shall be 

http://www.navcen.uscg.gov/mwv/navrules/pops/def3g_RAM.htm
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made available to the Owner and Engineer and a copy shall be on board the vessel.  All officers and crew shall 
possess valid USCG licenses as required by USCG regulations.  These certificates, classifications, and licenses 
shall be posted in a public area on board each vessel. 

 
All dredges and quarter boats not subject to USCG inspection and certification or not having a current ABS 
classification shall be inspected in the working mode annually by a marine surveyor accredited by the National 
Association of Marine Surveyors (NAMS) or the Society of Accredited Marine Surveyors (SAMS) and having 
at least 5 years’ experience in commercial marine plant and equipment.  The inspection certificate shall be 
posted in a public area on board each dredge and/or quarter boat. 
 
All other plant and support vessels shall be inspected before being placed in service and at least annually by a 
qualified person.  The inspection certificate shall be posted in a public area on board each plant and/or vessel. 

 

GP-39 RECORD KEEPING 
 

The Contractor shall maintain orderly records of the Progress Schedule, Daily Progress Reports, Progress 
Meetings, correspondence, submittals, reproductions of original Contract Documents, Change Orders, Field 
Orders, certificates, additional drawings issued subsequent to the executed Contract, clarifications and 
interpretations of the Contract Documents by the Engineer, and other related documents at the Project Site until 
all of the Work is accepted by the Engineer. 

 

GP-40 CERTIFICATES OF COMPLIANCE 
 

Any certificates required for demonstrating proof of compliance of materials with specification requirements 
shall be executed in three (3) copies.  Each certificate shall be certified by an authorized agent of the supplying 
company and shall contain the name and address of the Contractor, the project name and location, and the 
quantity and date of shipment.  Copies of laboratory test reports submitted with certificates shall contain the 
name and address of the testing laboratory and the testing date.  The Contractor shall also certify that all 
materials and test reports conform to the requirements of the Contract.  Certification shall not be construed as 
relieving the Contractor from furnishing satisfactory material if the material is tested and determined to be in 
nonconformance. 
 

GP-41 SUBMITTALS 
 

The Contractor shall review all Submittals for compliance with the requirements of the Contract prior to 
delivery to the Engineer.  Each Submittal shall contain a signed statement by the Contractor that it complies 
with the Contract requirements with any exceptions explicitly listed.  The Contractor shall comply with these 
requirements for Submittals from Subcontractors, manufacturers, and suppliers.   
 
All Submittals shall include sufficient data to demonstrate that the requirements of the Contract are met or 
exceeded.  All submittals shall be legible and marked with the project title and clearly identify the item 
submitted.  Each submittal package shall include an itemized list of the items submitted.   
 
All Submittals will be reviewed within fourteen (14) days after being received by the Engineer.  The Contractor 
shall allow the Engineer sufficient time for review, corrections, and resubmission of all Submittals prior to 
beginning the associated Work.  The Contract Time shall not be extended based on incorrect or incomplete 
Submittals.   
 



 

18 
 

GP-42 CLAIMS FOR EXTRA COST 
 

The Contractor is expected to complete the Work according to the Contract Price specified in the Bid 
Documents.  If the Contractor deems additional compensation is due for work, materials, delays, or other 
additional costs/or expenses not covered in the Contract or not ordered as extra work, the Contractor shall give 
the Engineer written notice thereof within fourteen (14) calendar days after the receipt of such instructions and, 
in any event, before commencing the procedure.  The Contractor shall justify the claim for extra cost by 
providing supporting data and calculations.  The Engineer shall determine whether the Contractor is entitled to 
be compensated for such extra cost and shall make any required adjustments of the Contract in accordance with 
GP-43.  If no written claim is made within this fourteen (14) calendar-day period, the Contractor will be deemed 
to have waived any claim for extra cost for such work. 
 
Claim for damages or delays of the Work shall not be made by the Contractor for a relocation of the construction 
operation or portions thereof to other locations within the geographical scope of the project, when in the opinion 
of the Engineer, such relocation is necessary for the most effective prosecution of the Work and may be 
accomplished without undue hardship.  

 

GP-43 ALTERATION OF THE CONTRACT AND COMPENSATION 
 

Using Change Orders, Field Orders, or Written Amendments, the Owner may order extra work or make changes 
by altering the details of construction, add to or deduct from the Work.  The requirements and stipulations of 
these documents shall be binding on the Owner and Contractor throughout the remainder of the Contract.  Any 
claim for an extension of Contract Time caused thereby shall be adjusted at the time of ordering such change. 
 
The value of any such extra work or change shall be determined in one or more of the following ways and in 
the following priority: 

 
a. By application of the unit prices in the Contract to the quantities of the items involved or subsequently 

agreed upon; or 
 
b. By mutual acceptance between the Owner and Contractor of a lump sum. 
 
If none of the above methods is agreed upon, the Contractor, provided he is so ordered by the Owner in writing, 
shall proceed with the Work on a “force account” basis.  In such a case, the Contractor shall keep and preserve 
in such form as the Engineer may direct, a correct itemized account of the direct cost of labor, materials, 
equipment, together with vouchers bearing written certification by the Contractor.  In any case, the Engineer 
shall certify to the amount, including an allowance of fifteen percent (15%) for jobsite and home office overhead 
indirect expenses and profit due to the Contractor.  Where such change involves a subcontractor, an allowance 
of fifteen percent (15%) for overhead and profit shall be due the subcontractor and an allowance of ten percent 
(10%) shall be due the Contractor.  Pending final determination of value, payments on account of changes shall 
be made on the Engineer’s estimate and as approved in an executed Change Order. 

   
If the Contractor is prevented from completing the Work according to the Contract Price due to the Owner, the 
Contractor may be entitled to any reasonable and necessary addition of cost as determined by the Engineer.  
Neither the Owner nor the Contractor shall be entitled to any damages arising from events or occurrences which 
are beyond their control, including but not limited to fires, floods, epidemics, abnormal weather conditions, acts 
of God, acts of war, and other like matters.  The provisions of this section exclude recovery for damages caused 
by the Contractor and compensation for additional professional services by either party. 
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GP-44 EXTENSION OF CONTRACT TIME 
 

The Contractor is expected to complete the Work within the Contract Time specified in the Bid Documents.  A 
legitimate increase of the Contract time may be requested by the Contractor throughout the course of the Work.  
This Claim must be submitted to the Engineer in writing within fourteen (14) days of the event which caused 
the time delay to the Contractor.  If an extension of Contract Time involves an increase in Contract Price, both 
claims shall be submitted together.  The Contractor shall justify the increase of the Contract Time in the Claim 
using supporting data and calculations.  The Engineer may deny the claim if there is insufficient information to 
make a determination.  If the Claim is approved, the Engineer shall issue a Change Order within thirty (30) 
days of the Claim.  The Contract Time shall be increased on a basis that is commensurate with the amount of 
additional or remaining Work.  For example, the Contract Time can be increased where the number of actual 
adverse weather days exceeds the number of days estimated in the Contract. 
 

GP-45 OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE OR CONVENIENCE  
 

45.1   TERMINATION FOR CAUSE 
 

The Owner shall submit a written notice to the Contractor and Surety which justifies placement of the Contractor 
in default if: 

 
a. The Work is not begun within the time specified in the Notice to Proceed; or 
 
b. The Work is performed with insufficient workmen, equipment, or materials to assure prompt 

completion; or 
 
c. The Contractor performs unsuitable, neglected, or rejected work, refuses to remove materials; or 
 
d. The Work is discontinued; or 
 
e. The Work is not completed within the Contract Time or time extension; or 
 
f. Work is not resumed within a reasonable time after receiving a notice to continue; or 
 
g. The Contractor becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or 

insolvency; or 
 
h. The Contractor allows any final judgment to stand unsatisfied for a period of ten (10) days; or 
 
i. The Contractor makes an assignment for the benefit of creditors; or 
 
j. The Work is not performed in an acceptable manner. 

 
If the Contractor or Surety does not remedy all conditions cited in the written notice within ten (10) days after 
receiving such a notice, the Contractor will be in default and the Owner shall remove the Contractor from the 
Work.  If the Contractor is placed into default, the Owner may obtain the necessary labor, materials, and 
equipment or enter into a new Contract in order to complete the Work.  All costs incurred by the Owner for 
completing the Work under the new Contract will be deducted from the payment due the Contractor.  If the 
expense exceeds the sum payable under the Contract, the Contractor and Surety shall be liable to pay the Owner 
the difference. 
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45.2   TERMINATION FOR CONVENIENCE 
 
Owner may, at any time, terminate this Contract or any portion thereof, for Owner’s convenience, upon 
providing written notice to the Contractor.  In such case, Contractor shall be paid for all work completed through 
the date notice was provided (less payments already received) and reasonable demobilization and restocking 
charges incurred and reasonable overhead and profit based upon industry standards on the work performed.  In 
no event shall the Contractor be entitled to payment of overhead and profit on work not performed.  In the event 
it is determined that the Contractor was wrongfully terminated for cause, pursuant to Section GP 45.1 above, 
such termination shall be automatically converted to a termination for convenience under and payment made 
as provided under this Section. 
 

GP-46 TEMPORARY SUSPENSION OF WORK 
 

The Engineer shall have the authority to temporarily suspend the Work in whole or in part.  A Field Order shall 
be issued to the Contractor for any of the Work that is suspended for periods exceeding one (1) calendar day.  
The Field Order shall include the specific reasons and details for the suspension.  The Contract Time shall not 
be extended if the Work is suspended due to failure by the Contractor to comply with a Field Order or with the 
Plans and Specifications.  If the Work is suspended in the interest of the Owner, the Contractor shall make due 
allowances for the lost time. 
 

GP-47 NON-CONFORMING AND UNAUTHORIZED WORK 
 

Work not conforming to the Plans, Specifications, Field Orders, or Change Orders shall not be accepted for 
payment.  Unacceptable or unauthorized work shall be removed and replaced in an acceptable manner at the 
expense of the Contractor in order to obtain final acceptance of the Work. 

 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of this Contract, 
the Owner after seven (7) calendar days written notice to the Contractor, may correct such deficiencies itself or 
by use of other contractors without prejudice to any other remedy it may have, and may deduct the cost thereof 
from the payment then or thereafter due to the Contractor. 
 

GP-48 CONTRACTOR’S RIGHT TO TERMINATE CONTRACT 
 

The Contractor may terminate the Contract or Work and recover payment from the Owner for labor and 
materials if the Work is stopped through no act or fault of the Contractor for more than three (3) months.  For 
example, such an occurrence could be caused by a court order or other public authority.  In any case, the 
Contractor shall submit a written notice to the Engineer at the beginning of the occurrence, and a written Claim 
to the Owner at the end of the occurrence. 

 

GP-49 BREACH OF CONTRACT 
 
The Owner shall submit a written Claim to the Contractor regarding any breach of the Contract.  The Contractor 
must provide a written response to the Owner regarding the breach of Contract within ten (10) days after the 
Claim.  This response must provide either an admission to the Claim or a detailed denial based on relevant data 
and calculations.  The failure of the Contractor to provide a proper response within ten (10) days shall result in 
justification of the Claim by default. 
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GP-50 NO WAIVER OF LEGAL RIGHTS 
 

The Owner shall not be prevented from recovering costs from the Contractor, Surety, or both due to failure of 
the Contractor to fulfill all of the obligations under the Contract.  If a waiver is provided to the Contractor for 
a breach of Contract by the Owner, it shall not apply to any other breach of Contract.  Final acceptance of the 
Work shall not prevent the Owner from correcting any measurement, estimate, or certificate.  The Contractor 
shall be liable to the Owner without prejudice to the terms of the Contract or any warranty for latent defects, 
fraud, or gross negligence. 
 

GP-51 LIABILITY FOR DAMAGES AND INJURIES 
 

To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and hold harmless the 
Owner, Engineer, and their officers, employees, representatives, and/or agents from all suits, actions, claims, 
costs, losses, demands, and judgments (including but not limited to fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) brought because 
of injuries or damage sustained by a person or property due to the operations of Contractor; due to negligence 
in safeguarding the Work, or use of unacceptable materials in constructing the Work; or any negligent act, 
omission, or misconduct of the Contractor; or claims or amounts recovered under the Workmen’s Compensation 
Act or other law, ordinance, order, or decree; any money due the Contractor as considered necessary by the 
Owner for such purpose may be retained for use of the State or in case no money is due, the performance and 
payment bond may be held until such suits, actions, claims for injuries or damages have been settled and suitable 
evidence to that effect furnished to the Owner; except that money due the Contractor will not be withheld when 
the Contractor produces satisfactory evidence that adequate Workman’s Compensation, Public Liability, and 
Property Damage Insurance are in effect.  
 
The indemnification obligations of the Contractor shall not extend to the liability of the Owner, Engineer, and 
their affiliates arising out of the preparation or approval of the Plans, Specifications, maps, opinions, reports, 
surveys, or Change Orders, or for providing directions or instructions which are the primary cause of the injury 
or damage. 
 
Should the Owner or Contractor suffer from any injury or damage due to an error, omission, or act of the other 
party or their legally liable affiliates, a written Claim shall be submitted to the other party within ten (10) days.  
The Claim shall provide all details regarding the injury or damage, the results of any investigations, and the 
action to be taken to prevent any reoccurrence. 
 

GP-52 LIABILITY FOR LOSSES BY ACTS OF THE GOVERNMENT 
 

The Owner shall not be liable for any loss or damage suffered by the Contractor arising out of a cessation of 
Work under this Contract due to any act or order of any local, state, or federal government agency.  If this 
cessation occurs, the Contractor may request an extension of the Contract Time according to the provisions in 
GP-44. 

 

GP-53 FINAL INSPECTION AND ACCEPTANCE 
 

Whenever the Work provided for, or contemplated by the contract, has been satisfactorily completed, all punch 
list items completed and the final cleaning up is performed, the Engineer shall be notified in writing that said 
work is completed and ready for final inspection.  The Engineer shall, unless otherwise provided, make the final 
inspection within a reasonable length of time after the receipt of such notification. 

 



 

22 
 

If all construction provided for in the contract is found completed to the Engineer’s satisfaction, the inspection 
shall constitute the final inspection and the Engineer will make recommendation to the Owner for final 
acceptance and notify the Contractor in writing of this recommendation of acceptance. 

 
The Owner shall record the Notice of Acceptance with the Clerk of Court in the Parish(s) in which the Work 
has been performed.  The recording of the Notice of Acceptance shall commence a lien period of not less than 
forty-five (45) consecutive calendar days, during which period the retainage will be withheld by the Owner.  
The Owner will provide the Contractor with a copy of the Certificate of Recordation.   

 

GP-54 AS-BUILT DRAWINGS 
 

The Contractor shall submit all originals and copies of the As-Built Drawings to the Engineer for review and 
acceptance in accordance with the Special Provisions.  The As-Built Drawings shall provide complete data for 
quantities, dimensions, specified performance and design criteria, and similar items which clearly represent the 
services, materials, and equipment the Contractor has provided.  All revision sheets shall be clearly stamped 
with the words “As-Built”.   
 

GP-55 COMPLETION OF CONTRACT 
 

Notwithstanding any other provision of this Contract and all applicable and necessary time delays under 
Louisiana law, completion of the Contract requires all of the Work to be complete, inspected by the Engineer, 
accepted by the Owner as recommended by the Engineer, and after final payment is made.  After the Contract 
is complete, the Contractor will then be released from further obligation except as set forth in the Contract Bond 
and Contractor’s Guarantee.  
 

GP-56 CONTRACTOR’S GUARANTEE 
 

The Contractor is obligated to provide a written guarantee to the Owner that all of the Work conforms to the 
Contract Documents.  The Work shall be guaranteed to survive for a minimum period of 1 year after final 
acceptance, unless otherwise specified in the Technical Specifications.   

 
a. The guarantee shall include: 

 
1 A written warranty by the manufacturer for each piece of installed project equipment or 

apparatus furnished under the Contract.   
 
2 Any necessary repair of replacement of the warranted equipment during the guarantee period 

at no cost to the Owner. 
 
3 Satisfactory operation of installed equipment including, but not limited to, any mechanical 

and electrical systems furnished and constructed under the Contract during the guarantee 
period.  The Contractor shall repair all equipment which fails due to defective materials or 
faulty workmanship during the guarantee period.  The Contractor shall also be liable for all 
other ancillary expenses incurred by the Owner due to the failure.   

 
b. The guarantee shall exclude defects or damage caused by: 
 

1 Abuse or improper modification, maintenance, or operation by anyone other than the 
Contractor; or 
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2 Wear and tear under normal usage. 

 
c. This obligation by the Contractor shall be absolute.  The following actions will not constitute acceptance 

of non-conformance Work or release the Contractor from obligation to furnish the Work in accordance 
with the Contract Documents: 

 
1 Observations by the Owner or Engineer; or 
 
2 Recommendations by the Engineer or payment by the Owner; or 
 
3 Use of the Work by the Owner; or 
 
4 Issuance of a notice of acceptance by the Owner pursuant to the provisions of GP-53, or failure 

to do so; or 
 
5 Any inspection, test, or approval by others; or 
 
6 Any correction to non-conforming work by the Owner. 

 

GP-57 DISPUTE RESOLUTION 
 
The parties shall use their best efforts to resolve all disputes in an amicable fashion.  Prior to filing suit by either 
party with respect to any claims, or disputes arising between the parties, the disputes shall be submitted first to 
non-binding mediation.  The mediation shall be conducted in accordance with the Construction Industry 
Mediation Rules of the American Arbitration Association.  If the parties cannot agree to a private mediator, 
then the mediator shall be selected by the American Arbitration Association, upon the filing of a demand for 
mediation. 

 
If the dispute is not resolved by mediation within 60 days from the request for mediation, then either party may 
institute legal proceedings.  Any litigation involving the Owner and arising under or related to the Contract or 
the bidding or award thereof shall be instituted exclusively in the 19th Judicial District Court in and for the 
Parish of East Baton Rouge, State of Louisiana.  
 

GP-58 PAYMENT 
 

The Owner hereby agrees to pay to the Contractor as full compensation for all work performed under the 
contract, and/or supplemental agreements thereto, the monetary value of the actual quantities in the completed 
work according to the schedule of unit prices and/or lump sum  
 
Prices set forth in attached bid proposal and/or duly authorized supplements thereto, and made a part of the 
Contract. 
 
Partial payments under the Contract shall be made at the request of the Contractor not more than once each 
month, based upon partial estimates agreed to by the Contractor and Engineer and shall be furnished to the 
Engineer and approved by the Engineer prior to transmittal to the Owner for approval and payment. 
 
A Subcontractor Report (included in the appendices of the Contract Documents) should be submitted by the 
Contractor with each request for partial payment, to be used for informational purposes only by CPRA. 
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The partial estimates will be approximately stated, and all partial estimates and payments shall be subject to 
corrections in the estimate rendered following the discovery of any error in any previous estimates. 
 
The payment of the partial estimate shall be taken as verification that the work has been performed and that its 
quality is satisfactory, however it will in no way serve as a release to the Contractor for the responsibility of 
any portions thereof.  The work and any particulars relating thereto shall be subject to revision and adjustment 
by the Engineer and/or the Owner at any time prior to final payment, regardless of any previous action taken. 
 
There shall be reserved from the payments provided for the Contract ten percent (10%) for contracts less than 
$500,000 or five percent (5%) for contracts of $500,000 or more, of the estimates submitted, said sum to 
constitute a trust fund for the protection of and payment to any person or persons, mechanic, subcontractor or 
materialmen who shall perform any labor upon such contract, or the doing of said work, and all persons who 
shall supply such person or persons or subcontractors with provisions and supplies for the carrying on of such 
work, and shall be withheld for a minimum of forty-five (45) calendar days after final acceptance of the 
completed contract and filing of the Notice of Acceptance as described in GP-53. 
 
After the expiration of the forty-five (45) calendar day period, the reserve in excess of a sum sufficient to 
discharge the claims of materialmen and laborers who have filed their claims, together with a sum sufficient to 
defray the cost of such action and to pay attorneys' fees, shall be paid to the Contractor. 
 
The Contractor shall be responsible for obtaining and furnishing a clear lien and privilege certificate to the 
Owner at the expiration of the retainage period, and prior to payment of any reserve withheld. 

 

GP-59 PAYMENTS WITHHELD 
 

In addition to the percentage provided for in Section GP-58 of these General Provisions and in accordance with 
any other provision of this Contract, the Owner may withhold such amounts from any payment as may be 
necessary to protect himself from loss on account of: 
 
a)  Defective work not remedied; 
 
b)  Claims filed or reasonable evidence indicating probable filing of claims; 
 
c) Failure of the Contractor to make payments properly to subcontractors or for material or labor; 
 
d) Reasonable evidence that the Work will not be completed within the Contract time and that the unpaid 

balance would not be adequate to cover damages for the anticipated delay; 
 
e) A reasonable doubt that the contract can be completed within the time period remaining under the contract; 
 
f)  Damage to another contractor; 
 
g)  Failure to submit required reports; or 
 
h) Modifications of the contract which necessitate the execution of change orders prior to payment of funds. 
 
Furthermore, nothing contained in this Section shall be deemed to limit the right of the Owner to withhold 
liquidated damages, as stated in the Instructions to Bidders, from any amounts which may be due and owed the 
Contractor for work performed under the contract. 
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GP-60 LIENS 
 

Neither the final payment nor any part of the retained percentage shall come due until the Contractor shall 
deliver to the Owner a complete release of all liens arising out of this contract, or receipts in full in lieu thereof, 
and, if required by the Owner, an affidavit that so far as he has knowledge or information, the releases and 
receipts include all labor and material for which a lien could be filed; but if any subcontractor refuses to furnish 
a release or receipt in full, the Contractor may furnish a bond satisfactory to the Owner to indemnify the Owner 
against any lien, construction cost, or attorney's fees. 
 

GP-61 EQUAL EMPLOYMENT OPPORTUNITY 
 

The State of Louisiana is an equal opportunity employer, and looks to its Contractor, subcontractors, vendors 
and suppliers to take affirmative action to effect this commitment in its operations. 
 
By submitting the bid proposal and executing the Contract, the Contractor agrees to abide by the requirements 
of the following as applicable:  Title VI and VII of the Civil Rights Act of 1964, as amended by the Equal 
Opportunity Act of 1972, Federal Executive Order 11246, the Federal Rehabilitation Act of 1973, as amended, 
the Vietnam Era Veterans Readjustment Assistance Act of 1974, Title IX of the Education Amendments of 
1972, and the Age Act of 1975, and the Contractor agrees to abide by the requirements of the Americans with 
Disabilities Act of 1990. 
 
The Contractor agrees not to discriminate in its employment practices, and will render services the Contract, 
without regard to their race, age, color, religion, sex, national origin, veteran status, political affiliation, or 
disabilities.  Any act of discrimination committed by the Contractor, or failure to comply with these statutory 
obligations when applicable, shall be grounds for termination of the Contract. 
 

GP-62 ANTI-KICKBACK CLAUSE 
 

The Contractor agrees to adhere to the mandate dictated by the Copeland “Anti-Kickback” Act which provides 
that each contractor or subcontractor shall be prohibited from inducing, by any means, any person employed in 
the completion of the work, to give up any part of the compensation to which he is otherwise entitled. 

 

GP-63 SUSPENSION/DEBARMENT 
 

Contractor certifies, by signing and submitting any bid that their company, any subcontractors, or principals are 
not suspended, debarred, or ineligible from entering into contracts with any department or agency of the Federal 
Government or of the State of Louisiana, or in receipt of notice of proposed debarment or suspension. 

 
Contractor agrees to secure from any contractor(s) and subcontractor(s) for the captioned project, certification 
that such contractor(s) and subcontractor(s) are not suspended, debarred, or declared ineligible from entering 
into contracts with any department or agency of the Federal Government or of the State of Louisiana, or in 
receipt of a notice of proposed debarment or suspension. 
 
Contractor shall provide immediate notice to Owner in the event of it or its contractor(s) or any subcontractor(s) 
being suspended, debarred, or declared ineligible by any department or agency of the Federal Government or 
of the State of Louisiana, or upon receipt of a notice of a proposed debarment or suspension, either prior to or 
after execution of this Contract.  
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Upon receipt of notice of suspension, debarment, or declaration that Contractor or its contractor(s) or any 
subcontractor(s) is/are ineligible to enter into contracts with any department or agency of the Federal 
Government or of the State of Louisiana, either prior to or after execution of this Contract, Owner reserves the 
right to review cause for said debarment, suspension, or declaration of ineligibility, and to terminate this 
Contract pursuant to the terms of GP-45 OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE 
OR CONVENIENCE, or take such other action it deems appropriate under this Contract. 
 

GP-64 LOUISIANA FIRST HIRING ACT 
 

Contractor shall comply with the Louisiana First Hiring Act (La. R.S. 39:2201-2204), which requires that within 
ten (10) days of executing the Contract, Contractor shall submit the following information to the Louisiana 
Workforce Commission: 
 
1 The number and types of jobs anticipated for the Work. 

 
2 The skill level of the jobs anticipated for the Work. 

 
3 The wage or salary range for each job anticipated for the Work. 

 
4 Methods, if any, that the Contractor will use to recruit unemployed persons or person employed in low 

wage jobs to fill job openings for the Work. 
 

 
 
 

 
END OF PART I – GENERAL PROVISIONS 
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PART II SPECIAL PROVISIONS 
 

SP-1 LOCATION OF WORK 
 

This Project has multiple sites located in Jefferson and Lafourche Parish, Louisiana and is only accessible by 
boat. A vicinity map and project layout have been included in the Plans. 

 
SP-2 WORK TO BE DONE 

 
  The Contractor shall provide all transportation, equipment, labor, and materials to perform the Work required 

for the replacement of the warning signs, as well as, the timber pilings, timber piling caps, and navigational 
lights.  The Work shall include, but not be limited to, mobilization, demobilization, and any other related work 
in the Work Area. 

 
All debris, trash or other incidentals used by the Contractor shall be removed from the Project Site and properly 
disposed of prior to Final Acceptance and demobilization. 

 
SP-3 SITE EXAMINATION 

In addition to that specified by GP-2, bidders are required to examine the Project Site.  Investigation of the 
Project Site may show that sand bars, mudflats, rock, logs, stumps, snags, debris, and other obstructions may 
be encountered.  No removal or disposal of these obstructions shall be made. 

The Contractor shall make his own investigation of available navigation channels, or other means of conveyance 
for transportation, load limits for bridges, barges and roads, and other road or waterside conditions affecting the 
transportation of all equipment and personnel to the Project Site.  Marine maps showing the location of nearby 
structures, channels, sandbars, and other pertinent information may be obtained from the U.S. Coast Guard. 

The Contractor is advised to visit the Project Site and determine the best unloading and staging locations.  The 
Contractor shall be responsible for securing all staging and unloading locations.  The Contractor shall use maps 
and information for the Project Site area, but must always judge site conditions because of changing conditions 
of tides and currents.  No additional compensation shall be allowed for difficult access due to adverse weather 
and low tides.  The Contractor shall verify the types of equipment necessary for accessing the Project Site and 
completing the Work as specified.  No dredging for site access, mobilization, or any other reason shall be 
allowed. 
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SP-4 CONTRACT MILESONES AND SUBMITTALS 
  

Milestone Location or Recipient Date Due Specification 
Invitation To Bidders Publications As advertised N/A  

Questions on Bid 
Documents Submit to Engineer Prior to bid opening GP-5 

Effective Date of 
Contract Contractor and Owner Stated in Contract Contract 

Start of Contract Time Contractor and Owner As stated in Notice to 
Proceed GP-7 

List of Subcontractors Submit to Engineer Prior to awarding 
subcontracts GP-19 

Work Plan Submit to Engineer 
At least 14 days prior to 
Pre-Construction 
Conference 

GP-8 

Progress Schedule Submit to Engineer 
At least 14 days prior to 
starting construction, bi-
weekly thereafter 

GP-9 

Pre-Construction 
Conference 

Contractor and 
Engineer 

As determined by the 
Engineer after Notice to 
Proceed is issued 

GP-14 

Progress Meetings and 
Reports At Project Site 

Bi-weekly or as determined 
at the Pre-Construction 
Conference 

GP-13, GP-39 

Delivery Slips 
Submit to Engineer or 

Resident Project 
Representative 

Upon arrival to Project Site SP-5 

Final Inspection and 
Acceptance Submit to Engineer Upon completion of Work GP-53 

Written Notice of 
Completion of Work Deliver to Engineer Upon completion of Work GP-53 

As-Built Drawings Deliver to Engineer Prior to Final Inspection as 
scheduled by the Engineer GP-54 

End of Contract Time At Project Site 90 calendar days after 
Notice to Proceed 

Instructions to 
bidders and 

SP-4 
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SP-5 DELIVERABLES   
 

5.1 Prior to Construction 
 

5.1.1 The Contractor shall submit the following documents to the Engineer prior to the Pre-
Construction Conference specified in GP-14: 

 
5.1.1.1 Work Plan as specified in GP-8; 
 
5.1.1.2 Progress Schedule as specified in GP-9; 
 
5.1.1.3 Copy of typical Daily Progress Report as specified in GP-10; 
 
5.1.1.4 Hurricane and Severe Storm Plan as specified in GP-11; 
 
5.1.1.5 Health and Safety Plan as specified in GP-12; 
 
5.1.1.6 Performance and Payment Bond as specified in SP-18. 

 
5.1.2 The Contractor shall provide the following information to the Engineer at the Pre-Construction 

Conference specified in GP-14: 
 

5.1.2.1 The anticipated date(s) for material deliveries; 
 

5.1.2.2 The anticipated initiation of pile driving operations at the work location; 
 
5.1.2.3 The estimated duration of operations. 
 

5.2 Weekly Submittals 
 
 5.2.1 The Contractor shall keep a daily record of activities, including number of signs, timber 

pilings, pile caps, and navigational aids delivered and installed, any Field or Change Orders, 
compliance with the approved Work Schedule, installation methods, weather conditions (wind 
speed and direction, temperature, seas, sky conditions, and precipitation), and non-working 
days which shall be included with the weekly reports of progress.  The daily reports shall be 
submitted to the Engineer at the project progress meetings, unless otherwise instructed by the 
Engineer; 

 
 5.2.2 If the Contractor fails to comply with any of the stipulations as stated in GP-8, the Engineer 

shall consider the Contractor negligent in his duties and reserves the right to issue a Stop Work 
Order until all stipulations are complied with at the Contractor’s expense. 
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SP-6 CONTACT INFORMATION 
 

Prior to Bid opening date, the Contractor shall send all questions and requests for clarification or interpretation 
of the Bid Documents in writing to the attention of Jordan DeLaune of the Coastal Protection and Restoration 
Authority.  The address and contact information is as follows: 

 
Coastal Protection and Restoration Authority (CPRA) 
150 Terrace Avenue 
Baton Rouge, LA 70802 
Jordan DeLaune 
Email: cpra.bidding@la.gov 
Phone:  (225) 342-1150 

      Fax:  (225) 800-5596 

After execution of the contract between Owner and Contractor, the successful Contractor shall contact the 
Engineer concerning bid documentation or questions.  The addresses and contact information is as follows: 
   
Delta Coast Consultants, LLC  
Kevin P. Rizzo, PE  
631 S. Hollywood Rd. 
Houma, Louisiana 70360  
Phone: 985-655-3115 
E-mail: Kevin.Rizzo@DeltaCoastLLC.com 
 
The Owner and Engineer shall deliver all written Claims, Notices, Submittals, Plans, and other documents to 
the Contractor at the address indicated on the Bid. 

 
SP-7 LANDOWNER AND PIPELINE REQUIREMENTS 

 
BA-0037 Landowner Contact BA-0202 & BA-0197 Landowner Contact 
Dixie Moertle Jon Wiebe 
Little Lake Land Manager La. Department of Wildlife & Fisheries 
1008 Mar Dr. Coastal and Nongame Resource Division 
Lockport, LA 70374 Oil Spill Program 
Ph. 985.856.3630 646 Cajundome  Blvd., Suite 127 
 Work: 337.262.2080 
 Fax: 337.262.2081 
 Email: jwiebe@wlf.la.gov 
 
The Owner has executed temporary easement, servitude, and right-of-way agreements required to perform 
Work at the Project Site from landowners (Grantors). The agreements executed with landowners for the Work 
at the site contain special requirements pertaining to access routes and insurance.  Landowner’s contact 
information is included in the Contract Documents.  The Contractor shall abide by stipulations set forth by 
respective landowners (Grantors).  The Contractor shall work cooperatively with the Owner to address the 
notification and coordination requirements with the landowners. 

 
The Contractor shall add all additional insured to their certificate of insurance. It is also agreed and understood 
that the Contractor will at all times indemnify and hold harmless all landowners from and against any and all 
claims, demands, causes of action, judgments, liabilities, and expense of every nature, including attorney’s fees, 
by reason of personal injury, death (including but not limited to injuries to and death of employees of the 
landowners and the Contractor’s employees), or damage to property, (including environmental) which arises 
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out of, results from, or is in any manner related to, directly or indirectly, any operations or acts hereunder, or to 
the exercise of your rights hereunder, or to your presence upon or use of the landowners’ premises above 
referred to, or to the use or existence of your facilities on such premises. The indemnity provisions of this 
paragraph shall not apply if any such injury, death, damage, liability claim, or cause of action is caused by the 
negligence of the landowners, their employees, agents, or representatives. 
 
No excavation, anchors or spuds shall be permitted within fifty (50) feet of any pipeline.  
 
In addition to obligations of Contractor set forth in GP-24 and SP-6: Contractor shall provide to the CPRA 
Project Engineer within thirty (30) calendar days after the bid contract’s notice to proceed is issued: certificate 
of insurance that lists all landowners provided above as additional insured; and receipts of project construction 
notification sent to all landowner(s). 

 
Jordan Templet and James Altman 
150 Terrace Avenue 
Baton Rouge, LA 70802 

 
SP-8 PROTECTION OF WORK 

 
The project area may be subject to tidal flows of water and tidal fluctuation during construction.  It shall be the 
responsibility of the Contractor to protect his work and equipment from damages due to tidal flows and water 
level variations near shorelines, adjacent water bodies, site access routes, canals, and ground water.  The Owner 
shall not be held liable or responsible for delays or damages to the Contractor's work or equipment resulting 
from fluctuations in water levels or other conditions. 
 

SP-9 WORK PLAN SUPPLEMENTAL 
 

The following items shall be included in the Work Plan in addition to those required by GP-8: 
 
9.1 The types of equipment the Contractor proposes to use for delivering the timber pilings to the staging 

site, and from the staging site to the Project Site, and for transporting materials, personnel, etc.; 
 

9.2 The Contractor’s proposed method of protecting timber pilings to the staging site and from the staging 
site to the Project Site; 

 
9.3 The Contractor’s proposed method of installing the warning signs, timber piling caps, and navigational 

lights; 
 

9.4 The estimated Work Schedule that shows the planned schedule of dates and time lines for the major 
elements of work required to complete the Work described in these Specifications, including but not 
limited to the anticipated dates of the following: 
 
9.4.1 The anticipated date(s) for material deliveries; 
 
9.4.2 The anticipated initiation of pile driving operations at the work location; 

 
9.4.3 The estimated duration of operations. 
 
The Work Plan shall be submitted to the Engineer prior to the Pre-Construction Conference by the date 
provided in Special Provisions.  The Engineer shall review the Work Plan and have the Contractor 
make any necessary revisions prior to acceptance of the plan.  
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SP-10 FAILURE TO COMPLETE ON TIME 

 
For each day the Work remains incomplete beyond the Contract Time, as specified in SP-4, or Extension of 
Contract Time, as specified in GP-44, the sum of one-thousand five hundred dollars ($1,500) per calendar day 
will be deducted from any money due to the Contractor as liquidated damages.  The Contractor and Surety shall 
be liable for any liquidated damages that are in excess of the amount due the Contractor. 

 

SP-11 TIME EXTENTIONS FOR UNUSUALLY SEVERE WEATHER 
 

This provision specifies the procedure for the determination of time extensions for unusually severe weather in 
accordance with GP-7 and GP-44.  In order for the Owner to award a time extension under this clause, the 
following conditions must be satisfied: 
 
11.1 The weather experienced at the Project Site during the Contract Time must be found to be unusually 

severe; that is, more severe than the adverse weather anticipation for the Project Site during any given 
month as listed in GP-7; 
 

11.2 The unusually severe weather must actually cause a delay to the completion of the Project.  The delay 
must be beyond the control and without the fault or negligence of the Contractor.  Throughout the 
Contract, the Contractor will record on the Daily Progress Report, the actual occurrence of adverse 
weather and resultant impact to normal scheduled work.  Actual adverse weather delay days must 
prevent work on critical activities for fifty percent (50%) or more of the Contractor’s scheduled work 
day.  The number of actual adverse weather delay days shall include days impacted by actual adverse 
weather (even if adverse weather occurred in previous month) be calculated chronologically from the 
first to the last day of each month, and be recorded as full days.  If the number of actual adverse weather 
delay days exceeds the number of anticipated days, the Engineer may grant an extension of Contract 
Time, giving full consideration for equivalent fair weather work days, in accordance with GP-44. 

 
SP-12 TRANSPORTATION 

 
The Contractor shall provide a safe and reasonable means of transportation to and from the dock, staging area, 
and pile driving areas for his employees, the Engineer, the Federal Sponsor, and the Resident Project 
Representative throughout the Work. 

 
During Construction and until Final Inspection and Acceptance, the Contractor shall provide transportation to 
and from the dock, staging area and planting areas for a maximum of two (2) personnel, seven (7) days per 
week.  The schedule for dates, times, and pickup location for transportation shall be arranged by the Engineer 
with the Contractor prior to mobilization. 

 
The Contractor shall also provide daily transportation for the Resident Project Representative to and from the 
dock, staging area, and planting areas. 

 

SP-13 SITE ACCESS 
 

The Contractor shall be responsible for locating and securing a boat launch and staging area for equipment and 
pilings.   
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The Contractor shall visit the Project Site and determine the best unloading and staging locations.  
Transportation from the unloading and staging locations to the project areas may be limited to specific access 
corridors approved and marked by the Engineer and the Contractor during the planting layout. 
 
The Contractor shall use maps and information for the Project Site area, but must always judge site conditions 
because of changing conditions of tides and currents.  No additional compensation shall be allowed for difficult 
access due to adverse weather and low tides.  The Contractor shall verify the types of equipment necessary for 
accessing the site and completing the Work as specified. 

 
The Contractor shall abide by all rules, regulations, traffic regulations, site restrictions and any other rules and 
stipulations and shall be responsible for any damage or repairs to access routes, roads, boat launches, and staging 
areas and all private facilities and properties as outlined in GP-22 and GP-51. 

 
The Project Site access routes, rights of way, road, boat launch, and staging areas shall be kept free from 
accumulation of debris, trash or other incidentals and shall be clean prior to Final Acceptance and Inspection 
by the Engineer and demobilization. 

 
SP-14 OYSTER LEASE AND SEED GROUND RESTRICTIONS 

 
Oyster leases and oyster seed grounds exist near or within the boundaries of the Project Site. No surveys were 
conducted to establish the exact locations of these areas. The Contractor will not have access through any private 
oyster leases at any time during construction.   
 

SP-15 INSURANCE AND BONDS 
 
The Contractor shall purchase and maintain without interruption for the duration of the contract insurance 
against claims for injuries to persons or damages to property which may arise from or in connection with the 
performance of the Work hereunder by the Contractor, its agents, representatives, employees, or subcontractors.  
The duration of the contract shall be from the inception of the contract until the date of final payment. 
 
15.1 Minimum Scope and Limits of Insurance 
 

15.1.1 Worker’s Compensation 
 

Worker’s Compensation insurance shall be in compliance with the Worker’s Compensation 
law of the State of Louisiana.  Employers Liability is included with a minimum limit of 
$500,000 per accident/per disease/per employee.  If Work is to be performed over water and 
involves maritime exposure, applicable LHWCA, Jones Act or other maritime law coverage 
shall be included and the Employers Liability limit increased to a minimum of $1,000,000.  
A.M. Best’s insurance company rating requirement may be waived for Worker’s compensation 
coverage only. 
 

15.1.2 Commercial General Liability 
 

Commercial General Liability insurance, including Personal and Advertising Injury Liability 
and Products and Completed Operations Liability, shall have a minimum limit per occurrence 
based on the project value.  The Insurance Services Office (ISO)  Commercial General 
Liability occurrence coverage form CG 00 01 (current form approved for use in Louisiana), or 
equivalent, is to be used in the policy. Claims-made form is unacceptable. 
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The aggregate loss limit must apply to each project.  ISO form CG 25 03 (current form 
approved for use in Louisiana), or equivalent, shall also be submitted.  The State project 
number, including part number, and project name shall be included on this endorsement. 
 
COMBINED SINGLE LIMIT (CSL) PER OCCURRENCE 
The required minimum combined single limit amount of insurance shall be as provided below: 

 
 
Initial Contract Amount    Minimum Insurance 

 
Up to $1,000,000     $1,000,000 
From $1,000,001 to $2,000,000  $2,000,000 
Over $2,000,000     $5,000,000 
 

15.1.3 Automobile and Watercraft Liability 
 

Automobile Liability Insurance and Watercraft Liability Insurance shall have a minimum 
combined single limit per occurrence of $1,000,000.  ISO form number CA 00 01 (current form 
approved for use in Louisiana), or equivalent, is to be used in the policy.  This insurance shall 
include third-party bodily injury and property damage liability for owned, hired, and non-
owned automobiles and/or watercraft.  If any non-licensed motor vehicles and/or watercraft are 
engaged in operations within the terms of the contract on the site of the work to be performed 
thereunder, such insurance shall cover the use of any such vehicles. 

 
NOTE: If the Contractor does not own automobiles and/or watercraft, and such vehicles are 
utilized in the execution of the contract, then hired and non-owned coverage is acceptable. If 
automobiles and/or watercraft are not utilized in the execution of the contract, then automobile 
and/or watercraft coverage is not required. 

 
15.1.4 Excess Umbrella 

 
Excess Umbrella Insurance may be used to meet the minimum requirements for General 
Liability, Automobile Liability, and Watercraft Liability only. 
 

15.1.5 Pollution Liability (required when asbestos or other hazardous material abatement is included 
in the contract) 

 
Pollution Liability insurance, including gradual release as well as sudden and accidental shall 
have a minimum limit of not less than $1,000,000 per claim.  A claims-made form will be 
acceptable.  A policy period inception date of no later than the first day of anticipated Work 
under this contract and an expiration date of no earlier than 30 days after anticipated completion 
of all Work under the contract shall be provided.  There shall be an extended reporting period 
of at least 24 months, with full reinstatement of limits, from the expiration date of the policy.  
The policy shall not be cancelled for any reason, except non-payment of premium. 

 
15.1.6 Deductibles and Self-Insured Retentions 

 
Any deductibles or self-insured retentions must be declared to and accepted by the Owner. The 
Contractor shall be responsible for all deductibles and self-insured retentions. 

 
15.2 Other Insurance Provisions 



 

35 
 

 
15.2.1 The policies are to contain, or be endorsed to contain, the following provisions: 

 
 

 
15.2.1.1 Worker’s Compensation and Employers Liability Coverage 

 
The insurer shall agree to waive all rights of subrogation against the Owner, its 
officers, agents, employees, and volunteers for losses arising from Work 
performed by the Contractor for the Owner. 

 
15.2.1.2 General Liability Coverage 

 
 The Owner, its officers, agents, employees, and volunteers are to be added as 

additional insureds as respects liability arising out of activities performed by or on 
behalf of the Contractor; products and completed operations of the Contractor, 
premises owned, occupied, or used by the Contractor.  ISO Form CG 20 10 (current 
form approved for use in Louisiana), or equivalent, is to be used. 

 
The Contractor’s insurance shall be primary as respects  the Owner, its officers, 
agents, employees, and volunteers.  The coverage shall contain no special 
limitations on the scope of protection afforded to the Owner, its officers, officials, 
employees, or volunteers.  Any insurance or self-insurance maintained by the 
Owner shall be excess and non-contributory of the Contractor’s insurance. 

 
The Contractor’s insurance shall apply separately to each insured against whom 
claim is made or suit is brought, except with respect to the policy limits. 

 
15.2.1.3 All Coverages 

 
Coverage shall not be canceled, suspended, or voided by either party (the 
Contractor or the insurer) or reduced in coverage or in limits except after 30 
days written notice has been given to the Owner.  Ten-day written notice of 
cancellation is acceptable for non-payment of premium. Notifications shall 
comply with the standard cancellation provisions in the Contractor’s policy. 

 
Neither the acceptance of the completed Work nor the payment thereof shall 
release the Contractor from the obligations of the insurance requirements or 
indemnification agreement. 
 
The insurance companies issuing the policies shall have no recourse against the 
Owner for payment of premiums or for assessments under any form of the policies. 

 
Any failure of the Contractor to comply with reporting provisions of the policy 
shall not affect coverage provided to the Owner, its officers, agents, employees, 
and volunteers. 
 

15.2.2  Acceptability of Insurers 
 

All required insurance shall be provided by a company or companies lawfully authorized to 
do business in the jurisdiction in which the Project is located.  Insurance shall be placed with 
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insurers with an A.M. Best’s rating of A-:VI or higher.  This rating requirement may be 
waived for Worker’s compensation coverage only. 

 
If at any time an insurer issuing any such policy does not meet the minimum A.M. Best rating, 
the Contractor shall obtain a policy with an insurer that meets the A.M. Best rating and shall 
submit another certificate of insurance as required in the contract. 

 
15.2.3 Verification of Coverage 

 
Contractor shall furnish the Owner with Certificates of Insurance reflecting proof of required 
coverage.  The Certificates for each insurance policy are to be signed by a person authorized 
by that insurer to bind coverage on its behalf.  The Certificates are to be received and approved 
by the Owner before Work commences and upon any contract renewal thereafter.  The 
Certificate Holder must be listed as follows: 

 
  State of Louisiana 
  Coastal Protection and Restoration Authority 
  150 Terrace Avenue 

  Baton Rouge, LA, 70802 
  Attn:  Project # BA-0020, BA-0027, BA-0037, BA-0202, & BA-0197 

 
In addition to the Certificates, Contractor shall submit the declarations page and the 
cancellation provision endorsement for each insurance policy.  The Owner reserves the right 
to request complete certified copies of all required insurance policies at any time. 

 
Upon failure of the Contractor to furnish, deliver and maintain such insurance as above 
provided, this contract, at the election of the Owner, may be suspended, discontinued or 
terminated.  Failure of the Contractor to purchase and/or maintain any required insurance shall 
not relieve the Contractor from any liability or indemnification under the contract. 

 
If the Contractor does not meet the insurance requirements at policy renewal, at the option of 
the Owner, payment to the Contractor may be withheld until the requirements have been met, 
OR the Owner may pay the renewal premium and withhold such payment from any monies 
due the Contractor, OR the contract may be suspended or terminated for cause. 

 
15.2.4 Subcontractors  
 

Contractor shall include all subcontractors as insureds under its policies OR shall be 
responsible for verifying and maintaining the certificates provided by each subcontractor.  
Subcontractors shall be subject to all of the requirements stated herein.  The Owner reserves 
the right to request copies of subcontractor’s certificates at any time. 

 
If Contractor does not verify subcontractors’ insurance as described above, Owner has the 
right to withhold payments to the Contractor until the requirements have been met. 
 

15.2.5 Worker’s Compensation Indemnity  
 

In the event Contractor is not required to provide or elects not to provide Worker’s 
compensation coverage, the parties hereby agree the Contractor, its Owners, agents and 
employees will have no cause of action against, and will not assert a claim against, the State 
of Louisiana, its departments, agencies, agents and employees as an employer, whether 
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pursuant to the Louisiana Worker’s Compensation Act or otherwise, under any circumstance.  
The parties also hereby agree that the State of Louisiana, its departments, agencies, agents, 
and employees shall in no circumstance be, or considered as, the employer or statutory 
employer of Contractor, its Owners, agents, and employees.  The parties further agree that 
Contractor is a wholly independent Contractor and is exclusively responsible for its 
employees, Owners, and agents.  Contractor hereby agrees to protect, defend, indemnify, and 
hold the State of Louisiana, its departments, agencies, agents, and employees harmless from 
any such assertion or claim that may arise from the performance of this contract. 

 
15.2.6 Indemnification/Hold Harmless Agreement  

 
Contractor agrees to protect, defend, indemnify, save, and hold harmless, the State of 
Louisiana, all State Departments, Agencies, Boards and Commissions, its officers, agents, 
servants, employees and volunteers, from and against any and all claims, damages, expenses 
and liability arising out of injury or death to any person or the damage, loss or destruction of 
any property which may occur, or in any way grow out of, any act or omission of Contractor, 
its agents, servants and employees, or any and all costs, expenses and/or attorney fees 
incurred by Contractor as a result of any claims, demands, suits or causes of action, except 
those claims, demands, suits or causes of  action arising out of the negligence of the State of 
Louisiana, all State Departments, Agencies, Boards, Commissions, its officers, agents, 
servants, employees and volunteers. 
 
Contractor agrees to investigate, handle, respond to, provide defense for and defend any such 
claims, demands, suits, or causes of action at its sole expense and agrees to bear all other 
costs and expenses related thereto, even if the claims, demands, suits, or causes of action are 
groundless, false, or fraudulent. 
 

 

SP-16 CONTRACTOR’S GUARANTEE SUPPLEMENTAL 
 

The Contractor is obligated to provide a written guarantee to the Owner that all Work conforms to the Contract 
Documents.  The written guarantee shall include the product’s quality and quantity.  This provision shall 
supersede GP-56. 

 

SP-17 DAVIS-BACON ACT 
 

Davis-Bacon Act is not applicable to this project. The reference in GP-4 does not apply.  
 
 

END OF PART II – SPECIAL PROVISIONS 
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PART III TECHNICAL SPECIFICATIONS 
 
      TS-1 MOBILIZATION AND DEMOBILIZATION 
 

1.1. Description:  Mobilization consists of preparatory work and operations, including those necessary for 
movement of personnel, equipment, supplies and incidentals to the Project Site; the establishment of 
offices, buildings, and other facilities necessary for Work on the project; the cost of bonds and any 
required insurance; and other preconstruction expenses necessary for start of the Work, excluding the 
cost of construction materials.  Such costs include, but are not limited to, the following: 

 
1.1.1. Fuel, lubrication, maintenance, and repair of equipment; 

 
1.1.2. Temporary construction facilities; 

 
1.1.3. Movement of all equipment and material to and from the project sites. 

 
1.2. Arbitrary Mobilization by Contractor:  The Owner shall pay for only one mobilization and 

demobilization effort. No compensation will be made for any remobilization that may be required 
because of inclement weather, or any other circumstance.  Should the Contractor elect to demobilize 
prior to completing the project, such demobilization and subsequent remobilization shall be at no cost 
to the Owner. 

 
1.3. Ratio of Mobilization and Demobilization Effort: Fifty Percent (50%) of the lump sum price will be 

paid to the Contractor upon completion of mobilization to the Work Area and after commencement of 
construction activities. The remaining Fifty Percent (50%) will be paid to the Contractor upon 
completion of demobilization from the Work Area. 

 
1.4. Measurement and Payment: All costs associated with mobilization and demobilization of the entire 

Contractor's Equipment, personnel, materials, components and those of his/her Subcontractors and 
such others costs as may be denoted in the Contract Documents shall be paid for at the Contract lump 
sum price for Bid Item No. 1 “Mobilization & Demobilization”. 

 
       TS-2 WARNING SIGN REPLACEMENT 
 

2.1 Description: This Work consists of furnishing and assembling the personnel and materials needed to 
construct and install and remove warning signs in accordance with these specifications and the project 
plans or as directed by the Owner.  

 
2.2 Materials: The warning signs on BA-0020, BA-0027, BA-0037, and BA-0202 shall be replaced with 

signs and mounting system as described. Secure signs with 5/8”x8” S.S. lag screws with W.1.1/4” O.D. 
S.S. washers, number and location as indicated in the plans.  Provide L3x2x1/4” 6061 Aluminum braces 
for signs as indicated in the plans. The pile shall be notched to accommodate braces. The sign and face 
lettering shall be fabricated as required by U.S. Coast Guard regulations and shall be 48 inches square 
with lettering as indicated in the plans. The text of the sign shall state "DANGER OBSTRUCTION DO 
NOT PROCEED" or as shown in the plan sheets for each project location. The border of the sign shall be 
a 2" band of orange retro-reflective material. The area inside the border shall be a retro-reflective material 
of white color. The letters shall be black. The lettering for the warning sign will be block. All signs must 
meet U.S. Coast Guard standards, in accordance with 33 CFR Chapter I Subchapter C for Class C 
Structures. 
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2.3 Installation: All existing warning signs indicated on plans in sheets 6 and 8-16 shall be removed 
and replaced in kind, with the mounting system as previously described. The signs shall be installed in the 
same orientation as the previous signs. If orientation is in question, signs should be placed as indicated by 
the Engineer’s representative.  

2.4 Removal: It is the Contractor’s responsibility to remove and dispose of all signs indicated in the plans. All 
material not incorporated into the permanent signs shall become property of the Contractor and shall be 
removed from the site prior to demobilization. 

2.5 Measurement and Payment: Payment for this item will be made at the contract unit price per each for Bid 
Item No. 2, “Warning Sign Replacement (BA-0020)”, Bid Item No. 4, “Warning Sign Replacement (BA-
0027)”, Bid Item No. 8, “Warning Sign Replacement (BA-0037)”, and Bid Item No. 11, “Warning Sign 
Replacement (BA-0202)”. No payment shall be made for signs that are rejected or damaged due to fault 
or negligence by the Contractor.  

         TS-3 TIMBER PILING REPLACEMENT 

3.1. Description: This Work consists of furnishing and driving all new treated timber piles to the lines and 
depths as shown on the plans. The Contractor shall remove damaged existing pilings in accordance with 
these specifications and the project plans or as directed by the Engineer.  

3.2. Materials: The piles shall be round Southern Yellow Pine or Douglas Fir, Class B size complying with 
ASTM D25. All Class B pile butts shall have a minimum 37-inch circumference and 12-inch diameter, 
and the tips shall have a minimum 26-inch circumference and 8-inch diameter. All piles shall be pressure 
treated to a minimum of 2.5 pounds per cubic foot net retention with a Chromated copper arsenate 
solution (CCA) conforming to AWPA P5 type B or C. Wood treatment and quality assurance shall 
comply with section 1014 of the 2016 Edition Louisiana Standard Specifications for Roads and Bridges, 
as published by the Louisiana Department of Transportation and Development or approved equivalent. 
The determination of pile order length as may be necessary to suit the Contractor’s method of installation 
shall be the Contractor’s responsibility unless otherwise specified. Piles shall have a minimum length of 
45 feet and have an embedment depth of 25 feet below the mudline unless refusal is met prior to the 
minimum embedment.  Refusal shall be determined by the Engineer based on Contractor’s installation 
method.   

3.3. Installation: The interior waters in Bayou Perot and other surrounding access waters will likely be too 
shallow to allow adequate depth for heavy machinery to drive pilings. All equipment shall remain 
floating at all times. No access dredging shall be allowed. The Contractor may attempt to drive pilings by 
other means to the depth stated in the plans and technical specifications with approval from the Engineer. 
The top of the pile shall be at an elevation specified on the plans, and the piles shall be driven to the 
minimum penetration below the mudline as shown in the plans. Maximum cutoff from the 
damaged/driven end of the piling is 2 feet unless otherwise stated by the Engineer.   

3.3.1. A description of the proposed pile driving system, which includes the pile driving equipment and 
method of installation, shall be submitted as part of the Work Plan for approval by the Engineer. 
The Contractor shall notify the Engineer before pile driving operation commences. Such notice 
shall be far enough in advance, a minimum of 24 hours, to provide the Engineer adequate time to 
be present for the driving operations. Piles shall be driven only in the presence of the Engineer or 
authorized representative. Piles shall be furnished and driven full length.  

3.3.2. The piles shall be driven in a manner not to exceed the maximum allowable compressive driving 
stress of 3600 psi. 
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3.3.3. Piles shall be driven to the position, line, and batter specified on the plans. Each pile shall be 
driven continuously and without interruption to the specified depth. Deviation from this procedure 
is permitted only when interruption of driving is caused by conditions that could not reasonably be 
anticipated. 

3.4. Removal: It is the Contractor’s responsibility to remove and dispose of all damaged timber pilings. All 
material not incorporated into the permanent pilings shall become property of the Contractor and shall be 
removed from the site prior to demobilization. 

3.5. Measurement and Payment: Payment for this item will be made at the contract unit price per each for Bid 
Item No. 6, “Timber Piling Replacement (BA-0027)”, Bid Item No. 10, “Timber Piling Replacement 
(BA-0037)”, Bid Item No. 13, “Timber Piling Replacement (BA-0202)”. No payment shall be made for 
pilings that are rejected or damaged due to fault or negligence by the Contractor, while in stockpile, or 
during handling and driving. Hardware, surface treatments, and other incidentals required in this 
specification for the installation of the treated timber piles shall not be measured for payment. 

          TS-4 TIMBER PILING CAP REPLACEMENT 

4.1 Description: This Work consists of furnishing equipment, personnel, and materials needed to construct 
and install aluminum caps on timber piles. This includes removing the damaged existing timber pile caps. 
All work should be done in accordance with these specifications and the project plans or as directed by 
the Engineer.  

4.2 Materials: Each of the caps shall be fabricated with 24”x24”, 26 gage aluminum flashing. A total of 96 
pile caps will be furnished and installed by the contractor under Bid Item No. 3, Bid Item No. 5, Bid Item 
No. 9, and Bid Item No. 12. 

4.3 Installation: All caps indicated on plans in sheet 6, 8, 9 and 11-16 shall be removed and replaced in kind,  
as described. Roofing cement shall be applied to the sawed surface of the pilings to further protect the 
pilings from rot. Roofing cement shall comply with ASTM D4586. The cover shall be bent down over the 
piling such that it is flush with the pile and no sharp edges remain protruding from the pile. Aluminum or 
stainless-steel nails shall be used to secure pile caps and fasteners will be supplied by contractor at no 
additional cost to the Owner.  

4.4 Removal: It is the contractor’s responsibility to remove and dispose of all damaged existing caps. All 
material not incorporated into the permanent caps shall become property of the Contractor and shall be 
removed from the site prior to demobilization. 

4.5 Measurement and Payment: Payment for this item will be made at the contract unit price per each for Bid 
Item No. 3, “Timber Pile Cap Replacement (BA-0020)”, Bid Item No. 5, “Timber Pile Cap Replacement 
(BA-0027)”, Bid Item No. 9, “Timber Pile Cap Replacement (BA-0037)”, and Bid Item No. 12, “Timber 
Pile Cap Replacement (BA-0202)”. No payment shall be made for caps rejected or damaged due to fault 
or negligence by the Contractor.  

         TS-5 NAVIGATIONAL LIGHT REPLACEMENT 
5.1 Description: This Work consists of furnishing and assembling the materials needed to install navigational 

lights on timber piles. This includes removing the damaged existing navigational lights. All work should 
be done in accordance with these specifications and the project plans or as directed by the Engineer.  
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5.2 Materials: Each of the navigational lights shall comply with U.S. Coast Guard Standards. Navigation 
lights shall be PMAPI SC-35-SS-W-00 or approved equal. When lighted, the emitting light must be white 
and flashing in accordance with U.S. Coast Guard Requirements. The Contractor will provide the 
Engineer with a submittal of the navigational light specifications for review prior to acceptance and 
installation. A total of 13 navigational lights will be furnished and installed by the contractor under Bid 
Item No. 7, Bid Item No. 14, and Bid Item No. 15. 

5.3 Installation: All lights indicated on plans in sheet 11, 14, 16, and 17 shall be removed and replaced in kind,  
as described. Manufacturer mounting systems may vary depending on the approved navigational 
light; however, lights shall be secured with tamper-resistant screws with a minimum embedment 
depth of 3 inches.    

5.4 Removal: It is the contractor’s responsibility to remove and dispose of all damaged existing navigational 
lights. All material not incorporated into the permanent navigational lights shall become property of the 
Contractor and shall be removed from the site prior to demobilization. 

5.5 Measurement and Payment: Payment for this item will be made at the contract unit price per each for Bid 
Item No. 7, “Navigational Light Replacement (BA-0027)”, Bid Item No. 14, “Navigational Light 
Replacement (BA-0202)”, and Bid Item No. 15, “Navigational Light Replacement (BA-0197)”. No 
payment shall be made for navigational lights rejected or damaged due to fault or negligence by the 
Contractor.  

END OF PART III – TECHNICAL SPECIFICATIONS 
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BARATARIA BASIN SIGN REPLACEMENT 
PROJECT NO. BA-0020, BA-0027, BA-0037, BA-0202, & BA-0197 

 DATE:  
 
 RFI Number:   
 
  

Summary of RFI by Contractor 

 

 

 

 

 

 

 

 

 

 

Signature: 

 
 
 

Response to RFI by Engineer 

 

 

 

 

 

 

 

 

 

 

Signature: 
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CHANGE ORDER NO. __ 
 

OWNER: State of Louisiana, Coastal Protection & Restoration Authority 
CONTRACTOR ___________________________________________________ 
PROJECT: BARATARIA BASIN SIGN REPLACEMENT, PROJECT NO. BA-0020, BA-

0027, BA-0037, BA-0202, & BA-0197 
 
 

PROJECT CODE: _______________ 
COST CENTER: _______________ 
ENGINEER: _______________ 

 
 
 
The following changes are hereby proposed to be made to the Contract Documents: 

•  
 
Description: See attached summary. 
 
Attachments (list documents supporting change): 

•  
 
 
 
 

Change in Contract Price Change in Contract Time 
Original Contract Price  Original Contract Time (calendar days)  
Net Increase /(Decrease) from 
previous Change Orders  

Net Increase /Decrease from previous 
Change Orders (days)  

Contract Price prior to this Change 
Order  

Contract Time prior to this Change Order 
(calendar days)  

Net Increase/(Decrease) of this 
Change Order  

Net Increase (Decrease) of this Change 
Order (days)  

Contract Price with this Change Order  
Contract Time with this Change Order 
(calendar days)  

 
 
 
RECOMMENDED: 
 
By:______________________ 
                        Engineer 
Date:_____________________ 
 

RECOMMENDED: 
 
By:_______________________ 
         CPRA Construction Manager 
Date:______________________ 

ACCEPTED: 
 
By:_______________________ 
                        Contractor 
Date:______________________ 
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 NOT FOR RECORDATION PURPOSES  
 
 
 

RECOMMENDATION OF ACCEPTANCE 
 

TO: Coastal Protection and Restoration Authority FROM: 
1440 Tiger Drive Suite B 
Thibodaux, LA 70301 

 
 
 
 
Design Firm Name and Address 

 

 
DATE:      

 

PROJECT NAME & NUMBER: BARATARIA BASIN SIGN REPLACEMENT, PROJECT NO. BA-0020, BA-
0027, BA-0037, BA-0202, &BA-0197 

 

SITE CODE:     
 

STATE ID:    
 

CFMS:   
 

CONTRACTOR:    
 
 
 

ORIGINAL CONTRACT AMOUNT: $ 
 

FINAL CONTRACT AMOUNT: $ 
 

 
DATE OF ACCEPTANCE:_ 

CONTRACT DATE OF COMPLETION: 

NUMBER OF DAYS (OVERRUN) (UNDERRUN) (As of Acceptance Date) 

LIQUIDATED DAMAGES PER DAY STIPULATED IN CONTRACT $ 

VALUE OF PUNCH LIST $  (Attach 
 

punch list) 
 
 
 
 
 

 
 
FOR USE OF PROJECT MANAGER: 

Signed:  
DESIGNER 

Signed:_  
PROJECT MANAGER 
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