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ADVERTISEMENT FOR BIDS 
 

Sealed bids will be received for the State of Louisiana by the Coastal Protection and Restoration Authority, 150 Terrace Avenue, 4th Floor 
Conference Center, Baton Rouge, Louisiana 70802 until 2:00 P.M., Wednesday, June 7, 2023. 
 
ANY PERSON REQUIRING SPECIAL ACCOMMODATIONS SHALL NOTIFY THE COASTAL PROTECTION AND 
RESTORATION AUTHORITY OF THE TYPE(S) OF ACCOMMODATION REQUIRED NOT LESS THAN SEVEN (7) DAYS 
BEFORE THE BID OPENING. 
 
FOR:   Shoreline Protection Navigational Aids   
   Orleans and St. Bernard Parish, Louisiana 
 
PROJECT NUMBER: PO-0022, PO-0072, & PO-0030 
 
Complete Bid Documents for this project are available in electronic form. They may be obtained without charge and without deposit 
from http://coastal.la.gov/resources/rfps-rsiqs-contracts/bids/. Printed copies can also be obtained from: 

 
COASTAL PROTECTION AND RESTORATION AUTHORITY (CPRA) 

150 Terrace Avenue 
Baton Rouge, LA 70802 

Attn: Sharissa Felder 
E-mail: cpra.bidding@la.gov    Phone: (225) 342-0811        Fax: (225) 800-5599 

 
All bids shall be accompanied by bid security in an amount of five percent (5.0%) of the sum of the base bid and all alternates. The form of this 
security shall be as stated in the Instructions to Bidders included in the Bid Documents for this project. 
 
The successful Bidder shall be required to furnish a Performance and Payment Bond written as described in the Instructions to Bidders included in 
the Bid Documents for this project. 
 

A NON-MANDATORY PRE-BID CONFERENCE WILL BE HELD at 
10:30 AM on Wednesday, May 24, 2023 via Zoom webinar at: https://us06web.zoom.us/j/89834634645 

Meeting audio may be accessed through your computer/device. If your computer/device does not have audio, meeting 
audio can be accessed via phone with the following call-in information: 

Conference Line Phone Number: (215) 446-3657; Conference code: 815635 
 
Contact Connor Hannan (504)280-4070 with any questions or issues related to the webinar link. 
 
It is the responsibility of all potential bidders to visit the jobsite to access the location, logistics, and site conditions prior to bidding.  
 
Bids shall be accepted from Contractors who are licensed under LA. R.S. 37:2150-2192 for the classification of Heavy Construction or Specialty: 
Pile Driving or Specialty: Coastal Restoration and Habitat Enhancement.    In accordance with LA. R.S. 37:2163(D), anyone objecting to the 
classification must send a certified letter to both the Louisiana State Licensing Board for Contractors and the CPRA at the address listed above.  The 
letter must be received no later than ten (10) working days prior to the day on which bids are to be opened. 
 
Bidder is required to comply with provisions and requirements of LA R.S.38:2212(B)(5). No bid may be withdrawn for a period of 
forty-five (45) calendar days after receipt of bids, except under the provisions of LA. R.S. 38:2214. 
 
The Owner reserves the right to reject any and all bids for just cause.  In accordance with La. R.S. 38:2212(B)(1), the provisions and 
requirements of this Section; and those stated in the bidding documents shall not be waived by any entity. 
 
When this project is financed either partially or entirely with State Bonds or financed in whole or in part by federal or other funds 
which are not readily available at the time bids are received, the award of this Contract is contingent upon the granting of lines of 
credit, or the sale of bonds by the Bond Commission or the availability of federal or other funds.  The State shall incur no obligation to 
the Contractor until the Contract between Owner and Contractor is fully executed. 
 

Coastal Protection and Restoration Authority is a participant in the Small Entrepreneurship (SE) Program (the Hudson Initiative) and 
the Veteran-Owned and Service-Connected Disabled Veteran-Owned (LaVet) Small Entrepreneurships Program. Bidders are 
encouraged to consider participation. Information is available from Coastal Protection and Restoration Authority or on its website at 
http://www.coastal.la.gov/. 

 
STATE OF LOUISIANA, COASTAL PROTECTION AND RESTORATION AUTHORITY 
LAWRENCE B. HAASE, EXECUTIVE DIRECTOR 

http://coastal.la.gov/resources/rfps-rsiqs-contracts/bids/
mailto:cpra.bidding@la.gov
https://us06web.zoom.us/j/89834634645
http://www.coastal.la.gov/
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INSTRUCTIONS TO BIDDERS 
 

COMPLETION TIME: 

 The Bidder shall agree to fully complete the contract within Thirty (30) consecutive calendar days for 

the Base Bid, an additional Ten (10) consecutive calendar days for Additive Alternate No. 1, and an 

additional Ten (10) consecutive calendar days for Additive Alternate No. 2, subject to such extensions as 

may be granted under Section GP-44 of the General Provisions and acknowledges that this construction 

time will start on or before the date specified in the written “Notice to Proceed” from the Owner. 

 

LIQUIDATED DAMAGES: 
 The Bidder shall agree to pay as Liquidated Damages the amount of $750 dollars ($750.00) for each 

consecutive calendar day for which the work is not complete, beginning with the first day beyond the 

contract completion date stated on the “Notice to Proceed” or as amended by change order. 

 

 

ARTICLE 1 

 

 DEFINITIONS 

 

1.1 The Bid Documents include the following: 

 

Advertisement for Bids  

Instructions to Bidders  

Bid Form 

Bid Bond 

General Provisions 

Special Provisions 

Technical Specifications 

Construction Drawings 

Contract Between Owner and Contractor 

 and Performance and Payment Bond 

Affidavit 

User Agency Documents (if applicable) 

Change Order Form 

Recommendation of Acceptance 

Other Documents (if applicable) 

Addenda issued during the bid period and  

 acknowledged in the Bid Form 

 

1.2 All definitions set forth in the General 

Provisions and the Special Provisions are 

applicable to the Bid Documents, unless otherwise 

specifically stated or written. 

 

1.3 Addenda are written and/or graphic 

instruments issued by the Engineer prior to the 

opening of bids  

which modify or interpret the Bid Documents by 

additions, deletions, clarifications, corrections and 

prior approvals. 

 

1.4 A bid is a complete and properly signed 

proposal to do the work or designated portion 

thereof for the sums stipulated therein supported by 

data called for by the Bid Documents. 

 

1.5 Base bid is the sum stated in the bid for which 

the Bidder offers to perform the work described as 

the base, to which work may be added, or deleted 

for sums stated in alternate bids. 

 

1.6 An alternate bid (or alternate) is an amount 

stated in the bid to be added to the amount of the 

base bid if the corresponding change in project 

scope or materials or methods of construction 

described in the Bid Documents is accepted. 

 

1.7 A Bidder is one who submits a bid for a prime 

Contract with the Owner for the work described in 

the Bid Documents. 

 

1.8 A Sub-bidder is one who submits a bid to a 

Bidder for materials and/or labor for a portion of the 

work. 

 

1.9 Where the word "Engineer" is used in any of 

the documents, it shall refer to the Prime Designer 

of the project, regardless of discipline. 

 

 

 ARTICLE 2 

 

 PRE-BID CONFERENCE 
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2.1 A Pre-Bid Conference may be held at the time 

and location described in the Advertisement for 

Bids.    The purpose of the Pre-Bid Conference is to 

familiarize Bidders with the requirements of the 

Project and the intent of the Bid Documents, and to 

receive comments and information from interested 

Bidders.  If the Pre-Bid Conference and/or Job Site 

Visit is stated in the Advertisement for Bids to be a 

Mandatory Pre-Bid Conference and/or Mandatory 

Job Site Visit, bids shall be accepted only from 

those bidders who attend the Pre-Bid Conference 

and/or Job Site Visit.  Contractors who are not in 

attendance for the entire Pre-Bid Conference and/or 

Job Site Visit will be considered to have not 

attended. 

 

2.2 Any revision of the Bid Documents made as a 

result of the Pre-Bid Conference shall not be valid 

unless included in an addendum. 

 

 ARTICLE 3 

 

 BIDDER'S REPRESENTATION 

 

3.1 Each Bidder by making his bid represents that: 

 

3.1.1   He has read and understands the Bid 

Documents and his bid is made in accordance 

therewith. 

 

3.1.2   He has visited the site and has familiarized 

himself with the local conditions under which the 

work is to be performed. 

 

3.1.3   His bid is based solely upon the materials, 

systems and equipment described in the Bid 

Documents as advertised and as modified by 

addenda. 

 

3.1.4  His bid is not based on any verbal instructions 

contrary to the Bid Documents and addenda. 

 

3.1.5  He is familiar with the Code of Governmental 

Ethics requirement that prohibits public servants 

and/or their immediate family members from 

bidding on or entering into contracts; he is aware 

that the Designer and its principal owners are 

considered Public Servants under the Code of 

Governmental Ethics for the limited purposes and 

scope of the Design Contract with the State on this 

Project (see Ethics Board Advisory Opinion, No. 

2009-378 and 2010-128); and neither he nor any 

principal of the Bidder with a controlling 

interest  therein has an immediate family 

relationship with the Designer or any principal 

within the Designer’s firm. (see La. R.S. 

42:1113).   Any Bidder submitting a bid in violation 

of this clause shall be disqualified and any contract 

entered into in violation of this clause shall be null 

and void. 

 

3.2 The Bidder must be fully qualified under any 

State or local licensing law for Contractors in effect 

at the time and at the location of the work before 

submitting his bid.  In the State of Louisiana, 

Revised Statutes 37:2150, et seq. will be 

considered, if applicable.  

 

The Contractor shall be responsible for determining 

that all of his Sub-bidders or prospective 

Subcontractors are duly licensed in accordance with 

law. 

 

 ARTICLE 4 

 

 BID DOCUMENTS 

 

4.1 Copies 

 

4.1.1  Bid Documents may be obtained from the 

Coastal Protection and Restoration Authority as 

stated in the Advertisement for Bids.   

 

4.1.1.2 In addition to the availability of printed Bid 

Documents, the Coastal Protection and Restoration 

Authority will provide the Bid Documents in 

electronic format.  They may be obtained without 

charge and without deposit as stated in the 

Advertisement for Bids.   

 

4.1.1.2.2 Where electronic distribution is 

provided, all other plan holders are responsible for 

their own reproduction costs. 

 

4.1.2 Complete sets of Bid Documents shall be 

used in preparing bids; neither the Owner nor the 

Engineer assume any responsibility for errors or 

misinterpretations resulting from the use of 

incomplete sets of Bid Documents. 
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4.1.3 The Owner or Engineer in making copies 

of the Bid Documents available on the above terms, 

do so only for the purpose of obtaining bids on the 

work and do not confer a license or grant for any 

other use. 

 

4.2 Interpretation or Correction of Bid Documents 

 

4.2.1 Bidders shall promptly notify the Coastal 

Protection and Restoration Authority contact 

person listed in the Advertisement for Bids of any 

ambiguity, inconsistency or error which they may 

discover upon examination of the Bid Documents 

or of the site and local conditions. 

 

4.2.2 Bidders requiring clarification or 

interpretation of the Bid Documents shall make a 

written request to the Coastal Protection and 

Restoration Authority contact person listed in the 

Advertisement for Bids, to reach him/her at least 

seven days prior to the date for receipt of bids. 

 

4.2.3 Any interpretation, correction or change of 

the Bid Documents will be made by addendum. 

Interpretations, corrections or changes of the Bid 

Documents made in any other manner will not be 

binding and Bidders shall not rely upon such 

interpretations, corrections and changes. 

 

4.3 Substitutions 

 

4.3.1 The materials, products and equipment 

described in the Bid Documents establish a 

standard of required function, dimension, 

appearance and quality to be met by any proposed 

substitution.  No substitutions shall be allowed after 

bids are received. 

 

4.3.2 No substitution will be considered unless 

written request for approval has been submitted by 

the Proposer and has been received by the Engineer 

at least seven (7) working days prior to the opening 

of bids. (La. R.S. 38:2295(C)) Each such request 

shall include the name of the material or equipment 

for which it is to be substituted and a complete 

description of the proposed substitute including 

model numbers, drawings, cuts, performance and 

test data and any other information necessary for an 

evaluation.  A statement setting forth any changes 

in other materials, equipment or work that 

incorporation of the substitute would require shall 

be included.  It shall be the responsibility of the 

proposer to include in his proposal all changes 

required of the Bid Documents if the proposed 

product is used.  Prior approval is given contingent 

upon supplier being responsible for any costs which 

may be necessary to modify the space or facilities 

needed to accommodate the materials and 

equipment approved. 

 

4.3.3 If the Engineer approves any proposed 

substitution, such approval will be set forth in an 

addendum.  Bidders shall not rely upon approvals 

made in any other manner. 

 

4.4 Addenda 

 

4.4.1 Addenda will be mailed or delivered to all 

who are known by the Coastal Protection and 

Restoration Authority to have received a complete 

set of Bid Documents. 

 

4.4.2 Copies of addenda will be made available 

for inspection wherever Bid Documents are on file 

for that purpose. 

 

4.4.3  Except as described herein, addenda shall not 

be issued within a period of seventy-two (72) hours 

prior to the advertised time for the opening of bids, 

excluding Saturdays, Sundays, and any other legal 

holidays.  If the necessity arises of issuing an 

addendum modifying the Bid Documents within 

the seventy-two (72) hour period prior to the 

advertised time for the opening of bids, then the 

opening of bids shall be extended at least seven but 

no more than twenty-one (21) working days, 

without the requirement of re-advertising.  The 

revised time and date for the opening of bids shall 

be stated in the addendum. 

 

4.4.4 Each Bidder shall ascertain from the 

Coastal Protection and Restoration Authority prior 

to submitting his bid that he has received all 

addenda issued, and he shall acknowledge their 

receipt on the Bid Form. 

 

4.4.5 The Owner shall have the right to extend 

the bid date by up to (30) thirty days without the 

requirement of re-advertising.  Any such extension 

shall be made by addendum issued by the Coastal 
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Protection and Restoration Authority. 

 

 

 ARTICLE 5 

 

 BID PROCEDURE 

 

5.1 Form and Style of Bids 

 

5.1.1 Bids shall be submitted on the Louisiana 

Uniform Public Work Bid Form provided by the 

Engineer. 

 

5.1.2 The Bidder shall ensure that all applicable 

blanks on the Bid Form are completely and 

accurately filled in. 

 

5.1.3 Bid sums shall be expressed in both words 

and figures, and in case of discrepancy between the 

two, the written words shall govern. 

 

5.1.4 Any interlineation, alteration or erasure 

must be initialed by the signer of the bid or his 

authorized representative. 

 

5.1.5 Bidders are cautioned to complete all 

alternates should such be required in the Bid Form.  

Failure to submit alternate prices will render the bid 

non responsive and shall cause its rejection. 

 

5.1.6 Bidders are cautioned to complete all unit 

prices should such be required in the Bid Form.  

Unit prices represent a price proposal to do a 

specified quantity and quality of work.  Unit prices 

are incorporated into the base bid or alternates, as 

indicated on the Unit Price Form, but are not the 

sole components thereof.   

 

5.1.7 Bidder shall make no additional 

stipulations on the Bid Form nor qualify his bid in 

any other manner. 

 

5.1.8 Written evidence of the authority of the 

person signing the bid for the public work shall be 

submitted in accordance with La. R.S. 

38:2212(B)(5).  

 

5.1.9 On any bid in excess of fifty thousand 

dollars ($50,000.00), the Contractor shall certify 

that he is licensed under R.S. 37: 2150-2173 and 

show his license number on the bid above his 

signature or his duly authorized representative. 

 

5.2 Bid Security 

 

5.2.1 No bid shall be considered or accepted 

unless the bid is accompanied by bid security in an 

amount of five percent (5.0%) of the base bid and 

all alternates.  

 

 The bid security shall be in the form of a 

certified check or cashier's check drawn on a bank 

insured by the Federal Deposit Insurance 

Corporation, or a Bid Bond written by a surety 

company licensed to do business in Louisiana and 

signed by the surety's agent or attorney-in-fact. The 

Bid Bond shall be written on the Coastal Protection 

and Restoration Authority Bid Bond Form, and the 

surety for the bond must meet the qualifications 

stated thereon.  The Bid Bond shall include the legal 

name of the bidder be in favor of the State of 

Louisiana, Coastal Protection and Restoration 

Authority, and shall be accompanied by appropriate 

power of attorney.  The Bid Bond must be signed 

by both the bidder/principal and the surety in the 

space provided on the Coastal Protection and 

Restoration Authority Bid Bond Form.  Failure by 

the bidder/principal or the surety to sign the bid 

bond shall result in the rejection of the bid. 

 

 Bid security furnished by the Contractor shall 

guarantee that the Contractor will, if awarded the 

work according to the terms of his proposal, enter 

into the Contract and furnish Performance and 

Payment Bonds as required by these Bid 

Documents, within fifteen (15) days after written 

notice that the instrument is ready for his signature. 

 

 Should the Bidder refuse to enter into such 

Contract or fail to furnish such bonds, the amount 

of the bid security shall be forfeited to the Owner as 

liquidated damages, not as penalty. 

 

5.2.2 The Owner will have the right to retain the 

bid security of Bidders until either (a) the Contract 

has been executed and bonds have been furnished, 

or (b) the specified time has elapsed so that bids 

may be withdrawn, or (c) all bids have been 

rejected. 
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5.3 Submission of Bids 

 

5.3.1 The Bid shall be sealed in an opaque 

envelope.  The bid envelope shall be identified on 

the outside with the name of the project, and the 

name, address, and license number of the Bidder. 

The envelope shall not contain multiple bid forms, 

and will be received until the time specified and at 

the place specified in the Advertisement for Bids.  

It shall be the specific responsibility of the Bidder 

to deliver his sealed bid to the Coastal Protection 

and Restoration Authority at the appointed place 

and prior to the announced time for the opening of 

bids.  Late delivery of a bid for any reason, 

including late delivery by United States Mail, or 

express delivery, shall disqualify the bid. 

 

 If the bid is sent by mail, the sealed envelope 

shall be enclosed in a separate mailing envelope 

with the notation "Bid Enclosed" on the face 

thereof.  Such bids shall be sent by Registered or 

Certified Mail, Return Receipt Requested, 

addressed to:  

 

Coastal Protection and Restoration Authority 

P. 0. Box 44027 

Baton Rouge, Louisiana, 70804-4027. 

 

Bids sent by express delivery shall be delivered to: 

Coastal Protection and Restoration Authority 

150 Terrace Avenue 

Suite 100 

Baton Rouge, Louisiana 70802 

 

5.3.2 Bids shall be deposited at the designated 

location prior to the time on the date for receipt of 

bids indicated in the Advertisement for Bids, or any 

extension thereof made by addendum.  Bids 

received after the time and date for receipt of bids 

will be returned unopened. 

 

5.3.3 Bidder shall assume full responsibility for 

timely delivery at location designated for receipt of 

bids. 

 

5.3.4 Oral, telephonic or telegraphic bids are 

invalid and shall not receive consideration.  Owner 

shall not consider notations written on outside of 

bid envelope which have the effect of amending the 

bid.  Written modifications enclosed in the bid 

envelope, and signed or initialed by the Contractor 

or his representative, shall be accepted. 

 

5.4 Modification or Withdrawal of Bid 

 

5.4.1 A bid may not be modified, withdrawn or 

canceled by the Bidder during the time stipulated in 

the Advertisement for Bids, for the period 

following the time and bid date designated for the 

receipt of bids, and Bidder so agrees in submitting 

his bid, except in accordance with R.S. 38:2214 

which states, in part, "Bids containing patently 

obvious, unintentional, and substantial mechanical, 

clerical or mathematical errors, or errors of 

unintentional omission of a substantial quantity of 

work, labor, material, or services made directly in 

the compilation of the bid, may be withdrawn by 

the Contractor if clear and convincing sworn, 

written evidence of such errors is furnished to the 

public entity within forty eight hours of the Bid 

Opening excluding Saturdays, Sundays and legal 

holidays". 

 

5.4.2 Prior to the time and date designated for 

receipt of bids, bids submitted early may be 

modified or withdrawn only by notice to the party 

receiving bids at the place and prior to the time 

designated for receipt of bids. 

 

 

5.4.3 Withdrawn bids may be resubmitted up to 

the time designated for the receipt of bids provided 

that they are then fully in conformance with these 

Instructions to Bidders. 

 

5.4.4 Bid Security shall be in an amount 

sufficient for the bid as modified or resubmitted. 

 

5.5 Prohibition of Discriminatory Boycotts of 

Israel 

 

By submitting its bid, the bidder certifies and agrees 

that the following information is correct: 

 

In preparing its bid, the bidder has considered all 

proposals submitted from qualified, potential 

subcontractors and suppliers, and has not, in the 

solicitation, selection, or commercial treatment of 

any subcontractor or supplier, refused to transact or 

terminated business activities, or taken other 
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actions intended to limit commercial relations, with 

a person or entity that is engaging in commercial 

transactions in Israel or Israel-controlled territories, 

with the specific intent to accomplish a boycott or 

divestment of Israel.  The bidder has also not 

retaliated against any person or other entity for 

reporting such refusal, termination, or 

commercially limiting actions.  The state reserves 

the right to reject any bids if this certification is 

subsequently determined to be false and to 

terminate any contract awarded based on such a 

false response. 

 

 ARTICLE 6 

 

 CONSIDERATION OF BIDS 

 

6.1 Opening of Bids 

 

6.1.1 The properly identified Bids received on 

time will be opened publicly and will be read aloud, 

and a tabulation abstract of the amounts of the base 

bids and alternates, if any, will be made available to 

Bidders. 

 

6.2 Rejection of Bids 

 

6.2.1 The Owner shall have the right to reject any 

or all bids and in particular to reject a bid not 

accompanied by any required bid security or data 

required by the Bid Documents or a bid in any way 

incomplete or irregular. 

 

6.3 Acceptance of Bid 

 

6.3.2 It is the intent of the Owner, if he accepts 

any alternates, to accept them in the order in which 

they are listed in the Bid Form.  Determination of 

the Low Bidder shall be on the basis of the sum of 

the base bid and the alternates accepted.  However, 

the Owner shall reserve the right to accept 

alternates in any order which does not affect 

determination of the Low Bidder. 

 

 ARTICLE 7 

 

 POST-BID INFORMATION 

 

7.1 Submissions 

 

7.1.1 The Contractor shall submit a Work Plan 

and Progress Schedule prior to the Pre-

Construction Conference in conformance with  

applicable sections of the General and Special 

Provisions. 

 

It is the preference of the Owner that, to the greatest 

extent possible or practical, the Contractor utilize 

Louisiana Subcontractors, manufacturers, suppliers 

and labor.   

 

7.1.2  The General Contractor shall be 

responsible for actions or inactions of 

Subcontractors and/or material suppliers.  

 

 The General Contractor is totally responsible 

for any lost time or extra expense incurred due to a 

Subcontractor's/or Material Supplier's failure to 

perform. Failure to perform includes, but is not 

limited to, a Subcontractor's financial failure, 

abandonment of the project, failure to make prompt 

delivery, or failure to do work up to standard.  

Under no circumstances shall the Owner mitigate 

the General Contractor's losses or reimburse the 

General Contractor for losses caused by these 

events. 

 

7.1.3  

In accordance with La. R.S. 38:2227 [references 

La. R.S. 38:2212(A)(3)(c)(ii), which has since been 

renumbered as La. R.S. 38:2212(B)(3)],  La. R.S. 

38:2212.10 and  La. R.S. 23:1726(B)  the apparent 

low  bidder on this project shall submit the 

completed Attestations Affidavit (Past Criminal 

Convictions of Bidders, Verification of Employees 

and Certification Regarding Unpaid Workers 

Compensation Insurance) form found within this 

bid package to the Coastal Protection and 

Restoration Authority contact person listed in the 

Advertisement For Bids within 10 days after the 

opening of bids.  

 

 ARTICLE 8 

 

PERFORMANCE AND PAYMENT BOND 

 

8.1 Bond Required 

 

8.1.1 The Contractor shall furnish and pay for a 

Performance and Payment Bond written by a 



   

   

Dec 2019 CPRA - IB -9 

company licensed to do business in Louisiana, 

which shall be signed by the surety's agent or 

attorney-in-fact, in an amount equal to 100% of the 

Contract amount.  Surety must be listed currently 

on the U. S. Department of Treasury Financial 

Management Service List (Treasury List) as 

approved for an amount equal to or greater than the 

contract amount, or must be an insurance company 

domiciled in Louisiana or owned by Louisiana 

residents.  If surety is qualified other than by listing 

on the Treasury list, the contract amount may not 

exceed fifteen percent of policyholders' surplus as 

shown by surety's most recent financial statements 

filed with the Louisiana Department of Insurance 

and may not exceed the amount of $500,000.  

However, a Louisiana domiciled insurance 

company with at least an A- rating in the latest 

printing of the A. M. Best's Key Rating Guide shall 

not be subject to the $500,000 limitation, provided 

that the contract amount does not exceed ten 

percent of policyholders' surplus as shown in the 

latest A. M. Best's Key Rating Guide nor fifteen 

percent of policyholders' surplus as shown by 

surety's most recent financial statements filed with 

the Louisiana Department of Insurance.  The Bond 

shall be signed by the surety's agent or attorney-in-

fact.  The Bond shall be in favor of the Coastal 

Protection and Restoration Authority. 

 

8.2 Time of Delivery and Form of Bond 

 

8.2.1 The Bidder shall deliver the required bond 

to the Owner simultaneous with the execution of the 

Contract. 

 

8.2.2 Bond shall be in the form furnished by the 

Coastal Protection and Restoration Authority, 

entitled CONTRACT BETWEEN OWNER AND 

CONTRACTOR AND PERFORMANCE AND 

PAYMENT BOND, a copy of which is included in 

the Bid Documents. 

 

8.2.3 The Bidder shall require the 

Attorney-in-Fact who executes the required bond 

on behalf of the surety to affix thereto a certified 

and current copy of his power of Attorney. 

 

 

 

ARTICLE 9 

 

FORM OF AGREEMENT BETWEEN OWNER 

AND CONTRACTOR 

 

9.1 Form to be Used 

 

9.1.1 Form of the Contract to be used shall be 

furnished by the Coastal Protection and Restoration 

Authority, an example of which is bound in the Bid 

Documents. 

 

9.2 Award 

 

9.2.1 After award of the Contract, the successful 

Bidder, if a corporation, shall furnish to the Owner 

the most current copy of a  Disclosure of Ownership 

Affidavit on file with the Secretary of State. 

 

9.2.2 In accordance with Louisiana Law, when 

the Contract is awarded, the successful Bidder 

shall, at the time of the signing of the Contract, 

execute the Non-Collusion Affidavit included in the 

Contract Documents. 

 

9.2.3 When this project is financed either 

partially or entirely with State Bonds, the award of 

this Contract is contingent upon the sale of bonds 

by the State Bond Commission.  The State shall 

incur no obligation to the Contractor until the 

Contract between Owner and Contractor is duly 

execut



    

  

  

LOUISIANA UNIFORM PUBLIC WORK BID FORM 
 

TO: Coastal Protection and Restoration Authority 

150 Terrace Avenue     

Suite 100      

Baton Rouge, LA 70802 

 

BID FOR:  Shoreline Protection Navigational Aids (PO-0022, PO-0072 & PO-0030) 

 

The undersigned bidder hereby declares and represents that she/he: a) has carefully examined and understands the Bidding 

Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or 

any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, 

tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and 

completion of the referenced project, all in strict accordance with the Bidding Documents prepared by: CPRA  and dated: 

February 2023.  
 

Bidders must acknowledge all addenda.  The Bidder acknowledges receipt of the following ADDENDA:  (Enter the number the 

Designer has assigned to each of the addenda that the Bidder is acknowledging)  __________________________________________ 

. 

 

TOTAL BASE BID:  For all work required by the Bidding Documents (including any and all unit prices designated “Base 

Bid” * but not alternates) the sum of: 
 

                       Dollars    ($                ) 

  

ALTERNATES:  For any and all work required by the Bidding Documents for Alternates including any and all unit prices 

designated as alternates in the unit price description.  

 

Alternate No. 1 (Add: Additional cost for installation of Navigational Aid at the PO-0072 project site. ) for the lump sum of:  
 

    Dollars    ($                                             ) 

 

Alternate No. 2 (Add: Additional cost for installation of Navigational Aids at the PO-0030 project site.) for the lump sum of:  
 

    Dollars  ($                    ) 

 

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  
 

Not Applicable    Dollars  ($ Not Applicable  ) 

 

NAME OF BIDDER:             

ADDRESS OF BIDDER:             

               

LOUISIANA CONTRACTOR’S LICENSE NUMBER:         

NAME OF AUTHORIZED SIGNATORY OF BIDDER:         

TITLE OF AUTHORIZED SIGNATORY OF BIDDER:         

 

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:        

DATE:   _______________________ 

 

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA 

UNIFORM PUBLIC WORK BID FORM: 

 



    

  

  

*  The Unit Price Form shall be used if the contract includes unit prices.  Otherwise it is not required and need not be included 

with the form.  The number of unit prices that may be included is not limited and additional sheets may be included if needed.  

 

** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the 

public work as prescribed by LA R.S. 38:2212(B)(5). 
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LOUISIANA UNIFORM PUBLIC WORK BID FORM 

UNIT PRICE FORM  
 

TO: Coastal Protection and Restoration Authority                  

150 Terrace Avenue                                                         

Suite 100                                                                           

Baton Rouge, LA  70802                                                  
(Owner to provide name and address of owner) 

BID FOR: SHORELINE PROTECTION NAVIGATIONAL AIDS 

 (PO-0022, PO-0072, AND PO-0030) 

      

    (Owner to provide name of project and other identifying information)

UNIT PRICES:  This form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amounts shall be stated in figures and only in figures. 

DESCRIPTION:  Base Bid or  Alt.#    Mobilization/Demobilization for PO-0022 (TS-100) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE 
UNIT PRICE EXTENSION (Quantity times Unit 

Price) 

 1  1  Lump Sum     
     

 DESCRIPTION:  Base Bid or  Alt.#   Timber Piles for PO-0022 (TS-200) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE 
UNIT PRICE EXTENSION (Quantity times Unit 

Price) 

2  750 Linear Foot     
     

 DESCRIPTION:  Base Bid or  Alt.#   Dayboards for PO-0022 (TS-300) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE 
UNIT PRICE EXTENSION (Quantity times Unit 

Price) 

 3  15  Each     
     

 DESCRIPTION:  Base Bid or  Alt.#  Marine Lanterns for PO-0022 (TS-300) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE 
UNIT PRICE EXTENSION (Quantity times Unit 

Price) 

4  15 Each     
     

 DESCRIPTION:  Base Bid or  Alt.#  Ladder Appurtenances for PO-0022  (TS-500) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE 
UNIT PRICE EXTENSION (Quantity times Unit 

Price) 

 5  15  Each     
     

DESCRIPTION:  Base Bid or  Alt.# 1 Mobilization/Demobilization for PO-0072 (TS-100) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE 
UNIT PRICE EXTENSION (Quantity times Unit 

Price) 

 6  1  Lump Sum     
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DESCRIPTION:  Base Bid or  Alt.# 1 Timber Pile for PO-0072 (TS-200) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE 
UNIT PRICE EXTENSION (Quantity times Unit 

Price) 

 7  50  LF     

 

 
    

DESCRIPTION:  Base Bid or  Alt.# 1 Dayboard for PO-0072 (TS-300) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE 
UNIT PRICE EXTENSION (Quantity times Unit 

Price) 

 8  1  Each     

 

 
    

 DESCRIPTION:  Base Bid or  Alt.# 1 Marine Lanterns for PO-0072 (TS-300) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE 
UNIT PRICE EXTENSION (Quantity times Unit 

Price) 

 9  1 Each     
     
     
     

DESCRIPTION:  Base Bid or  Alt.# 2 Mobilization/Demobilization for PO-0030 (TS-100) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE 
UNIT PRICE EXTENSION (Quantity times Unit 

Price) 

 10  1 Lump Sum     

 

 

DESCRIPTION:  Base Bid or  Alt.# 2 Timber Piles for PO-0030 (TS-300) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE 
UNIT PRICE EXTENSION (Quantity times Unit 

Price) 

 11  50 Linear Foot     

 

DESCRIPTION:  Base Bid or  Alt.# 2 Dayboards for PO-0030 (TS-300) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE 
UNIT PRICE EXTENSION (Quantity times Unit 

Price) 

 12  3 Each     

 

Wording for “DESCRIPTION” is to be provided by the Owner. 

All quantities are estimated.   The contractor will be paid based upon actual quantities as verified by the Owner.



   

   

  

BID BOND 

 
 FOR 

 COASTAL PROTECTION AND RESTORATION AUTHORITY PROJECTS 
 

 Date:    

KNOW ALL MEN BY THESE PRESENTS: 

 

That                                                                     of                                                                         , as 

Principal, and                                                                                                                            , as Surety, are 

held and firmly bound unto the State of Louisiana, Coastal Protection and Restoration Authority (Obligee), 

in the full and just sum of five (5%) percent of the total amount of this proposal, including all alternates, 

lawful money of the United States, for payment of which sum, well and truly be made, we bind ourselves, 

our heirs, executors, administrators, successors and assigns, jointly and severally firmly by these presents. 

 

Surety represents that it is listed on the current U. S. Department of the Treasury Financial 

Management Service list of approved bonding companies as approved for an amount equal to or greater 

that the amount for which it obligates itself in this instrument or that it is a Louisiana domiciled insurance 

company with at least an A - rating in the latest printing of the A. M.  Best's Key Rating Guide.  If surety 

qualifies by virtue of its Best's listing, the Bond amount may not exceed ten percent of policyholders' surplus 

as shown in the latest A. M. Best's Key Rating Guide. 

 

Surety further represents that it is licensed to do business in the State of Louisiana and that this 

Bond is signed by surety's agent or attorney-in-fact. This Bid Bond is accompanied by appropriate power 

of attorney. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas said Principal is herewith 

submitting its proposal to the Obligee on a Contract for: 

                                                                                          

________________________________________________________________________________                                                     

NOW, THEREFORE, if the said Contract be awarded to the Principal and the Principal shall, 

within such time as may be specified, enter into the Contract in writing and give a good and sufficient bond 

to secure the performance of the terms and conditions of the Contract with surety acceptable to the Obligee, 

then this obligation shall be void; otherwise this obligation shall become due and payable. 

 

 

                                                                                                                                                       

PRINCIPAL (BIDDER)       SURETY 

 

 

 

BY:                                                                                            BY:  

AUTHORIZED OFFICER-OWNER-PARTNER                  AGENT OR ATTORNEY-IN-FACT(SEAL) 

 

 

 

 

 

 

 



   

   

  

PROJECT NAME         PROJECT NOS. 

Shoreline Protection Navigational Aids                           PO-0022, PO-0072, & PO-0030 

                              
 

 

STATE OF: LOUISIANA 

 

PARISHES OF: Orleans & St. Bernard 

 

ATTESTATIONS AFFIDAVIT 
 

Before me, the undersigned notary public, duly commissioned and qualified in and for the parish and state 

aforesaid, personally came and appeared Affiant, who after being duly sworn, attested as follows: 

 

 

LA. R.S. 38:2227 PAST CRIMINAL CONVICTIONS OF BIDDERS 

  

A.  No sole proprietor or individual partner, incorporator, director, manager, officer, organizer, or member who has a 

minimum of a ten percent (10%) ownership in the bidding entity named below has been convicted of, or has entered 

a plea of guilty or nolo contendere to any of the following state crimes or equivalent federal crimes:   

 

      (a) Public bribery (R.S. 14:118)    (c) Extortion (R.S. 14:66) 

(b) Corrupt influencing (R.S. 14:120)     (d) Money laundering (R.S. 14:23) 

 

 B.  Within the past five years from the project bid date, no sole proprietor or individual partner, incorporator, director, 

manager, officer, organizer, or member who has a minimum of a ten percent (10%) ownership in the bidding entity 

named below has been convicted of, or has entered a plea of guilty or nolo contendere to any of the following state 

crimes or equivalent federal crimes, during the solicitation or execution of a contract or bid awarded pursuant to the 

provisions of Chapter 10 of Title 38 of the Louisiana Revised Statutes:  

 

(a) Theft (R.S. 14:67)       (e) Bank fraud (R.S. 14:71.1) 

(b) Identity Theft (R.S. 14:67.16)     (f) Forgery (R.S. 14:72) 

(c) False accounting (R.S. 14:70)    (g) Contractors; misapplication of       

(d) Issuing worthless checks                          payments (R.S. 14:202) 

       (R.S. 14:71)          (h) Malfeasance in office (R.S. 14:134) 

LA. R.S. 38:2212.10 Verification of Employees 

 

A. At the time of bidding, Appearer is registered and participates in a status verification system to verify that all new 

 employees in the state of Louisiana are legal citizens of the United States or are legal aliens. 

 

B. If awarded the contract, Appearer shall continue, during the term of the contract, to utilize a status verification 

system to verify the legal status of all new employees in the state of Louisiana. 

 

C. If awarded the contract, Appearer shall require all subcontractors to submit to it a sworn affidavit verifying 

compliance with Paragraphs (A) and (B) of this Subsection. 
 

 

 

 

 

 



   

   

  

Shoreline Protection Navigationl Aids                                                                         PO-0022, PO-0072, & PO-0030   

Name of Project                                     Project Nos. 
 

 

 

LA. R.S. 23:1726(B)  Certification Regarding Unpaid Workers Compensation Insurance 

 

A. R.S. 23:1726 prohibits any entity against whom an assessment under Part X of Chapter 11 of Title 23 of the 

Louisiana Revised Statutes of 1950 (Alternative Collection Procedures & Assessments) is in effect, and whose right 

to appeal that assessment is exhausted, from submitting a bid or proposal for or obtaining any contract pursuant to 

Chapter 10 of Title 38 of the Louisiana Revised Statutes of 1950 and Chapters 16 and 17 of Title 39 of the Louisiana 

Revised Statutes of 1950.  

 

B. By signing this bid /proposal, Affiant certifies that no such assessment is in effect against the bidding / proposing 

entity. 

 

 

 

____________________________________ ________________________________________________ 

NAME OF BIDDER    NAME OF AUTHORIZED SIGNATORY OF BIDDER 

 

____________________________________ _________________________________________________ 

DATE      TITLE OF AUTHORIZED SIGNATORY OF BIDDER 

 

__________________________________________________________ 

SIGNATURE OF AUTHORIZED 

       SIGNATORY OF BIDDER/AFFIANT 

 

 

 

Sworn to and subscribed before me by Affiant on the _____ day of _____________ , 20___ . 

 

 

_________________________________ 

Notary Public 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



   

   

  

FOR INFORMATION ONLY 
This document will be prepared by the Coastal Protection and Restoration Authority in the form appropriate 

for the project. 

 

 

 

CONTRACT BETWEEN OWNER AND CONTRACTOR 

 

 

 

This agreement entered into this             day of                             , 2023, by 

(CONTRACTOR NAME) hereinafter called the "Contractor", whose business address is______________, 

and the State of Louisiana Coastal Protection and Restoration Authority, herein represented by its Executive 

Director executing this contract, and hereinafter called the "Owner". 

 

Witnesseth that the Contractor and the Owner, in consideration of premises and the mutual 

covenants; consideration and agreement herein contained, agree as follows: 

 

Statement of Work:  The contractor shall furnish all labor and materials and perform all of the work 

required to build, construct and complete in a thorough and workmanlike manner: 

 

Project Nos. PO-0022, PO-0072 & PO-0030 

Project Name: Shoreline Protection Navigational Aids 

 

in strict accordance with Contract Documents prepared by Owner. 

 

 

It is recognized by the parties herein that said Contract Documents, including by way of example 

and not of limitation, the Plans, Specifications (including General Provisions, Special Provisions, and 

Technical Specifications), Any Addenda thereto, Instructions To Bidders, this Contract, Advertisement For 

Bids, Affidavit, Bid Form, and any Submitted Post-Bid Documentation, Notice of Award, Notice to 

Proceed, Change Orders, and Claims, if any, impose duties and obligations upon the parties herein, and said 

parties thereby agree that they shall be bound by said duties and obligations.  For these purposes, all of the 

provisions contained in the aforementioned Contract Documents are incorporated herein by reference with 

the same force and effect as though said Contract Documents were herein set out in full. 

 

Time for Completion:  The work shall be commenced on a date to be specified in a written order 

of the Owner and shall be completed within ________ consecutive calendar days from and after the said 

date for the Base Bid. 

 

Liquidated Damages:  Contractor shall be assessed Liquidated Damages in the amount of 

$________Dollars per day for each consecutive calendar day which work is not complete beginning with 

the first day beyond the completion time. 

 

Compensation to be paid to the Contractor:  The Owner will pay and the Contractor will accept in 

full consideration for the performance of the contract the sum of ________________Dollars ($) which sum 

represents the Contract Price. 

 

Performance and Payment Bond:    To these presents personally came and intervened  

                                                  , herein acting for                                                    , a corporation organized 



   

   

  

and existing under the laws of the State of                           , and duly authorized to transact business in the 

State of Louisiana, as surety, who declared that having taken cognizance of this Contract and of the 

Construction Documents mentioned herein, he hereby in his capacity as its Attorney in Fact obligates his 

said company, as Surety for the said Contractor, unto the said Owner, up to the sum of    

___________Dollars ($).  By issuance of this bond, the surety acknowledges they are in compliance with 

R.S. 38:2219. 

 

The condition of this performance and payment bond shall be that should the Contractor herein not 

perform the Contract in accordance with the terms and conditions hereof, or should said Contractor not 

fully indemnify and save harmless the Owner, from all cost and damages which he may suffer by said 

Contractor's non-performance or should said Contractor not pay all persons who have and fulfill obligations 

to perform labor and/or furnish materials in the prosecution of the work provided for herein, including by 

way of example workmen, laborers, mechanics, and furnishers of materials, machinery, equipment and 

fixtures, then said Surety agrees and is bound to so perform the Contract and make said payment(s). 

 

Provided, that any alterations which may be made in the terms of the Contract or in the work to be 

done under it, or the giving by the Owner of any extensions of time for the performance of the Contract, or 

any other forbearance on the part of either the Owner or the Contractor to the other shall not in any way 

release the Contractor or the Surety from their liability hereunder, notice to the Surety of any such 

alterations, extensions or other forbearance being hereby waived. 

 

           The Contractor agrees to abide by the requirements of the following as applicable:  Title VI and VII 

of the Civil Rights Act of 1964, as amended by the Equal Opportunity Act of 1972, Federal Executive Order 

11246, the Federal Rehabilitation Act of 1973, as amended, the Vietnam Era Veteran's Readjustment 

Assistance Act of 1974, Title IX of the Education Amendments of 1972, the Age Act of 1972, and 

contractor agrees to abide by the requirements of the Americans with Disabilities Act of 1990. 

 

Contractor agrees not to discriminate in its employment practices, and will render services under 

this contract without regard to race, color, sex, religion, national origin, genetic information, age or 

disabilities.  Any act of discrimination committed by Contractor or failure to comply with these statutory 

obligations when applicable shall be grounds for termination of this contract.  

 

In Witness whereof, the parties hereto on the day and year first above written have executed this 

agreement in     eight (8)     counterparts, each of which shall, without proof or accountancy for the other 

counterparts, be deemed an original thereof. 

 

       STATE OF LOUISIANA 

WITNESSES: COASTAL PROTECTION AND 

RESTORATION AUTHORITY 

 

 

______________________________   BY: _______________________________ 

    Lawrence B. Haase, Executive Director  

_____________________________ 

 

 

______________________________   BY: _______________________________ 

 

 

______________________________                   



   

   

  

   

SURETY: _____________________________   

______________________________    

      BY:       

      ATTORNEY IN FACT 

  

      ___________________________________  

 

       ___________________________________ 

       ADDRESS 

                                                      ______ 

                                                     TELEPHONE NUMBER 



   

   

  

STATE OF LOUISIANA 

PARISHES OF Orleans and St. Bernard 

PROJECT NO.  PO-0022, PO-0072, & PO-0030 

NAME: Shoreline Protection Navigational Aids 

LOCATION: Orleans & St. Bernard Parish 

 

 A F F I D A V I T 

 

Before me, the undersigned authority, duly commissioned and qualified within and for the 

State and Parish aforesaid, personally came and appeared                                                 representing  who, 

being by me first duly sworn deposed and said that he has read this affidavit and does hereby agree under 

oath to comply with all provisions herein as follows: 

 

 PART I. 

 

Section 2224 of Part II of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as 

amended. 

 

(1) That affiant employed no person, corporation, firm, association, or other organization, 

either directly or indirectly, to secure the public contract under which he received payment, other than 

persons regularly employed by the affiant whose services in connection with the construction, alteration or 

demolition of the public building or project or in securing the public contract were in the regular course of 

their duties for affiant; and 

 

(2) That no part of the Contract price received by affiant was paid or will be paid to any 

person, corporation, firm, association, or other organization for soliciting the Contract, other than the 

payment of their normal compensation to persons regularly employed by the affiant whose services in 

connection with the construction, alteration or demolition of the public building or project were in the 

regular course of their duties for affiant. 

 

 PART II. 

 

Section 2190 of Part I of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as 

amended. 

 

That affiant, if an architect or engineer, or representative thereof, does not own a substantial 

financial interest, either directly or indirectly, in any corporation, firm, partnership, or other organization 

which supplies materials for the construction of a public work when the architect or engineer has performed 

architectural or engineering services, either directly or indirectly, in connection with the public work for 

which the materials are being supplied. 

 

For the purposes of this Section, a "substantial financial interest" shall exclude any interest 

in stock being traded on the American Stock Exchange or the New York Stock Exchange. 

 

 

 

 

  



   

   

  

That affiant, if subject to the provisions of this section, does hereby agree to be subject to 

the penalties involved for the violation of this section. 

 

 

                             

         AFFIANT 

 

 

SWORN TO AND SUBSCRIBED BEFORE ME THIS             DAY OF                       , 2023.           

        

                                                               

     NOTARY 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



   

   

  

PART I GENERAL PROVISIONS 

GP-1 DEFINITION OF TERMS 

 

Whenever used in the Bidding Requirements or Contract Documents and printed with initial 

capital letters, the terms listed below will have the meanings indicated which are applicable to 

the singular or plural thereof.  In addition to terms specifically defined, terms with initial capital 

letters in the Contract Documents include references to identified articles and paragraphs and 

the titles of other documents or forms. 

 

Unless stated otherwise in the Contract Documents, words or phrases which have a well-known 

technical or construction industry or trade meaning are used in the Contract Documents in 

accordance with such recognized meaning.   

 

a. Acceptance:  A written approval from the Engineer which certifies that specific items of 

work in the Contract have been completed and/or obligations have been fulfilled by the 

Contractor. 

 

b. Addenda: Those written or graphic documents which are issued prior to opening of Bids 

in accordance with the Bidding Requirements and clarify or change the bidding 

requirements or the proposed Contract Documents. 

 

c. Application of Payment: That form which is used by the Contractor to request partial and 

final payment and is deemed acceptable to the Owner.  It shall be accompanied by any 

supporting documentation required by the Contract Documents. 

 

d. A.S.T.M.: American Society for Testing and Materials. 

 

e. Bid: An offer or proposal submitted on the prescribed form setting forth the prices for 

the Work. 

 

f. Bidder:  The person, association of persons, firm, or corporation submitting a proposal 

for the Work. 

 

g. Bidding Requirements: The Advertisement for Bids, Instructions to Bidders, Form of 

Bid Security, if any, and Bid Form with any supplements. 

 

h. Change Order:  A written order which is submitted to the Contractor, signed by the 

Owner, and authorizes an addition, deletion, or revision in the Work, or an adjustment in 

the contract price or the contract time issued after the effective date of the Contract. 

 

i. Claim:  A written demand or assertion by Owner or Contractor seeking an adjustment of 

Contract Price or Contract Times, or both or other relief with respect to the terms of the 

Contract. 

 

j. Contract:  The written agreement between the Owner and the Contractor which defines 

the work to be completed and shall be understood to also include all Contract Documents. 

 

k. Contract Documents:  The Contract, all addenda which pertains to the Contract 

Documents, Bid Documents and specified Attachments accompanying the Bid and any 



   

   

  

post-bid documentation submitted prior to the Notice of Award, Contractor’s Bid when 

attached as an exhibit to the Agreement, the Bonds (Bid and Performance/Payment), 

General Provisions, Special Provisions, Technical Specifications, Plans, and all Field or 

Change Orders issued after the execution of the Agreement.  Shop Drawings and other 

submittals by the Contractor are not Contract Documents. 

 

l. Contract Price:  The moneys payable by the Owner to the Contractor for the Work in 

accordance with the Contract Documents as stated in the Contract. 

 

m. Contract Time:  The number of calendar days specified in the Contract for completion of 

the Work, together with any extensions authorized through change orders. 

 

n. Contractor: The person, association of persons, firm, or corporation entering into the duly 

awarded Contract. 

 

o. Contracting Agency:  The State of Louisiana, Coastal Protection and Restoration 

Authority (CPRA). 

 

p. Day:  When any period of time is referred to in the Contract Documents using days, it 

will be computed to exclude the first day and include the last day of such period.  If the 

last day of any such period falls on a Saturday, Sunday, or a legal holiday, that day will 

be omitted from the computation.  A calendar day is measured as twenty-four (24) hour 

period starting at midnight and ending the following midnight. 

 

q. Design Report:  A written report by the Engineer which provides the design methodology 

for the Work.  

 

r. Effective Date of the Contract: The date indicated in the Contract on which it becomes 

effective. 

 

s. Engineer: The State of Louisiana, Coastal Protection and Restoration Authority, or its 

designee. 

 

t. Equipment:  All machinery, implements, and power-tools, in conjunction with the 

necessary supplies for the operation, upkeep, maintenance, and all other tools and 

apparatuses necessary for the proper construction and acceptable completion of the 

Work. 

u. Extension of Contract:  Any extension of time for completion of Work beyond the 

Contract Time which is granted by the Owner, recommended by the Engineer and 

approved by the Coastal Protection and Restoration Authority in the form of a Change 

Order. 

v. Federal Sponsor:  The federal agency which has been tasked, if applicable, to manage 

the implementation of the project. 

w. Field Order:  A written order issued by the Engineer which requires minor changes in the 

Work but which does not involve a change in the Contract Price or Contract Time. 

x. Laboratory:  The firm, company, or corporation which is used to test materials and is 

approved for use by the Engineer. 



   

   

  

y. Laws and Regulations; Laws or Regulations:  Any and all applicable laws, rules, 

regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 

authorities, and courts having jurisdiction. 

z. Materials:  Any substance used in the Work to build structures, but does not include 

material used in false work or other temporary structures not incorporated in the Work. 

aa. Milestone:  A principal event specified in the Contract Documents relating to an 

intermediated completion date or time prior to the Contract Times. 

bb. Notice of Award:  A written notice to the successful Bidder stating that the Bid has been 

accepted by the Owner and that the successful Bidder is required to execute the Contract 

and furnish the Payment and Performance Bond and Non-Collusion Affidavit.   

cc. Notice to Proceed:  The written notice to the Contractor by the Owner which provides 

the starting date for the Contract Time. 

dd. Owner:  The Owner is the State of Louisiana (State) which acts through the Contracting 

Agency. 

ee. Performance and Payment Bond:  The approved form of security furnished by the 

Contractor and Surety for the faithful performance of the Work, and the payment for all 

labor, materials, and/or obligations incurred by the Contractor in the prosecution thereof. 

ff. Plans:  That part of the Contract Documents prepared or approved by the Engineer which 

graphically shows the scope, intent, and character of the Work to be completed by the 

Contractor.   

gg. Project Site: The location where the Work is to be performed as stated in the Contract 

Documents.   

hh. Resident Project Representative:  An authorized representative of the Engineer who is 

responsible to inspect the Work and materials furnished by the Contractor. 

ii. Right-of-way:  That entire area reserved for constructing, maintaining, and protecting the 

proposed improvement, structures, and appurtenances of the Work. 

jj. Samples:  Physical examples of materials, equipment, or workmanship that are 

representative of some portion of the Work and which establish the standards by which 

such portions of the Work will be judged. 

kk. Shop Drawings:  All drawings, diagrams, illustrations, schedules, and other data or 

information which are specifically prepared or assembled by or for the Contractor and 

submitted by the Contractor to illustrate some portion of the Work to be performed. 

ll. Specifications: That part of the Contract Documents consisting of written technical 

descriptions of materials, equipment, systems, standards, and workmanship as applied to 

the work to be performed and certain administrative details applicable thereto. 

mm. State: The State of Louisiana. 



   

   

  

nn. Structures: Bridges, plugs, weirs, bulkheads, berms, dams, levees, and other 

miscellaneous construction encountered during the Work and not otherwise classified 

herein. 

oo. Subcontractor: Any person, association of persons, firm, or corporation who contracts 

with the Contractor to perform any part of the project covered by the Contract. 

pp. Submittals: Certificates, samples, shop drawings, and all other project data which are 

submitted to the Engineer in order to verify that the correct products will be installed on 

the project.   

qq. Successful Bidder: The lowest responsive and responsible Bidder whom the Owner 

makes an award. 

rr. Special Provisions: That part of the Contract Documents which amends or supplements 

these General Provisions. 

ss. Surety: The corporate body, licensed to do business in Louisiana, bound with and for the 

Contractor’s primary liability, and engages to be responsible for payment of all 

obligations pertaining to acceptable performance of the Work contracted. 

tt. Temporary Structures: Any non-permanent structure required while engaged in the 

prosecution of the Contract. 

uu. Work: All work specified herein or indicated on the Plans. 

vv. Work Plan:  A written plan by the Contractor that details how the Work will be provided 

including layout drawings, projected schedule (Initial Progress Schedule), and a list of 

labor hours, materials, and equipment. 

GP-2 BID REQUIREMENTS 

 

The Contract and Bonds which govern the Work shall be performed in accordance with the 

Plans, Specifications, and the Louisiana Standard Specifications for Roads and Bridges, 2016 

edition.  The Bidder understands that all quantities for performing the Work have been 

estimated by the Engineer, and that the Bid shall be the sum of the quantities multiplied by 

their respective unit rates.  The Contract shall be awarded by the Owner through a comparison 

of all bids.  It is the responsibility of each Bidder before submitting a Bid to: 

 

2.1. Examine the Bidding Documents including the Plans and Specifications and any 

Addenda or related data identified in the Bidding Documents; 

2.2. Visit the Project Site to become familiar with the local conditions if they are believed to 

affect cost, progress, or the completion of the Work; 

2.3. Become familiar and satisfied with all federal, state, and local Laws and Regulations that 

may affect cost, progress, or the completion of the Work; 

2.4. Study and correlate all information known to the Bidder including observations obtained 

from Bidder’s visits, if any, to the Project Site, with the Bidding Documents; 



   

   

  

2.5. Submit a written notice to the Engineer within three (3) days regarding any conflicts, 

errors, ambiguities, or discrepancies discovered in the Bidding Documents and confirm 

that the written resolution thereof by the Engineer is acceptable to the Bidder; and 

2.6. Determine that the Bidding Documents are generally sufficient to convey an 

understanding of all terms and conditions for completing the required Work. 

 

The submission of a Bid will constitute an incontrovertible representation that the Bidder has 

complied with every requirement of these Specifications.  The Bidder shall comply with all 

other requirements specified in the Advertisement For Bids and the Instruction To Bidders. 

 

GP-3 AVAILABILITY OF PLANS AND SPECIFICATIONS 

 

One (1) set of Plans and Specifications shall be furnished to each Bidder.  Three (3) sets of the 

Plans and Specifications shall be furnished to the Contractor upon award of the Contract.  

Additional sets may be furnished to the Contractor upon request from the Coastal Protection 

and Restoration Authority, 150 Terrace Avenue, Suite 100, Baton Rouge, Louisiana 70802. 

 

GP-4 LAWS, REGULATIONS, STANDARDS, SPECIFICATIONS, AND CODES 

 

Bidders are required to become familiar and remain in compliance with all Federal, State, and 

local laws, ordinances, and regulations and all orders and decrees of bodies or tribunals having 

any jurisdiction or authority which may affect those employed for the execution of the Work 

or which may affect the conduct of the Work.  The Contractor shall indemnify the Owner and 

its representatives against any claim or liability arising from all violations of any laws, bylaws, 

ordinances, codes, regulations, orders, or decrees, whether by the Contractor or by the 

Contractor’s employees.  The filing of a bid will be presumptive evidence that the Bidder has 

complied with this requirement.  The Owner will not be responsible for any inaccurate 

interpretations or conclusions drawn by the Contractor from information and documentation 

provided by the Owner. 

 

References to standards, specifications, manuals, or codes of any technical society, organiza-

tion, or association, or to Laws and Regulations, whether such reference be specific or by 

implication, may not be in effect at the time of opening the Bids (or on the Effective Date of 

the Contract if there were no Bids), except as may be otherwise specifically stated in the 

Contract Documents.  No provision of any such standard, specification, manual, or code, or 

any instruction of a supplier shall be effective to change the duties or responsibilities of the 

Owner or Engineer, or any of their Subcontractors, consultants, agents, or employees from 

those set forth in the Bid Documents.  No such provision shall be effective to assign to the 

Owner or Engineer, or any of their consultants, agents, or employees any duty or authority to 

supervise or direct the performance of the Contractor’s obligations or any duty or authority to 

undertake responsibility inconsistent with the provisions of the Contract Documents. 

 

The obligations imposed by these specifications are in addition to and are not to be construed 

in any way as a limitation of any rights available to the Engineer or Owner which are otherwise 

imposed by any laws or regulations or other provisions within the Contract Documents. 

 

The Contractor shall abide by laws set forth in the Davis-Bacon Act of 1931 which states that 

all laborers and mechanics employed by recipients, the recipient’s contractors, or 

subcontractors on this project shall be paid wages at rates no less than those prevailing on 



   

   

  

projects of a character similar in the locality as determined by the Secretary of Labor in 

accordance with Subchapter IV of Chapter 31 of Title 40 United States Code.  Additionally, 

with respect to the labor standards specified in this section, the Secretary of Labor shall have 

the authority and functions set forth in Reorganization Plan Number 14 of 1950 (64 Stat. 1267; 

5 U.S.C. App.) and The Copeland Act of Title 40 (40 U.S.C. § 3145).  Prevailing Wage 

Determination Schedules, as determined by the United States Department of Labor, are 

provided in the Appendix.  Prevailing Wage Determination Schedules are subject to 

modification by the United States Department of Labor.  The Contractor is responsible for 

utilizing the most current Prevailing Wage Determination Schedule.  These documents can be 

downloaded from the following link:  http://www.wdol.gov/dba.aspx#3.  Modifications to Prevailing 

Wage Determination Schedules shall be effective if received (or posted) no less than 10 days 

prior to bid opening. 

 

GP-5 PRE-BID CONFERENCE AND SITE VISIT 

 

A Pre-Bid Conference and/or Job Site Visit may be held at the location and on the date provided 

in the Advertisement For Bids. If the Pre-Bid Conference and/or Job Site Visit is stated in the 

Advertisement for Bids to be a MANDATORY Pre-Bid Conference and/or MANDATORY 

Job Site Visit, bids shall be accepted only from those bidders who attend the Pre-Bid 

Conference and/or Job Site Visit in its entirety.  Failure to attend a mandatory Pre-Bid 

Conference and/or mandatory Job Site Visit in its entirety will result in a null or void Bid. 

 

All questions shall be in writing and faxed or emailed to the Coastal Protection and Restoration 

Authority contact person listed in the Advertisement For Bids after the Pre-Bid Conference and 

by the due date announced at the Pre-Bid conference.  In order to ensure adequate response 

time, all questions and/or requests for clarification or interpretation of the Bid Documents 

should be received by the Coastal Protection and Restoration Authority at least seven days prior 

to the date for receipt of bids.  Oral statements will not be binding or legally effective.  The 

Coastal Protection and Restoration Authority will issue addenda in response to all questions 

arising at the Pre-Bid Conference and site visit to all prospective Bidders on record.  All 

prospective Bidders on record may contact the Coastal Protection and Restoration Authority 

contact person for any additional information. 

 

GP-6 NOTICE OF AWARD 

 

The Owner, or its designated bidding agent, shall provide written notice to the Successful 

Bidder stating that the Owner will sign and deliver the Contract upon compliance with the 

conditions enumerated therein and within the time specified.  

 

GP-7 NOTICE TO PROCEED AND CONTRACT TIME 

 

The Contractor shall start the Work and begin the Contract Time on the dates provided in the 

Notice to Proceed.  The Work shall be conducted using sufficient labor, materials, and 

equipment as necessary to ensure completion within the Contract Time.  The Contract Time 

for completion of the Base Bid for the Work is provided in the Instructions To Bidders, unless 

an extension is granted to the Contract Time as specified in GP-44.  If the Bid contains an 

Alternate Bid(s), and the Alternate Bid(s) is awarded and included in the Contract, the Contract 

Time associated with the Alternate Bid(s) will be as provided in the Instructions To Bidders. 

http://www.wdol.gov/dba.aspx#3


   

   

  

Unless otherwise noted in the Contract Documents, Contract Time will be on a calendar day 

basis.  Contract Time shall consist of the number of calendar days stated in the Instructions To 

Bidders and the Contract beginning with the date noted in the written Notice to Proceed, 

including Saturdays, Sundays, holidays and non-work days. 

 

The following table defines the monthly anticipated adverse weather days that are expected to 

occur during the Contract Time and will constitute the baseline monthly weather time for 

evaluations.  The schedule is based upon National Oceanic and Atmospheric Administration 

(NOAA) or similar data for the regional geographic area. 

 

Monthly Anticipated Adverse Weather Calendar Days 

Jan. Feb. Mar. Apr. May Jun. Jul. Aug. Sep. Oct. Nov. Dec. 

5 5 4 4 4 5 7 7 5 3 3 4 

 

Adverse weather days must prevent Work for fifty percent (50%) or more of the work day and 

delay work critical to the timely completion of the project.  The number of actual adverse 

weather days shall be calculated chronologically from the first to the last day of each month.   

 

If adverse weather conditions are the basis for a claim for additional time, the Contractor shall document 

that weather conditions had an adverse effect on the scheduled construction.  An increase in Contract Time 

due to weather due to weather shall not be cause for an increase in the contract sum. 

 

GP-8 WORK PLAN 

 

The Contractor shall develop a written Work Plan which accounts for all of the construction 

activities required by the Contract Documents.  The Work Plan shall include a list of the 

individual construction tasks to be completed and the estimated dates for beginning and 

completing the tasks.  It shall also include all other items which are applicable to completing 

the Work such as, but not limited to, the following: 

 

a. Typical report form for the Bi-Weekly Progress Meeting; 

 

b. Typical form for Daily Progress Report; 

 

c. Hurricane and Severe Storm Plan; 

 

d. Site-specific Health and Safety Plan; 

 

e. The delivery method and source(s) of all construction materials (company or producer 

name, mailing and physical address, phone number, and name of contact person). 

 

f. The personnel, material, subcontractors, fabricators, suppliers, types of equipment, and 

equipment staging areas the Contractor proposes to use for construction; 

 

g. Shop drawings, test results, and sample submittals; 

 

h. Survey layout and stakeout; 

 

i. All supplemental items specified in the Special Provisions. 



   

   

  

The Work Plan shall be submitted to the Engineer prior to the Pre-Construction Conference by 

the date provided in the Special Provisions.  The Engineer shall review the Work Plan and 

have the Contractor make any necessary revisions prior to acceptance of the plan.  No 

payment for mobilization will be made until the Work Plan has been accepted by 

the Engineer.   
 

GP-9 PROGRESS SCHEDULE 

 

The Contractor shall develop a written Progress Schedule which provides for an orderly 

progression of the Work, submittals, tests, and deliveries in order to complete the Work within 

the specified Milestones and Contract Time.  All of the items listed in the Work Plan shall be 

integrated into the Progress Schedule.  The format of the schedule shall be composed using 

Microsoft Project®, or any other software deemed acceptable by the Engineer.  It shall be 

updated weekly by the Contractor, at a minimum.  The Progress Schedule shall also include, 

but not be limited to the following: 

 

a. All of the elements in the Work Plan, including updates; 

 

b. A work order issued from Louisiana One Call ordering all their subscribers in the project 

area to mark their utilities; 

 

c. A telephone log verifying that all property owners and utilities have been contacted. This 

log should list the time, date, and names of the personnel representing the property 

owners, utilities, and Contractor; 

 

The Progress schedule must reflect the anticipated adverse weather delays described in GP-7 

on all weather dependent activities.   

 

The Progress Schedule shall be submitted to the Engineer prior to the Pre-Construction 

Conference by the date provided in the Special Provisions.  The Engineer shall perform a 

review and have the Contractor make any necessary revisions prior to acceptance of 

the schedule.  Acceptance will not impose responsibility on the Owner or Engineer for the 

sequencing, scheduling, or progression of the Work.  The Contractor is fully responsible for 

progression of the Work in order to maintain compliance with the Progress Schedule and 

Contract Time. 

 

GP-10  DAILY PROGRESS REPORTS 

 

The Contractor shall record the following daily information on Daily Progress Reports: 

 

a. Date and signature of the author of the report; 

 

b. Dollar amount of all bid items that are fabricated, installed, backfilled, pumped, 

constructed, damaged, replaced, etc.  The amount of material shall be expressed 

in the units stated in the bid; 
 

c. Field notes of all surveys; 
 



   

   

  

d. Notes on all inspections; 
 

e. Details of Health and Safety meetings; 

 

f. A brief description of any Change Orders, Field Orders, Claims, Clarifications, or 

Amendments; 
 

g. Condition of all navigation aids (i.e., warning signs, lighted marker buoys) and 

any repairs performed on them; 
 

h. Weather conditions (adverse weather day, wind speed and direction, temperature, 

wave height, precipitation, etc.); 
 

i. The amount of time lost to severe weather or personnel injury, etc; 
 

j. Notes regarding compliance with the Progress Schedule; 
 

k. Visitor log (Instructions for format will be furnished by the Field Engineer). 
 

The daily progress reports shall be submitted to the Engineer at the Bi-Weekly Progress 

Meetings specified in GP-13 in both hard copy and digital format (Adobe Acrobat® 

Format, or approved equal).  The typical form for Daily Progress Reports shall be 

developed by the Contractor and incorporated into the Work Plan. 
 

GP-11 HURRICANE AND SEVERE STORM PLAN 

 

The Contractor shall develop and maintain a written Hurricane and Severe Storm Plan.  The 

Plan shall include, but not be limited to, the following: 

 

a. What type of actions will be taken before storm strikes at the Project Site.  The plan 

should specify what weather conditions or wave heights will require shutdown of the 

Work and removal of equipment, personnel, etc. 

 

b. Notes from continuous monitoring of NOAA marine weather broadcasts and other local 

commercial weather forecasts.   

 

c. Equipment list with details on their ability to handle adverse weather and wave 

conditions. 

 

d. List of safe harbors or ports and the distance and travel time required to transfer 

equipment from the Project Site.   

 

e. Hard copies of any written approvals or operations schedules associated with the use of 

the safe harbors or ports. 

 

f. Method of securing equipment at the safe harbors or ports. 

 



   

   

  

g. List of tug boats and work boats and their respective length, horsepower, etc. which will 

adequately transfer the equipment to safe harbor or port under adverse weather 

conditions. 

 

h. Methods which will be used to secure equipment left onsite during adverse weather 

conditions. 

 

i. Evacuation or immediate reaction plans to be taken by personnel for sudden storm 

occurrences. 

 

j. Operations procedures which will be used to secure critical dredging equipment such as 

spuds, swing wires, anchor wires, or tugs during adverse weather conditions. 

 

k. Communications protocol with local law enforcement and fire and rescue agencies.   

 

The Contractor shall incorporate the Hurricane and Severe Storm Plan into the Work Plan.  The 

Owner and Engineer are not responsible for the adequacy of this plan. 

 

GP-12 HEALTH AND SAFETY PLAN AND INSPECTIONS 
 

The Contractor shall develop and maintain a written Health and Safety Plan which allows the 

Work to be performed in compliance with all applicable laws, ordinances, rules, and regulations 

of any government agency having jurisdiction over the safety of personnel or property.  This 

includes maintaining compliance with the Code of Federal Regulations, Title 29, Occupational 

Safety and Health Administration (OSHA) and all applicable Health and Safety Provisions of 

the State of Louisiana. 

 

The Contractor shall institute a daily inspection program to assure that the requirements of the 

Health and Safety Plan are being fulfilled.  Inspections shall include the nature of deficiencies 

observed, corrective action taken or to be taken, location of inspection, date, and signature of 

the person responsible for its contents.  The results of the inspections shall be recorded on Daily 

Progress Reports and kept at the Project Site during the Work. 

 

The Contractor shall incorporate the Health and Safety Plan into the Work Plan.  The Owner 

and Engineer are not responsible for the adequacy of this plan. 

 

GP-13 PROGRESS MEETINGS AND REPORTS 

 

The Engineer shall schedule meetings to review the progress of the Work, coordinate future 

efforts, discuss compliance with the Progress Schedule and resolve miscellaneous problems.  

The Engineer or Resident Project Representative, Contractor, and all Subcontractors actively 

working at the Project Site shall attend each meeting.  Representatives of suppliers, 

manufacturers, and other Subcontractors may also attend at the discretion of the Contractor.  

The Contractor shall record the details of each meeting in a Progress Report.  The format of 

this report shall be developed by the Contractor, approved by the Engineer, and included in the 

Work Plan.  The progress meetings and reports shall be scheduled according to the Special 

Provisions.   

 



   

   

  

GP-14 PRE-CONSTRUCTION CONFERENCE 

 

A Pre-Construction Conference shall be held by the Contractor, Owner, Engineer, local 

stakeholders, and other appropriate personnel prior to starting construction on the date specified 

in the Special Provisions.  This conference shall serve to establish a mutual understanding of 

the Work to be performed, the elements of the Progress Schedule and Work Plan, expectations 

for bi-weekly progress meetings, the Plans and Specifications, processing Applications for 

Payment, and any other items of concern.  If any subcontractors are not present, another pre-

construction conference will be required.   

 

GP-15 CONTRACT INTENT 

 

The Bid Documents are complementary; what is called for by one is as binding as if called for 

by all.  Clarifications and interpretations or notifications of minor variations and deviations of 

the Contract Documents will be issued by Engineer as provided in these Specifications.  Any 

labor, documentation, services, materials, or equipment that may reasonably be inferred from 

the Bid Documents or from prevailing custom or trade usage as being required to produce the 

intended result will be provided at no additional cost to the Owner. 

 

GP-16 ENGINEER AND AUTHORITY OF ENGINEER 

 

The Engineer will be the designated representative of the Owner, the initial interpreter of the 

Contract Documents and the judge over acceptability of all the Work.  Claims, disputes, and 

other matters relating to the acceptability of the Work, performance by the Contractor or the 

interpretation of the requirements of the Contract Documents must be submitted to the Engineer 

in writing.  Upon written request from the Contractor, the Engineer shall issue written 

clarifications or interpretations which are consistent with the overall intent of the Contract 

Documents.  Such written clarifications and interpretations will be binding on the Owner and 

the Contractor.  Either the Owner or the Contractor may make a Claim if a written clarification 

or interpretation justifies an adjustment in the Contract Price or Contract Times. 

 

The Engineer has the authority to suspend the Work in whole or in part due to failure of the 

Contractor to correct conditions unsafe for workmen or the general public, carry out provisions 

of the Contract, perform conformance work, or to carry out orders.  The Engineer shall submit 

a written order to the Contractor for work which must be suspended or resumed.  Nothing in 

this provision shall be construed as establishing responsibility on the part of the Engineer for 

safety which is the responsibility of the Contractor.   

 

The Engineer or Resident Project Representative shall keep a daily record of weather and flood 

conditions and may suspend the Work as deemed necessary due to periods of unsuitable 

weather, conditions considered unsuitable for execution of the Work, or for any other condition 

or reason deemed to be in the public interest. 

 

GP-17 CONFORMITY WITH PLANS AND SPECIFICATIONS 

 

All work and materials involved with the Work shall conform with the lines, grades, cross 

sections, dimensions, and other requirements shown on the Plans or indicated in these 

Specifications unless otherwise approved by the Engineer. 

 



   

   

  

GP-18 CLARIFICATIONS AND AMENDMENTS TO CONTRACT DOCUMENTS 

 

The Contract Documents may be clarified or amended by the Engineer to account for additions, 

deletions, and revisions to the Work after the Effective Date of the Contract.  The clarifications 

and amendments shall be addressed by either a Change Order or a written clarification by the 

Engineer. The Contractor shall not proceed with the Work until the Change Order or 

clarification has been issued by the Engineer.  The Contractor shall not be liable to the Owner 

or Engineer for failure to report any such discrepancy unless the Contractor had reasonable 

knowledge. 

 

The Contractor may request a clarification or amendment for the following: 

 

a. Any conflict, error, ambiguity, or discrepancy within the Contract Documents; or 

 

b. Any conflict, error, ambiguity, or discrepancy between the Bid Documents and the 

provision of any Law or Regulation applicable to the performance of the Bid; or 

 

c. Any standard, specification, manual, or code (whether or not specifically incorporated 

by reference in the Bid Documents);  or 

 

d. Instructions by a supplier. 

 

The official form for a written clarification is provided in the appendices of the Contract 

Documents.  This form shall be filled out appropriately by the Contractor and submitted to the 

Engineer.  The Engineer shall clarify the issue in writing on either the clarification form, Field 

Order or a Change Order and submit it to the Contractor. 

 

GP-19 SUBCONTRACTS  

 

The Contractor shall provide the names of all Subcontractors to the Engineer in writing before 

awarding any Subcontracts.  The Contractor shall be responsible for the coordination of the 

trades and Subcontractors engaged in the Work.  The Contractor is fully responsible to the 

Owner for the acts and omissions of all the Subcontractors.  The Owner and Engineer will not 

settle any differences between the Contractor and Subcontractors or between Subcontractors.  

The Contractor shall have appropriate provisions in all Subcontracts to bind Subcontractors to 

the Contractor by the terms of the General Provisions and other Contract Documents, as 

applicable to the Work of Subcontractors.  The provisions should provide the Contractor the 

same power regarding termination of Subcontracts that the Owner may exercise over the 

Contractor under any provisions of the Contract Documents.   

 

GP-20 WORKERS, METHODS, AND EQUIPMENT 

 

The Contractor shall provide competent, qualified, and trained personnel to perform the Work.  

The Contractor shall not employ any person found objectionable by the Engineer.  Any person 

employed by the Contractor or any Subcontractor who, in the opinion of the Engineer, does not 

perform the Work in a proper, skillful, and orderly manner shall be immediately removed upon 

receiving a written order by the Engineer.  The Engineer may also suspend the Work until the 

Contractor removes the employee or provides a suitable replacement.  Such an employee shall 

not be re-employed in any portion of the Work without written approval from the Engineer. 

 



   

   

  

The on-site superintendent for the Contractor shall be competent, English-speaking, and 

qualified to receive orders, supervise, and coordinate all Work for the Contractor and any 

Subcontractors.  The qualifications of the superintendent must be established and approved by 

the Engineer prior to commencement of the Work.  The superintendent shall be furnished by 

the Contractor regardless of how much Work may be sublet.  In the performance of the Work 

under this Contract, the Contractor shall conduct operations to avoid interference with any other 

Contractors.   

 

All equipment, products, and material incorporated into the Work shall be as specified, or if 

not specified, shall be new, of good quality, and protected, assembled, used, connected, applied, 

cleaned, and conditioned in accordance with the manufacturer’s instructions, except as 

otherwise may be provided in the Bid Documents.  All equipment shall be of sufficient size 

and mechanical condition to meet the requirements of the Work and produce a satisfactory 

quality of work.  Equipment shall not damage adjacent property throughout the performance 

of the Work.  The Plant and Equipment Schedule should be completed by the Contractor.   

 

The Contractor shall be solely responsible for the means, methods, techniques, sequences, and 

procedures used to complete the Work in conformance with the Contract Documents. 

 

The Contractor shall obtain permission from the Engineer if a method or type of equipment 

other than specified in the Contract is desired.  The request shall be in writing and shall include 

a full description of the methods, equipment proposed, and reasons for the modification.  A 

proposed item of material or equipment may be considered by the Engineer to be functionally 

equal to an item specified in the Contract if: 

 

a. It is at least equal in quality, durability, appearance, strength, and design characteristics; 

 

b. There is no increase in any cost including capital, installation, or operating to the Owner; 

 

c. The proposed item will conform substantially, even with deviations, to the detailed 

requirements of the item named in the Bid Documents. 

 

If, after trial use of the substituted methods or equipment, the Engineer determines that the 

Work produced does not meet Contract requirements, the Contractor shall discontinue use of 

the substituted methods or equipment and shall complete the Work with the specified methods 

and equipment.  The Contractor shall remove the deficient Work and replace it with Work of 

specified quality or take other corrective action as directed.  No change will be made in basis 

of payment for construction items involved or in Contract Time as a result of authorizing a 

change in methods or equipment. 

 

GP-21 ACCIDENT PREVENTION, INVESTIGATIONS, AND REPORTING 
 

The Contractor shall be responsible to develop and maintain all safeguards and safety 

precautions necessary to prevent damage, injury, or loss throughout the performance of the 

Work.  All accidents at the Project Site shall be investigated by the immediate supervisor of 

employee(s) involved and reported to the Engineer or Resident Project Representative within 

one (1) working day.  A complete and accurate written report of the accident including 

estimated lost time days shall be submitted to the Engineer within four (4) calendar days.  A 



   

   

  

follow-up report shall be submitted to the Engineer if the estimated lost time days differ from 

the actual lost time days. 

 

GP-22 PRESERVATION AND RESTORATION OF PROPERTY, MONUMENTS, ETC. 

 

The Contractor shall comply with all applicable laws, ordinances, rules, and regulations of any 

government agency having jurisdiction over the preservation and protection of public and 

private property.  The Contractor shall install and maintain suitable safeguards and safety 

precautions during the Work as necessary to prevent damage, injury, or loss to property.  This 

responsibility shall remain with the Contractor until the Work has been completed and 

accepted.  Any damage, injury, or loss to property which is caused by the Contractor or 

Subcontractors shall be repaired or replaced at the expense of the Contractor. 

 

The Contractor shall protect all land monuments, State and United States bench marks, geodetic 

and geological survey monuments, and property markers from disturbance or damage until an 

authorized agent has witnessed or otherwise referenced their location.  The Contractor shall 

also provide protection for all public and private property including trees, utilities, pipes, 

conduits, structures, etc.  These items shall not be removed unless directed by the Engineer.   

 

The Contractor shall be responsible to completely repair all damages to public or private 

property due to any act, omission, neglect, or misconduct in the execution of the Work unless 

it is due to unforeseeable causes beyond the control of and without the fault or negligence of 

the Contractor, including but not restricted to acts of God, public enemies, or governmental 

authorities.  The damage must be repaired at the expense of the Contractor before final 

acceptance of the Work can be granted by the Engineer.  If the Contractor fails to repair the 

damage within forty-eight (48) hours, the Owner may independently proceed with the repairs 

at the expense of the Contractor by deducting the cost from the Contract.  If the Contractor 

cannot provide for the cost of repairs, the Surety of the Contractor shall be held until all 

damages, suits, or claims have been settled. 

 

GP-23 PROTECTION OF THE WORK, MATERIALS, AND EQUIPMENT 

 

It shall be the responsibility of the Contractor to protect the Work, materials, and equipment 

from damages or delays due to inflows, tidal rise, and storm water runoff which may occur at 

the Project Site.  The Owner shall not be held liable or responsible for these types of delays or 

damages. 

 

GP-24 LAND RIGHTS 

 

The Owner has been granted all of the temporary easements, servitudes, and right-of-way 

agreements from public and private landowners in order to perform the Work.  A land rights 

memorandum which lists all known responsible contacts and required stipulations is provided 

in the appendices of the Contract Documents.  The Contractor is responsible to notify all of the 

contacts and abide by stipulations listed in that memorandum.   

 

GP-25 UTILITIES 

 

The Owner has been granted all of the temporary easements, servitudes, and right-of-way 

agreements from known public and private utilities in order to perform the Work.  The utilities 



   

   

  

include, but are not limited to telephone, telegraph, power poles or lines, water or fire hydrants, 

water or gas mains and pipelines, sewers, conduits, and other accessories or appurtenances of 

a similar nature which are fixed or controlled by a city, public utility company or corporation.   

 

The Contractor shall conduct the Work in such a manner as to cooperate and minimize 

inconveniences with utilities.  Prior to commencement of the Work, the Contractor is 

responsible to notify all of the utilities and abide by stipulations required by the utility 

company(s).  The Contractor shall also call Louisiana One Call at 811 or (800) 272-3020 a 

minimum of 5 working days prior to construction to locate existing utilities at the Project Site.   

 

Any damage to utilities that is caused by the Contractor within the Project Site shall be repaired 

at the expense of the Contractor.  The Owner will not be responsible for any delay or damage 

incurred by the Contractor due to working around or joining the Work to utilities left in place 

or for making adjustments. 

 

Any unidentified pipes or structures which may be discovered within the limits of the Project 

Site shall not be disturbed and shall be reported to the Engineer as soon as possible.  

Construction or excavation shall not be performed around unidentified utilities without prior 

approval from the Engineer.   

 

GP-26 PERMITS 

 

Federal and State permits that are required to perform the Work, such as the Department of the 

Army Permit, Coastal Use Permit, LDEQ Clean Water Permit, LDWF Fill Material License, 

and LADOTD highway crossing permit have been secured by the Owner.  Permit conditions 

affecting the construction processes have been included in these Specifications. Copies of these 

permits will be provided to the Contractor at the pre-construction conference.  These permits 

will not relieve the responsibility of the Contractor from obtaining any additional permits which 

may be needed to complete the Work.  Copies of any special permits that are obtained by the 

Contractor must be submitted to the Owner. The Contractor shall conform to the requirements 

therein and display copies of the permits in a public setting at the Project Site at all times. 

 

GP-27 PROJECT SITE CLEAN-UP 

 

The Contractor shall keep the Project Site free from accumulations of waste material or trash 

at all times.  All trash and waste materials shall be removed by the Contractor and disposed 

off-site in an approved waste disposal facility.  In addition, all equipment, tools, and non-

conforming work shall also be removed prior to the Work being accepted.  No materials shall 

be placed outside of the Project Site. 

 

GP-28 OWNER INSPECTION 

 

The Owner, Resident Project Representative, and Federal Sponsor shall have the right to 

perform reasonable inspections and testing of the Work at the Project Site.  Access shall be 

granted to the entire Project Site including all materials intended for use in the Work.  The 

Contractor shall allow reasonable time for these inspections and tests to be performed.  The 

inspections shall not relieve the Contractor from any obligation in accordance with the 

requirements of the Contract.   

 



   

   

  

The Owner shall notify the Contractor prior to all tests, inspections, and approvals of the Work 

which are to be conducted at the Project Site.  The Owner shall also provide the Contractor 

with the written results of all inspections and tests.  Inspections, tests, or Payments made by 

the Owner shall not constitute acceptance of non-conforming Work or prejudice the Owner’s 

rights under the Contract.   

 

GP-29 DUTIES OF RESIDENT PROJECT REPRESENTATIVE 

 

A Resident Project Representative may be assigned by the Engineer to the Project Site to 

observe the Contractor and monitor the progress and manner in which the Work is being 

performed.  The Resident Project Representative will also report to the Engineer and Contractor 

whenever materials or Work fail to comply with the Contract.  The Resident Project 

Representative is authorized to reject any materials or suspend work which does not comply 

with the Contract until the issue is resolved by the Engineer. 

 

However, the Resident Project Representative is not authorized to revoke, alter, enlarge, relax, 

or release any requirements of the Contract, or to approve or accept any portion of the Work, 

or to issue instructions contrary to the Plans and Specifications.  The Resident Project 

Representative shall not manage or perform duties for the Contractor. 

 

GP-30 CONSTRUCTION STAKES, LINES, AND GRADES 

 

The Engineer shall direct the Contractor to all control points necessary for setting stakes and 

establishing lines and grades as shown on the Plans.  The Contractor shall be responsible for 

laying out all of the Work.  All layouts shall be witnessed and verified by the Engineer or 

Resident Project Representative prior to beginning the Work.  The Contractor shall be 

responsible for proper execution of the Work according to the layouts after receiving 

verification from the Engineer. 

 

The Contractor shall be responsible for furnishing and maintaining stakes such that the Work 

can be verified for acceptance.  The Engineer may suspend the Work at any time if it cannot 

be adequately verified due to the number, quality, or condition of the stakes.     

 

GP-31 CONTRACTOR’S RESPONSIBILITY FOR WORK 

 

The Contractor shall execute all items covered by the Contract, and shall furnish, unless 

otherwise definitely provided in the Contract, all materials, implements, machinery, equipment, 

tools, supplies, transportation, and labor necessary to complete the Work.  The Contractor shall 

pay constant attention to the progress of the Work and shall cooperate with the Engineer in 

every way possible.  The Contractor shall maintain a complete copy of the Contract at all times, 

including the Plans, Specifications, and any authorized modifications.   

 

GP-32 ENVIRONMENTAL PROTECTION 

 

The Contractor shall comply with and abide by all federal, state, and local laws and regulations 

controlling pollution of the environment, including air, water, and noise.  The Contractor shall 

take precautions to prevent pollution of waters and wetlands with fuels, oils, bituminous 

materials, chemicals, sewage, or other harmful materials and contaminants, and to prevent 

pollution of the atmosphere from particulate and gaseous matter, in accordance with all terms 



   

   

  

and conditions of federal, state, and local air and water pollution control laws and programs 

and their rules and regulations, including the federal Clean Air Act and the federal Clean Water 

Act.  

 

The Contractor shall adhere to the provisions which require compliance with all standards, 

orders, or requirements contained under Section 306 of the Clean Air Act and Section 508 of 

the Clean Water Act, which prohibit the use under non-exempt Federal contracts, grants, or 

loans, of facilities included on the Environmental Protection Agency (EPA) list of Violating 

Facilities. 

 

Construction operations in rivers, streams, lakes, tidal or coastal waters, reservoirs, canals, 

wetlands, and any other impoundments shall be restricted to areas where it is necessary to 

accomplish the Work and performed in accordance with any applicable federal, state, and local 

laws, regulations, permit requirements, and guidelines, and  the Contractor shall conduct the 

Work in a manner that will not cause damaging concentrations of silt or pollution to water.  

 

Contractor shall maintain and operate equipment to minimize noise, dust, and vibration near 

noise, dust and vibration-sensitive areas such as churches, hospitals, schools, and residential 

areas, and assure that any activities conducted near such areas are not unduly disruptive.  

Contractor shall maintain all equipment with properly functioning mufflers. 

 

The Contractor shall be responsible for determining and utilizing any erosion and pollution 

control features or methods that may be necessary to comply with all federal, state, and local 

laws and regulations. 

 

GP-33 SANITARY PROVISION 

 

The Contractor shall provide and maintain sanitary accommodations for use by all employees 

and Subcontractors.  Facilities shall comply with the requirements of the Louisiana State Board 

of Health and Hospitals and other authorities having jurisdiction.  Committing public nuisance 

on the Project Site is prohibited. 

 

GP-34 PAYMENT OF TAXES 

 

The Contractor shall be responsible for all taxes and duties that maybe levied under existing 

State, Federal, and local laws during the completion of the Work.  The Owner will presume 

that the amount of such taxes is included in the unit prices bid by the Contractor and will not 

provide additional reimbursement. 

 

GP-35 RADIO AND TELEPHONES 

 

The Contractor shall furnish and maintain radio and telephone equipment throughout the 

Contract Time which will allow communication between the Contractor and the Engineer or 

Resident Project Representative. 

 

GP-36 NAVIGATION 

 

All marine vessels shall comply with the following Federal Laws and Regulations: 



   

   

  

 

a. The International Navigational Rules Act of 1977 (Public Law 95-75, 91 Stat. 308, or 33 

U.S.C. 1601-1608); and 

 

b. The Inland Navigation Rules Act of 1980 (Public Law 96-591, 94 Stat. 3415, 33 U.S.C. 

2001-2038). 

 

These rules can be found on the Internet at: 

http://www.navcen.uscg.gov/?pageName=navRulesContent.   

 

All marine vessels shall display the lights and day shapes required by Part C- Lights and Shapes 

of the Inland Navigation Rules.  The location, type, color, and size of the lights and day shape 

shall be in accordance with Annex I - Positioning and Technical Details of Lights and Shapes.  

Any vessel engaged in dredging is considered a “Vessel restricted in her ability to maneuver” 

and shall display all the lights and shapes required in Rule 27, “Vessel Not Under Control.”  

 

GP-37 OBSTRUCTION TO NAVIGATION  

 

The Contractor shall minimize all obstructions to navigation in compliance with pertinent U. 

S. Coast Guard regulations while conducting the Work.  The Contractor shall promptly move 

any floating equipment or marine vessels which obstruct safe passage of other marine vessels.  

Upon completion of the Work, the Contractor shall remove all marine vessels and other floating 

equipment such as temporary ranges, buoys, piles, and other marks or objects that are not 

permanent features of the Work. 

GP-38 MARINE VESSELS AND MARINE ACTIVITIES 
 

All marine vessels regulated by the USCG shall have the required USCG documentation that 

is current before being placed in service.  A copy of any USCG Form 835 issued to the vessel 

in the preceding year shall be made available to the Owner and Engineer and a copy shall be 

on board the vessel.  All officers and crew shall possess valid USCG licenses as required by 

USCG regulations.  These certificates, classifications, and licenses shall be posted in a public 

area on board each vessel. 

 

All dredges and quarter boats not subject to USCG inspection and certification or not having a 

current ABS classification shall be inspected in the working mode annually by a marine 

surveyor accredited by the National Association of Marine Surveyors (NAMS) or the Society 

of Accredited Marine Surveyors (SAMS) and having at least 5 years’ experience in commercial 

marine plant and equipment.  The inspection certificate shall be posted in a public area on board 

each dredge and/or quarter boat. 

 

All other plant and support vessels shall be inspected before being placed in service and at least 

annually by a qualified person.  The inspection certificate shall be posted in a public area on 

board each plant and/or vessel. 

 

GP-39 RECORD KEEPING 

 

The Contractor shall maintain orderly records of the Progress Schedule, Daily Progress 

Reports, Progress Meetings, correspondence, submittals, reproductions of original Contract 

http://www.navcen.uscg.gov/mwv/navrules/pops/def3g_RAM.htm


   

   

  

Documents, Change Orders, Field Orders, certificates, additional drawings issued subsequent 

to the executed Contract, clarifications and interpretations of the Contract Documents by the 

Engineer, and other related documents at the Project Site until all of the Work is accepted by 

the Engineer. 
 

GP-40 CERTIFICATES OF COMPLIANCE 

 

Any certificates required for demonstrating proof of compliance of materials with specification 

requirements shall be executed in three (3) copies.  Each certificate shall be certified by an 

authorized agent of the supplying company and shall contain the name and address of the 

Contractor, the project name and location, and the quantity and date of shipment.  Copies of 

laboratory test reports submitted with certificates shall contain the name and address of the 

testing laboratory and the testing date.  The Contractor shall also certify that all materials and 

test reports conform to the requirements of the Contract.  Certification shall not be construed 

as relieving the Contractor from furnishing satisfactory material if the material is tested and 

determined to be in nonconformance. 

 

GP-41 SUBMITTALS 

 

The Contractor shall review all Submittals for compliance with the requirements of the 

Contract prior to delivery to the Engineer.  Each Submittal shall contain a signed statement by 

the Contractor that it complies with the Contract requirements with any exceptions explicitly 

listed.  The Contractor shall comply with these requirements for Submittals from 

Subcontractors, manufacturers, and suppliers.   

 

All Submittals shall include sufficient data to demonstrate that the requirements of the Contract 

are met or exceeded.  All submittals shall be legible and marked with the project title and clearly 

identify the item submitted.  Each submittal package shall include an itemized list of the items 

submitted.   

 

All Submittals will be reviewed within fourteen (14) days after being received by the Engineer.  

The Contractor shall allow the Engineer sufficient time for review, corrections, and 

resubmission of all Submittals prior to beginning the associated Work.  The Contract Time 

shall not be extended based on incorrect or incomplete Submittals.   

 

GP-42 CLAIMS FOR EXTRA COST 

 

The Contractor is expected to complete the Work according to the Contract Price specified in 

the Bid Documents.  If the Contractor deems additional compensation is due for work, 

materials, delays or other additional costs/or expenses not covered in the Contract or not 

ordered as extra work, the Contractor shall give the Engineer written notice thereof within 

fourteen (14) calendar days after the receipt of such instructions and, in any event, before 

commencing the procedure.  The Contractor shall justify the claim for extra cost by providing 

supporting data and calculations.  The Engineer shall determine whether the Contractor is 

entitled to be compensated for such extra cost and shall make any required adjustments of the 

Contract in accordance with GP-43.  If no written claim is made within this fourteen (14) 



   

   

  

calendar-day period, the Contractor will be deemed to have waived any claim for extra cost for 

such work. 

 

Claim for damages or delays of the Work shall not be made by the Contractor for a relocation 

of the construction operation or portions thereof to other locations within the geographical 

scope of the project, when in the opinion of the Engineer, such relocation is necessary for the 

most effective prosecution of the Work and may be accomplished without undue hardship.  

 

GP-43 ALTERATION OF THE CONTRACT AND COMPENSATION 

 

Using Change Orders, Field Orders, or Written Amendments, the Owner may order extra work 

or make changes by altering the details of construction, add to or deduct from the Work.  The 

requirements and stipulations of these documents shall be binding on the Owner and Contractor 

throughout the remainder of the Contract.  Any claim for an extension of Contract Time caused 

thereby shall be adjusted at the time of ordering such change. 

 

The value of any such extra work or change shall be determined in one or more of the following 

ways and in the following priority: 

 

a. By application of the unit prices in the Contract to the quantities of the items involved or 

subsequently agreed upon; or 

 

b. By mutual acceptance between the Owner and Contractor of a lump sum. 

 

If none of the above methods is agreed upon, the Contractor, provided he is so ordered by the 

Owner in writing, shall proceed with the Work on a “force account” basis.  In such a case, the 

Contractor shall keep and preserve in such form as the Engineer may direct, a correct itemized 

account of the direct cost of labor, materials, equipment, together with vouchers bearing written 

certification by the Contractor.  In any case, the Engineer shall certify to the amount, including 

an allowance of fifteen percent (15%) for jobsite and home office overhead indirect expenses 

and profit due to the Contractor.  Where such change involves a subcontractor, an allowance 

of fifteen percent (15%) for overhead and profit shall be due the subcontractor and an allowance 

of ten percent (10%) shall be due the Contractor.  Pending final determination of value, 

payments on account of changes shall be made on the Engineer’s estimate and as approved in 

an executed Change Order. 

   

If the Contractor is prevented from completing the Work according to the Contract Price due 

to the Owner, the Contractor may be entitled to any reasonable and necessary addition of cost 

as determined by the Engineer.  Neither the Owner nor the Contractor shall be entitled to any 

damages arising from events or occurrences which are beyond their control, including but not 

limited to fires, floods, epidemics, abnormal weather conditions, acts of God, acts of war, and 

other like matters.  The provisions of this section exclude recovery for damages caused by the 

Contractor and compensation for additional professional services by either party. 

 

 

GP-44 EXTENSION OF CONTRACT TIME 

 

The Contractor is expected to complete the Work within the Contract Time specified in the Bid 

Documents.  A legitimate increase of the Contract time may be requested by the Contractor 



   

   

  

throughout the course of the Work.  This Claim must be submitted to the Engineer in writing 

within fourteen (14) days of the event which caused the time delay to the Contractor.  If an 

extension of Contract Time involves an increase in Contract Price, both claims shall be 

submitted together.  The Contractor shall justify the increase of the Contract Time in the Claim 

using supporting data and calculations.  The Engineer may deny the claim if there is insufficient 

information to make a determination.  If the Claim is approved, the Engineer shall issue a 

Change Order within thirty (30) days of the Claim.  The Contract Time shall be increased on a 

basis that is commensurate with the amount of additional or remaining Work.  For example, 

the Contract Time can be increased where the number of actual adverse weather days exceeds 

the number of days estimated in the Contract. 

 

GP-45 OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE OR CONVENIENCE  

 

45.1   TERMINATION FOR CAUSE 

 

The Owner shall submit a written notice to the Contractor and Surety which justifies placement 

of the Contractor in default if: 

 

a. The Work is not begun within the time specified in the Notice to Proceed; or 

 

b. The Work is performed with insufficient workmen, equipment, or materials to 

assure prompt completion; or 

 

c. The Contractor performs unsuitable, neglected or rejected work, refuses to remove 

materials; or 

 

d. The Work is discontinued; or 

 

e. The Work is not completed within the Contract Time or time extension; or 

 

f. Work is not resumed within a reasonable time after receiving a notice to continue; 

or 

 

g. The Contractor becomes insolvent or is declared bankrupt, or commits any act of 

bankruptcy or insolvency; or 

 

h. The Contractor allows any final judgment to stand unsatisfied for a period of ten (10) 

days; or 

 

i. The Contractor makes an assignment for the benefit of creditors; or 

 

j. The Work is not performed in an acceptable manner. 

 

If the Contractor or Surety does not remedy all conditions cited in the written notice within ten 

(10) days after receiving such a notice, the Contractor will be in default and the Owner shall 

remove the Contractor from the Work.  If the Contractor is placed into default, the Owner may 

obtain the necessary labor, materials, and equipment or enter into a new Contract in order to 

complete the Work.  All costs incurred by the Owner for completing the Work under the new 

Contract will be deducted from the payment due the Contractor.  If the expense exceeds the 



   

   

  

sum payable under the Contract, the Contractor and Surety shall be liable to pay the Owner the 

difference. 

 

45.2   TERMINATION FOR CONVENIENCE 

 

Owner may, at any time, terminate this Contract or any portion thereof, for Owner’s 

convenience, upon providing written notice to the Contractor.  In such case, Contractor shall 

be paid for all work completed through the date notice was provided (less payments already 

received) and reasonable demobilization and restocking charges incurred and reasonable 

overhead and profit based upon industry standards on the work performed.  In no event shall 

the Contractor be entitled to payment of overhead and profit on work not performed.  In the 

event it is determined that the Contractor was wrongfully terminated for cause, pursuant to 

Section GP 45.1 above, such termination shall be automatically converted to a termination for 

convenience under and payment made as provided under this Section. 

 

GP-46 TEMPORARY SUSPENSION OF WORK 

 

The Engineer shall have the authority to temporarily suspend the Work in whole or in part.  A 

Field Order shall be issued to the Contractor for any of the Work that is suspended for periods 

exceeding one (1) calendar day.  The Field Order shall include the specific reasons and details 

for the suspension.  The Contract Time shall not be extended if the Work is suspended due to 

failure by the Contractor to comply with a Field Order or with the Plans and Specifications.  If 

the Work is suspended in the interest of the Owner, the Contractor shall make due allowances 

for the lost time. 

 

GP-47 NON-CONFORMING AND UNAUTHORIZED WORK 

 

Work not conforming to the Plans, Specifications, Field Orders, or Change Orders shall not be 

accepted for payment.  Unacceptable or unauthorized work shall be removed and replaced in 

an acceptable manner at the expense of the Contractor in order to obtain final acceptance of the 

Work. 

 

If the Contractor should neglect to prosecute the work properly or fail to perform any provision 

of this Contract, the Owner after seven (7) calendar days written notice to the Contractor, may 

correct such deficiencies itself or by use of other contractors without prejudice to any other 

remedy it may have, and may deduct the cost thereof from the payment then or thereafter due 

to the Contractor. 

 

GP-48 CONTRACTOR’S RIGHT TO TERMINATE CONTRACT 

 

The Contractor may terminate the Contract or Work and recover payment from the Owner for 

labor and materials if the Work is stopped through no act or fault of the Contractor for more 

than three (3) months.  For example, such an occurrence could be caused by a court order or 

other public authority.  In any case, the Contractor shall submit a written notice to the Engineer 

at the beginning of the occurrence, and a written Claim to the Owner at the end of the 

occurrence. 

 



   

   

  

GP-49 BREACH OF CONTRACT 

 

The Owner shall submit a written Claim to the Contractor regarding any breach of the Contract.  

The Contractor must provide a written response to the Owner regarding the breach of Contract 

within ten (10) days after the Claim.  This response must provide either an admission to the 

Claim or a detailed denial based on relevant data and calculations.  The failure of the Contractor 

to provide a proper response within ten (10) days shall result in justification of the Claim by 

default. 

 

GP-50 NO WAIVER OF LEGAL RIGHTS 

 

The Owner shall not be prevented from recovering costs from the Contractor, Surety, or both 

due to failure of the Contractor to fulfill all of the obligations under the Contract.  If a waiver 

is provided to the Contractor for a breach of Contract by the Owner, it shall not apply to any 

other breach of Contract.  Final acceptance of the Work shall not prevent the Owner from 

correcting any measurement, estimate, or certificate.  The Contractor shall be liable to the 

Owner without prejudice to the terms of the Contract or any warranty for latent defects, fraud, 

or gross negligence. 

 

GP-51 LIABILITY FOR DAMAGES AND INJURIES 

 

To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and 

hold harmless the Owner, Engineer, and their officers, employees, representatives, and/or 

agents from all suits, actions, claims, costs, losses, demands, and judgments (including but not 

limited to fees and charges of engineers, architects, attorneys, and other professionals and all 

court or arbitration or other dispute resolution costs) brought because of injuries or damage 

sustained by a person or property due to the operations of Contractor; due to negligence in 

safeguarding the Work, or use of unacceptable materials in constructing the Work; or any 

negligent act, omission, or misconduct of the Contractor; or claims or amounts recovered under 

the Workmen’s Compensation Act or other law, ordinance, order, or decree; any money due 

the Contractor as considered necessary by the Owner for such purpose may be retained for use 

of the State or in case no money is due, the performance and payment bond may be held until 

such suits, actions, claims for injuries or damages have been settled and suitable evidence to 

that effect furnished to the Owner; except that money due the Contractor will not be withheld 

when the Contractor produces satisfactory evidence that adequate Workman’s Compensation, 

Public Liability, and Property Damage Insurance are in effect.  

 

The indemnification obligations of the Contractor shall not extend to the liability of the Owner, 

Engineer, and their affiliates arising out of the preparation or approval of the Plans, 

Specifications, maps, opinions, reports, surveys, or Change Orders, or for providing directions 

or instructions which are the primary cause of the injury or damage. 

 

Should the Owner or Contractor suffer from any injury or damage due to an error, omission, or 

act of the other party or their legally liable affiliates, a written Claim shall be submitted to the 

other party within ten (10) days.  The Claim shall provide all details regarding the injury or 

damage, the results of any investigations, and the action to be taken to prevent any 

reoccurrence. 
 



   

   

  

GP-52 LIABILITY FOR LOSSES BY ACTS OF THE GOVERNMENT 
 

The Owner shall not be liable for any loss or damage suffered by the Contractor arising out of 

a cessation of Work under this Contract due to any act or order of any local, state, or federal 

government agency.  If this cessation occurs, the Contractor may request an extension of the 

Contract Time according to the provisions in GP-44. 

 

GP-53 FINAL INSPECTION AND ACCEPTANCE 

 

Whenever the Work provided for, or contemplated by the contract, has been satisfactorily 

completed, all punch list items completed and the final cleaning up is performed, the Engineer 

shall be notified in writing that said work is completed and ready for final inspection.  The 

Engineer shall, unless otherwise provided, make the final inspection within a reasonable length 

of time after the receipt of such notification. 

 

If all construction provided for in the contract is found completed to the Engineer’s satisfaction, 

the inspection shall constitute the final inspection and the Engineer will make recommendation 

to the Owner for final acceptance and notify the Contractor in writing of this recommendation 

of acceptance. 

 

The Owner will record the Notice of Acceptance with the Clerk of Court in the Parish(s) in 

which the Work has been performed.  The recording of the Notice of Acceptance shall 

commence a lien period of not less than forty-five (45) consecutive calendar days, during which 

period the retainage will be withheld by the Owner.  The Owner will provide the Contractor 

with a copy of the Certificate of Recordation.   

 

GP-54 AS-BUILT DRAWINGS 

 

The Contractor shall submit all originals and copies of the As-Built Drawings to the Engineer 

for review and acceptance in accordance with the Special Provisions.  The As-Built Drawings 

shall provide complete data for quantities, dimensions, specified performance and design 

criteria, and similar items which clearly represent the services, materials, and equipment the 

Contractor has provided.  All revision sheets shall be clearly stamped with the words “As-

Built”.   

 

GP-55 COMPLETION OF CONTRACT 

 

Notwithstanding any other provision of this Contract and all applicable and necessary time 

delays under Louisiana law, completion of the Contract requires all of the Work to be complete, 

inspected by the Engineer, accepted by the Owner as recommended by the Engineer, and after 

final payment is made.  After the Contract is complete, the Contractor will then be released 

from further obligation except as set forth in the Contract Bond and Contractor’s Guarantee.  

 

GP-56 CONTRACTOR’S GUARANTEE 

 

The Contractor is obligated to provide a written guarantee to the Owner that all of the Work 

conforms to the Contract Documents.  The Work shall be guaranteed to survive for a minimum 



   

   

  

period of 1 year after final acceptance, unless otherwise specified in the Technical 

Specifications.   

 

a. The guarantee shall include: 

 

56.a.1 A written warranty by the manufacturer for each piece of installed project 

equipment or apparatus furnished under the Contract.   

 

56.a.2 Any necessary repair of replacement of the warranted equipment during the 

guarantee period at no cost to the Owner. 

 

56.a.3 Satisfactory operation of installed equipment including, but not limited to, 

any mechanical and electrical systems furnished and constructed under the 

Contract during the guarantee period.  The Contractor shall repair all 

equipment which fails due to defective materials or faulty workmanship 

during the guarantee period.  The Contractor shall also be liable for all other 

ancillary expenses incurred by the Owner due to the failure.   

 

b. The guarantee shall exclude defects or damage caused by: 

 

56.b.1 Abuse or improper modification, maintenance, or operation by anyone other 

than the Contractor; or 

 

56.b.2 Wear and tear under normal usage. 

 

c. This obligation by the Contractor shall be absolute.  The following actions will not 

constitute acceptance of non-conformance Work or release the Contractor from 

obligation to furnish the Work in accordance with the Contract Documents: 

 

56.c.1 Observations by the Owner or Engineer; or 

 

56.c.2 Recommendations by the Engineer or payment by the Owner; or 

 

56.c.3 Use of the Work by the Owner; or 

 

56.c.4 Issuance of a notice of acceptance by the Owner pursuant to the provisions of 

GP-53, or failure to do so; or 

 

56.c.5 Any inspection, test, or approval by others; or 

 

56.c.6 Any correction to non-conforming work by the Owner. 

 

 

GP-57 DISPUTE RESOLUTION 

 

The parties shall use their best efforts to resolve all disputes in an amicable fashion.  Prior to 

filing suit by either party with respect to any claims, or disputes arising between the parties, 

the disputes shall be submitted first to non-binding mediation.  The mediation shall be 

conducted in accordance with the Construction Industry Mediation Rules of the American 

Arbitration Association.  If the parties cannot agree to a private mediator, then the mediator 



   

   

  

shall be selected by the American Arbitration Association, upon the filing of a demand for 

mediation. 

 

If the dispute is not resolved by mediation within 60 days from the request for mediation, then 

either party may institute legal proceedings.  Any litigation involving the Owner and arising 

under or related to the Contract or the bidding or award thereof shall be instituted exclusively 

in the 19th Judicial District Court in and for the Parish of East Baton Rouge, State of Louisiana.  

 

GP-58 PAYMENT 

 
The Owner hereby agrees to pay to the Contractor as full compensation for all work performed 

under the contract, and/or supplemental agreements thereto, the monetary value of the actual 

quantities in the completed work according to the schedule of unit prices and/or lump sum  

 

prices set forth in attached bid proposal and/or duly authorized supplements thereto, and made 

a part of the Contract. 

 

Partial payments under the Contract shall be made at the request of the Contractor not more 

than once each month, based upon partial estimates agreed to by the Contractor and Engineer 

and shall be furnished to the Engineer and approved by the Engineer prior to transmittal to the 

Owner for approval and payment. 

 

A Subcontractor Report (included in the appendices of the Contract Documents) should be 

submitted by the Contractor with each request for partial payment, to be used for informational 

purposes only by CPRA. 

 

The partial estimates will be approximately stated, and all partial estimates and payments shall 

be subject to corrections in the estimate rendered following the discovery of any error in any 

previous estimates. 

 

The payment of the partial estimate shall be taken as verification that the work has been 

performed and that its quality is satisfactory, however it will in no way serve as a release to the 

Contractor for the responsibility of any portions thereof.  The work and any particulars relating 

thereto shall be subject to revision and adjustment by the Engineer and/or the Owner at any 

time prior to final payment, regardless of any previous action taken. 

 

There shall be reserved from the payments provided for the Contract ten percent (10%) for 

contracts less than $500,000 or five percent (5%) for contracts of $500,000 or more, of the 

estimates submitted, said sum to constitute a trust fund for the protection of and payment to 

any person or persons, mechanic, subcontractor or materialmen who shall perform any labor 

upon such contract, or the doing of said work, and all persons who shall supply such person or 

persons or subcontractors with provisions and supplies for the carrying on of such work, and 

shall be withheld for a minimum of forty-five (45) calendar days after final acceptance of the 

completed contract and filing of the Notice of Acceptance as described in GP-53. 

 

After the expiration of the forty-five (45) calendar day period, the reserve in excess of a sum 

sufficient to discharge the claims of materialmen and laborers who have filed their claims, 

together with a sum sufficient to defray the cost of such action and to pay attorneys' fees, shall 

be paid to the Contractor. 

 



   

   

  

The Contractor shall be responsible for obtaining and furnishing a clear lien and privilege 

certificate to the Owner at the expiration of the retainage period, and prior to payment of any 

reserve withheld. 

 

GP-59 PAYMENTS WITHHELD 

 
In addition to the percentage provided for in Section GP-58 of these General Provisions and in 

accordance with any other provision of this Contract, the Owner may withhold such amounts 

from any payment as may be necessary to protect himself from loss on account of: 

 

a)  Defective work not remedied; 

 

b)  Claims filed or reasonable evidence indicating probable filing of claims; 

 

c) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 

 

d) Reasonable evidence that the Work will not be completed within the Contract time and 

that the unpaid balance would not be adequate to cover damages for the anticipated delay; 

 

e) A reasonable doubt that the contract can be completed within the time period remaining 

under the contract; 

 

f)  Damage to another contractor; 

 

g)  Failure to submit required reports; or 

 

h) Modifications of the contract which necessitate the execution of change orders prior to 

payment of funds. 

 

Furthermore, nothing contained in this Section shall be deemed to limit the right of the Owner 

to withhold liquidated damages, as stated in the Instructions to Bidders, from any amounts 

which may be due and owed the Contractor for work performed under the contract. 

 

GP-60 LIENS 

 
Neither the final payment nor any part of the retained percentage shall come due until the 

Contractor shall deliver to the Owner a complete release of all liens arising out of this contract, 

or receipts in full in lieu thereof, and, if required by the Owner, an affidavit that so far as he 

has knowledge or information, the releases and receipts include all labor and material for which 

a lien could be filed; but if any subcontractor refuses to furnish a release or receipt in full, the 

Contractor may furnish a bond satisfactory to the Owner to indemnify the Owner against any 

lien, construction cost, or attorney's fees. 

 

GP-61 EQUAL EMPLOYMENT OPPORTUNITY 

 
The State of Louisiana is an equal opportunity employer, and looks to its Contractor, 

subcontractors, vendors and suppliers to take affirmative action to effect this commitment in 

its operations. 



   

   

  

 

By submitting the bid proposal and executing the Contract, the Contractor agrees to abide by 

the requirements of the following as applicable:  Title VI and VII of the Civil Rights Act of 

1964, as amended by the Equal Opportunity Act of 1972, Federal Executive Order 11246, the 

Federal Rehabilitation Act of 1973, as amended, the Vietnam Era Veterans Readjustment 

Assistance Act of 1974, Title IX of the Education Amendments of 1972, and the Age Act of 

1975, and the Contractor agrees to abide by the requirements of the Americans with Disabilities 

Act of 1990. 

 

The Contractor agrees not to discriminate in its employment practices, and will render services 

the Contract, without regard to their race, age, color, religion, sex, national origin, veteran 

status, political affiliation or disabilities.  Any act of discrimination committed by the 

Contractor, or failure to comply with these statutory obligations when applicable, shall be 

grounds for termination of the Contract. 

 

GP-62 ANTI-KICKBACK CLAUSE 

 

The Contractor agrees to adhere to the mandate dictated by the Copeland “Anti-Kickback” Act 

which provides that each contractor or subcontractor shall be prohibited from inducing, by any 

means, any person employed in the completion of the work, to give up any part of the 

compensation to which he is otherwise entitled. 

 

GP-63 SUSPENSION/DEBARMENT 

 

Contractor certifies, by signing and submitting any bid, that their company, any subcontractors, 

or principals are not suspended, debarred, or ineligible from entering into contracts with any 

department or agency of the Federal Government or of the State of Louisiana, or in receipt of 

notice of proposed debarment or suspension. 

 

Contractor agrees to secure from any contractor(s) and subcontractor(s) for the captioned 

project, certification that such contractor(s) and subcontractor(s) are not suspended, debarred 

or declared ineligible from entering into contracts with any department or agency of the Federal 

Government or of the State of Louisiana, or in receipt of a notice of proposed debarment or 

suspension. 

 

Contractor shall provide immediate notice to Owner in the event of it or its contractor(s) or any 

subcontractor(s) being suspended, debarred or declared ineligible by any department or agency 

of the Federal Government or of the State of Louisiana, or upon receipt of a notice of a proposed 

debarment or suspension, either prior to or after execution of this Contract.  

 

Upon receipt of notice of suspension, debarment, or declaration that Contractor or its 

contractor(s) or any subcontractor(s) is/are ineligible to enter into contracts with any 

department or agency of the Federal Government or of the State of Louisiana, either prior to or 

after execution of this Contract, Owner reserves the right to review cause for said debarment, 

suspension, or declaration of ineligibility, and to terminate this Contract pursuant to the terms 

of GP-45 OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE OR 

CONVENIENCE, or take such other action it deems appropriate under this Contract. 

 



   

   

  

GP-64 LOUISIANA FIRST HIRING ACT 

 

Contractor shall comply with the Louisiana First Hiring Act (La. R.S. 39:2201-2204), which 

requires that within ten (10) days of executing the Contract, Contractor shall submit the 

following information to the Louisiana Workforce Commission: 

 

64.a.1 The number and types of jobs anticipated for the Work. 

 

64.a.2 The skill level of the jobs anticipated for the Work. 

 

64.a.3 The wage or salary range for each job anticipated for the Work. 

 

64.a.4 Methods, if any, that the Contractor will use to recruit unemployed persons or 

person employed in low wage jobs to fill job openings for the Work. 

 

 
END OF PART I - GENERAL PROVISIONS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



   

   

  

PART II SPECIAL PROVISIONS 

 LOCATION OF WORK  

The Project site for the Base Bid (PO-0022 Bayou Chevee) is located in Orleans Parish along 

the Eastern shoreline of Lake Pontchartrain near the mouth of Bayou Chevee, North of Bayou 

Sauvage NWR and West of Chef Menteur Pass. 

 

The Project site for Alternate No. 1 (PO-0072 Biloxi Marsh) is located in St. Bernard Parish 

along the Southeastern shoreline of Lake Borgne West of Biloxi Marsh WMA. 

 

The Project Site for Alternate No. 2 (PO-0030 Lake Borgne Shoreline Protection) is located in 

St. Bernard Parish along the shoreline of Lake Borgne near the intersection of Bayou Dupre and 

the MRGO. 

 

All three sites are only accessible by boat. 

 

 WORK TO BE DONE 

The Contractor shall provide all labor, materials and equipment necessary to perform the Work.  

 

The Base Bid for the Work shall include, but not be limited to, mobilization and demobilization to 

the Project Site (Lake Pontchartrain), installation of 15 timber piles, and the installation of fifteen 

(15) USCG compliant dayboards and marine lanterns. 

 

The Work for Alternate #1 shall include but not be limited to, mobilization and demobilization to 

the Project Site (Lake Borgne), installation of one timber pile, and the installation of one USCG 

compliant dayboard and marine lantern. 

 

The Work for Alternate #2 shall include but not be limited to, mobilization and demobilization to 

the Project Site (Lake Borgne), installation of one timber pile, and the installation of three (3) 

USCG compliant dayboards. 

 

The Work shall be performed in accordance with these Specifications and Construction Plans or as 

directed by the Construction Manager. The major tasks associated with the Work are described as 

follows: 

 

2.1. Driven Timber Piles – The Contractor shall provide all labor, materials and equipment 

necessary to install up to 17 Treated Timber Piles in the exact locations, lines and grades 

as shown on the Plans. The piles shall be inspected for length, as well as specified butt and 

minimum tip circumferences prior to installation. ASTM D25 shall define minimum tip 7-

inches for 50-ft long piles with 12-inch diameter butt. The required treatment retention is 

specified as 2.5 PCF of Chromated Copper Arsenate (CCA) in accordance with AWPA 

UC5C. Each pile shall be stamped or labeled by the preserving company verifying the 

required treatment retention was met. Timber Piles installed as part of the Base Bid shall 

be outfitted with Ladder Braces and Brackets as shown on Sheet 8 of the Plans (Ladder 

Appurtenance Details) 

 

2.2. Dayboards – The Contractor shall provide all labor, materials and equipment necessary to 

install up to 19 Dayboards according to the grades and details shown on the Plans. The 



   

   

  

Contractor shall also replace any existing Dayboards deemed replaceable by the Engineer. 

 

2.3.  Marine Lanterns - The Contractor shall provide all labor, materials and equipment 

necessary to install up to 16 USCG compliant solar powered long-life flashing marine 

lanterns. 

 

Use of Equipment – The equipment used for the Work shall be operated away from existing 

vegetated wetlands or any other sensitive areas. The Contractor shall be responsible for returning 

all disturbed wetlands to pre-existing conditions at no expense to the Owner. 

 

Site Examination – The Contractor shall be required to examine the Project Sites and make 

determinations as to limitations in accessing the project sites. ACCESS DREDGING IS NOT 

PERMITTED.  The Contractor shall also observe the location and extents of existing, submerged 

rock and any other existing infrastructure including but not limited to sheet piles and timber piles 

installed at the Project Sites. The Contractor is responsible in ensuring driven piles do not interfere 

with the existing rock breakwaters or any other infrastructure at the Project Sites. No consideration 

shall be given to any claims for any additional payments based on the failure of the Contractor to 

inspect the Project Sites. 

 

Existing Features – The Contractor shall be responsible for investigating, locating, and protecting 

all existing facilities, structures, services, and pipelines on, above, or under the surface of the area 

where construction operations are to be performed. The Owner will not be held responsible for 

damage to the Contractor’s equipment, employees, Subcontractors, adjacent property owners, or 

anyone else connected with the project due to encountering objects above and below the water line. 

 

Existing features, where indicated on the Plans, are shown only to the extent such information was made 

available to or discovered by the Engineer during the preparation of the Plans. There is no guarantee as to 

the accuracy or completeness of such information, and all responsibility for the accuracy and completeness 

is expressly disclaimed. If the Contractor fails to discover an underground installation and damages the 

same, he shall be responsible for the cost of the repair. 

 

The Contractor shall call Louisiana One Call at 1-800-272-3020 at least five (5) working days prior to 

mobilization to locate any unknown utility lines in the areas. 

 

SP-3  CONTACT INFORMATION 

Prior to the Bid opening date, the Contractor shall send all questions and requests for 

clarification or interpretation of the Bid Documents in writing to the attention of Jordan 

DeLaune of the Louisiana Coastal Protection and Restoration Authority at least 7 days prior to 

the bid opening.  The address and contact information is as follows: 

Louisiana Coastal Protection and Restoration Authority (CPRA) 

150 Terrace Avenue 

Baton Rouge, LA 70802 

Attn: Jordan DeLaune 

Phone: 225-342-1150 

Fax: 225-800-5596 

Email: cpra.bidding@la.gov  

mailto:cpra.bidding@la.gov


   

   

  

After execution of the contract between Owner and Contractor, the successful Contractor shall 

contact the CPRA Construction Manager concerning bid documentation or questions.  The 

addresses and contact information for the CPRA Construction Manager is listed as follows: 

CPRA Construction Manager 

Mark Accardo, E.I. 

CERM Building, Suite 309  

2045 Lakeshore Dr. 

New Orleans, LA  70122 

Phone: (504) 280-4073 

E-mail: Mark.Accardo@la.gov 

The Owner and Engineer shall submit all written Claims, Field Orders, Change Orders and all other 

documentation to the Contractor at the address indicated on the Bid. 

SP-4  WORK PLAN & DELIVERABLES 

The Work Plan shall be submitted to the Construction manager prior to the Pre-

Construction Conference.  The Engineer shall review the Work Plan and have the 

Contractor make any necessary revisions prior to acceptance of the plan.  No payment for 

mobilization will be made until the Work Plan has been accepted by the Engineer.   

The Contractor shall develop a written Work Plan which accounts for all of the construction 

activities required by the Contract Documents.  The Work Plan shall include all submittals which 

are to be reviewed and accepted prior to completing the Work such as, but not limited to, the 

following: 

 

PRIOR TO MOBILIZATION 

 

1. Material Data Sheets: Prior to mobilization the Contractor shall, at a minimum, submit 

material data sheets for the following: 

b. Marine Lanterns, including the associated solar panel output, battery capacity, etc.  

c. Coast Guard Compliance information for the Marine Lanterns as specified in TS-

300.8. 

d. Timber Pile Driving plan as specified in TS-200.5. 

 

 

2. Timber Pile Certificates: Prior to mobilization the Contractor shall, at a minimum, submit 

certificates from the pile supplier which ensure that the piles comply with the minimum length, 

butt, and tip requirements for class B timber piles found in section TS-200. Alternatively, the 

contractor may have the piles inspected by a Certified Pile Inspector prior to delivery of the 

materials in order to verify minimum requirements. 

 

3. Dayboard Documentation: Prior to mobilization the Contractor shall submit shop drawings 

from the sign supplier which ensure that the signage complies with the minimum requirements 

found in section TS-300 including, but not limited to: sign thickness, size and shape, retro-

reflectivity and font size. 

 

mailto:Mark.Accardo@la.gov


   

   

  

DURING CONSTRUCTION 

1. Daily Progress Reports: The Contractor shall record the following daily information on Daily 

Progress Reports: 

a. Date and signature of the author of the report; 

b. Dollar amount of all bid items that are fabricated, installed, backfilled, pumped, 

constructed, damaged, replaced, etc. The amount of material shall be expressed in the 

units stated in the bid; 

c. Field notes of all surveys;  

d. Notes on all inspections; 

e. Details of Health and Safety meetings; 

f. A brief description of any Change Orders, Field Orders, Claims, Clarifications, or 

Amendments; 

g. Condition of all navigation aids (i.e., warning signs, lighted marker buoys) and any 

repairs performed on them; 

h. Weather conditions (adverse weather day, wind speed and direction, temperature, wave 

height, precipitation, etc.); 

i. The amount of time lost to severe weather or personnel injury, etc; 

j. Notes regarding compliance with the Progress Schedule; 

k. Visitor log (Instructions for format will be furnished by the Field Engineer). 

 

PRIOR TO DEMOBILIZATION 

 

1. Post-Construction Videography:  Prior to demobilization the Contractor shall submit video 

confirmation of the installed navigational aids flashing with the correct color and flash rate as 

specified in TS-300. 

 

 

SP-5 CONTRACT TIME 

The time of completion for this Project, also known as the Contract Time, shall be within thirty 

(30) consecutive calendar days after the Notice to Proceed has been issued for the Base Bid. The 

Contractor is authorized to commence Work as soon as the Notice to Proceed is received.  If 

awarded Alternate No. 1, an additional ten (10) days will be added to the Contract Time to complete 

the Work. Additionally, if awarded Alternate No. 2, an additional ten (10) days will be added to 

the Contract Time to complete the Work. The Contract Time is subject to such extensions as may 

be granted under Section GP-44 of the General Provisions.  The Contractor shall agree to pay as 

Liquidated Damages the amount of $750 Dollars ($750.00) for each consecutive calendar day for 

which the work is not complete, beginning with the first day beyond the contract completion date 

stated on the “Notice to Proceed” or as amended by change order. The Contractor and Surety shall 

be liable for any liquidated damages that are in excess of the amount due the Contractor.   

 

SP-6 INSURANCE AND BONDS 

 

The Contractor shall purchase and maintain without interruption, for the duration of the contract, 

insurance against claims for injuries to persons or damages to property which may arise from or in 

connection with the performance of the Work hereunder by the Contractor, its agents, 

representatives, employees or subcontractors.  The duration of the contract shall be from the 

inception of the contract until the date of final payment. 

1.1. Minimum Scope and Limits of Insurance 



   

   

  

1.1.1 Worker’s Compensation 

Worker’s Compensation insurance shall be in compliance with the Worker’s 

Compensation law of the State of Louisiana.  Employers Liability is included with a 

minimum limit of $500,000 per accident/per disease/per employee.  If Work is to be 

performed over water and involves maritime exposure, applicable LHWCA, Jones 

Act or other maritime law coverage shall be included and the Employers Liability 

limit increased to a minimum of $1,000,000.  A.M. Best’s insurance company rating 

requirement may be waived for Worker’s compensation coverage only. 

1.1.2 Commercial General Liability 

Commercial General Liability insurance, including Personal and Advertising Injury 

Liability and Products and Completed Operations Liability, shall have a minimum 

limit per occurrence based on the project value.  The Insurance Services Office (ISO) 

Commercial General Liability occurrence coverage form CG 00 01 (current form 

approved for use in Louisiana), or equivalent, is to be used in the policy.  Claims-

made form is unacceptable. 

 

The aggregate loss limit must apply to each project.  ISO form CG 25 03 (current 

form approved for use in Louisiana), or equivalent, shall also be submitted.  The 

State project number, including part number, and project name shall be included on 

this endorsement. 

 

COMBINED SINGLE LIMIT (CSL) PER OCCURRENCE 

 

The required minimum combined single limit amount of insurance shall be as 

provided below: 

 

Initial Contract Amount    Minimum Insurance 

 

Up to $1,000,000      $1,000,000 

From $1,000,001 to $2,000,000    $2,000,000 

Over $2,000,000      $5,000,000 

1.1.3 Automobile and Watercraft Liability 

Automobile Liability Insurance and Watercraft Liability Insurance shall have a 

minimum combined single limit per occurrence of $1,000,000.  ISO form number 

CA 00 01 (current form approved for use in Louisiana), or equivalent, is to be used 

in the policy.  This insurance shall include third-party bodily injury and property 

damage liability for owned, hired and non-owned automobiles and/or watercraft.  If 

any non-licensed motor vehicles and/or watercraft are engaged in operations within 

the terms of the contract on the site of the work to be performed thereunder, such 

insurance shall cover the use of any such vehicles. 

 

NOTE: If the Contractor does not own an automobile and/or watercraft and such 

vehicles are utilized in the execution of the contract, then hired and non-owned 

coverage is acceptable. If an automobile and/or watercraft is not utilized in the 

execution of the contract, then automobile and/or watercraft coverage is not required. 



   

   

  

1.1.4 Excess Umbrella 

Excess Umbrella Insurance may be used to meet the minimum requirements for 

General Liability, Automobile Liability, and Watercraft Liability only. 

1.1.5 Pollution Liability (required when asbestos or other hazardous material abatement is 

included in the contract) 

Pollution Liability insurance, including gradual release as well as sudden and 

accidental, shall have a minimum limit of not less than $1,000,000 per claim.  A 

claims-made form will be acceptable.  A policy period inception date of no later than 

the first day of anticipated Work under this contract and an expiration date of no 

earlier than 30 days after anticipated completion of all Work under the contract shall 

be provided.  There shall be an extended reporting period of at least 24 months, with 

full reinstatement of limits, from the expiration date of the policy.  The policy shall 

not be cancelled for any reason, except non-payment of premium. 

1.1.6 Deductibles and Self-Insured Retentions 

Any deductibles or self-insured retentions must be declared to and accepted by the 

Owner.  The Contractor shall be responsible for all deductibles and self-insured 

retentions. 

1.2. Other Insurance Provisions 

The policies are to contain, or be endorsed to contain, the following provisions: 

1.2.1 Worker’s Compensation and Employers Liability Coverage 

The insurer shall agree to waive all rights of subrogation  against the Owner, its 

officers, agents, employees and  volunteers for losses arising from Work 

performed by the Contractor for the Owner. 

1.2.2 General Liability Coverage 

The Owner, its officers, agents, employees and volunteers are to be added as 

additional insureds as respects liability arising out of activities performed by or on 

behalf of the Contractor; products and completed operations of the Contractor, 

premises owned, occupied or used by the Contractor.  ISO Form CG 20 10 (current 

form approved for use in Louisiana), or equivalent, is to be used. 

 

The Contractor’s insurance shall be primary as respects the Owner, its officers, 

agents, employees and volunteers.  The coverage shall contain no special limitations 

on the scope of protection afforded to the Owner, its officers, officials, employees 

or volunteers.  Any insurance or self-insurance maintained by the Owner shall be 

excess and non-contributory of the Contractor’s insurance. 

 

The Contractor’s insurance shall apply separately to each insured against whom 

claim is made or suit is brought, except with respect to the policy limits. 

1.2.3 All Coverages 



   

   

  

Coverage shall not be canceled, suspended, or voided by either party (the Contractor 

or the insurer) or reduced in coverage or in limits except after 30 days written notice 

has been given to the Owner.  Ten-day written notice of cancellation is acceptable 

for non-payment of premium.  Notifications shall comply with the standard 

cancellation provisions in the Contractor’s policy. 

 

Neither the acceptance of the completed Work nor the payment thereof shall release 

the Contractor from the obligations of the insurance requirements or indemnification 

agreement. 

 

The insurance companies issuing the policies shall have  no recourse against the 

Owner for payment of premiums or for assessments under any form of the policies. 

 

Any failure of the Contractor to comply with reporting provisions of the policy shall 

not affect coverage provided to the Owner, its officers, agents, employees and 

volunteers. 

1.2.4 Acceptability of Insurers 

All required insurance shall be provided by a company or companies lawfully 

authorized to do business in the jurisdiction in which the Project is located.  

Insurance shall be placed with insurers with an A.M. Best’s rating of A-:VI or 

higher.  This rating requirement may be waived for Worker’s compensation 

coverage only. 

 

If at any time an insurer issuing any such policy does not meet the minimum A.M. 

Best rating, the Contractor shall obtain a policy with an insurer that meets the A.M. 

Best rating and shall submit another certificate of insurance as required in the 

contract. 

1.2.5 Verification of Coverage 

Contractor shall furnish the Owner with Certificates of Insurance reflecting proof of 

required coverage.  The Certificates for each insurance policy are to be signed by a 

person authorized by that insurer to bind coverage on its behalf.  The Certificates are 

to be received and approved by the Owner before Work commences and upon any 

contract renewal thereafter.   

 

The Certificate Holder must be listed as follows: 

 

State of Louisiana 

Coastal Protection and Restoration Authority 

150 Terrace Avenue 

Baton Rouge, LA  70802 

Attn: Shoreline Protection Navigational Aids (PO-0022, PO-0072, & PO-0030) 

 

In addition to the Certificates, Contractor shall submit the declarations page and the 

cancellation provision endorsement for each insurance policy.  The Owner reserves 

the right to request complete certified copies of all required insurance policies at any 

time. 

 



   

   

  

Upon failure of the Contractor to furnish, deliver and maintain such insurance as 

above provided, this contract, at the election of the Owner, may be suspended, 

discontinued or terminated.  Failure of the Contractor to purchase and/or maintain 

any required insurance shall not relieve the Contractor from any liability or 

indemnification under the contract. 

 

If the Contractor does not meet the insurance requirements at policy renewal, at the 

option of the Owner, payment to the Contractor may be withheld until the 

requirements have been met, OR the Owner may pay the renewal premium and 

withhold such payment from any monies due the Contractor, OR the contract may be 

suspended or terminated for cause. 

1.2.6 Subcontractors 

Contractor shall include all subcontractors as insureds under its policies OR shall be 

responsible for verifying and maintaining the certificates provided by each 

subcontractor. Subcontractors shall be subject to all of the requirements stated 

herein.  The Owner reserves the right to request copies of subcontractor’s certificates 

at any time. 

 

If Contractor does not verify subcontractors’ insurance as described above, Owner 

has the right to withhold payments to the Contractor until the requirements have been 

met. 

1.2.7 Worker’s Compensation Indemnity 

In the event Contractor is not required to provide or elects not to provide Worker’s 

compensation coverage, the parties hereby agree the Contractor, its Owners, agents 

and employees will have no cause of action against, and will not assert a claim 

against, the State of Louisiana, its departments, agencies, agents and employees as 

an employer, whether pursuant to the Louisiana Worker’s Compensation Act or 

otherwise, under any circumstance.  The parties also hereby agree that the State of 

Louisiana, its departments, agencies, agents and employees shall in no circumstance 

be, or considered as, the employer or statutory employer of Contractor, its Owners, 

agents and employees.  The parties further agree that Contractor is a wholly 

independent Contractor and is exclusively responsible for its employees, Owners, 

and agents.  Contractor hereby agrees to protect, defend, indemnify and hold the 

State of Louisiana, its departments, agencies, agents and employees harmless from 

any such assertion or claim that may arise from the performance of this contract. 

1.2.8 Indemnification/Hold Harmless Agreement 

Contractor agrees to protect, defend, indemnify, save, and hold harmless, the State 

of Louisiana, all State Departments, Agencies, Boards and Commissions, its officers, 

agents, servants, employees and volunteers, from and against any and all claims, 

damages, expenses and liability arising out of injury or death to any person or the 

damage, loss or destruction of any property which may occur, or in any way grow 

out of, any act or omission of Contractor, its agents, servants and employees, or any 

and all costs, expenses and/or attorney fees incurred by Contractor as a result of any 

claims, demands, suits or causes of action, except those claims, demands, suits or 

causes of action arising out of the negligence of the State of Louisiana, all State 



   

   

  

Departments, Agencies, Boards, Commissions, its officers, agents, servants, 

employees and volunteers.  

 

Contractor agrees to investigate, handle, respond to, provide defense for and defend 

any such claims, demands, suits or causes of action at its sole expense and agrees to 

bear all other costs and expenses related thereto, even if the claims, demands, suits, 

or causes of action are groundless, false or fraudulent. 

SP-7 PROTECTION OF WORK 

The Work Areas are subject to water inundation during construction. It will be the responsibility 

of the Contractor to protect his/her Work and Equipment from damages due to inflows, rises in the 

Lake Pontchartrain, Lake Borgne or other surrounding bodies of water, as well as waves, tidal and 

rain water. The Owner shall not be held liable or responsible for delays or damages to the 

Contractor's Work or Equipment resulting from inflows of surface or ground water or other 

conditions. 

 

Additionally, because the Project Sites are within close proximity to major navigable waterways 

the Contractor shall protect the public from construction activities at all times. 

 

The Contractor’s vessels shall be appropriately lighted to standards set by the USCG. For piles 

requiring marine lanterns the Contractor shall install the marine lantern and dayboard atop its 

associated pile prior to driving the next pile.  

 

SP-8 TRANSPORTATION 

 

The Contractor shall provide a safe and reasonable means of transportation to and from the marina 

and Work Areas for the Engineer, Resident Project Representative, and the owner throughout the 

Work. The schedule and pickup location shall be arranged by the Engineer and the Contractor prior 

to mobilization.  

 

The costs associated with providing the transportation to the Owner shall be included in the lump 

sum price for Bid Item No. 1, “Mobilization and Demobilization (TS-100)”. 

 

SP-9 NOTICE TO MARINERS 

 

The Contractor shall contact the Eighth Coastal Region District of the United States Coast Guard 

at least 30 days prior to conducting any of the work associated with this project and provide all 

necessary information regarding the layout and schedule for the Work. The United States Coast 

Guard shall publish this information in the local notice to mariners. A copy of the original notice 

and all updates shall be provided to the Engineer. 

 

SP-10 VESSEL-SHORE TRANSFERS 

 

For shore-to-vessel and vessel-to-shore transfers of personnel and supplies, the Contractor may 

utilize any commercial, public, or private facility for shallow draft vessels. It is the responsibility 

of the Contractor to obtain the required permission from the facility owner and to pay any costs 

associated with the use of the sites. The Contractor shall be responsible for any damages caused by 

the use of any site for landing and transfers, and shall maintain navigation through all navigation 

channels and boat ramps. The Contractor shall use any landing site, transfer area, or staging area at 

their own risk. For informational purposes, the Contractor will be required to inform the Engineer 



   

   

  

of the site that the Contractor will be using to vessel-shore transfers. Temporary docks and landing 

facilities may be used. Details on these features should be included in the Work Plan for review by 

the Engineer. 

SP-11 FINAL CLEAN UP 

Final clean-up shall include the removal of the Contractor's Equipment and Materials either for 

disposal or reuse.  The Contractor shall remove all non-perishable debris, trash, and garbage from 

the Project Site prior to Final Acceptance.  Unless otherwise approved in writing by the Engineer, 

the Contractor is not permitted to abandon any Equipment or Materials in the Project work areas 

or other areas adjacent to the Project Sites. 

 

 

 

END OF PART II - SPECIAL PROVISIONS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



   

   

  

PART III  TECHNICAL SPECIFICATIONS  

TS-100  GENERAL MOBILIZATION AND DEMOBILIZATION 

100.1 Scope: The Contractor shall furnish all labor and equipment necessary to move 

personnel, equipment, supplies and incidentals to and from the Project Sites, 

establish any facilities necessary for the Work, obtain bonds, required insurance 

and any other pre-construction expenses necessary to perform the Work. 

Mobilization and  Demobilization shall exclude the cost of other items listed on 

the Schedule of Bid Items. 

 

100.2 Owner Transportation: The Contractor shall provide reasonable Transportation to 

the Owner to and from the Work site as specified in SP-8. Payment for owner 

transportation shall be considered incidental to the Lump Sum item for 

Mobilization and Demobilization. 

100.3 Arbitrary Mobilization by Contractor: The Owner shall pay for only one 

mobilization and demobilization effort for the Base Bid, one additional 

Mobilization/Demobilization effort for Alternate No. 1 if awarded, and another 

Mobilization/Demobilization effort for Alternate No. 2 if awarded. Should the 

Contractor demobilize prior to completing the Work, subsequent remobilization 

shall be performed at no cost to the Owner. 

100.4 Equipment Access: All equipment, shall be limited to use within navigable 

waterways. Any impacts to wetlands or water bottoms in or around the Project Site 

shall be repaired prior to demobilization at no direct pay. Access dredging is 

prohibited. 

100.5 Measurement and Payment: Payment for mobilization and demobilization shall be 

paid for at the contract lump sum price for Base Bid Item No. 1, “Mobilization / 

Demobilization (TS-100)”.  An additional separate payment for mobilization and 

demobilization shall be paid for at the contract lump sum price for the Alternate 

No. 1 Bid Item No. 6 “Mobilization / Demobilization (TS-100)” if awarded 

Alternate No. 1. An additional separate payment for mobilization and 

demobilization at the contract lump sum price for the Alternate No. 2 bid item No. 

11 “Mobilization / Demobilization (TS-100)” shall be made to the Contractor if 

awarded Alternate No. 2. Payment shall constitute full compensation for moving 

personnel, equipment, supplies, and incidentals to and from the Project Site and 

obtaining bonds, insurance and any other associated expenses related to this item 

of Work. 

 

100.6  Ratio of Mobilization and Demobilization Effort: Sixty percent (60%) of the 

mobilization/demobilization lump sum price for Base Bid Item No. 1 will be paid 

to the Contractor upon complete mobilization to the Project Site in Lake 

Pontchartrain. The remaining forty percent (40%) will be paid to the Contractor 

upon Final Acceptance of the Work associated with the Base Bid items and 

removal of all equipment and unused materials. 

 

 If Alternate No. 1 is awarded sixty percent (60%) of the 

mobilization/demobilization lump sum price for  Bid Item No. 6 will be paid to the 

Contractor upon complete mobilization to the Project Site in Lake Borgne. The 



   

   

  

remaining forty percent (40%) will be paid to the Contractor upon Final 

Acceptance of the Work associated with the Alternate Bid items and removal of 

all equipment and unused materials. 

 

 If Alternate No. 2 is awarded sixty percent (60%) of the 

mobilization/demobilization lump sum price for  Bid Item No. 10 will be paid to 

the Contractor upon complete mobilization to the Project Site in Lake Borgne. The 

remaining forty percent (40%) will be paid to the Contractor upon Final 

Acceptance of the Work associated with the Alternate Bid items and removal of 

all equipment and unused materials. 

 

 

TS-200  DRIVEN TIMBER PILES 

 200.1 Scope: The Contractor shall furnish all materials, equipment, labor, transportation, 

and incidentals necessary to install timber piles according to the locations and 

elevations shown in the Plans and Specifications and in compliance with all 

federal, state, and local laws, rules, regulations, and ordinances. 

200.2 Measurement: Measurement of work for payment of this item shall be on a linear 

foot basis for the installation of 12-inch diameter class B treated timber piles as 

shown on the drawings and specified herein, including the furnishing of all 

equipment, submittals, materials and labor necessary. 

 

200.3 Payment: Payment for this item shall include but may not be limited to all material 

including timber piles and pile caps, equipment, surveying and labor required to 

install 12-inch diameter class B treated timber piles as shown on the drawings and 

specified herein. Payment will be made at the lineal foot unit price for timber piles 

installed. 

 

200.4 Submittals: Prior to beginning pile driving operations, and as a part of the Work 

Plan defined in SP-4, the Contractor shall submit in writing to the Construction 

Manager, his proposed plan to comply with the requirements of this Section. The 

plan shall include, but is not limited to, information on barge draft depth, driving 

hammer, leads, cranes, pile treatment certificate, timber pile date, and pile cutoff 

procedure. 

 

Contractor shall also provide material data sheet for the pile caps. 

 

200.5 Treated Timber Piles: Rough peeled treated Southern Yellow Pine conforming to 

ASTM D25, latest revision, Class "B" with minimum butt diameter of 12 inches 

and minimum tip diameter of 7 inches. The preservative treatment of piles shall be 

the minimum retention for marine use piles as designated by AWPA Use Category 

5C. Piles shall receive a treatment of pressure impregnated Chromate Copper 

Arsonate (CCA) solution with a minimum retention of 2.5-lb/cu. ft. Every treated 

pile shall be identified as inspected and meeting minimum retention by branding, 

stamping or aluminum tag by the pile treatment facility. 

 

200.6 Driving Equipment: Driving Equipment should be selected as adequate to place 

the piles to required tip elevation, with fixed or swinging leads which will hold the 



   

   

  

pile firmly in position and in alignment with the hammer. 

 

All piles shall be placed to the required elevation so as to minimize cut-off without 

excessive hammering, brooming, or other damage to the piles. The Engineer shall 

have the right to reject any pile driving equipment that, in his opinion, is not 

adequate to do the job. 

 

All piles shall be driven vertically with their entire length utilized unless otherwise 

directed by the Engineer. 

 

200.7 Pile Driving: Driving shall be continuous until the required penetration has been 

obtained. Where driving is interrupted because of an obstruction before the pile 

reaches final penetration the Contractor must notify the Engineer. Any pile that 

crushes, splits or otherwise fails while being driven must be immediately removed 

and replaced by an acceptable substitute pile at the Contractor’s expense. 

 

The maximum number of blows shall not exceed 25 per foot of penetration for 

Class "B" piles. In no case shall the number of blows be allowed to exceed 6 per 

inch, defined as refusal, for Class "B" piles. 

 

If a pile reaches refusal prior to reaching required tip elevation, the Contractor shall 

request the Engineer's review and direction for proper action prior to any pile 

cutoffs. 

 

The head of timber piles shall be free from broomed or crushed fibers. Collars, 

caps, bonds or shoes shall be provided when necessary to protect the piles. 

 

200.8 Pile Layout: The pile layout on the ground shall be made by the Contractor in 

accordance with the drawings. 

 

 The Contractor is responsible in ensuring piles are not driven through submerged 

riprap associated with any adjacent rock breakwaters. If submerged riprap is found 

in the selected location for pile installation the Contractor shall contact the 

Construction Manager. The Construction Manager reserves the right to adjust the 

Pile Layout template so as to avoid obstructions. 

 

After each pile has been driven its center shall not vary more than 2.5 feet in any 

direction from the coordinates as specified in the Pile Location Tables provided in 

the Drawings. 

 

200.9 Pile Cutoff: No Piles shall be cut off without prior approval from the engineer. If 

pile cutoff is approved, check piles for position prior to making cut-off. Pile cut-

off should be made level so that it results in a completely level surface for 

mounting the pile cap, marine Lantern and its associated components. 

 

 Cut-off elevation should be made to within 3-inches of the designated elevation 

shown on the Plans. The pile heads shall be removed from the project site and 

properly disposed of after cut-off. 

 

200.10 Pile Caps: Pile caps are to be installed atop each driven pile to prevent weathering 

of the butt. Pile Caps should not interfere with installation of the Marine Lanterns 



   

   

  

and should be made of a UV-resistant rubber or plastic.   

 

200.11 Defective Work:  If piles are damaged or are not located as required, additional 

piles shall be driven, as directed by the Engineer, without additional cost to the 

Owner. Rejected piles must be removed. When rejected piling is withdrawn, the 

space shall be filled with sand and gravel. Damage to existing structures,and other 

utilities resulting from driving piles and moving equipment on or off the site, shall 

be repaired by the Contractor at his expense. Defective work shall be corrected by 

the Contractor without additional cost to the owner. 

 

TS-300   Marine Lanterns & Dayboards: 

300.1 Scope: The Contractor shall furnish all of the equipment, labor, materials, 

incidentals and services necessary to install up to 19 dayboards (fifteen as part of 

base bid, one as part of Alternate no. 1, and three as part of Alternate No. 2) and 

16 marine lanterns (fifteen as part of base bid, and one as part of Alternate No. 1) 

in accordance with the Plans and Specifications.  

300.2 Marine Lantern: Installed LED marine lanterns must be USCG approved and meet 

the minimum requirements of 33 CFR 66. The Contractor must certify that lanterns 

meet the "minimum respective intensities" for the respective uses in the 8th USCG 

District: Class C (1NM) = 1 candela; and must also certify the LED lantern will 

meet the minimum intensities over the projected life of the lantern. Visibility must 

be minimum 1 Nautical Mile (Minimum 1 candela LED rating).  

  

 Installed marine lantern should have a weatherproof rating of atleast IP68. 

 

 Installed Marine Lanterns shall have reverse polarity protection. 

 

300.3 Flash Characteristic: The installed Marine Lanterns shall have a WHITE Flash 

Characteristic with a flash period of 2.5 seconds (0.3 seconds ON, and 2.2 seconds 

OFF). 

 

300.4 Product Life: Ultimate product life should be expected to last at least 10 years.  

 

300.5 Power Capacity: Marine lanterns shall be self-contained and be battery / solar 

powered. Battery capacity should meet or exceed 12 amp-hours, solar power 

should meet or exceed 8 watts.  Battery autonomy should last a minimum 20 days. 

 

300.6 Marine Lantern Installation: Contractor shall install Marine Lanterns in 

accordance with the Manufacturer’s recommendations. The Contractor shall 

ensure no aluminum components of the Marine Lanterns make direct contact with 

the treated timber pile. A neoprene gasket shall be installed between any contact 

points where aluminum and treated timber may meet.  

300.7 Dayboards: Dayboards shall be ‘3NW’ in accordance with USCG regulations 

providing a Nominal range of visibility of 1 Nautical mile. Dayboards shall be 36” 

x 36 x 3/16” with a white dayboard backing film and 2” wide retroreflective orange 

border. 



   

   

  

All edges and corners of the Dayboards shall be rounded, filleted, or chamfered as 

well as sanded or brushed so as to prevent injury during installation or future 

maintenance. 

300.8 Submittals:  Contractor shall submit material data sheets for the marine lanterns as 

specified in SP-4. Material Data sheets should include information from the 

manufacturer including product life, battery and solar capacity, visibility, flash 

characteristic etc.  

 The manufacturer of each light approved as a private aid to navigation must certify 

compliance by means of an indelible plate or label affixed to the aid that meets the 

requirements of 33 CFR 66.01-14, reproduced below for convenience. 

33 CFR 66.01-14: Each light, intended or used as a private aid to 

navigation authorized by this part, must bear a legible, indelible label (or 

labels) affixed by the manufacturer and containing the following 

information:  

a. Name of the Manufacturer. 

b. Model number. 

c. Serial Number. 

d. Words to this effect: “This equipment complies with 

requirements of the U.S. Coast Guard in 33 CFR part 

66.” 

e. This label must last the service life of the equipment 

f. The manufacturer must provide the purchaser a data 

sheet containing the following information: 

1. Recommended service life based on the 

degradation of either the source of light 

or the lamp. 

2. Range in Nautical Miles. 

3. Effective intensity in Candela. 

4. Size of lamp (incandescent only) 

5. Interval, in days or years, for 

replacement of dry-cell or rechargeable 

battery. 

300.9 Manufacturer’s Warranties: The Contractor shall facilitate the transfer of any 

transferrable warranties of installed marine lanterns or components to the Owner 

after Acceptance. 

 The Contractor shall facilitate any warranty claims for defective materials or 

components during construction. 

300.10 Measurement and Payment: Payment for dayboards will be considered under bid 

items No. 3, No. 8, and No. 12 for the Base Bid, Alternate No. 1 and Alternate No. 

2, respectively. Payment for marine lanterns will be considered under bid items 

https://www.ecfr.gov/current/title-33/section-66.01-14


   

   

  

No. 4 and No. 9 for the Base Bid and Alternate No. 1, respectively. Payment for 

these items will be reliant on the complete installation of EACH Navigational Aid. 

TS-400  HARDWARE 

400.1 Materials: All hardware used in the installation of marine lanterns or dayboards 

shall be Hot-Dipped Galvanized (HDG).  

400.2 Neoprene Gaskets: Neoprene gaskets shall be used between the interface of all 

installed hardware, installed marine lanterns, and dayboards, as to avoid galvanic 

corrosion associated with the Copper treated timber pile. No aluminum materials 

should make direct contact with the timber pile. 

400.3 Hardware: Hardware installed for securing Dayboards will include 5/8” Headed 

through bolts with 5/8” nuts and 5/8” OGEE washers. Hardware should be HDG. 

Hardware should be tacked, stripped, or damaged prior to demobilization in order 

to prevent tampering. Contractor to propose method to prevent tampering. 

 A minimum of (3) three 5/8” bolts shall be installed along the vertical center of 

each Dayboard with spacing as shown on the Plans. 

 Payment for Hardware is considered incidental to Pay Item No. 3, 8 & 13. 

 

 TS-500  LADDER APPURTENANCES 

500.1 Scope: The Contractor shall furnish all associated material, labor and equipment 

needed to install the steel brackets and braces as shown on Sheet 8 of the Plans.  

The steel brackets and braces are to be installed on the 15 timber piles as part of 

the Base Bid. The steel brackets and braces should be installed according to the 

measurements on sheet 8 of the Plans to allow their use with the pre-fabricated 

aluminum ladder shown on the detailed drawing.  The Aluminum Ladder is NOT 

to be manufactured or otherwise provided as part of this Contract. 

500.2 Measurement and Payment: Payment for ladder appurtenances will be considered 

under bid item No. 5 for the Base Bid. Payment for these items will be reliant on 

the complete installation of one ladder bracket, and one ladder brace on each 

installed timber pile for the Base Bid. 

 

 

END OF PART III – TECHNICAL SPECIFICATIONS 

 

 

 



   

   

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



   

   

  

 

  



   

   

  

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX A: SUBCONTRACTOR REPORT 

 

 



      

  

CURRENT INVOICE NO._________________ 

PURCHASE ORDER NO. _________________ 

 

APPENDIX A, ATTACHMENT A1 

 

COASTAL CONSTRUCTION AND VEGETATIVE PROJECTS 

 

SUBCONTRACTOR REPORT 

 

PRIME CONTRACTOR                                  
  

  

Name & Address of Subcontractor(s) 
$ Value Paid to Subs for this 

Invoice Period 

Cumulative $ Value Paid to 

Subs for this Purchase Order 

   

   

   

   

   

   

   

   



   

   

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX B: DAVIS-BACON ACT PREVAILING WAGE 

DETERMINATION  

GENERAL DECISION NUMBER: LA20230005 
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