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August 28, 2017 
 
TO:  ALL POTENTIAL PROPOSERS 
 
RE:  Solicitation NO. 2503-18-01 

“CPRA-Parish RESTORE Act Matching Opportunities Program” 

 
ADDENDUM I 

 

Section Titled: Proposals is being revised as shown below: 

Eligible parishes who are interested in providing a proposal under this solicitation must submit a 
proposal containing the mandatory information specified in this section.  Five (5) hard (printed) 
copies and one (1) original of the proposal, along with a copy in electronic format (i.e. CD, flash 
drive), must be received by the solicitation Coordinator on or before 3:00 PM Central Daylight 
Time September 14, 2017. FAX or e-mail submissions shall not be acceptable.  Proposers 
mailing their proposals should allow sufficient mail delivery time to ensure receipt of their 
proposal by the time specified.  The proposal package must be delivered at the Proposer’s 
expense to:  
 
Solicitation Coordinator: Gloria Tigner 
Coastal Protection & Restoration Authority  
150 Terrace Avenue  
Baton Rouge, LA 70802  
Phone: 225-342-5023  
 
It shall be solely the responsibility of each Proposer to ensure that its proposal is delivered at the 
specified place and prior to the deadline for submission.  Proposals received after the deadline 
will not be considered. 
 
Proposals for matching funds under the Spill Impact Component should be no more than ten (10) 
pages in length (i.e., 7-8 page description and 2-3 pages for maps or diagrams). For corroboration 
purposes, additional appendices may be included for completed plans and specifications, permits, 
applicable studies, etc. Proposed construction projects should include completed plans and 
specifications as an appendix to allow determination of feasibility/constructability of proposed 
projects. Information in the appendix will not be scored, but will be used to substantiate and/or 
clarify information in the proposal.  
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Section Titled: Estimated Schedule is being revised as shown below: 
 
The schedule may vary due to many factors. The following provides a general estimated schedule 
of tasks, including timelines required by Federal law and estimated by Federal agencies. 
 

• July 3, 2017 – Advertisement of Parish Matching Program 
• July 3-July 28, 2017 – Solicitation inquiry period 
• September 14, 2017 – End of Parish Matching Advertisement 
• November 2017 – Announcement of Selected Projects 
• November 2017 – Project added to parish and State plans 
• December 2017-January 2018 –  45 day public comment period of plans 
• January 17, 2018 – CPRA Board approval of SEP 
• January 2018 – Initiation of CPRA and Parish IGA 
• April 2018 – Treasury and Council approve plans 
• May 2018 – Applications submitted to Treasury and Council 
• November 2018 – Council and Treasury award of grants 
• November 2018 – Project Initiation 

 


