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ADDENDUM NO. 3 

WEST BELLE PASS BARRIER HEADLAND RESTORATION PROJECT 

– 2017 MAINTENANCE EVENT (TE-0052)

This addendum shall be considered part of the Plans, Specifications, and Contract Documents 

(except as noted otherwise) and is issued to change, amplify, or delete from or otherwise explain 

these documents where provisions of this addendum differ from those of the original documents. 

This addendum shall have precedence over the original documents and shall govern. 

I. Pre-Bid Conference Sign-In Sheet

Answer: See attached

II. Revision A to the Plans. Sheet 3 has been replaced.

Answer: See attached. There has been a change to the access route.
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TIMBALIER BAY

PATH: F:\Engineering\Basins\TE\TE-52\E - Operation and Maintenance\E.9 - 2017 Maintenance Event\Construction Plans

LEGEND

EARTHEN CONTAINMENT TO BE DEGRADED

EARTHEN CONTAINMENT TO REMAIN

WEST BELLE PASS

BARRIER HEADLAND

SPOIL PLACEMENT LOCATION

NOTES:

1. ACTIVITIES SHOULD OBEY ALL COAST GUARD REGULATIONS AND NOT IMPEDE NAVIGATION OF MARITIME TRAFFIC.

2. CONTRACTOR SHALL REMAIN ON PRIMARY CONTAINMENT DIKE AT ALL TIMES WHILE ON WEST BELL PASS BARRIER

HEADLAND. CONTRACTOR SHALL TAKE ALL AVAILABLE PRECAUTIONS TO AVOID TRACKING OVER EXISTING VEGETATION.

3. CONTRACT PERSONNEL WILL BE INFORMED OF THE NEED TO IDENTIFY NESTING BIRDS AND THEIR NESTS AND WILL

AVOID AFFECTING THEM DURING THE BREEDING SEASON.

4. NO DREDGING FOR ACCESS WILL TAKE PLACE AT ANY TIME.
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ACCESS SHEET PILE AND GAP LOCATION FROM GULF\ OF MEXICO BY

TRACKING ALONG NON VEGETATED CORRIDOR NEAR SAND FENCING

ACCESS ROUTE
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CHANGES TO ACCESS ROUTEA 08/24/2017
BJH
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