

**COASTAL PROTECTION & RESTORATION AUTHORITY  
BID TABULATION SHEET**

Bid Date: November 15, 2017

**Project Name:** "Raccoon Island Maintenance/Construction  
Feature Removal Project (TE-0048)"

**Designer:** CPRA

**Project No.** TE-0048

**Part No.** N/A

**Site Code:** N/A

**State ID:** N/A

**Project Manager:** Brian Babin

BIDDER	Lic.No.	Addenda	Bond	Base Bid	Alt.No.1	Alt.No.2	Alt.No.3	Remarks
Broussard Brothers, Inc.	8723	3	5%	256,901. <sup>00</sup>	N/A	N/A	N/A	
Dauterive Contractors, Inc.	34877	3	5%	492,000. <sup>00</sup>	N/A	N/A	N/A	
Leblanc Marine, LLC	56742	3	5%	139,300. <sup>00</sup>	N/A	N/A	N/A	
Magnolia Dredge & Dock, LLC	52961	3	5%	999,640. <sup>00</sup>	N/A	N/A	N/A	
					N/A	N/A	N/A	

**A TRUE COPY**

Signed: [Signature] Date: 11/15/17

CPRA Representative

Signed: [Signature] Date: 11.15.17

CPRA Representative

Designer's Estimate (Base Bid) \$194,000.00

Construction Time 90 (in days)

Liquidated Damages \$3,000.00 per day

**BID RECOMMENDATIONS: (CPRA Use Only.)**

- USER:  Reject  Award:  Base Bid  Alt #1  Alt #2  Alt #3  
 DESIGNER:  Reject  Award:  Base Bid  Alt #1  Alt #2  Alt #3  
 PROJECT MGR:  Reject  Award:  Base Bid  Alt #1  Alt #2  Alt #3  
 Letter attached dated: \_\_\_\_\_  
 Letter attached dated: \_\_\_\_\_  
 Contract Status Report Verified  Low Bid Amount Verified

COMMENTS:

Bid Coordinator: \_\_\_\_\_

Date: \_\_\_\_\_