

**COASTAL PROTECTION & RESTORATION AUTHORITY  
 BID TABULATION SHEET**

Bid Date: December 9, 2020

**Project Name:** Barataria Basin Ridge and Marsh Creation - Spanish Pass Increment

**Designer:** CPR A

**Project No.** BA-0203    **Part No.** N/A    **Site Code:** N/A    **State ID:** N/A    **Project Manager:** Brad Miller

BIDDER	Lic.No.	Addenda	Bond	Base Bid	Alt.No.1	Alt.No.2	Alt.No.3	Remarks
Great Lakes Dredge & Dock Co., LLC	912	2	5%	133,307,500. <sup>00</sup>	11,028,500. <sup>00</sup>	5,979,900. <sup>00</sup>	3,369,600. <sup>00</sup>	
Weeks Marine, Inc.	31360	2	5%	80,822,550. <sup>00</sup>	5,993,750. <sup>00</sup>	5,144,000. <sup>00</sup>	2,193,750. <sup>00</sup>	

A TRUE COPY

Signed: [Signature] Date: 12/9/2020 Signed: [Signature] Date: 12.9.2020

CPR A Representative

CPR A Representative

Designer's Estimate (Base Bid): \$64,812,750.00 Construction Time: 825 (in days)    Liquidated Damages \$5,000.00 per day

**BID RECOMMENDATIONS:** (CPR A Use Only.)

USER:     Reject     Award:     Base Bid     Alt #1     Alt #2     Alt #3     Letter attached dated: \_\_\_\_\_

DESIGNER:     Reject     Award:     Base Bid     Alt #1     Alt #2     Alt #3     Letter attached dated: \_\_\_\_\_

PROJECT MGR:     Reject     Award:     Base Bid     Alt #1     Alt #2     Alt #3     Contract Status Report Verified     Low Bid Amount Verified

COMMENTS: \_\_\_\_\_ Signed: \_\_\_\_\_ Date: \_\_\_\_\_

\_\_\_\_\_ Bid Coordinator: \_\_\_\_\_ Date: \_\_\_\_\_