

**COASTAL PROTECTION & RESTORATION AUTHORITY  
 BID TABULATION SHEET**

Bid Date: May 27, 2021

Project Name: Delta Wide Crevasses, Phase IV Maintenance

Designer: CPR A

Project No. MR-0009 Part No. N/A Site Code: N/A State ID: N/A Project Manager: Taylor Daigle

BIDDER	Lic.No.	Addenda	Bond	Base Bid	Alt.No.1	Alt.No.2	Alt.No.3	Remarks
Rigid Constructors, LLC	68214	1	5%	264,238.75	142,399.00	119,888.00	18,329.75	
Weeks Marine, Inc.	31360	1	5%	653,210.00	153,345.00	133,140.00	25,378.00	
Crosby Dredging, LLC	61148	1	5%	430,110.00	153,472.00	135,729.00	53,693.00	
Diamond Services Corporation	3381	1	5%	446,737.55	120,046.24	106,336.00	26,724.22	
Pontchartrain Partners, LLC	55517	1	5%	557,621.50	230,270.80	205,369.60	48,741.00	

**A TRUE COPY**

Signed: [Signature] Date: 5/27/21

Signed: [Signature] Date: 5/27/2021

Designer's Estimate (Base Bid) \$587,675.00 Construction Time 78 (in days) Liquidated Damages \$2,300.00 per day

**BID RECOMMENDATIONS: (CPR A Use Only.)**

- USER:  Reject  Award:  Base Bid  Alt #1  Alt #2  Alt #3  Letter attached dated: \_\_\_\_\_
- DESIGNER:  Reject  Award:  Base Bid  Alt #1  Alt #2  Alt #3  Letter attached dated: \_\_\_\_\_
- PROJECT MGR:  Reject  Award:  Base Bid  Alt #1  Alt #2  Alt #3  Contract Status Report Verified  Low Bid Amount Verified

COMMENTS: \_\_\_\_\_  
 Bid Coordinator: \_\_\_\_\_ Date: \_\_\_\_\_