


ADDENDUM 2 TO BID DOCUMENTS 

GRANDE CHENIERE RIDGE MARSH CREATION PROJECT 

(BA-0240) 

 

 
The interpretations, clarifications, corrections, and/or revisions in this addendum supersede the 

requirements in the Bid Documents dated March 2022 and stamped and sealed by the Engineer of 

Record on March 25, 2022.  The Successful bidder will be issued a complete revised set of plans and 

specifications.  

 

Bidders shall acknowledge receipt of this addendum in the Louisiana Public Work Bid Form. 

 

 

I. CPRA Responses to Bidder Questions  

Question 1: 

When will Woodlands Borrow Pits, LLC begin dredging operations in the Point Celeste Borrow 

Area?  Can a schedule of Woodlands dredging activities be provided? 

CPRA Response 1: 

At this time, Woodlands Borrow Pits, LLC (Woodlands) has not provided a schedule of activities 

to the Coastal Protection and Restoration Authority (CPRA). Based on the permit requirements 

(CUP NUM: P20210230), Woodlands is required to coordinate with the CPRA before hydraulic 

dredging activities begin. Additionally, information on Woodlands’ dredge site (exact location), 

proposed equipment, and schedule, shall be provided to CPRA for approval to ensure there is no 

impact to construction activities and sediment availability associated with construction of the 

project (refer to SP-25.1, pg. 54). 

Question 2: 

How many cubic yards does Woodlands, LLC dredge annually? 

CPRA Response 2: 

At this time, Woodlands Borrow Pits, LLC (Woodlands) has not provided a specific dredge 

quantity to the Coastal Protection and Restoration Authority (CPRA). 

Question 3: 

Will multiple dredges be allowed in one borrow area simultaneously? 

CPRA Response 3: 

The construction permit and bid documents do not state that multiple dredges are not allowed in 

one borrow area simultaneously. The Contractor shall assure that the Work does not impede or 

interfere with navigation on the Mississippi River and shall maintain daily ongoing coordination 

with the Marine Navigation Safety Association (MNSA), River Pilots Association, and the 

United States Coast Guard (SP-15, pg. 51). Only one (1) of the permitted Mississippi River 



Borrow Areas, Point Celeste Anchorage Borrow Area or Magnolia Anchorage Borrow Area, can 

be dredged at any given time. At no time can both anchorages be blocked simultaneously. 

Question 4: 

Will the contractor be allowed to dredge south of Mile 50.5 in the Point Celeste Borrow Area? 

CPRA Response 4: 

The Contractor will be allowed to dredge south of River Mile (RM) 50.5 in the Point Celeste 

Anchorage Borrow Area after the Contractor has maximized the removal of material within the 

Point Celeste Anchorage Borrow Area, north of RM 50.5. The Contractor will also be required 

to coordinate with Woodlands Borrow Pits, LLC prior to dredging this borrow area. See also 

CPRA responses to Question 1 and Question 5.  

Question 5: 

Will all material above -90’ contour north of Mile 50.5 in the Point Celeste Borrow Area need to 

be excavated entirely before moving south of Mile 50.5? 

CPRA Response 5: 

The Contractor shall maximize the removal of material within the Point Celeste Anchorage 

Borrow Area, north of RM 50.5, prior to dredging any portion of the Point Celeste Anchorage 

Borrow Area south of RM 50.5. If no work within the Woodland Borrow Pit will occur, CPRA 

may modify its position on dredging south of RM 50.5 (see CPRA Response to Question 1). As 

part of the Work Plan, the Contractor shall submit a Dredge Plan for dredging the Mississippi 

River Borrow Areas (see Appendix O of the Specifications). See also CPRA response to Question 

1.  

Question 6: 

Will the contractor be able to transport equipment into Marsh Creation Areas 2 and 3 for 

containment dike construction prior to constructing the Temporary Canal Crossings? 

CPRA Response 6: 

Construction of the earthen containment dikes (ECDs) for Marsh Creation Areas 2 and 3 may 

occur prior to construction of the Temporary Canal Crossing(s). The Contractor shall meet all 

requirements set forth in SP-11, TS-300.6, and TS-330.4, and provide construction sequencing 

in the Work Plan for approval by the Engineer. The Contractor may also propose alternate 

Equipment Access Corridors in the Work Plan for approval by the Engineer (TS-330.3, pg. 52). 

It shall be the responsibility of the Contractor to submit a proposed permit modification to the 

Engineer and obtain prior approval in order to enlarge or relocate the Equipment Access Corridor 

as needed (TS-330.5.2, pg. 85). See Section II “Revisions to Specifications” for modifications to 

Technical Specification TS-330.5.2. A revised version of the Bid Documents that includes this 

modification will be provided to the Contractor after Award.   



Question 7: 

How will the contractor be paid for the Temporary Canal Crossings constructed from 

hydraulically dredged material? 

CPRA Response 7: 

All costs associated with the dredge pipeline corridor and associated appurtenances and crossings 

shall be included in Bid Item No. 1 “Mobilization and Demobilization”. 

Question 8: 

Will the contractor be allowed to dredge the entirety of the Equipment Access Corridor if parts 

of the corridor have sediment above -8’? 

CPRA Response 8: 

Should the Contractor wish to dredge reaches of the Equipment Access Corridor that are not 

permitted for dredging, it shall be the responsibility of the Contractor to submit a proposed permit 

modification to the Engineer and obtain prior approval in order to enlarge or relocate the 

Equipment Access Corridor (TS-330.5.2, pg. 85). See Section II “Revisions to Specifications” 

for modifications to Technical Specification TS-330.5.2. A revised version of the Bid Documents 

that includes this modification will be provided to the Contractor after Award.   

Question 9: 

How many abandoned pipelines are expected to be removed?  Will the engineer identify those 

pipelines to be removed under this contract?  

CPRA Response 9:  

See Section II “Revisions to Specifications” for modifications to Technical Specification TS-

1100.1 and TS-1100.2, as well as Section III “Revisions to the Plans” for modifications to Sheet 

26. A revised version of the Bid Documents that includes this modification will be provided to 

the Contractor after Award.  

Question 10: 

Bid item #12 calls for pricing per linear foot of abandoned pipeline.  Could this item be adjusted 

to price removal per pipeline? 

CPRA Response 10: 

Payment for Pipeline Removal shall be made at the contract unit price per linear foot for Bid Item 

No. 12 “Pipeline Removal (TS-1100)”. 

Question 11: 

Is there a cost estimate, budget or ballpark figure for the project listed? 



CPRA Response 11: 

The Designer’s estimate for the Base Bid is $49,152,000. 

Question 12:  

Is there an actual start date for the project? 

CPRA Response 12: 

The Owner shall submit a written Notice to Proceed to the Contractor which provides the starting 

date for the Contract Time. Furthermore, Louisiana Revised Statutes 38:2215.C states that “Upon 

the execution of the contract, the public entity, within thirty days thereafter, shall issue to the 

contractor a notice to proceed with the project. However, upon mutual consent by both parties, 

the notice to proceed may be extended.” 

Question 13: 

Is there a copy of the plan holders list available? 

CPRA Response 13: 

See Attachment 2 “Plan Holders List”.  

Question 14: 

Regarding payment for Earthen Containment Dikes and for the Earthen Ridge, payment will be 

made when the contractor achieves final grade.  The embankment sections will have to be built 

in several lifts and will take an extended period of time to achieve finish grade.  Can the specs be 

revised to include an incremental payment during construction? 

CPRA Response 14: 

No. All Earthen Containment Dikes (ECDs) and the Earthen Ridge shall be constructed in 

accordance with the Plans and Specifications. The Contractor may request partial payment, in 

one-thousand-foot (1,000’) (minimum) continuous, unbroken, and Accepted sections (refer to 

TS-300.9 and TS-320.8), on a monthly basis based on the linear feet of Earthen Containment 

Dike / Earthen Ridge constructed (refer to TS-300.11 and TS-320.10).  

Question 15: 

The southernmost and westernmost PI’s of MCA 2 are extremely acute angles and the designed 

borrow pit will not contain an adequate amount of material to build these sections.  Please advise 

where the contractor is expected to get the material needed to build these sections.  Can the 

alignment be revised to be constructable? 

CPRA Response 15: 

Adjustments to the alignment of to the Earthen Containment Dike (ECD) may be considered 

during construction. The Contractor may submit proposed alignment adjustments in the Work 

Plan to be approved by the Engineer prior to construction of the ECDs. 



Question 16: 

The designed stability berm for the ECD and Earthen ridge are shown to be 25’ minimum.  

According to the provided geotechnical report, this is based on utilization of a 15’ wide 

marshbuggy.  A marshbuggy of that size cannot be expected to perform these work items.  The 

marshbuggies required to complete this work will be about 22’ wide.  What is the suggested 

width of the stability berm utilizing properly sized equipment? 

CPRA Response 16: 

As shown on Plan Sheet 20 and 21, the minimum width from the toe of the ECD to the borrow 

pit is twenty-five feet (25’).  

Question 17: 

Regarding the ECD and Earthen Ridge, the geotechnical report states that settlement to be 

expected is 75-100% of the dike thickness along with an additional 15% shrinkage.  When/if the 

contractor exhausts the design borrow pit, what will the direction be to finish the work? 

CPRA Response 17: 

Refer to Note 1 on Sheet 21: “The dimension shown for the bottom width of the earthen 

containment dike and earthen ridge borrow area is for information purposes only and varies.” See 

also CPRA response to Question 38.  

Question 18: 

What is the Stated Budget or Range for the BA-0240 Grande Cheniere Ridge Marsh Creation 

Project in Plaquemines Parish, Louisiana? 

CPRA Response 18: 

See CPRA response to Question 11.  

Question 19:  

Does CPRA have any additional information pertaining to the end point location and condition 

of the abandoned pipelines? 

CPRA Response 19: 

CPRA does not have any additional information beyond what is provided in Bid Package. All 

available data are shown on the Plans and/or area appended to the Specifications. See Section II 

“Revisions to Specifications” for modifications to Technical Specification TS-1100.1 and TS-

1100.2, as well as Section III “Revisions to the Plans” for modifications to Sheet 26. A revised 

version of the Bid Documents that includes this modification will be provided to the Contractor 

after Award.  



Question 20: 

Contractor proposes to utilize a hydraulic shear to cut the pipeline segments where applicable.  Is 

this acceptable? 

CPRA Response 20: 

All metal shall be cold-worked, including cold-cutting pipe and cold-threading flanges, until the 

pipeline fluids are tested for volatiles and proven to be inert, as concurred by the Project Engineer 

(TS-1100.2). Proposed methods and equipment are to be included in the Pipeline Removal Plan, 

subject to approval by the Engineer.  

Question 21: 

Contractor intends to utilize gel-type pigs for the evacuation of liquids and solids existing in the 

pipelines.  Is this acceptable? 

CPRA Response 21: 

Gel-type pigs are acceptable; however, proposed methods and materials must be included in the 

Pipeline Removal Plan, subject to approval by the Engineer.  

Question 22: 

Contractor assumes that no live lines will require lowering or pigging. Is this correct? 

CPRA Response 22: 

Based on CPRA’s investigation, it is unlikely that pipelines to be removed are active.  See Section 

II “Revisions to Specifications” for modifications to Technical Specification TS-1100.1 and TS-

1100.2, as well as Section III “Revisions to the Plans” for modifications to Sheet 26. A revised 

version of the Bid Documents that includes this modification will be provided to the Contractor 

after Award.  

Question 23: 

Contractor assumes that Base Bid Item 12 only includes the abandoned water line removal.   

Where should Contractor include the cost to remove the "unknown pipelines?" 

CPRA Response 23: 

Payment for Pipeline Removal shall be made at the contract unit price per linear foot for Bid Item 

No. 12 “Pipeline Removal (TS-1100)”. If the Contractor proposes additional and/or alternate 

booster pump locations that require waterline removal, the waterline shall be removed at the 

Contractor's expense.  See Section II “Revisions to Specifications” for modifications to Technical 

Specification TS-1100.1 and TS-1100.2, as well as Section III “Revisions to the Plans” for 

Modifications to Sheet 26 revised version of the Bid Documents that includes this modification 

will be provided to the Contractor after Award.  



Question 24: 

In the event that Contractor discovers a pressurized pipeline, how long would the Engineer have 

to give Contractor direction on how to proceed? 

CPRA Response 24: 

See Section II “Revisions to Specifications” for modifications to Technical Specification TS-

1100.2. A revised version of the Bid Documents that includes this modification will be provided 

to the Contractor after Award.  

Question 25: 

The geotechnical report states “Completed ECD analyses considering existing mudlines are not 

applicable to areas where the mudline is significantly lower than El. ‐3.0. If areas with deep 

mudlines exist as evidenced by bathymetric data, a gap closure may be required. Gap closure 

alternatives may consist of a sheet pile wall gap closure or a ECD gap closure. Further 

engineering analyses would be required for both alternatives.”  The findings discovered during 

our site visit indicate that there are several areas on the project that have mudlines significantly 

below El. -3.0.  Did the state consider this in the design of the project?  Will these areas be 

revisited with the contractor awarded the project to produce a constructable solution?  We are 

currently working on a CPRA project where these considerations were not made which resulted 

in the contractor being forced to construct areas with a design that was destined to fail.  This 

resulted in costly delays, effort, and in some cases the design was never achieved. 

CPRA Response 25: 

The borrow areas, marsh creation areas, earthen containment dike, earthen ridge, dredge pipeline 

corridor, and equipment access corridors survey data are based on surveys performed by 

Hydroterra Technologies, LLC in October 2019 to December 2019, March 2020 to May 2020, 

and November 2020 to March 2021 for the CPRA. (Plan Sheet 3, Design Note 2). The Engineer 

reserves the right to re-align portions of the Earthen Containment Dike (ECD) based upon the 

results of the Pre-Construction Survey. If the Engineer realigns any portion of the Earthen 

Containment Dike and associated borrow area, the Contractor shall re-survey the realigned 

portion of the Earthen Containment Dike and borrow area and recalculate projected quantities 

(previously TS-200.8.13, updated to TS-200.8.14. Refer to Section II “Revisions to the 

Specifications). 

Question 26: 

Regarding ECD and Earthen Ridge construction, if there is a section or sections of levee where 

grade is not achievable using the method of construction and borrow source specified in the 

contract documents, will the contractor be paid for that section or sections of levee if the goal of 

dredge containment is achieved?  This has been an issue on prior projects where the contractor 

has exhausted all effort and resources trying to get paid by “getting to grade”.  In the end the 

contractor is not paid, but the product the contractor was able to produce was sufficient to contain 

the dredge material.  The result is a successful project and an unpaid contractor. 



CPRA Response 26: 

Refer to GP-42 “Claims for Extra Cost” and GP-43 “Alteration of the Contract and 

Compensation”. 

Question 27: 

In reference to page 30 of the plans, will the contractor be allowed to use float hose to float dredge 

pipeline over the existing pipeline? 

CPRA Response 27: 

Per TS-101.7.4.3, dredge pipelines shall be floating or supported on pontoons for the purpose of 

crossing existing infrastructures (i.e. pipelines).  

Question 28: 

On page 35 of the plans, Note 2, the contractor is required to remove temporary canal crossing. 

The temporary crossing in to MCA-2 is over an existing pipeline which the contractor is not 

allowed to excavate within 75’ of the pipeline. During demobilization, is the contractor required 

to remove the temporary material that is within 75’ of the pipeline? 

CPRA Response 28: 

Refer to Section II “Revisions to the Specifications” for modifications to Technical Specification 

TS-101.6.5, as well as Section III “Revisions to the Plans” for modifications to Plan Sheets 1, 9, 

16, 18, 35, and 44. A revised version of the Bid Documents that includes this modification will 

be provided to the Contractor after Award. 

Question 29: 

In reference to page 18 of the plans, is the contractor allowed to use float pipeline across the 

Temporary Canal Crossings and the Optional Canal Crossing instead of placing temporary 

material and pipe culverts? 

CPRA Response 29: 

Refer to Section II “Revisions to the Specifications” for modifications to Technical Specification 

TS-101.6.5, as well as Section III “Revisions to the Plans” for modifications to Plan Sheets 1, 9, 

16, 18, 35, and 44. A revised version of the Bid Documents that includes these modifications will 

be provided to the Contractor after Award. 

Question 30: 

How will the contractor place 5’ timbers on the levee? Will machines be allowed to walk on the 

Mississippi River and Tributaries Levee and New Orleans to Venice Levee to build the dredge 

pipeline? 

CPRA Response 30: 

Refer to Section 404 and 408 Permits (Appendix E to the Specification). 



Question 31: 

Will the dredge pipeline for Woodland Borrow Pits, LLC working south of River Marker 50.5 

intersect the pipeline corridor given for this project? What is the interface of their pipeline with 

the pipeline corridor? 

CPRA Response 31: 

See CPRA response to Question 1.  

Question 32: 

Existing pipelines are within the MCA’s, the plans and specs require no excavation within 75’ of 

the pipelines. How will contractor build the dikes in these areas if they are not allowed to excavate 

within 75’ of the existing pipeline? 

CPRA Response 32: 

Refer to Section III “Revisions to the Plans” for modifications to Note 2 on Plan Sheet 18. A 

revised version of the Bid Documents that includes this modification will be provided to the 

Contractor after Award.  

Question 33: 

Due to the unknown amount of abandoned pipeline and the requirements in the Specification to 

remove the abandoned pipeline, we request that the payment be for each pipeline and not linear 

feet. 

CPRA Response 33: 

See CPRA response to Question 10. 

Question 34: 

Will the owner/engineer approve booster locations within the Jefferson Canal? What is required 

to gain approval for alternate booster locations within the Jefferson canal? 

CPRA Response 34: 

As per TS-100.3.1, The Contractor may submit additional and/or alternate proposed booster 

pump(s) locations in the Work Plan for approval by the Engineer. If the Contractor proposes 

additional and/or alternate booster pump locations that require waterline removal, the waterline 

shall be removed at the Contractor's expense. The booster pump(s) shall remain floating and shall 

not be anchored within five-hundred feet (500’) of infrastructure or pipelines throughout the 

duration of the Work, unless otherwise specified on the Plans. 

Question 35: 

Reach 5 payment break down requires pipeline to be laid to the end of MCA-4B. If the alternates 

are not awarded will the contractor still be paid for the pipeline laid up until MCA-3? The 

contractor suggests payment will be made upon entry in to MCA-3 and not MCA-4B. 



CPRA Response 35: 

See Section II “Revisions to Specifications” for modifications to Technical Specification TS-

100.5. A revised version of the Bid Documents that includes this modification will be provided 

to the Contractor after Award.  

Question 36: 

GP-56 Contractor’s Guarantee states Contractor shall guarantee Work for minimum 1-year. 

Please clarify that this does not apply to Earthen Ridge or Earthen Containment Dikes. 

CPRA Response 36: 

GP-56 does not apply to the Earthen Ridge or Earthen Containment Dikes.  

Question 37: 

The excavations on either side of LA 23 Highway for temporary placement of dredge pipeline 

are noted as 20’ wide x 30’ long. On page 34 of the plans the max width is 20.0’. Can the length 

extend beyond 30’? If so, how far? 

CPRA Response 37: 

As shown on Plan Sheet 11 and 34, the excavation pit is not limited to 30 feet in length; however, 

the presence of adjacent utilities may prohibit excavation beyond 30 feet. The Contractor may 

submit alterations to the excavation limits as part of the Temporary Retaining Structure (TRS) 

Plan (TS-101.6.3.1); however, the Contractor shall adhere to all requirements set forth in SP-11.  

TRS design requirements are provided in Appendix N (of the Specifications).  

Question 38:  

Plan Sheet 20, note 1 states “The dimension shown for the bottom width of the earthen 

containment dike borrow area is for informational purposes only and varies.”  Will the contractor 

be allowed to extend the bottom width of the borrow template as required to construct the 

containment dike? 

CPRA Response 38: 

Yes. The bottom width of the Earthen Containment Dike borrow area can be increased as needed 

to construct the Earthen Containment Dikes. The Contractor may not exceed the lines, grades, 

and elevations shown on the Plans or detailed in the Specifications.  

Question 39:  

After going through the specs regarding the dredge data sheets I’ve found conflicting instructions. 

Can you please clarify if Appendix K and L are required to be submitted with the bid package? 



CPRA Response 39: 

See Section II “Revisions to Specifications” for modifications to Technical Specification TS-

100.3.3 and TS-420.3. A revised version of the Bid Documents that includes these modifications 

will be provided to the Contractor after Award.  

II. Revisions to the Specifications 

Technical Specifications 

The following modifications will be made to the structure of TS-200.8 “Pre-Construction 

Survey”. A revised version of the Bid Documents that includes these modifications will be 

provided to the Contractor after Award. 

 TS-200.8.12 will be modified from “Marsh Creation Areas” to “Mississippi River 

Borrow Areas. 

 TS-200.8.13 will be modified from “Earthen Containment Dikes” to “Marsh Creation 

Areas” 

 TS-200.8.14 will be modified from “Earthen Ridge” to “Earthen Containment Dikes” 

 TS-200.8.15 will be modified from “Settlement Plates” to “Earthen Ridge”. 

 TS-200.8.16 will be modified to “Settlement Plates”.  

 

Modifications to Technical Specifications are represented by the following: 

 

 Bold, italicized text for language supplementary to the specification, and; 

 Bold, “strikethrough” text for language removed from the specification.  

 

The following sections are replaced in their entirety with the respective sections below. A revised 

version of the Bid Documents that includes these modifications will be provided to the Contractor 

after Award. 

100.3.3 Data Sheets: The Equipment Data Sheet in Appendix L shall be submitted in the Work 

Plan for all heavy Equipment proposed to perform the Work other than the hydraulic 

dredge (i.e. marsh buggies, tenders, etc.). The Data Sheet in Appendix L shall be 

included in the Bid Work Plan for any and all booster pump(s) proposed to perform 

the Work. The Data Sheets shall serve as certification that the Equipment is under the 

control of the Contractor and is capable of performing the Work. The Contractor may 

omit information deemed proprietary from the Data Sheets. The Data Sheets shall be 

updated and submitted to the Engineer prior to mobilizing different Equipment.  

100.5 Ratio of Effort: Ten percent (10%) of the Contract cost for this bid item shall be paid 

to the Contractor after all dredge pipeline within “Reach 1: Mississippi River to LA 

23” has been installed. Ten percent (10%) of the Contract cost for this bid item shall 

be paid to the Contractor after all dredge pipeline within “Reach 2: LA 23 Crossing” 

has been installed. Ten percent (10%) of the Contract cost for this bid item shall be 

paid to the Contractor after all dredge pipeline within “Reach 3: LA 23 to Grand 

Bayou” has been installed. Ten percent (10%) of the Contract cost for this bid item 

shall be paid to the Contractor after all dredge pipeline within “Reach 4: Grand Bayou 

to Marsh Creation Area 1” and “Reach 5:  Dredge Pipeline Corridor Split to MCA-4b” 

has been installed. If Alternate Bid #1 and Alternate Bid #2 are not awarded, the 

Contractor shall be paid for dredge pipeline installed upon entry into MCA-3, as part 



of Reach 5. If Alternate Bid #1 is awarded, the Contractor shall be paid for dredge 

pipeline installed upon entry into MCA-4a, as part of Reach 5.  Forty percent (40%) 

of the cost for this bid item will be paid to the Contractor after mobilization of the 

hydraulic dredge, booster pump(s), and support equipment; and hydraulic dredging 

operations have commenced. The remaining twenty percent (20%) of the cost for this 

bid item will be paid to the Contractor upon Acceptance of the Work and removal of 

all equipment and unused materials.  

101.6.5 Optional Temporary Canal Crossing(s): The Contractor shall furnish all of the 

Materials, labor, and Equipment necessary to construct the Optional Temporary Canal 

Crossings to MCA-2 in conformity with the locations, lines, and grades provided on 

the Plans and in these Specifications. The Contractor may also elect to construct 

the optional Temporary Canal Crossings to facilitate equipment access and dredge 

pipeline placement between Marsh Creation Areas 1 and 2 and Marsh Creation Areas 

2 and 3.  Typical sections and the locations of the Temporary Pipeline Crossings are 

shown on the Plans. Canal flow shall not be impeded by the dredge pipeline or the 

installation of the Temporary Pipeline Crossings. The Contractor may submit alternate 

Temporary Canal Crossing locations in the Work Plan for approval by the Engineer. 

The Contractor may also submit alternate crossing methods in the Work Plan for 

approval by the Engineer. Any alternate crossing methods shall adhere to the 

requirements set forth in SP-11 and TS-300.6.  

101.6.5.1 Installation: Each Temporary Canal Crossings shall consist of three (3) pipe 

culverts, with a minimum diameter of thirty inches (30”), installed with top of 

pipe elevations at or below the mean low water level. Pipe culvert locations, 

dimensions and type shall be included in the Work Plan for approval by the 

Engineer. The Temporary Canal Crossings shall be constructed using material 

hydraulically dredged from the Mississippi River Borrow Area(s). 

101.6.5.2 Removal: Prior to demobilization, the Contractor shall re-grade the Temporary 

Canal Crossings to pre-project conditions with a plus one-half-foot (+0.5’) 

tolerance. The Contractor shall obtain written agreements with pipeline 

owners/operators for any proposed excavation within seventy-five feet (75’) 

of any existing pipelines/wellheads, in accordance with SP-11, and subject to 

approval by the Engineer.  

101.7.1 West Point a La Hache Siphons: The siphon pipes shall be probed, located, and marked 

prior to excavation and placement of equipment. No excavation shall be permitted 

within twenty-five feet (7525’) of the edge of the siphon pipes. The dredge pipeline 

shall be placed a minimum of twenty-five feet (25’) from the edge of the siphon pipes. 

330.5.2 Excavation Limits: The limits of excavation shall conform to the lines, grades and 

slopes specified in the Plans and 404 Permit.  It shall be the responsibility of the 

Contractor to obtain a submit a proposed permit modification to the Engineer and 

obtain prior approval from the Engineer in order to enlarge or relocate the Equipment 

Access Corridor.  The Contractor shall also obtain and submit to the Engineer a letter 

of no objection from any pipeline company for the proposed excavation inside their 

right-of-way. All inorganic debris (Tires, scrap, etc.) greater than five (5) pounds that 

is encountered in the excavation limits shall be disposed off-site in an approved waste 

disposal facility. 



330.6.2 Excavation Limits: The limits of excavation shall conform to the lines, grades and 

slopes specified in the Plans and 404 Permit.  It shall be the responsibility of the 

Contractor to obtain submit a proposed permit modification to the Engineer and 

obtain prior approval from the Engineer in order to enlarge or relocate the proposed 

booster pump location(s).  The Contractor shall also obtain and submit to the Engineer 

a letter of no objection from any pipeline company for the proposed excavation inside 

their right-of-way. All inorganic debris (Tires, scrap, etc.) greater than five (5) pounds 

that is encountered in the excavation limits shall be disposed off-site in an approved 

waste disposal facility. 

330.7.2 Excavation Limits: The limits of excavation shall conform to the lines, grades, and 

slopes specified in the Plans and 404 Permit. It shall be the responsibility of the 

Contractor to obtain a submit a proposed permit modification to the Engineer and 

obtain prior approval from the Engineer in order to enlarge or relocate the proposed 

Turning Basin. The Contractor shall also obtain and submit to the Engineer a letter of 

no objection from any pipeline company for the proposed excavation inside their right-

of-way. All inorganic debris (Tires, scrap, etc.) greater than five (5) pounds that is 

encountered in the excavation limits shall be disposed of off-site in an approved waste 

disposal facility.  

420.3 Method: The dredge equipment and attendant plant shall be in satisfactory operating 

condition, capable of efficiently performing the Work as set forth in the Plans and these 

Specifications, and shall be subject to inspection by the Owner or Engineer prior to 

beginning the Work and at all times during construction. Ship traffic, waves, stage 

fluctuations, and weather conditions within the Mississippi River Borrow Area of the 

project can prove difficult for some equipment. The Contractor shall include an 

Equipment Protection Plan in the Work Plan prior to the Pre-Construction Conference. 

The Dredge Data Sheet, including a complete description of the equipment the 

Contractor intends to use for dredging (size, horsepower, production rate, draft, etc.) 

must be completed and submitted with the Bid Work Plan. The Dredge Data Sheet 

may be found in Appendix K. A Dredge Plan shall also be included in the Work Plan 

for approval by the Engineer. An example Dredge Plan is provided in Appendix O. 

1100.1 Scope: Several abandoned pipelines are known to exist within the Project Area and 

portions may require removal to allow for construction of the Equipment Access 

Channels. Potential pipelines to be removed are shown on Sheet 26 of the Plans. The 

quantity associated with Bid Item No. 12 “Pipeline Removal (TS-1100)” was 

estimated by selecting the northern equipment access route (see Sheet 26) and 

assuming access dredging to the maximum allowable extents shown on the Plans. 

Final pipeline removal quantities will be dependent on the Contractor-selected 

Equipment Access Corridor and the draft requirements of the Contractor’s 

equipment. The pipelines to be removed shall be included in the Pipeline Removal 

Plan (refer to TS-1100.2), subject to approval by the Engineer. The Contractor shall 

obtain the required permits to conduct removal operations, and copies of the permits 

shall be submitted to the Engineer.  The Contractor shall furnish all Materials, labor, 

and Equipment necessary to test, flush and capture all contents, cut, remove, cap, and 

properly dispose of segments of pipelines and their respective contents deemed 

necessary for removal by the Contractor in order to facilitate potential equipment 

access dredging.  The pipelines shall be removed prior to dredging of the Equipment 

Access Corridors. The magnetometer survey data is located in Appendix H. 



1100.2 Method: The Contractor shall locate, test, and remove the abandoned pipelines deemed 

necessary by the Contractor, in order to facilitate potential equipment access and access 

dredging. The Contractor shall be responsible for removing, testing, transporting, and 

disposing all hazardous and nonhazardous waste, Equipment, and Materials in a 

manner that complies with all federal, state, and local regulations. The project area 

shall be kept free from accumulation of waste materials and debris at all times.  

The Contractor shall perform a “hot-tapping” procedure or equivalent approved by the 

Project Engineer, to investigate the status of the discovered pipeline(s) shown in the 

Plans to determine whether the lines are active or inactive.  The Contractor shall submit 

a “Pipeline Removal Plan” within fourteen (14) days of the completion of the Pre-

Construction survey. The Pipeline Removal Plan is subject to approval by the 

Engineer. At a minimum, the Pipeline Removal Plan shall include the following: 

 Pipelines and associated lengths to be removed, tested, transported, and 

disposed of; 

 The means and methods for hot-tapping, flushing, and disposing of the 

pipeline(s) and their fluids; 

 The locations for installing the hot-tapping machines; 

 The procedures for performing the required testing;   

 Required equipment for performing the testing, and; 

 Proposed access routes. 

The Contractor shall provide all testing results to the Engineer for review. The 

Contractor shall not proceed with any subsequent items of work under this 

specification until sufficient evidence has been provided to the Engineer indicating that 

the pipeline in question is inactive. If the pipeline is found to exhibit pressures 

indicating an active line, the Project Engineer shall be notified immediately, in writing, 

and all work shall cease until further direction is provided by the Project Engineer. The 

Engineer will provide direction within seven (7) business days of being notified by 

the Contractor, in writing, that a pipeline is found to exhibit pressures indicating an 

active line. 

Upon Engineer approval, the Contractor shall flush the pipelines in accordance with 

the details described in the approved Pipeline Removal Plan.  All metal shall be cold-

worked, including cold-cutting pipe and cold-threading flanges, until the pipeline 

fluids are tested for volatiles and proven to be inert, as concurred in by the Project 

Engineer.  The Contractor shall use a pigging procedure to evacuate all fluids from the 

designated portions of the pipelines into approved temporary storage containers. 

Testing of the fluid shall be the responsibility of the Contractor and shall follow the 

procedures described in the Pipeline Removal Plan submitted by the Contractor.     

The Contractor shall utilize the services of a state certified disposal facility for the 

proper disposal of the displaced pipeline fluids. All proper documentation as required 

for the disposal of the fluids shall be the responsibility of the Contractor.  The 

Contractor shall submit a copy of such documentation to the Project Engineer attesting 



that this disposal activity has been completed in compliance with all applicable local, 

state, and federal laws and regulations. 

Upon removal of the pipeline fluids, the Contractor shall remove the designated 

portion(s) of the pipeline(s) denoted in the Pipeline Removal Plan.  Portions of the 

pipeline(s) to remain in place shall be plugged using the procedure stated in the 

Pipeline Removal Plan.  All pipelines being removed shall also be tested for naturally 

occurring radioactive material (NORM) and asbestos. If any pipe is wrapped in 

asbestos, an asbestos abatement specific license is required to strip the asbestos off the 

pipe. If any materials are determined to be hazardous the Contractor shall ensure that 

all pipes are removed, wrapped, and properly disposed according to the Department of 

Environmental Quality standards is the responsibility of the Contractor. No explosives 

shall be allowed. Caution and care shall be taken to secure safe transportation to a 

disposal site.   

III. Revisions to the Plans 

Modifications to the Plans are summarized below. A revised version of the Plans that includes 

these modifications will be provided to the Contractor after Award. 

Plan Sheets 1, 9, 16, 18, 35, and 44: Modifications are represented by the following:  

 

 Bold, italicized text for language supplementary to the specification, and; 

 Bold, “strikethrough” text for language removed from the specification.  

 

All instances of “Temporary Pipeline Crossing” are replaced in their entirety with 

“Optional Temporary Pipeline Crossing”. 

 

Plan Sheet 18: A modification to Note 2 on Plan Sheet 18 is represented by bold, italicized 

text, and is replaced in its entirety with the following language: 

 

“NO EXCAVATION ALLOWED WITHIN 75.0 FEET OF ANY PIPELINE OR OIL/GAS 

WELL. EXCAVATION TOLERANCES ARE SUBJECT TO CHANGE AFTER THE 

ENGINEER’S REVIEW OF THE CONTRACTOR-SUBMITTED INTERPRETATIONS 

OF THE PRE-CONSTRUCTION MAGNETOMETER SURVEY.” 

Plan Sheet 26: The Plan sheet will be revised to show the pipelines to be removed to facilitate 

potential equipment access dredging. Additionally, a modification was made to include Note 

4, which reads as follows: 

“PIPELINE REMOVAL WILL BE DEPENDENT ON THE CONTRACTOR-

SELECTED EQUIPMENT ACCESS CORRIDOR AND THE DRAFT 

REQUIREMENTS OF THE CONTRACTOR’S EQUIPMENT.” 

Plan Sheet 35: A modification to Note 3 on Plan Sheet 35 is represented by bold, italicized 

text, and is replaced in its entirety with the following language: 

“THE TOP OF PIPE ELEVATION SHALL BE PLACED AT THE MLW. PROPOSED 

LOCATIONS OF THE PIPE CULVERTS SHALL BE SUBMITTED IN THE WORK 

PLAN FOR APPROVAL BY THE ENGINEER.” 



Plan Sheet 44: The Construction Survey layout will be revised to correct the spacing of cross 

sections to be performed along the centerline of the areas of permitted Equipment Access 

Corridor Dredging on Sheet 44 from one thousand feet (1000’) to every two-hundred fifty 

feet (250’) to reflect what is stated in TS-200.8.6: 

“The permitted Equipment Access Corridor Dredging (refer to TS-330.4) centerlines shall 

be surveyed and recorded at fifty-foot (50’) intervals and at changes in elevation greater than 

one-foot (1.0’), along these survey transects. Cross sections shall also be taken every two-

hundred fifty feet (250’) and extend two-hundred fifty feet (250’) on each side of the 

centerline profile.” 

IV. Attachments 

Attachment 1 – Revised Plan Sheets 

Attachment 2 – Plan Holders List 
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Attachment 2 – Plan Holders List 

 
 



Name Company Email

Mark Sickles Weeks Marine, Inc. mdsickles@weeksmarine.com

aaron RES aaron@res.us

Aaron LeBourgeois  Buck Town Contractors  aaronlbucktowninc@yahoo.com

aaron pierce Four Horsemen Tackle tunatime@mobiletel.com

Abuzar Haroon Key, LLC of MS abuzar@keyllc.com

Ace Factor afactor1@gmail.com

Adam Coastal Mapping &amp; Sciences LLC asongycms@gmail.com

Adam Bouman Dodge Data &amp; Analytics dodge.bidding@construction.com

Adam Ledet Coastal Protection and Restoration Authority of Louisiana Adam.Ledet@LA.GOV

Adam Vodanovich TKTMJ, Inc adamv@tktmj.com

Adele London en masseMEDIA LLC adele.london504@gmail.com

Agustin Rega GIS Engineering arega@gisy.com

Alana F. LaQuay Orion Construction LP alaquay@orionmarinegroup.com

Alex Boudreau Royal Engineers aboudreau@royalengineering.net

Alex Inzerella All Phase Electric Alex.inzerella@allphasela.com

Alex Lopez Ceres Environmental  alejandro.lopez@ceresops.com

Alexander E Baldwin Restoration Systems, LLC abaldwin@restorationsystems.com

Alexander Matina MFP Investors LLC amatina@mfpllc.com

Alexis ELOS Environmental, LLC amelerine@elosenv.com

alexis cagle morris p hebert, inc. acagle@mphinc.com

ali cpra allison.richard@la.gov

Alli CPRA cpra.bidding@la.gov

Allison Tide Environmental allison@tideenvironmental.com

Allison Crosby Crosby Dredging, LLC acrosby@crosbytugs.com

Allison DeRoche Crosby Dredging, LLC acrosby@crosbytugs.com

ALLISON L. AUDIBERT GILL'S CRANE &amp; DOZER SERVICE, INC. GILLSCRANE@AOL.COM

Alsey Lachney Merrick LLC alsey@merrickllc.com

Alyce Theriot alyce@louisianactac.org

Amanda Green NFWF amanda.green@nfwf.org

Amanda Phillips Neel Schaffer amanda.phillips@neel‐schaffer.com

Amanda Taylor Sealevel Construction, Inc. ataylor@sealevelinc.com

Amber amiles@limitlessvistas.org

Amber Miles Amber Miles Almiles2@my.loyno.edu

Amit North America Procurement Council, Inc. PBC bids@napc.me

Amy Parker asparker@gmail.com

Ancil Taylor Ancil Taylor Dredging Consulting, LLC ancilt@dredgingconsulting.com

anderson Anderson jayalakshmil@construction.com

Andrea Czajkowski Sellers and Associates andreac@sellersandassociates.com

Andrea Stroschein CAYO, LLC andrea@cayo.us

Andrew Beall andrew.beall@la.gov

Andrew Courtois Water Institute of the Gulf acourtois@thewaterinstitute.org

Andrew Ingraham aingraham@qualityfirstmarine.com

Andrew Milanes Environmental Science Services, Inc. amilanes@es2‐inc.com

Andrew Woodroof Digital Engineering and Imaging, Inc. awoodroof@deii.net

andrew.beall@la.gov CPRA andrew.beall@la.gov

Andy Elms APOLLO Environmental taelms@apolloenvironmental.com

Andy Winchell Pavestone Company LLC andy.winchell@pavestone.com

Andy Wr IMS cawr@imsinfo.com

Angel Williams Pointealahache Marine shrimpmanbrand@gmail.com

Angela R Construction Bid Source angela@constructionbidsource.com

Anita Galland SES, LLC anitag@checla.com

Anne DeBardeleben Steward Machine awd@stewardmachine.com

anthony caulfield caulfield associates inc caulfielddocks@verizon.net

April Newman april.newman@la.gov

April Renard GOTECH, Inc. arenard@gotech‐inc.com

aric gisclair Delta Coast Consultants aricgisclair@gmail.com

Arin Ricks Weeks Marine, Inc. aricks@weeksmarine.com

Arthur Cerniglia cigexploration@yahoo.com

Arthur Nix Couvillion  Group anix@ewksol.com

Arthur Westbrook All Star Electric, Inc. awestbrook@allstar‐electric.com

Ashley Douglass L&amp;M Bag &amp; Supply Co Ashley.Douglass@LandMSupplyCo.com

Ashley Kerns Mike Hooks Ashley@mikehooks.com

Ashley M Johnston Big Gator Construction,LLC ashley@biggatorllc.com

Ashley Meissner Justin J. Reeves, LLC ashley@jjrcompany.com



Ashley Richardson Great Lakes Dredge &amp; Dock Company, LLC adrichardson@gldd.com

Ashley Savarino savarinocrane@bellsouth.net

Ashton Eschette Hossley Lighting and Power Solutions ashtone@hossleylps.com

Aubry Dauterive La. Clearwater Inc. adauterive@dauterive.com

Aungelle Vidrine Sunland Construction afvidrine@sunlandconstruction.com

Baishali North America Procurement Council, Inc. PBC bids@napc.me

Balthazar Electriks bids@balthazarinc.com

Barbara Baker All American Resources Inc. bbaker@aacentrifugerentals.com

Barbara Dowell STRIPE FORCE 1, INC. bdowell@stripeforce1.com

Barrett Holley Quality First Marine bholley@qualityfirstmarine.com

barry dinvaut dts inc bmdinvaut@gmail.com

bart cook Pontchartrain Partners bart.cook@pontchpartners.com

Beau Detiveaux Dean Equipment beaudetiveaux@deandigs.com

Beau Norton Biomason beau@biomason.com

Beau O'Quin Automatic Power boquin@automaticpower.com

Beau Suthard APTIM beau.suthard@aptim.com

belinda f crawford weeks marine, inc. bcrawford@weeksmarine.com

Ben LeBlanc ben@patriot‐construction.com

Benjamin Hartman Baird bhartman@baird.com

Benjamin Huha bhuha@sjhamill.com

Benjamin Leonard Leonard Coastal Management Consulting, Inc. ben@lcmc.us

Benji Poiencot T. Baker Smith benji.poiencot@tbsmith.com

bennett frisella frisco construction company bennettfrisella@friscoconstructionco.com

Benton A Foret Foret Contracting Group bforet@foretgroup.com

Betty Odinet Cycle Marine Group, Inc. betty@cycleconstruction.com

Bevin bevin.barringer@la.gov

Bid Clerk Prime Vendor primevendor123@gmail.com

Bid Net Bidnet gbs@bidnet.com

bid research ims ims_bids@construction.com

Bill Crawford A M X Enviromental BCrawford@amxenviromental.com

Billy Courtenay Mcgriff Seibels &amp; Williams Insurance bcourtenay@mcgriff.com

Blake Dwoskin Cayo LLC bdd@cayo.us

Blake Fournier RCL &amp; Associates, LLC blake.rclllc@gmail.com

Blake Watkins Louisiana Marine Construction sbwatkins0116@outlook.com

Blase E Gaude Riverside Construction Co., Inc. bgaude@riversideconstruction.us

Blase Gaude Riverside Construction Co., Inc. bgaude@riversideconstruction.us

Bliss Bernard Fenstermaker bliss@fenstermaker.com

Bo Markovic B&amp;K  bom@bkconst.com

bob lick lick construction boblick@aol.com

Bobbie Gilmer LLA bgilmer@lla.la.gov

Brad EPA Crawford.brad@epa.gov

Brad Caillouet Beverly Construction Co., LLC bradc@beverlyinc.com

Brad Degruise Gulf Inland  bradd@gulfinlandinc.com

Brad Miller CPRA brad.miller@la.gov

Bradford J Miller cpra BMILLERBTR@GMAIL.COM

Brandon Carreras CPRA brandon.carreras@la.gov

Brandon Clancey Pontchartrain bclanceys@gmail.com

Brandon Clark brandonmclark8@gmail.com

Brandon Herpin Southern Survey bherpin@yahoo.com

Brandon Jardneaux Pat Williams Construction brandon.jardneaux@patwilliamsconstruction.com

Brandon Neuville HK Construction Company LLC hkconstruction0330@gmail.com

Brandon Owens Native  owensenvironmental@yahoo.com

BRENDA BERRY Cayo, LLC bberry@cayo.us

Brennan Bourgeois bbourgeois@res.us

Brennon bourgeoisbrennon@gmail.com

Brennon Bourgeois Royal Engineers and Consultants bbourgeois@royalengineering.net

Brent Albert BLD Services, LLC brenta@bldllc.net

Brent B Gresham Rock Hill Capital bgresham@rockhillcap.com

Brent Duet Coastal Engineering Solutions, LLC brent@coastalengsolutions.com

Brent French Design Engineering, Inc. bfrench@dei‐engr.com

Brent K Hollier SPEC, LLC brent@specengllc.com

Brent Simoneaux M&amp;C Oilfield Services brent_simoneaux@hotmail.com

brent wilson bwilson@wilcomarshbuggies.com

Brenton Jenkins Cardno brenton.jenkins@cardno.com

Brett A Ruppel Palmisano Construction LLC bruppel@palmisanollc.com



BRETT AUDIBERT  GILLS CRANE SERVICE  gillscrane@aol.com

brett bonvillain southern pipe &amp; supply brett.bonvillain@southernpipe.com

Brett Borne CEC bborne@ceci‐la.com

brett deshotels Patriot Construction brettd@patriot‐construction.com

Brett Fortier Baker Marine Solutions bgfortier@bakermarinesolutions.com

Brett Geesey HDR Engineering, Inc brett.geesey@hdrinc.com

brett j bonvillain southern pipe &amp; supply BRETT.BONVILLAIN@SOUTHERNPIPE.COM

Brett Pemberton Wells Keown Associates, Inc. brett@wkalighting.com

Brian Babin CPRA brian.babin@la.gov

Brian Broussard Apollo Environmental Strategies Inc bbroussard@apolloenvironmental.com

Brian C Puckett Crosby Dredging bpuckett@crosbydredging.com

Brian Champagne Deep South Construction &amp; Salvage brian@maderetowing.com

Brian Dunn B&amp;K Construction Company, LLC bdunn@bkconst.com

Brian Gondron Ira Young &amp; Associates, Inc briang@irayoung.com

Brian Hill brian@bakerpiledriving.com

Brian Jones Norfolk Dredging Company bjones@norfolkdredging.com

Brian Land Samuel Roll Form Group brian.land@samuel.com

Brian Powell HNTB Corporation bpowell@hntb.com

Brian Puckett Crosby Dredging bpuckett@crosbydredging.com

Brice Bentel Palmisano LLC bricebbucktown@yahoo.com

Brinn Begnaud Sellers &amp; Associates, Inc. bbegnaud@sellersandassociates.com

Brittany COASTAL DREDGING COMPANY INC brittany@coastaldredging.net

Brittany Cortezie Coastal Dredging brittany@coastaldredging.net

Brittany Nunez M&amp;C Oilfield Services, Inc. brittany.nunez@gcseservices.com

Brooke Woods Pontchartrain Partners, LLC brooke.woods@pontchpartners.com

Brooks Hebert  Wetland Marine  tookey85@yahoo.com

BRUCE DUHON SHAVERS‐WHITTLE CONSTRUCTION, LLC bduhon@swcllc.net

Bruce Ledbetter Rudloff Erosion bruce@rudloffbrick.com

Bruce R Harrell B&amp;P Enterprises of Avoyelles Parish, LLC Bruce_Harrell@bellsouth.net

Bruce Taylor Bid Ocean INC bids@bidocean.com

Bryan Harmon SIGMA Consulting Group bharmon5125@aol.com

Bryan Kane Professional Builder Services, LLC (PBS) bryankane@gmail.com

Bryan Kemp GulfCPR Bryan.Kemp@Gulfcpr.com

Bryce Cheramie Crosby Dredging, LLC bcheramie@crosbydredging.com

Butch White Broussard Brothers butchw@broussardbrothers.com

Byron Law blaw@cox.net

Byron Pogue Kost LLC byron@kostllc.com

Caleb Bailey Cajun Industries calebb@cajunusa.com

Caleb Bourgeois Duplantis Design Group, PC calebbourgeois@ddgpc.com

Camille Strachan Bradish Johnson Co., Ltd cjstrachan@gmail.com

Carl St Pierre cstpierre@charter.net

Carl Swatzell carlswatzell@gmail.com

Carlie Toups M&amp;P Barge Co., Inc. carlie@mpbarge.com

Carlos A Sole III Baker Botts LLP carlos.sole@bakerbotts.com

Carlos Morales TREVIICOS South, Inc. cmorales@treviicos.com

Cary Burelle Otwells Trucking LLC cary@otwellservices.com

Casey dchi157@yahoo.com

Casey Connor Mott MacDonald casey.connor@mottmac.com

Casey Michael Stavinoha Rasmussen Equipment Co caseys@rasmussenco.com

Casey Rouse Deep South Construction &amp; salvage casey@maderetowing.com

Casey Stavinoha Rasmussen Equipment Co caseys@rasmussenco.com

Casey T Gnau Layne casey.gnau@gcinc.com

Casey Wright LDWF cwright@wlf.la.gov

Cathy Cimino Diamond Electrical Company Inc ccimino@deco‐la.com

Cathy Foerster ATM, a Geosyntec Company cfoerster@appliedtm.com

Cathy Signorelli Dauterive Contractors, Inc dauterive@dauterive.com

Cedric Conti cedric.conti@cohnreznick.com

Chad Chadâ€™s cateri cnepveaux@gmail.com

Chad Chauvin LA Contracting Bidding@la‐cont.com

Chad Nepveaux Catering  cnepveaux@gmail.com

Charles Charles Construction Charles@gmail.com

Charles A. Pharr, Sr. Quality Marine Service, Inc. qualityms@att.net

Charles Barnes All Star Forest Products, Inc. allstarforest@msn.com

Charles Deville Chem Spray South Inc cdeville@chemspraysouth.com

CHARLES FRATT Noble Capital Markets poefratt@gmail.com



Charles Markham Manson cmarkham12@gmail.com

Charles Perrodin chuck.perrodin@la.gov

Charles Rodrigue Onshore Materials, LLC charles@onshoreco.com

Charles S Shive cshive@mccarthy.com

Charlie Burt Deep South Construction &amp; Salvage, LLC charlie@maderetowing.com

Charlie Pharr Quality marine  Charliepharrjr@yahoo.com

Chelsea Dunlap Fiore cvosburg@dunlapfiore.com

Cheryl Gessling Taylor Engineering, Inc. marketing@taylorengineering.com

Chip Dupuy Cajun Industries, LLC chipd@cajunusa.com

Chris messic1@nationwide.com

Chris Allen Atkins North America chris.allen@atkinsglobal.com

Chris Beaugez Weaver Electric Incorporated cbeaugez@weaverelectric.us

Chris Feller ConstructConnect chris.feller@constructconnect.com

Chris Fore Design Precast &amp; Pipe Inc cfore@designprecast.com

Chris Hebert PAI Readymix LLC chebert@portaggregates.com

Chris Pierce PAI cpierce@portaggregates.com

Chris Russo chrismarkrusso@gmail.com

Chris Saul CAYO, LLC wcs@cayo.us

Chris Wheat Lonnie G. Harper &amp; Assoiciates, Inc. chris@harper‐group.com

Chrissie Engeron Frogco Amphibious Equipment, Inc chrissie@frogco‐amphibious.com

Christian Malbrough cmalbrough@gisy.com

christina QFM qualityfirstmarine@gmail.com

Christina  QFM Qualityfirstmarine@gmail.com

Christina  Swift Hahn enterprises inc Christina@hahn‐enterprises.com

Christina Couvillion Quality First Marine Qualityfirstmarine@gmail.com

Christopher Ameika GLDD cameika@gldd.com

Christopher Dupre Palmisano LLC cdupre@palmisanollc.com

Christopher Esponge E &amp; L Construction Group LLC cesponge@elconstructiongroup.com

Christopher Manuel Travelers Insurance cmanuel@travelers.com

Christopher Paul Southern Shores Engineering LLC cpaul@southernshoreseng.com

Christopher Paul Pierce Port Aggregates Inc cpierce@portaggregates.com

Christopher Pelas Shallow Water Equipment chris.pelas@yahoo.com

Christopher Raines Argo Surety christopher.raines@argosurety.com

Christopher Stancliff WILCO cstancliff@wilcoindustrial.com

Christy Bellande Bellande Inc. c.bellande@yahoo.com

Chuck LaBounty ABASCO, LLC chuck.labounty@abasco.com

Claire Buckley cbuckley@ctl‐inc.com

Claire Henry Callan Marine Ltd chenry@callanmarineltd.com

Claude Stickler claude.stickler@wpengine.com

Clayton Fawcett Contech clayton.fawcett@conteches.com

Clifton C. Valentine Inland Dredging Company, LLC cvalentine@inland‐dredging.com

Cody ccolvin@premier‐concrete.com

Cody Anselmi Broussard Brothers codya@broussardbrothers.com

Cody Cifelli Covalent Logic ‐ test cody.cifelli@gmail.com

Cody Colvin IFI ccolvin@ind‐fab.com

Cody Matherne cmatherne@sealevelinc.com

Cody N Cifelli CL cody@covalentlogic.com

Cody Test Covalent Logic cody@covalentlogic.com

Colton Strickland  Sewart  cstrickland@sewartsupply.com

Connor Hannan CPRA Connor.Hannan@la.gov

ConstructConnect ConstructConnect content@constructconnect.com

contact contact@envirobidnet.com

contact@envirobidnet.com contact@envirobidnet.com

Conway Barnett Thompson's Tree and Spray  liveoak.danny@gmail.com

Corey Fayette corey.fayette@zurichna.com

COREY MELANCON corey.melancon@gmail.com

Corinne Eitel Construct Connect corinne.eitel@constructconnect.com

Cory Patriot Construction and Industrial LLC  Coryl@patriot‐construction.com

Cory James Kostmayer Construction cory@kostmayer.com

Cory Lae Patriot Construction and Industrial, LLC coryl@patriot‐construction.com

cory macmenamin DDG cmacmenaminn@ddgpc.com

Courtney Morris Salty Marsh Lodging LLC saltymarshlodging@yahoo.com

Covalent Logic Covalent Logic test@covalentlogic.com

CPRA coastal@la.gov

Craig J Rink Circle Construction craig@centaurllc.com



Craig J Seibert Southwind Construction Corp. cseibert@southwindco.com

Craig Meier cvmeier@sunlandconstruction.com

Crawford James The Lemoine Company crawford.james@lemoinecompany.com

cricket d gibson Pier, Bulkhead &amp; Wharf Specialties, LLC cricketromero@yahoo.com

CRYSTAL LEWIS Next Generation Logistics LLC Crystal@nglcompanies.com

curran williams Curranco LLC Curran72200@gmail.com

curt schaeffer ecoGENESIS, LLC cschaeffer@ecogenesisllc.com

Curtis Huggins Coastal Dredging Company, Inc. muddbugg62@gmail.com

d danny@rrcoa.com

Dale Earnhart Goodwrench raisehellpraisedale@yahoo.com

Dale Garber ECM Consultants, Inc. dgarber@ecmconsultants.com

Dale Rogers Frisco Industrial Contractors dale@friscoindustrial.com

DaMon Williams Balthazar Electriks belectriks@balthazarinc.com

Daniel Benedetto Palmisano dbenedetto@palmisanollc.com

Daniel Charles Gray Gray Construction Corp. dcgray@gray‐con.com

Daniel Crowley danielhcrowley@gmail.com

Daniel Dehon C.H. Fenstermaker &amp; Associates danield@fenstermaker.com

Daniel Gallegos gallegosloza@outlook.com

Daniel Gascon Providence Engineering danielgascon@providenceeng.com

Daniel Gray Gray Construction Corp. dcgray@gray‐con.com

Daniel j Poche MMI djpoche@yahoo.com

Daniel Poche MPH dpoche@mphinc.com

Daniell Kospelich TKTMJ, Inc. dkblondie@yahoo.com

Danielle Sanders LAGC danielles@lagc.org

Danny Albert BLD Services, LLC dalbert@bldllc.net

Danny Barnett  Thompson Spray and tree  liveoak.danny@gmail.com

Danny Delahoussaye danny.delahoussaye@yahoo.com

Darell Benoit Quality First Marine dbenoit@qualityfirstmarine.com

Darin Lee CPRA darin.lee@la.gov

Darla L Morales Linfield, Hunter &amp; Junius Inc dmorales@LHJunius.com

Darrell Stewart Southwind Construction Corp dstewart@southwindco.com

Daryl LaMeer daryl.lameer@lafargeholcim.com

David Boudreaux Delta Coast Consultants, LLC davidb@deltacoastllc.com

David Bush Orion dbush@orn.net

david cambre Nucor Skyline david.cambre@nucorskyline.com

David Detiveau Dean Equipment daviddetiveaux@deandigs.com

David Escuriex Reliance Electrical &amp; Instr. david@relianceei.com

David Gaspard Aucoin &amp; Associates, Inc. d.gaspard@aucoinandassoc.com

David H. Alfortish Attorney at Law davidhalfortish@gmail.com

David P Detiveaux Dean Equipment david@deanequip.com

David Paul Detiveaux Dean Equipment Inc. daviddetiveaux@deanequip.com

David Peterson david.peterson@la.gov

David Pitre Keystone Hardscapes david.pitre@pavestone.com

David Reeves nfwf david.reeves@nfwf.org

David Robichaux Low Land  lowland@lowlandcci.com

David Schaubhut Quality First Marine dschaubhut@qualityfirstmarine.com

David T Trahan K‐Belle Consultants LLC dtrahan@k‐belle.com

davven w duffy D &amp; D Construction LA davvenduffy@yahoo.com

Dawn Brown Matrix New World dbrown@mnwe.com

Dawn D Davis Dawn.Davis@noaa.gov

Dawn Duhon Coastal Construction &amp; Engineering, LLC dduhon@bpaexxon.com

Dawn Gandy Pine Bluff Sand &amp; Gravel Company dawn.gandy@pbsgc.com

Dean Racioppi ODIN CONSTRUCTION SOLUTIONS INC. dracioppi@odinconstruction.com

Dean Roberts Stream Companies droberts@streamcompany.com

Debbie Vast Industries, LLC debbie@vast‐ind.com

Debbie Baker Phoenix International Holdings, Inc. dbaker@phnx‐international.com

Deborah Liss Twin Shores Landscape and Construction Services, Inc. dliss@twinshoreslandscape.com

debra lombard JC Patin / CAG, LLC DebraAnnLombard@gmail.com

dee wininger Triad metals dee.wininger@triadmetals.com

deena bodenstab deena.bodenstab@aptim.com

DEIRDRE CARLIN INDUSTRIAL FABRICS DCARLIN@IND‐FAB.COM

DeLisa LaLande Marshland Equipment Rentals, LLC delisa@marshlandequipment.com

Denise  Marshbuggies Denise@marshbuggies.com

Denise Avery Marsh Buggies denise@marshbuggies.com

Denise Mayberry dmayberry00@gmail.com



Denise Nusko Action Printing Center, Inc. order@actionprintingcenter.com

Denise Wallace GeoEngineers, Inc. dwallace@geoengineers.com

Denton Graham T. Baker Smith Denton.Graham@tbsmith.com

derek dice ddice@iecsusa.com

Derek G Cajun Industries, LLC Derek.Guillot@cajunusa.com

Derek Guilbeaux Geaux Green Hydroseeding Guilbeaux.derek@yahoo.com

Derek Guilbeaux  geaux green hydroseeding Guilbeaux.derek@yahoo.com

DEREK GUILLOT WEEKS MARINE DGUILLOT@WEEKSMARINE.COM

Derrek Offutt International Subsea Consulting  doffutt@int‐subsea.com

Derrick Gage M. Matt Durand, LLC derrickgage@mattdurand.com

Derrick J Varnado Iron Triangle Development LLC varnado_derrick@yahoo.com

Design Precast &amp; Pipe, Inc. ‐ Gulfport, MS Design Precast &amp; Pipe Inc CFore@designprecast.com

deuce mcallister NEXT GENERATION LOGISTICS  Deuce@nglcompaines.com

Devin Oehler APTIM devin.oehler@aptim.com

Devin Richardson Intertek‐PSI Devin.Richardson@intertek.com

Devon Zeringue Shaffer Industrial Services, LLC devon.zeringue@shafferindustrial.com

Diana LOUISIANA AGENCIES LLC dsartwell@laagencies.com

Dodge Anderson Dodge jayalakshmil@construction.com

Dodge Data Dodge Data dodge.docs@construction.com

Dodge Dodge dodge dodgefedbr@gmail.com

Don Evans LH&amp;J Engineering Firm Devans@lhjunius.com

Donald Bourque Bourque Plmg, Htg dbourque@cox.net

Donald Lambert Mott MacDonald  donald.lambertjr@mottmac.com

Donald M Norman Norman Wildlife Consulting normanwildlifeconsulting@gmail.com

Donald Seibert Southwind Construction Corp dseibert@southwindco.com

Donna Acosta Romeo Papa, LLC donna@romeopapaboats.com

Donna Rogers NOAA donna.rogers@noaa.gov

Donovan Luent Cuovillion Group dluent@couvilliongrp.com

Doug Gibbons Orion Marine Group dgibbons@orionmarinegroup.com

Doug Kunkle American Pollution Control Corporation  dkunkle@amopl.net

Doug M Gegenheimer Linfield, Hunter &amp; Junius, Inc. dgegenheimer@lhjunius.com

Doug Olson Barriere Construction Co., LLC dougo@barriere.com

Douglas Kunkle American Pollution Control Corporation Dkunkle@AMPOL.Net

Douglas T Tise Sunland Construction dttise@sunlandconstruction.com

Drew Lehman Environment and Education drewlehmanwork@gmail.com

DUANE J SMITH Travelers djsmith3@travelers.com

dulymus mcallister NEXT GENERATION LOGISTICS  Deuce@nglcompaines.com

DUNCAN GREER Taylor Engineering  Dgreer@taylorengineering.com

DUSTIN BRISTER  MAVERICK CONSTRUCTION  MAVERICKEQMT@BELLSOUTH.NET

Dustin French MidcoDiving &amp; Marine Services, INC dustin@midcodiving.com

Dustin Richards BLD Services dustinr@bldllc.net

dustin talley Bo‐Mac Contractors dustin.talley@bo‐mac.com

Dwayne Samons Dean dwaynesamons@deandigs.com

Dwight Anderson BidNet gbs@bidnet.com

Dylan Trim Rigid Constructors LLC dylan@rigidconstructors.com

Earl Chauvin Central Boat Rental Inc earlchauvin@centralboat.com

Ed Haywood ed.haywood@la.gov

Ed Landgraf CAMO "Coastal and Marine Operators" ed@camogroup.org

ed milner milnere@coastalheavyhaulers.com

Eddie Slats Lucas eddiekoehl@slatslucasagg.com

Eddie Compass IV Next Generation Logistics  eddie@nglcompanies.com

Eddie Newsom Pavestone eddie.newsom@pavestone.com

Eddie price Baker Pile driving eddie@bakerpiledriving.com

EDWARD J. KOEHL III Warren Paving/Slats Lucas Agg eddiekoehl@slatslucasagg.com

Elaine Geoffroy G2 Land Services, Inc. egeoffroy@g2ls.com

ELENA KASSELOURI ORG e.kasselouri@orgpermod.com

Elizabeth Delaney Construct Connect Elizabeth.Delaney@ConstructConnect.com

Elizabeth M Byrne Liskow &amp; Lewis embyrne@liskow.com

Elizabeth Tanner Bryant Hammett and Associates LLC etanner@bha‐engineers.com

Emily Jordan M&amp;P Barge Co Inc accounting@mpbarge.com

Emily Lawson elawson@rigidconstructors.com

Emma Butler Wingate Engineers, LLC emma@wingateengineers.com

envirobidnet.com contact@envirobidnet.com

eric bid ocean bids@napc.me

ERIC BOURG Coactint, LLC eric.bourg@coactint.com



Eric Council Johnson North America Procurement Council Inc., PBC sourcemanagement@napc.me

Eric Harrison Midwest Construction Products EricH@MidwestConstruct.com

Eric J LeBourgeois Buck Town Contractors &amp; Co. ericbucktown@yahoo.com

Eric Jhonson North America Procurnment council PBC Bids@napc.me

Eric Johnson Bid Ocean eric@bidocean.com

Eric LaGrange K‐Belle Consultants elagrange@k‐belle.com

Eric O'Neill L&amp;M Environmental eric.oneill@lmenviro.com

Eric Penton Daystar Builders Inc. epdaystar@yahoo.com

Eric Penton  Daystar Builders Inc. epdaystar@yahoo.com

Eric Woodall Odin Construction Solutions Inc ewoodall@odinconstruction.com

Erik Bauer Eb@cargodoctor.com

Esmond Developer test esmondmccain@gmail.com

Ethan ethan@rigidconstructors.com

Ethan Clark Southern Contracting, LLC eclark@southcon.us

Eugene  Low Land grne@lowlandcco.com

Eugene P Robichaux Low Land Construction Co., Inc. gene@lowlandcci.com

Eugene Robichaux Low Land Construction Co., Inc. erobichaux@charter.net

Eyvonne McDonald The ABS Group emcdonald@eagle.org

faff monkeytopia2013@aol.com

FRANCIS FIELDS APACHE CORPORATION francis.fields@apachecorp.com

Francis fortier Rigid constructors Francis@rigidconstructors.com

Frank Belesimo Callan Marine fbelesimo@callanmarineltd.com

Frank Oddo Nucor Skyline frank.oddo@nucorskyline.com

frankie vaccarella GULF INLAND CONTRACTORS, INC frankv@gulfinlandinc.com

fred WM freddy@gmail.com

Garrett Gibson Great Lakes Dredge &amp; Dock Company GGIBSON@GLDD.COM

garrett katz civil construction katzg‐@civil‐construction.com

Garrett Zeringue zeringueg@civil‐construction.com

GARY COUTURIE garyc@EGRSURVEY.COM

Gary Leonards Providence Engineering and Environmental garyleonards@providenceeng.com

Gavin Tasker Barnard gavin.tasker@Barnard‐inc.com

Gay Lynn Rodriguez Marsh Buggies, Inc. gaylynn@marshbuggies.com

Gene Caro Gulf Inland Contractors Inc. genec@gulfinlandinc.com

Gene Simon BIS Services genes@bertuccicorp.com

Geoffrey Ibert Phoenix International gibert@phnx‐international.com

George Burch Owner geburch2@gmail.com

George Cvitanovic george@cvitanovictowing.com

George E Burch Property Owner geburch2@gmail.com

George francise Francise horticultural services inc Gfrancise@cox.net

George Oncale goncale@gifinc.com

George Stroyewski Ferguson george.stroyewski@ferguson.com

Gerald Songy gsongy@moffattnichol.com

Gerard Whittle Shavers‐Whittle Construction, LLC gwhittle@swcllc.net

Gib Frye Coastwise Consulting gibfrye@gmail.com

Gil Hildebrand Hildebrand Group gilhildebrand@yahoo.com

gilbert Tensar grmaldonado@tensarcorp.com

Gilbert Maldonado Tensar gmaldonado@tensarcorp.com

Glenn Ledet Neel Schaffer  glenn.ledet@neel‐schaffer.com

gloria CPRA gloria.tigner@la.gov

Gloria Tigner Gloria.Tigner@la.gov

Gordon Thomson (561) 400‐7820 gthomson@baird.com

Grace Maher gacierto@poseidonbarge.com

GRAHAM LEGER Patriot Construction GrahamL@patriot‐construction.com

Grant Closson Boh Bros Construction gclosson@bohbros.com

Greg Briskovich Edgen Murray Corporation greg.briskovich@edgenmurray.com

Greg Ford Inland Dredging Company gford@encoredp.com

Greg Grandy Gregory.grandy@la.gov

Greg Linscombe Continental Land &amp; Fur Co., Inc. glinscombe@clf‐co.com

Greg Mattson, II AME greg@amesouth.com

Greg McMorris L. King Company, LLC greg.mcmorris@lkingcompany.com

Greg Scarpelli candomarineconstructionllc@gmail.com

Gregg Hamilton Blue Ox Enterprises, LLC gregg@oneblueox.com

Gregory Bell Guardian Retention Systems greg@guardianretentionsystems.com

Hampton West Hamptongwest@gmail.com

hanko Hoffpauir hanko fencing llc hoffhank02@gmail.com



Hannah hannah.kleinpeter@la.gov

Harry Spavin Fenstermaker &amp; Associates harry@fenstermaker.com

Harry Stewart The Dutra Group hstewart@dutragroup.com

Haze A Durbin Bayou Irrigation, Inc. haze.durbin@bayouirrigationinc.com

heart faust heart.faust@selu.edu

Heather Jennings USACE Heather.L.Jennings@usace.army.mil

Henri Bradshaw Construct Connect henri.bradshaw@constructconnect.com

Henry  GIS Engineering  hschwartz@gisy.com

Henry Kleiner ICE COMPOSITES hk@icecomposites.com

Hillary Franke Inland Dredging Company hfranke@encoredp.com

Holly Tetra Tech holly.poston@tetratech.com

Howard L Mosely Smart Retailers incfreshstart@gmail.com

Hue Ta estimator@marinaco.com

Huey Chevalon Queen City Plumbing queencityplumbing@yahoo.com

Hugo Vergara MDG Contracting and Environmental Solutions LLC hvergara@mdgenvirosolutions.com

Hunter hunter.vance.a@gmail.com

Hunter Charbonnet Kostmayer Construction, LLC hunter@kostmayer.com

Hunter Senette Southern Constructors hunter@southernconstructorsllc.com

Hunter Whitehead Coastal Environments, Inc. hwhitehead@coastalenv.com

Ian Gravois Low Land Construction ian@lowlandcci.com

Ian M Hazelhoff ihazelhoff@gmail.com

Ian Penson i.j.penson@gmail.com

IMS IMS ims_bids@construction.com

Isaac Ramirez RES iramirez@res.us

Ishmale Hart Hart Constructionâ€™s  epayto19421@yahoo.com

Isobel Pribil  L&amp;M Environmental Response, LLC isobel.pribil@lmenviro.com

Ivan Holliday Holliday Construction  ivan@hollidaycontract.com

Jack cover IMRAD LLC Jack.Cover@IMRAD.com

Jack Graham denton.graham@tbsmith.com

Jack Rader EMS, Inc. jrader@env‐mgt.com

Jackie Jacquelyn.johnson@la.gov

Jackie Jones NRCS jacqueline.jones@usda.gov

Jackson Wantz ConstructConnect Jackson.wantz@constructconnect.com

Jacob Callais T Baker Smith, LLC jacob.callais@tbsmith.com

Jacob Gautreau E&amp;L Construction Group jacob@elconstructiongroup.com

Jacquelyn Johnson jahjohnson@msn.com

jacques jacques.boudreaux@la.gov

Jacques Boudreaux CPRA jacques.boudreaux@la.gov

Jake Kocsis Brice Civil Constructors Inc. jkocsis@bricecivil.com

james  james@gmail.com

James Ball U.S. Aqua Services (Business Development) jball@usdredge.com

James Dolphin AMA Capital Partners jsdolphin@amausa.com

James Fowler Manson jfowler@mansonconstruction.com

James Furlette diamond services jim@dscgom.com

James Gardner Goodall CRCL gardner.goodall@gmail.com

James Klonica Pontchartrain Partners james.klonica@pontchpartners.com

James Mc CPRA james.mcmenis@la.gov

James Necaise Necaise Bros Construction Co, Inc. jamesnecaise@necaisebros.com

James Nepveaux CNEPVEAUX@GMAIL.COM

James O Harris harriswildlife@gmail.com

James P McClellan Pine Bluff Sand &amp; Gravel Co parker.mcclellan@pbsgc.com

James s Folk tfolk@fsgrp.com

James Washington Pontchartrain Partners, LLC james.washington@pontchpartners.com

James Whitworth Russell Marine, LLC james.whitworth@russellmarinellc.com

Jamey Sandefur Patriot Construction jameys@patriot‐construction.com

jamie Madere &amp; Sons Towing jamie@maderetowing.com

Jamie Lynn Autin Marsh Buggies Inc jamie@marshbuggies.com

Jamie Madere Deep South Construction &amp; Salvage, LLC jamie@maderetowing.com

Jamie Verdin Coastal Dredging Jamie@coastaldredging.net

Janet Albert CPRA janet.albert@la.gov

Janice Heard Great Lakes Dredge &amp; Dock jrheard@gldd.com

Janice R. Heard jrheard@gldd.com

Jared  Javeler jvige@javeler.com

Jared LeFranc jared.lefranc@gmail.com

Jason Aristides Curtin Maritime pfcp@curtinmaritime.com



Jason Binet jason.a.binet@usace.army.mil

Jason Bonaventure Next Level Gulf Coast jbonaventure@nextlevelmpl.com

Jason Burns RECON Offshore jason.burns@reconoffshore.com

Jason Chauvin T. Baker Smith jason.chauvin@tbsmith.com

Jason Cox Grillot Construction, LLC jason@grillotllc.com

Jason Curole jcurole@thewaterinstitute.org

Jason Guy Borgne Services, Inc. jguy@borgneservices.com

Jason KEnnedy Delta Coast Consultants jasonk@deltacoastllc.com

Jason Martin Martin Ecosystems Jason@MartinEcosystems.com

Jason Paul Menard Mike Hooks LLC jasonmenard12@hotmail.com

Jay jrichardson@ind‐fab.com

Jay Bagwell jaybagwell@gmail.com

Jay C. Theriot jayctheriot@gmail.com

jaya lakshmi Dodge Data &amp; Analytics jayalakshmil@construction.com

jayalakshmi Dodge jayalakshmi@construction.com

jayalakshmil jayalakshmil Dodge Data &amp; Analytics jayalakshmil@construction.com

Jeff Atkins jatkins@mansonconstruction.com

Jeff Clark EarthBalance jclark@earthbalance.com

Jeff Fiske Industrial Fabrics JFISKE@IND‐FAB.COM

Jeff Freeman jfreeman@encoredp.com

Jeff Leedy Fluid Process &amp; Pumps, LLC jl@fluidprocess.net

Jeff M. Freeman Inland Dredging Company, LLC jfreeman@inland‐dredging.com

Jeff Markley Water Asset Mgmt j.markley@waterinv.com

Jeff Murphy Black Lake Marsh, Inc. adelhmurphy@gmail.com

Jeff Plauche Boh Bros. Construction Co., LLC jplauche@bohbros.com

Jeff Riemann Preferred Electric Inc. jeff@preferredelectric.net

Jeff Robinson GEC jrobins@gecinc.com

Jeff S Mizzi Rigid Constructors, LLC jmizzi@rigidconstructors.com

Jeffery Vinnedge Southwind Construction jvinnedge@southwindco.com

Jeffrey Alan Decoteau NSI Jeff.Decoteau@Neel‐Schaffer.com

Jeffrey L Cook Cook Marine Consultants jeffcook@cookmarineconsultants.com

Jeffrey Plauche Boh Bros. Construction Co., Llc jeffplauche@cox.net

Jeffrey Vinnedge Southwind Construction  jvinnedge@southwindco.com

Jena Myhand Paul's Insurance Services, LLC jmyhand@paulsagency.com

Jene Adler Orion Marine Group jadler@orn.net

Jennifer Red River Pump jenniferdarbonne@redriverpump.com

Jennifer Delahoussaye B&amp;K Construction jenndel038@gmail.com

Jennifer Foley B&amp;K Construction Company LLC jennifer@bkconst.com

Jennifer M Delahoussaye B&amp;K CONSTRUCTION JENNIFER@BKCONST.COM

Jennifer McDougal Dredge America, Inc. jen@dredgeamerica.com

Jennifer Moon cpra jennifer.moon2@la.gov

Jennifer Oltman Crary Bear Cat jennifer.oltman@bearcatproducts.com

Jennifer Smith jennifer.smith@noaa.gov

Jenny Norwood Higdon Construction, LLC jnorwood@peakgrowthventures.com

Jens Lorenz RRCI jlorenz812@gmail.com

Jeremy C Griffith jeremyg@coastalrc.com

Jeremy Olinde jeremy.olinde@southernpipe.com

Jerod Gfscei llc Gfscei2021@yahoo.com

jerry gfscei gfscei2021@yahoo.com

Jerry  Harris W. C. Fore Trucking jerryharris2764@gmail.com

Jerry Carroll CPRA Jerry.carroll@la.gov

Jerry Harris gfscei llc gfscei2021@yahoo.com

Jessica Forrister Eustis Engineering jforrister@eustiseng.com

Jessica Hollingsworth Jessica@dawkinscarter.com

Jessica Shipp Construct connect jessica.shipp@constructconnect.com

Jessica Walden Weeks Marine, Inc. jawalden@weeksmarine.com

Jhy LeBLANC jhyleblanc@patriot‐construction.com

Jim diamond services jim@dscgom.com

Jim H. Pellegrin Frisco Construction Co., inc. jimpellegrin@friscoconstructionco.com

Jim Poe Kiewit jim.poe@kiewit.com

Jody White jody.white@la.gov

joe joes joe@aol.com

Joe Atol Better Pumps and Solutions, LLC jatol@betterpumps.com

joe brown joebrown@aol.com

joe caldwell Crosby Dredging, LLC jcaldwell@crosbydredging.com



Joe Chauvin GIS Engineering  jchauvin@gisy.com

Joe Gonzales Manson Construction Co. jgonzales@mansonconstruction.com

Joe McClatchy CPRA mcclatchy.joe@gmail.com

Joe Smith Smith &amp; Co joe@hotmail.com

Joel M Chaky ENCOS, Inc. jchaky@encos.net

Joel Tillery Freese &amp; Nichols, Inc. joel.tillery@freese.com

joey artigue Sunland Construction jmartigue@sunlandconstruction.com

John Anders ANDERS CONSTRUCTION, INC. john@andersconstruction.com

John D Gaiennie Patriot Construction &amp; Industrial, LLC JohnG@Patriot‐Construction.com

John D. Hetherwick Ducks Unlimited jhetherwick@ducks.org

John Darnall Southern Shores Engineering jdarnall@southernshoreseng.com

John Denmark Arrowhead Realty  jdenmark@crowncorporatehousing.com

John Dennis Nicholls State University john.dennis@nicholls.edu

John Fayette Soule CAJUN INDUSTRIES, LLC john.soule@cajunusa.com

john holtgreve jholtgreve@dei‐engr.com

John Kelley Massman Construction Co. jkelley@massman.net

John Lagarde john@dynaplay.com

John Lane SBPG Jlane@sbpg.net

John M Anders ANDERS CONSTRUCTION, INC. john@andersconstruction.com

John Messina johnmessina@cox.net

John Monzon HNTB JMONZON@hntb.com

John Morris Mike Hooks LLC jlm@mikehooks.com

John Pas Joey@aol.com

john petitbon USACE john.b.petitbon@usace.army.mil

john picciola picciola construction co. Inc john@picciolaconstruction.com

John Rutherford Lanier &amp; Associates jrutherford@lanier‐engineers.com

John Slupecki Flexamat john@flexamat.com

John Smith Smiths Construction jcena4655@gmail.com

John Solomon Otwell Serivces john@otwellservices.com

John Vannoy Orion Marine Group jvannoy@orionmarinegroup.com

john wilson wilco jwilsonwmb@gmail.com

Jon Ridgway JLS Contracting Services jridgway@jlscontracting.com

Jonathan Crockett jwcrockett@weeksmarine.com

Jonathan Ditter Construct Connect jonathan.ditter@constructconnect.com

Jonathan Joners LJ Yodock and Associates jjones@pinpointstrategies.com

Jonathan Markle EXP US SERVICES, INC jonathan.markle@exp.com

Jonathan Morris Morris P. Hebert, Inc. jmorris@mphinc.com

Jonathan Sanders SAS Construction INC jonathan@sasconstruction.com

Jonathon Branton Dunlap Fiore, LLC jbranton@dunlapfiore.com

Jordan jordan.delaune@la.gov

Jordan DeLaune jordancdelaune@gmail.com

Jordan Fazzio Delta Coast Consultants, LLC jordanf@deltacoastllc.com

Jordan Guy Callan Marine jguy@callanmarineltd.com

Joseph Fournet jfournet@submar.com

Joseph Gaskill Chubb  Joseph.GaskillJR@chubb.com

Joseph Guillory DDG jguillory@ddgpc.com

Joseph Miller Coastal Transplants Inc jmiller@coastaltransplants.com

Joseph P Miller Coastal Transplants Inc jmiller@coastaltransplants.com

Joseph Wyble joe.wyble@la.gov

Josh Berg Dn Nabs@apl.com

Josh Carter Mott MacDonald Joshua.carter@mottmac.com

Josh Davis McCarthy Building Companies, Inc. JRDavis@mccarthy.com

josh lewis sitech la josh.lewis@sitechla.com

Joshua Bridges T. Baker Smith josh.bridges@tbsmith.com

Joshua Buchheit Envirocon jbuchheit@envirocon.com

Joshua Cain Siema Construction jcain@siemaconstruction.com

Joshua David Carter Mott MacDonald joshua.carter@mottmac.com

Joshua Ezell josh@womackandsons.com

Joshua Todd joshuatodd09@gmail.com

Joy Sen The Blue Book Building and Construction Network projectleads@mail.thebluebook.com

Juan Salas Great Lakes Dredge &amp; Dock jfsalas@gldd.com

Juli Kemp Gulf Coast Preservation &amp; Reclamati julikemp@bellsouth.net

Julia Lisondra Constructconnect Julia.Lisondra@constructconnect.com

Julie Griffin Grillot Construction admin@grillotllc.com

JULIE LIVELY Louisiana Sea Grant janderson@agcenter.lsu.edu



Justin Airhart Southern Services and Equipment justin@sse‐la.com

Justin Beau Bordelon C.H. Fenstermaker &amp; Associates, LLC justinb@fenstermaker.com

Justin Chorlog Coastal Dredging Company, Inc. justin@coastaldredging.net

Justin Proctor The Lemoine Company justin.proctor@lemoinecompany.com

Justin R Fortenberry Vantage Contractors justin@vantage‐contractors.com

Justin R Lane jlane@sealevelinc.com

Justin Tassin Maintenance Dredging I, LLC justin@mdi‐dredging.com

Kameron Abadie Crosby Dredging kabadie@crosbydredging.com

Karen M Wicker Coastal Environments, Inc. KWicker@coastalenv.com

Karen Taylor Coastal Engineering Consultants, Inc. ktaylor@cecifl.com

Karie Colbert research.summittforests@gmail.com

Karl D Dummons Five S Group LLC karl@fsgrp.com

Karl Dummons Five S Group LLC karl@fsgrp.com

Karly Kyzar Louisiana Sea Grant  kkyzar2@lsu.edu

Kate Patterson Central Boat Rentals Inc kate@centralboat.com

kathy balsamico River/Gulf Marine LLC kathy@rivergulfmarine.com

Kathy Scully Chet Morrison Contractors, LLC (MORRISON) kscully@morrisonenergy.com

Kathy Spiess Charbonnet &amp; Associates kspiess@charbonnetassociates.com

Katrina Mariano Deltek KatrinaMariano@deltek.com

Katy Coyle Row 10 Historic Preservation Solutions, LLC katy@row10hps.com

Kayla Chiquet kaylachiquet@gmail.com

Keifer Sanders Diamond Services Corporation keifer@dscgom.com

Keith Bourgeois keithbourgeois@bellsouth.net

Keith Dronet Discovery Land Group keithd@discoveryland.net

Keith J Roberts Hydroterra keithr@hydroterratec.com

KEITH KRAEMER Shallow Water Equipment, LLC keithk@shallowwaterequipment.com

Keivn Rizzo Delta Coat Consultants, LLC KevinR@DeltaCoastLLC.com

Kelly Brooks Texas General Land Office kelly.brooks@glo.texas.gov

kelly c sills Bridging the Gap llc kellys@btgsolution.com

Kelly Dalehite Pavement Markings, LLC kelly@pavementmarkingsllc.com

kelly danos kdanos@phylway.com

Kelly Rhodes Fenstermaker kellyr@fenstermaker.com

Kellyn LaCour‐Conant Coalition to Restore Coastal Louisiana kellyn.lacour‐conant@crcl.org

Kenneth Bahlinger CPRA kenneth.bahlinger@la.gov

Kenneth Choate Broussard Brothers, Inc. kennethc@broussardbrothers.com

Kenneth King Delta Coast Consultants, LLC kennethk@deltacoastllc.com

Kenneth Marcell Wharton Smith  kmarcell@whartonsmith.com

Kenneth Perrine Great Lakes Dredge &amp; Dock krperrine@gldd.com

Kenny McCoy McCoy Drafting &amp; Design, LLC kenny@mccoydraftinganddesign.com

Kent Gravois Lakey, Inc. kent.gravois@lakeyinc.com

Kent Mclain M&amp;M Pipeline Services kent.mclain@mmpipeline.com

Kerby Wheeler Patriot Construction kerbyw@patriot‐construction.com

Kerry M Simon Audubon ksimon@auduboncompanies.com

Kerry Stafford Grillot Construction, LLC kerry@grillotllc.com

Kevin liberty kevin.claborn@libertymutual.com

Kevin Bock Couvillion Group kbock@couvilliongrp.com

Kevin Gourgues Patriot Construction keving@patriot‐construction.com

Kevin Laster ASCEX kevin.laster@ascexco.com

Kevin Parfait Dupre Brothers Construction Co., Inc. kevinp@duprebros.com

Kevin Rizzo Delta Coast Consultants, LLC Kevin.Rizzo@deltacoastllc.com

Kevin Schneider Barnard Construction Company Inc. kevin.schneider@barnard‐inc.com

Kevin Suir USGS suirk@usgs.gov

kevin thomas thomas Business Management group kevin@t‐bmg.net

Kevin Verdin  Coastal Dredging Company  kevin@coastaldredging.net

Kim Anthony Knight kim.knight@tbsmith.com

Kim Jones Prime Vendor Inc. primevendor124@gmail.com

Kim Jones     Prime Vendor Inc. primevendor123@gmail.com

Kim Mitchell Lafarge Aggregates kimberly.mitchell@lafargeholcim.com

kimberly liner FROGCO AMPHIBIOUS EQUIPMENT kimberly.liner@gcseservices.com

Kimberly Millikan Construction Bid Source kmillikan@constructionbidsource.com

Kinni Farve EJES, Incorporated kfarve@ejesinc.com

Kirby Stumpf M.R. Pittman Group, LLC kirby@mrpittman.com

Kirk Harding Blue Iron kharding@blueironllc.com

Kirk Kappel Quality Concrete inc kirk@qualityconcreteinc.net

Kristi Henderson Southwind Construction Corp khenderson@southwindco.com



Kristi Matthews K‐Belle Consultants, LLC kmatthews@k‐belle.com

kurt bidnet gbs@bidnet.com

Kurt Bidnet Bidnet gbs@bidnet.com

Kurt Pitzer gbs@bidnet.com

kyle  ppllc kyle.mattei18@gmail.com

Kyle Arnaud  Weeks Marine Inc Kjarnaud@weeksmarine.com

Kyle Graham kyle@ecosystempartners.com

Kyle Heidingsfelder Alfred Conhagen Inc. of LA kheid@conhagen.com

Kyle McFerrin Odin Construction kmcferrin@odinconstruction.com

Kyle Thomas MAttei Pontchartrain Partners kyle.mattei@pontchpartners.com

Laci Melancon Coastal Technical Assistance Center laci@louisianactac.org

Lance Castille lcastille@fugro.com

lance parker Parker marine parkermarine@viscom.net

Lance Robichaux Rigid Constructors, LLC lance@rigidconstructors.com

Lance Schilling Onshore Materials LLC lance@onshoreco.com

Lance Thibodeaux Crosby Dredging lthibodeaux@crosbydredging.com

Lanny Cazaux Beverly construction co. lanny@beverlyinc.com

larry blanchet coastal construction lblanchet@me.com

Larry Campisi Moscamp, Inc. larry@gulfrim.com

Larry P Lachney C.G. Logan Construction, LLC cglogan@bellsouth.net

Larry Salzer Contractors's Source Inc larry@contractorssourceinc.com

Latonia Viverette WSP LATONIA.VIVERETTE@WSP.COM

Laura Adare OTS laura.adare@la.gov

Laura Valdez Manson Construction lvaldez@mansonconstruction.com

Laura Young Manson Construction lyoung@mansonconstruction.com

Lauren Elizabeth Lowe lauren@cpgrace.com

Lauren Johnson ELOS Environmental ljohnson@elosenv.com

Lauren Kent Jackson Department of Natural Resources laurenkentlaw@gmail.com

Lauren Ortego C. H. Fenstermaker &amp; Associates, L.L.C. lauren@fenstermaker.com

Lawrence Salzer Contractors's Source Inc larry@contractorssourceinc.com

Leah E Selcer leah.selcer@neel‐schaffer.com

Lee Broom Ballard CLC Inc. lbroom@ballard‐clc.com

Lee M Ogburn Pavement Markings logburn@pavementmarkingsllc.com

Lee Smith Erosion Prevention Products lee@erosionpreventionllc.com

Lee Womack Matrix New World Engineering lwomack@matrixneworld.com

Leo Guidroz Oil Stop Div. of AMPOL Leo@oilstop.com

Leonard Nelson Natrx leonard@natrx.io

Lester Martin NAPC sourcemanagement@napc.me

Levi LeBourgeois Royal Engineers &amp; Consultants llebourgeois@royalengineering.net

Levi Lemoine wilcomarshbuggies llemoine@wilcomarshbuggies.com

Liam O'Brien liam.obrien@ballardmc.com

Linda B. Carbo Arthur J. Gallagher  linda_carbo@ajg.com

Linda Carbo Arthur J. Gallagher linda_carbo@ajg.com

Linda LaQuay T W LAQUAY MARINE, LLC linda@twlaquaymarine.com

Linda Morgan Harold J. Anderson, Inc. lmorgan@hjainc.com

Lindsey Smith Chem Spray South Inc lsmith@chemspraysouth.com

lindsey Spears GIS Engineering lspears@gisy.com

Lindy Rigid lindy@rigidconstructors.com

Lindy Fortier Scope Contractors, LLC lindy@scopecontractors.com

Linsley Degruise Crosby Dredging LLC Ldegruise@crosbydredging.com

Logan Hinton Construct Connect Logan.Hinton@constructconnect.com

Lonnie Dunn  Luhr ldunn@luhr.com

Lorena SCAPE bd@scapestudio.com

Louis M. Badalamenti LMB Services, LLC LMB@LMBSERVICES.NET

Louis Mckinney louis.mckinney@lilmanconstruction.com

Lucas Watkins ELOS Environmental lwatkins@elosenv.com

Lucy Lyons GIS Engineering llyons@gisy.com

Luke Kinney luke.kinney@gcseservices.com

Luke Le Bas Atkins luke.lebas@atkinsglobal.com

Luke Perkins Sunland Construction ltperkins@sunlandconstruction.com

Lyra de Asis North America Procurement Council, Inc. PBC lyra@napc.me

maan nat ammm maan@gmail.com

Madeline Guidry Sellers &amp; Associates, Inc. mad@sellersandassociates.com

Maggie Merrill maggie@clayconstructiongroup.com

Malarie M Fields Principal Engineering Inc. malarie@pi‐aec.com



Mandy Green mgreen@royalengineering.net

Marcel Submar, Inc. mestay@submar.com

Marcel Estay Submar, Inc. mestay@submar.com

Margaret McCurdy msm427@drexel.edu

Maria Rivet Specialty Offshore, Inc. mrivet@sdive.com

Marie Pitre mpitre@angelettepicciola.com

Marielle Rjbroussard@bellsouth.net

Marielle romero RJ broussard Marielleromero21@yahoo.com

Mario Pacetti Stormwater Solutions Louisiana LLC mario@stormwatersolutionsla.com

Mark F. Brown Petra Consultants mbrown@petracon.com

Mark Reymund Concha Dodge Data and Analytics mark.concha@construction.com

Mark Risk Raito, Inc. mrisk@raitoinc.com

Mark Schleifstein The Times‐Picayune | New Orleans Advocate mschleifstein@theadvocate.com

Mark Slider Orion Marine Construction mslider@orionmarinegroup.com

Marley Peaks The Bluebook mpeaks@mailthebluebook.com

Marsh Fasteners Marsh Fasteners marshfastenersebay@gmail.com

Marshall Whitmer Specialty Offshore, Inc. mwhitmer@sdive.com

Mart Black Terrebonne Parish Consolidated Government mblack@tpcg.org

Martin Snow gahagan &amp; Bryant Associates, Inc. mrsnow@gba‐inc.com

Mary Edwards Great Lakes Dredge &amp; Dock Co, LLC maedwards@gldd.com

Mary Ellen Testa BidNet mtesta@bidnet.com

Mary Gaeta Barriere Construction maryg@barriere.com

Mary M Barras FRISCO INDUSTRIAL CONTRACTORS, LLC MARY@FRISCOINDUSTRIAL.COM

Mary Miller PWXPress bids@pwxpress.com

Mary O'Connor Contractor's Register, Inc. moconnor@mail.thebluebook.com

Maryann Piekarski Great Lakes Dredge &amp; Dock Compoany mlpiekarski@gldd.com

Matt AXA XL  matthew.cook@axaxl.com

Matt Bourgeois E3 Electrical, Inc. mbourgeois@e3‐electrical.com

Matt Goodson Pipeline Machinery Int mgoodson@plmcat.com

Matt Hicks James Construction Group, LLC mhicks@prim.com

Matt LeCorgne Meever USA matt@meeverusa.com

Matt Melton CPRA matt.melton@la.gov

Matthew  Borton Lafarge Holcim Matthew.borton@holcim.com

matthew babineaux audubon companies mbabineaux@auduboncompanies.com

Matthew Borotn Lafarge Holcim robert.ehrhardt@holcim.com

Matthew Daigle RES mdaigle@res.us

Matthew LeCorgne Meever USA matt@meeverusa.com

Matthew Shreve DCL Mooring and Rigging mjshreve9@gmail.com

Matthew Stevens matt.stevens@tbsmith.com

Maxie McGuire Callan Marine mmcguire@callanmarineltd.com

Maya chettri North America Procurement Council bids@napc.me

Melissa Clouatre ETEC mclouatre@etec‐sales.com

Melissa Delgado Orion Marine Group mdelgado@orionmarinegroup.com

Melody Treme Weeks Marine, Inc. matreme@weeksmarine.com

Merlin  The Merlin Group, Ltd. Mooselk5@icloud.com

Micaela Marchand Coner micaela.marchand@gmail.com

Michael Arcement Caillou Island Towing Company michael@caillouislandtowing.com

Michael E Turley Wayfarer Environmental Technologies,LLC mike@wayfarertech.com

Michael Harding DEAN Equipment Inc. michaelharding@deandigs.com

Michael Haverty mhaverty@norfolkdredging.com

Michael Kieffer ES&amp;H mrkii@me.com

Michael Levi Lemoine Wilco Marsh Buggies and Draglines, Inc llemoine@wilcomarshbuggies.com

Michael Morton Romar Pipe &amp; Rail Co. romarnola@aol.com

Michael Naquin B&amp;S Equipment Co., Inc. mike.naquin1@outlook.com

Michael Nicaud michael.nicaud@hornbeckoffshore.com

Michael Prudente Conti Federal Services mprudente@contifederal.com

michael pugh Royal Engineers &amp; Consultants, LLC mpugh@royalengineering.net

Michael Robison Greenup Industries mrobison@greenupind.com

Michael Roy Couvillion Group mroy@couvilliongrp.com

Michael Seaman mseaman@ctl‐inc.com

Michael Smith mhsbr1@gmail.com

Michael Stubbs ConstructConnect content@constructconnect.com

Michael Tatigian Gahagan &amp; Bryant mgtatigian@gba‐inc.com

Michael Tubre TKTMJ, Inc. miochael.tubre@tktmj.com

Michael Wayne Johnson Propex michael.johnson@propexglobal.com



Michael Wolfe Circle LLC mwolfe@circleconstructionllc.com

Micheal Johnson Magnolia Dredge &amp; Dock, LLC mikej@magnoliadredge.com

Michelle Fortson Quality First Construction, LLC mfortson@qualityfirstmarine.com

Michelle G Martell Mike Hooks, LLC mgm@mikehooks.com

Michelle Martell Mike Hooks, LLC mgm@mikehooks.com

Michelle Mouton michelle.mouton@loweengineers.com

Michelle Snider ERS michelle@res.us

Mike Alexander M&amp;M Pipeline Services malexander@mmpipe.com

Mike Ashcraft Quality First Marine mashcraft@qualityfirstmarine.com

Mike Johnson EZ‐ACCESS mjohnson@ezaccess.com

Mike Naquin B&amp;S Equipment Co. mike@bandsequipment.com

Mike Nitska Hydroterra Technologies LLC mike.nitska@hydroterratec.com

Mike Schulze Coastal Engineering Solutions mschulze@coastalengsolutions.com

Mike vogt Mvogt029@gmail.com

Mike Waguespack Wag Construction Co michaelwag95@gmail.com

Mills Ramseur mramseur@mansonconstruction.com

Mindy Airhart Southern Services &amp; Equipment, Inc. mindy@sse‐la.com

Mitch McDonald The Radix Group mmcdonald@k‐belle.com

mitchell roth cycle mroth@cycleconstruction.com

Mohona Bluebook mbanerjee@mail.thebluebook.com

Mohona banerjee Bluebook construction mohona.b1@gmail.com

Molly Marino Cvitanovic Entergy MOLLYMARINO921@GMAIL.COM

Mona Bertrand Aucoin &amp; Associates, Inc. m.bertrand@aucoinandassoc.com

Monique Ator S&amp;ME mator@smeinc.com

Monique Sonnier msonnier@ctl‐inc.com

Monty Montelongo montymontelongo@me.com

Morgan constructconnect content@constructconnect.com

Morgan Stinson ConstructConnect content@constructconnect.com

Muhammad Imran PTI Sports &amp; Recreation imranqs@ptiexperts.com

Mychol Bankston mychol@gaineysconcrete.com

Nancy Brooks Manson Construction Co. dredgingprocurement@mansonconstruction.com

Nancy J Ellis Arch Insurance Nellis@archinsurance.com

Nancy Rogers Construction Journal nancyr@constructionjournal.com

Natasha K Banks LIGHT SOURCE bankslightsource@gmail.com

Natashia Pardo ConstructConnect Natashia.Pardo@constructconnect.com

Nathan Abraham Johnson Bros Corp., a Southland Company bidding@southlandholdings.com

Nathan Dondis B &amp; J, Inc. nathandondis@bjmarineservices.com

Nathan J Landry Palmisano Construction LLC nlandry@buildimpetus.com

Nathan Junius Linfield, Hunter &amp; Junius, Inc. njunius@lhjunius.com

Nathan Kernion Cycle Construction Company LLC betty@cycleconstruction.com

Nathan Lake Ballard Marine Construction nate.lake@ballardmc.com

nathan martin ConstructConnect nathan.martin@constructconnect.com

Nathan Saunders nathan@seaandshoreline.com

Navid Jafari LSU njafari@lsu.edu

Nia James ELOS njames@elosenv.com

Nicholas Guillot AMKO FENCE CO. nick@amkofenceco.com

Nicholas Maurer Dutra nmaurer@dutragroup.com

Nicholas Yancy GLDD nyancy@gldd.com

Nick Cox Moffatt &amp; Nichol ncox@moffattnichol.com

Nick Flucke  McDonald Construction ncflucke@gmail.com

Nick Sonnier Sellers nasonnier@sellersandassociates.com

NICOLE ARTHUR DUPLANTIS DESIGN GROUP narthur@ddgpc.com

Nicole Braddick Callan Marine bids@callanmarineltd.com

Nicole Waguespack Martin Ecosystems nicole@martinecosystems.com

Nikita Pradhan North America Procurement Council, Inc. PBC bids@napc.me

nirja rai Bid ocean eric@bidocean.com

Noah Tapper AMI Consulting Engineers noah.tapper@amiengineers.com

Noah Taylor GISY ntaylor@gisy.com

Nolan Simoneaux Bertucci Contracting Co., LLC nolans@bertuccicorp.com

Norman Gibson norman.gibson@genlp.com

Okbel Guillen Couvillion Group, LLC cg@couvilliongrp.com

Okbel Guillen  Couvillion Group Cg@couvilliongrp.com

Olaolu Talabi Enbridge olaolu.talabi@enbridge.com

olivia oliviadurbin.17@gmail.com

Olivia D Maynard omayna1@lsu.edu



Paige Gisclair Coastal Technical Assistance Center paige@louisianactac.org

Paige Turner Rigid Constructors, LLC. paige@rigidconstructors.com

Palash Roy North America Procurement Council, Inc. PBC bids@napc.me

Pam Tucker Cory, Tucker &amp; Larrowe, Inc. ptucker@ctl‐inc.com

Pamela Brown Living Shorelines, Inc. pambrown1022@gmail.com

Pamela Exton Construction Journal p.exton@constructionjournal.com

Parker McClellan Pine Bluff Sand and Gravel Co. parker.mcclellan@pbsgc.com

Patricia Claverie N‐Y Associates, Inc. pclaverie@n‐yassociates.com

Patrick Hebert Marshland Equipment Rentals marshequip@camtel.net

Patrick Isacks pisacks@kingjurgens.com

Patrick K. Hebert Marshland Equipment Rentals, LLC delisa@marshlandequipment.com

Patrick Keith Hebert Marshland Equipment Rentals marshequip@camtel.net

Patrick Mason BXS Insurance patrick.mason@bxsi.com

Pattie P. Landry Low Land Construction pattie@lowlandcci.com

Paul Arnemann Slats Lucas Agg paularnemann@slatslucasagg.com

Paul E Bartow 1954 pbartow@sdive.com

Paul Gariepy Dean Equipment, Inc. paulgariepy@deanequip.com

Paul Grossman Manson Construction pgrossman@mansonconstruction.com

paul karas paul.karas@hotmail.com

Pearl Regis Construction Bid Source LLC projects@constructionbidsource.com

Percy Dardar percymdardar@gmail.com

Perry Autin MBI Perry@marshbuggies.com

Pete Weber DoC Mapping LLC pete.weber@docmapping.com

Peter Cherry AMA Capital Partners LLC pcherry@amausa.com

Peter Darrow Jolly Farmer pdarrow@jollyfarmer.com

Peter Morris DoC Mapping LLC pete.weber@docmapping.com

Peter Russell Beverly Construction pete@beverlyinc.com

Peyton pkelemen@royalengineering.net

PEYTON MCMAHON Mike Hooks pmcmahon@mikehooks.com

Philip Grice Odin Construction Solutions pgrice@odinconstruction.com

PHILLIP JAMES DIFATTA shallow draft elevating boats inc jdifatta@SHALLOWDRAFT.COM

Phillip Olivier AECOM phillip.olivier@aecom.com

Phillip Parker CPRA phillip.parker@la.gov

Phillip Todd p.todd@atlanticreefmaker.com

Plan Acquisition Construct Connect content@constructconnect.com

Poe Fratt Noble capital markets pfratt@noblecapitalmarkets.com

Preston monahan  Monahanâ€™s electrical  Monahanselectric@msn.com

Prime Vendor Primevendor primevendor123@gmail.com

Prosper J Toups Delta Coast Consultants LLC prospert@deltacoastllc.com

Prosper Toups Delta Coast Consultants LLC prospert@deltacoastllc.com

Quinton McBride Odin Construction Solutions qmcbride@odinconstruction.com

Rachel Rhode EDF rrhode@edf.org

Rafael Jose Gascot Gascot Construction, LLC rafael@gascotconstruction.com

Ralph Libersat libersatcoastalservices@gmail.com

Randal McCann Fesi Industries, LLC rmccann@pcminc.com

Randall Rogers Glenn Lege Constuction, LLC rrogers@glennlegellc.com

Randall Sunde Coastal Environments Inc. rsunde@coastalenv.com

Randy Boyd RLB Contracting, Inc. randy@rlbcontracting.com

Randy Crawford Automatic Constructions Solutions, L.L.C. rcrawford.automaticcsllc@gmail.com

Randy Ellis Ecological Asset Management randy@ecologicalasset.com

Randy Tatford U.S. Aqua Services rtatford@usdredge.com

Rath Rath Rath ReedBraman@erie.gov

Ray Caldarera rcaldarera@jcaldarera.com

Rayees  Ahmad dar The Blue Book Building and Construction Network Projectleads@mail.thebluebook.com

Raymond Boasso Boasso Construction, LLC rjboasso@boassoconst.com

rebecca Howell WSP rebecca.howell@wsp.com

Rebecca Naquin Daily Journal of Commerce bnaquin@nopg.com

Rechie Manalop Dodge Data &amp; Analytics Rechie.Manalop@construction.com

Regan CPRA regan.granier@la.gov

Reginald Miles Phalanx LLC rmiles@phalanxcon.com

Reid Miller Miller Engineers &amp;  Assoc., Inc. rmiller@millerengineersinc.com

Rene boogieleb1977@gmail.com

Rene  LeBlanc Pharos Marine Automatic Power Rleblanc@automaticpower.com

Rene LeBlanc Pharos Marine Automatic Power boquin@automaticpower.com

Renee McKee CPRA renee.mckee@la.gov



Renee Robertson rrobertson@anchorqea.com

Rhonda P mayo GroGreen Solutions rhonda.mayo@grogreen.us

Ricardo@cceconstruction.net Clark Ricardo@cceconstruction.net

richard boudreaux richard@norrisandboudreaux.com

Richard D Poole rpoole@wilcoindustrial.com

RICHARD DALTON MINVIELLE Minvielle &amp; Associates, Inc. richard@minvielleandassociates.com

Richard Greig Resource Environmental Solutions rgreig@res.us

Richard Jackson Inland Dredging  rjackson@inland‐dredging.com

Richard Jackson  Inland Dredging  rjackson@inland‐dredging.com

Rick Broussard USACE Richard.w.broussard@usace.army.mil

Rick Ledet Eagle industrial Rick@eagleie.com

Rick Morgan rick.morgan@phly.com

Rick Smith Inland Dredging Company rsmith@encoredp.com

Ricky L Thibodeaux Berry Bros. General Contractor ricky@bbgci.com

Ricky Roche Deep South Construction &amp; Salvage, LLC ricky@maderetowing.com

Rob Adamson radamson@tensarcorp.com

Rob Adamson Tensar Corporation radamson@tensarcorp.com

rob lamm BPS rlamm@betterpumps.com

Robert Andrews Russell Marine bob.andrews@russellmarinellc.com

Robert Baker Baker pile driving robert@bakerpiledriving.com

robert cenac cenac excavation llc robert@cenacexcavation.com

Robert Collaro Morgan &amp; Eklund, Inc rcollaro@morganeklund.com

Robert Cox CNA Surety Company robertwaynecox@comcast.net

Robert Gregory PF3Global robert@pf3global.com

Robert J Broussard R J Broussard General Contractors Inc. rjbroussard@bellsouth.net

robert m sarver Patriot Construction and Industrial robert@patriot‐construction.com

Robert M. Sarver Rigid Constructors, LLC robert@rigidconstructors.com

Robert Nockton rnockton@lhjunius.com

Robert Seals Brundage‐Bone Concrete Pumping robertseals@brundagebone.com

Robert Senior Boh Bros. Construction Co., L.L.C. rsenior@bohbros.com

Robert Small Tarpan Construction, LLC rw@tarpanconst.com

Robert Stefani rstefani@kingjurgens.com

Robert VanMatre SeaLevel Construction rvanmatre@sealevelinc.com

RODNEY BABINEAUX babineaux plumbing inc. rodney@babineauxplumbing.brcoxmail.com

Rodney Jay Nice Conservation Services, Inc. rodney@conservationservicesinc.com

Roland Maturin Harbor Dredging, Inc. roland@harbordrdging.com

roland use dean equipment inc rolanduse@deandigs.com

Rolando Dominguez Walter J. Barnes Electical Company rdominguez@wjbe.com

Ron Barrett racbarrett@gmail.com

Ron Wilkerson Broussard Brothers Inc. rcwilk1026@gmail.com

Ron Wilkerson  Broussard  Brothers Inc. ronw@broussardbrothers.com

Ronald Hall Live Oak Nursery &amp; Garden Center liveoak.ron@gmail.com

ronald shirley shirley &amp; sons construction co.,inc ssconstruction@earthlink.net

Roslyn White Broussard Brothers, Inc. rosw@broussardbrothers.com

Ross Grubin Chubb Surety rgrubin@chubb.com

rowdy driggers rowdydriggers@gmail.com

Roy Hand Radix Group rhand@radixgrp.com

Rudy Simoneaux rudy.simoneaux@la.gov

Rudy Comeaux The Lemoine Company, LLC rudy.comeaux@lemoinecompany.com

Rusi Patel Viking Dredging rusi@vikingdredging.com

russ krauss russkrauss.com russ@russkrauss.com

Russell Smith Glenn E Daulton, Inc russell.smith@smithreed.com

Russell Twilley russelltwilley@yahoo.com

Rusty Payne L&amp;M Supply Company, Inc. rpsailn@comcast.net

Ryan Gills Crane service Ryan@gillscrane.com

Ryan Alba The Blue Book Building and Comstruction Network ralba@mail.thebluebook.com

Ryan Audibert Gill's Crane Service inc ryan@gillscrane.com

Ryan Casanova APC Construction, LLC ryan.casanova@apcconstruction.com

RYAN E MAYERS ryan.mayers@lilmanconstruction.com

Ryan Fikes Freese and Nichols, Inc. ryan.fikes@freese.com

Ryan Lee Waldron Stantec ryan.waldron@stantec.com

Ryan McDonald ryanmc123@hotmail.com

Ryan Tice Tice Engineering, Inc. ryan.tice@ticeeng.com

Ryan White ryan@bbgci.com

Sam Robinson Dredge America, Inc. sam@dredgeamerica.com



samantha Lewis construct connect samantha.lewis@constructconnect.com

Samantha McCoy Construct connect samantha.mccoy@constructconnect.com

Samantha Pfotenhauer spfotenhauer@gmail.com

Samantha Rosner SCAPE Landscape Architecture DPC bd@scapestudio.com

Samuel giberga HOS Samuel.giberga@hornbeckoffshore.com

Sandra Benford Philadelphia Sandra.Benford@phly.com

Sandy Gunger CDC sandra.gunger@constructconnect.com

Sandy Legendre Barriere Construction Co., L.LC. sandyl@barriere.com

Sara Hidalgo ARL Construction, Inc. sarah@arl.construction

Sarah Dearing Callan Marine, Ltd. bids@callanmarineltd.com

Sarah K Roy Matrix New World Engineering sroy@matrixneworld.com

Sarah Stadalsky ConstructConnect  sarah.stadalsky@constructconnect.com

Saul sprejean@royalengineering.net

Saul Prejean sauldp@gmail.com

Scott  Lscott74@yahoo.com

Scott Avanzino QRI sava@qri.com

Scott Bartkowski intruderbn@live.com

Scott Bourgeois Cypress Surveying Consulting LLC scott.bourgeois@cypresssurveying.com

Scott Hedlund TKTMJ, Inc scott.hedlund@tktmj.com

Scott hines The Farm nursery Scohines@gmail.com

Scott Lee Onshore material scottlee@onshoreco.com

Scott lee  Scottlee@onshoreco.com

Scott Maurer Louisiana Oysters LLC scott@louisianaoysters.com

Scott Nelson Summitt Forests, Inc. summittforests@gmail.com

Scott Saucier Lub‐Spec Consulting LLC lubspec61@gmail.com

Scott Swindler Cajun Industries scotts@cajunusa.com

sdhs zhs justin.felisco@cmdgroup.com

Sean Bradley Maccaferri s.bradley@maccaferri.com

Sean Porter Division of Administration sean.porter@la.gov

Sean Weick Cycle Marine Group, Inc seanw@cycleconstruction.com

Seann Perez Moffatt &amp; Nichol sperez@moffattnichol.com

Sebastian Bland sebastiancbland@gmail.com

SETH ROWNEY THALLE SROWNEY@THALLE.COM

SHALLOW WATER EQUIPMENT Shallow Water Equipment, LLC keithk@shallowwaterequipment.com

Shalonda Norwood Mobile Mini snorwood@mobilemini.com

Shane CPRA shane.faust@la.gov

SHANNON DEMPSEY Manson Construction Co. sdempsey@mansonconstruction.com
shannon richard Better Pumps &amp; Solutions srichard@betterpumps.com

shannon t richard Better Pumps and Solutions srichard@betterpumps.com

Shantell Guidry L&amp;R Construction Co Inc of Kaplan shantell.lrconst@kaplantel.net

Shantell Neil Midstream Project Solutions sneil@midproso.com

Shasity Tice Engineering, Inc. shasity.bond@ticeeng.com

Shasity Bond Tice Engineering, Inc. shasity.bond@ticeeng.com

Shayna Landry Baird Slandry@baird.com

Sheila Flores Bluebook sflores@mail.thebluebook.com

Sheila smith THWilson Bonds thwbonds@outlook.com

Shirley Chahanovich Kevin Clark Electrical shirley@kjces.com

Shriram M AECOM shriram.manivannan@aecom.com

SINA AMINI usasina@gmail.com

Son Zeringue sonandtam@outlook.com

Sonia Rock Environmental Management Services, Inc. srock@env‐mgt.com

Source Management Deltek sourcemanagement@deltek.com

Stacy Landry Glenn Lege Construction LLC slandry@glennlegellc.com

Stanley Bordelon SOIL EROSION SERVICES LLC sesoffice@stoperosionla.com

Stanley Ekren Great Lakes Dredge &amp; Dock Company, LLC Sekren@gldd.com

stehle harris ELOS sharris@elosenv.com

Stephanie Doro Aptim stephanie.doro@aptim.com

STEPHANIE MCKNIGHT stephanie.mcknight@bxsi.com

Stephanie Thoresen USA Environmental, Inc. sthoresen@usatampa.com

Stephen Bassett Norfolk Dredging Company Sbassett@norfolkdredging.com

Stephen Boudreaux Shoreline Marine LLC shorelinemail@gmail.com

Stephen Catha TouchStone Technology STEVE.catha@icloud.com

stephen cook stephen.cook@la.gov

Stephen Cory Cory Tucker &amp; Larrowe Inc scory@ctl‐inc.com

Stephen Lundgren Evans‐Graves Engineers, Inc. slundgren@evans‐graves.com



Stephen Perelli sperelli@elosenv.com

stephen snyder Ferguson Waterworks stevegina9962@att.net

Stephen Swiber stephen@dscgom.com

STERLING BOUDREAUX sterling@lowlandcci.com

Steve Auernhamer Great Lakes Dredge &amp; Dock Company, LLC srauernhamer@gldd.com

Steve Dartez Coastal Engineering Consultants, Inc. sdartez@ceci‐la.com

Steve Hayes Massman Construction Co. shayes@massman.net

STEVE SINITIERE DIXIE ELECTRIC INC. steve@dixieelectricinc.com

Steve Treuting Pontchartrain Materials Corporation, LLC stevet@pontchartrain.com

Steve Williams Tensar Corporation swilliams@tensarcorp.com

Steven Carrolll Garden City Construction scarroll@gardencityconstruction.org

Steven Keen Greenup Industries skeen@greenupind.com

Steven L Gunter LA CPRA steven.gunter@la.gov

Steven L. Stock Gulf Shore Testing Services sstock@gulfshore.net

Steven Lane Great lakes Dredge &amp; Dock slane@gldd.com

Stewart Rush srush@bohbros.com

Stuart Lambert Layne Christensen Company stuart.lambert@gcinc.com

Sudhangshu Roy Bid Ocean bids@napc.me

Summer Langlois CPRA summer.langlois@la.gov

Sunny Kumar Bruno Balmiki North America Procurement Council, Inc. PBC Bids@napc.me

Susan Blanchard Frisco Construction Company susanblanchard@friscoconstructionco.com

Susan Thompson Massman Construction Co. sthompson@massman.net

Susmita Kohalli skohalli@mail.thebluebook.com

Swindler Cajun Industries scottlsu12@gmail.com

T. Baker Smith T. Baker Smith joshua.bridges@tbsmith.com

T. Benton Thompson TBT Contracting, Inc. office@tbtcontracting.com

Tamara Shay Shay Enterprise tshayenterprise@gmail.com

Tami Rodney The Lemoine Company tami.rodney@lemoinecompany.com

Tamra Munroe Agility Restoration tmunroe@agilityrestoration.com

Tanisha Pena Industrial Fabrics‐Sales Manager tpena@ind‐fab.com

Tanya Authement Crain Brothers, Inc. tanya@crainbrothers.com

Tanya Lukowiak EarthBalance Corporation bids@earthbalance.com

TARA PROFFITT HR@MYSMOKENGO.COM

Taylor Gaineys estimating@gaineysconcrete.com

Taylor Daigle CPRA taylor.daigle@la.gov

Taylor Rayer Shavers‐Whittle Construction, LLC Trayer@swcllc.net

Taylor Roy Couvillion Group estimator@couvilliongrp.com

Taylor Stiles Sealevel Construction tstiles@sealevelinc.com

Taylor Watts LWC twatts@lwc.la.gov

Ted A Martin Martin Ecosystems,LLC ted@martinecosystems.com

Teresa Bohuszewicz Espy Marine Ventures International, Inc. tbohuszewicz@marineventures.com

Teresa Ehrlich W.C. Fore Trucking, Inc. estimator.wcft@gmail.com

Terry M Thomas M&amp;C Oilfield Services mitch.thomas@gcseservices.com

Terry Songy Magnolia Dredge &amp; Dock terrys@magnoliadredge.com

Terry thomas Mitch.thomas@gcseservices.com

Thea TLinkfield@mansoncc.com

Thelma Naquin St Tammany Parish Government tnaquin@stpgov.org

Therese Ruffino Dodge Data &amp; Analytics therese.ruffino@construction.com

THOMAS THOMASABEHAN@GMAIL.COM

Thomas  Callan  tgates@callanmarineltd.com

Thomas A Behan thomasabehan@gmail.com

Thomas Gates Callan Marine tgates@callanmarineltd.com

Thomas Hymel Phylway Construction, LLC bootstate@aol.com

Thomas J Brown Living Shore Line Solutions, Inc tbrown@livingshorelinesolutions.com

Thomas Lehmann RiverRoad Construction, Inc. TNLCAL@ATT.NET

Thomas Miller C. H. Fenstermaker thomas@fenstermaker.com

THOMAS P HYMEL Phylway Construction, LLC bootstate@aol.com

Thomas Tubre TKTMJ, INC thomas.tubre@tktmj.com

Thomas W. Hutcheson Town of Conway Board of Selectmen townadmin@townofconway.com

Tiffany Brandhurst Delta Marine Support, LLC Tiffany@deltamarinesp.com

Tim Nelson Arcadis timothy.nelson@aradis.com

Tim Thomas Benningfield Steel Fabrication, LLC tim@benningfieldsteel.com

tim vestal Weeks Marine Inc tcvestal@weeksmarine.com

Timothy H. Hahn Total Electric Service, Inc. timhahn@bellsouth.net

Timothy Tofil Travelers ttofil@travelers.com



Tina Balthazar Balthazar Electriks, Inc. belectriks@balthazarinc.com

Tina Buehner Signature Bridge Inc Tina.buehner@signaturebridge.com

Tina Hendon Ecosystem Planning &amp; Restoration thendon@eprusa.net

Tina moore APOLLO tmoore@apolloenviro.com

Tina Raap ENTACT, LLC traap@entact.com

Tina Richard Broussard Brothers Inc bids@broussardbrothers.com

Tina Richard‐Krieg Broussard Brothers, Inc. bids@broussardbrothers.com

Toby Berthelot Berthelot Crawfish CO LLC toby@suneandi.com

Toby Watson Challenge Engineering and Testing INC toby@challengetesting.com

Tod Landry Broussard BROTHERS INC todl@broussardbrothers.com

Todd Baker LDWF tbaker@wlf.la.gov

Todd Folse CPRA Todd.Folse@la.gov

Todd Peterson todd.peterson@apcconstruction.com

Todd Roberts ERS, Inc. ersinc@earthlink.net

Tom Bulliard Bulliard Construction Company Tom@Bulliardconstruction.com

Tom Willson Phillips and Jordan Twillson@pandj.com

Tommy Dunn Quality First Marine tdunn@qualityfirstmarine.com

Tommy Kilbride Coastal Dredging Company Inc. Kilbridecdc@aol.com

Tony Tesvich Tony Tesvich Oysters, Inc. tjtesvich@gmail.com

Tonya ELOS tsinclair@elosenv.com

Tracie Burke Motion to Quash LLC tracie@motiontoquash.org

Tracie McCauley Aptim Environmental &amp; Infrastructure, LLC tracie.mccauley@aptim.com

Tracy Charles Comardelle zealous energy  tcomardelle@cox.net

Trae Eschette Onshore Materials, LLC trae@onshoreco.com

Travis Byland CPRA travis.byland@la.gov

Travis C Moore CPRA travis.moore@la.gov

Travis Knight Frogco Travis@frogco‐amphibious.com

Travis Schonacher Sealevel Construction travis@sealevelinc.com

Trevor Edwards CMI tedwards@cmilc.com

Trevor Rogers Rogers Properties trevor.rogers@tangischools.org

Trey Doland M&amp;C Oilfield Services Inc. trey.doland@gcseservices.com

Trey Folk Five‐S Group, LLC tfolk@fsgrp.com

Trey Taylor Matthews Brothers Dredging Inc. trey@matthewsbrothersinc.net

Troy Dean trywill@aol.com

Troy Dean Williams Dean Troywilliams@deandigs.com

Troy Foret Circle LLC troy@centaurllc.com

Troy J. Dupre Dupre Brothers Construction Co., Inc. troyd@duprebros.com

Troy Spencer Archer Western tspencer@walshgroup.com

Troy Theriot Patriot Construction &amp; Industrial troyt@patriot‐construction.com

Troy Turner Phoenix International tturner@phnx‐international.com

Truman Alexis trumanalexis@yahoo.com

Tshering North America Procurement Council, Inc. PBC bids@napc.me

Tupai Roy Bidocean bids@napc.com

Ty Loyd Barriere Construction tyl@barriere.com

Tyler Caskey Shoreline Marine Group tyler.caskey@shorelinemg.com

Tyler Duplantis Sealevel Construction tduplantis@sealevelinc.com

Tyler Ortego Forterra Inc. tyler.ortego@forterrabp.com

Tyler Roy US Aqua Services tyler@usdredge.com

Tyler Undercuffler Tokio Marine HCC tundercuffler@tmhcc.com

Uwe Jens Lorenz jlorenz812@gmail.com

Venu Tammineni AME venu@amesouth.com

Vickie Bordelon sesoffice@stoperosionla.com

Vickie Bordelon Soil Erosion Services, LLC anitag@checla.com

Vickie Boredelon Soil Erosion Services, LLC sesoffice@stoperosionla.com

Vicky Phillips RPS Energy Consultants Limited phillipsv@rpsgroup.com

Victor J Rodrigue Wilco Marsh Buggies vrodrigue@ymail.com

Victor Matte Layne victor.matte@gcinc.com

Victoria Butler Envirocon, Inc. vbutler@envirocon.com

Vida Carver CPRA vida.carver@la.gov

Vijay North America Procurement Council, Inc. PBC bids@napc.me

Vincent Rodriguez vinrodriguez912@cox.net

Vinny Rodriguez DLS‐Energy vinny@dls‐energy.com

W Joe O'Rourke Select Sands America Corp joe.orourke@selectsands.com

wade hanna  coastal marine contractors whanna@coastalmc.com

Wade Mire Industrial Fabrics wmire@ind‐fab.com



Wade Savoy Crosby wsavoy@crosbytugs.com

Warren Hoggatt H3 Partners, LLC wnhoggatt@gmail.com

Wayne Evans Shavers‐Whittle Construction, LLC wevans@swcllc.net

wayne johnson marina co wjohnson@marinaco.com

Wayne Tansil Dial Cordy &amp; Associates wtansil@live.com

Webb Jackson Anchor QEA wjackson@anchorqea.com

Wes Young Callan Marine Ltd wyoung@callanmarineltd.com

Wesley Eustis Basin Engineering &amp; Surveying weustis@basinengllc.com

Wesley Hayes RES whayes@res.us

Wesley P Pitre wpitre@wilcoindustrial.com

Whitney Thompson Southern Shores Engineering wthompson@southernshoreseng.com

Will Kennedy wkennedy@cjmahan.com

Will Norman SWCA will.norman@swca.com

William Bolinger Diamond Electrical estimating@deco‐la.com

William Britt Globel hurricanebeau@hotmail.com

William D. Strickland MPH wstrickland@mphinc.com

william gardner luhr bros.,inc bgardner@luhr.com

William Guste IV CES wguste@coastalengsolutions.com

William Hanna Coastal Marine Contractors LLC wwhanna@bellsouth.net

william hubbard ramj construction llc williamjhubb@yahoo.com

William Johnson Durr Heavy Construction, LLC wcjohnson@durrhc.com

William Loe wloe@bellsouth.net

William Mahler  Chef Menteur Land Company Ltd b.mahler3154@att.net

William Mahrer Primoris Services Corporation ‐ James HC wmahrer@prim.com

William Ross Grey Mountain Partners, LLC wross@greymountain.com

Willliam M Hussin Cashman Dredging &amp; Marine Contracting Co bhussin@jaycashman.com

Wynne Ypanto Constructconnect wynne.ypanto@constructconnect.com

Zach Rosen HGS, LLC dba RES Environmental Operating Company zrosen@res.us

Zachary Joseph Romaine zromaine@royalengineering.net

Zachary Morris AMI Consulting Engineers zac.morris@amiengineers.com

Zachary Perkins z.perkins@aucoinandassoc.com

Zack Armentor Fluid Crane &amp; Construction zackarmentor@gmail.com

Ziad Alem Gulf Shore Exploration and Testing zalem@gulfshore.net

Zowie West ELOS Environmental LLC zwest@elosenv.com
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