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ADVERTISEMENT FOR BIDS 

Sealed bids will be received for the State of Louisiana by the Coastal Protection and Restoration Authority, 150 Terrace 
Avenue, 4th Floor Conference Center, Baton Rouge, Louisiana 70802 until 2:00 P.M., Thursday, November 17, 2022. 

ANY PERSON REQUIRING SPECIAL ACCOMMODATIONS SHALL NOTIFY THE COASTAL PROTECTION 
AND RESTORATION AUTHORITY OF THE TYPE(S) OF ACCOMMODATION REQUIRED NOT LESS THAN 
SEVEN (7) DAYS BEFORE THE BID OPENING. 

FOR: Spanish Pass Marsh and Ridge Restoration Vegetative Plantings Project  
   Plaquemines Parish, Louisiana 

PROJECT NUMBER: BA-0203 
 
Complete Bid Documents for this project are available in electronic form. They may be obtained without charge and 
without deposit from http://coastal.la.gov/resources/rfps-rsiqs-contracts/bids/. Printed copies can also be obtained from: 

COASTAL PROTECTION AND RESTORATION AUTHORITY (CPRA) 
150 Terrace Avenue, Baton Rouge, LA 70802 

Attn: Jordan DeLaune 
E-mail: cpra.bidding@la.gov    Phone: (225) 342-1150     Fax: (225) 800-5599 

All bids shall be accompanied by bid security in an amount of five percent (5.0%) of the sum of the base bid and all 
alternates. The form of this security shall be as stated in the Instructions to Bidders included in the Bid Documents for this 
project. 
 
The successful Bidder shall be required to furnish a Performance and Payment Bond written as described in the 
Instructions to Bidders included in the Bid Documents for this project. 

A NON-MANDATORY PRE-BID CONFERENCE WILL BE HELD  
at 10:00 AM on Friday, November 4, 2022 at 2045 Lakeshore Dr., CERM Suite 236, New Orleans, LA 70122 

 
Contact Barry Richard at (504) 280-4059 if assistance is needed for the Non-Mandatory Pre-Bid Conference. 
 
Bids shall be accepted from Contractors who are licensed under LA. R.S. 37:2150-2192 for the classification of Heavy 
Construction; Sub-classification: Landscaping, Grading, & Beautification or Specialty. In accordance with LA. R.S. 
37:2163(D), anyone objecting to the classification must send a certified letter to both the Louisiana State Licensing Board 
for Contractors and the CPRA at the address listed above.  The letter must be received no later than ten (10) working days 
prior to the day on which bids are to be opened. 
 
Bidder is required to comply with provisions and requirements of LA R.S.38:2212(B)(5). No bid may be withdrawn for a 
period of forty-five (45) calendar days after receipt of bids, except under the provisions of LA. R.S. 38:2214. 
 
The Owner reserves the right to reject any and all bids for just cause.  In accordance with La. R.S. 38:2212(B)(1), the 
provisions and requirements of this Section; and those stated in the bidding documents shall not be waived by any entity. 
 
When this project is financed either partially or entirely with State Bonds or financed in whole or in part by federal or 
other funds which are not readily available at the time bids are received, the award of this Contract is contingent upon the 
granting of lines of credit, or the sale of bonds by the Bond Commission or the availability of federal or other funds.  The 
State shall incur no obligation to the Contractor until the Contract between Owner and Contractor is fully executed. 
 

Coastal Protection and Restoration Authority is a participant in the Small Entrepreneurship (SE) Program (the Hudson 
Initiative) and the Veteran-Owned and Service-Connected Disabled Veteran-Owned (LaVet) Small Entrepreneurships 
Program. Bidders are encouraged to consider participation. Information is available from Coastal Protection and 
Restoration Authority or on its website at http://www.coastal.la.gov/. 

STATE OF LOUISIANA, COASTAL PROTECTION AND RESTORATION AUTHORITY 
LAWRENCE B. HAASE, EXECUTIVE DIRECTOR 

http://coastal.la.gov/resources/rfps-rsiqs-contracts/bids/
mailto:cpra.bidding@la.gov
http://www.coastal.la.gov/
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Bidder is required to comply with provisions and requirements of LA R.S.38:2212(B)(5). No bid may be 
withdrawn for a period of forty-five (45) calendar days after receipt of bids, except under the provisions of LA. 
R.S. 38:2214. 
 
The Owner reserves the right to reject any and all bids for just cause.  In accordance with La. R.S. 
38:2212(B)(1), the provisions and requirements of this Section; and those stated in the bidding documents shall 
not be waived by any entity. 
 
When this project is financed either partially or entirely with State Bonds or financed in whole or in part by 
federal or other funds which are not readily available at the time bids are received, the award of this Contract 
is contingent upon the granting of lines of credit, or the sale of bonds by the Bond Commission or the availability 
of federal or other funds.  The State shall incur no obligation to the Contractor until the Contract Between 
Owner and Contractor is fully executed. 
 
Coastal Protection and Restoration Authority is a participant in the Small Entrepreneurship (SE) Program (the 
Hudson Initiative) and the Veteran-Owned and Service-Connected Disable Veteran-Owned (LaVet) Small 
Entrepreneurships Program.  Bidders are encouraged to consider participation.  Information is available from 
Coastal Protection and Restoration Authority or its website at http://www.coastal.la.gov/. 
 
 
STATE OF LOUISIANA 
COASTAL PROTECTION AND RESTORATION AUTHORITY 
LAWRENCE B. HAASE, EXECUTIVE DIRECTOR
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INSTRUCTIONS TO BIDDERS 
 
COMPLETION TIME: 
 The Bidder shall agree to fully complete the contract within Sixty (60) consecutive calendar days for 
the Base Bid, subject to such extensions as may be granted under Section GP-44 of the General Provisions 
and acknowledges that this construction time will start on or before the date specified in the written “Notice 
to Proceed” from the Owner. 
 
LIQUIDATED DAMAGES: 
 The Bidder shall agree to pay as Liquidated Damages the amount of One Thousand, Five Hundred 
Dollars ($1,500.00) for each consecutive calendar day for which the work is not complete, beginning with 
the first day beyond the contract completion date stated on the “Notice to Proceed” or as amended by change 
order. 
 
 

ARTICLE 1 
 
 DEFINITIONS 
 
1.1 The Bid Documents include the following: 
 

Advertisement for Bids  
Instructions to Bidders  
Bid Form 
Bid Bond 
General Provisions 
Special Provisions 
Technical Specifications 
Construction Drawings 
Contract Between Owner and Contractor 
 and Performance and Payment Bond 
Affidavit 
User Agency Documents (if applicable) 
Change Order Form 
Recommendation of Acceptance 
Other Documents (if applicable) 
Addenda issued during the bid period and  
 acknowledged in the Bid Form 

 
1.2 All definitions set forth in the General 
Provisions and the Special Provisions are 
applicable to the Bid Documents, unless otherwise 
specifically stated or written. 
 
1.3 Addenda are written and/or graphic 
instruments issued by the Engineer prior to the 
opening of bids  
which modify or interpret the Bid Documents by 
additions, deletions, clarifications, corrections and 
prior approvals. 

 
1.4 A bid is a complete and properly signed 
proposal to do the work or designated portion 
thereof for the sums stipulated therein supported by 
data called for by the Bid Documents. 
 
1.5 Base bid is the sum stated in the bid for which 
the Bidder offers to perform the work described as 
the base, to which work may be added, or deleted 
for sums stated in alternate bids. 
 
1.6 An alternate bid (or alternate) is an amount 
stated in the bid to be added to the amount of the 
base bid if the corresponding change in project 
scope or materials or methods of construction 
described in the Bid Documents is accepted. 
 
1.7 A Bidder is one who submits a bid for a prime 
Contract with the Owner for the work described in 
the Bid Documents. 
 
1.8 A Sub-bidder is one who submits a bid to a 
Bidder for materials and/or labor for a portion of the 
work. 
 
1.9 Where the word "Engineer" is used in any of 
the documents, it shall refer to the Prime Designer 
of the project, regardless of discipline. 
 
 
 ARTICLE 2 
 
 PRE-BID CONFERENCE 
 
2.1 A Pre-Bid Conference may be held at the time 
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and location described in the Advertisement for 
Bids.    The purpose of the Pre-Bid Conference is to 
familiarize Bidders with the requirements of the 
Project and the intent of the Bid Documents, and to 
receive comments and information from interested 
Bidders.  If the Pre-Bid Conference and/or Job Site 
Visit is stated in the Advertisement for Bids to be a 
Mandatory Pre-Bid Conference and/or Mandatory 
Job Site Visit, bids shall be accepted only from 
those bidders who attend the Pre-Bid Conference 
and/or Job Site Visit.  Contractors who are not in 
attendance for the entire Pre-Bid Conference and/or 
Job Site Visit will be considered to have not 
attended. 
 
2.2 Any revision of the Bid Documents made as a 
result of the Pre-Bid Conference shall not be valid 
unless included in an addendum. 
 
 ARTICLE 3 
 
 BIDDER'S REPRESENTATION 
 
3.1 Each Bidder by making his bid represents that: 
 
3.1.1   He has read and understands the Bid 
Documents and his bid is made in accordance 
therewith. 
 
3.1.2   He has visited the site and has familiarized 
himself with the local conditions under which the 
work is to be performed. 
 
3.1.3   His bid is based solely upon the materials, 
systems and equipment described in the Bid 
Documents as advertised and as modified by 
addenda. 
 
3.1.4  His bid is not based on any verbal instructions 
contrary to the Bid Documents and addenda. 
 
3.1.5  He is familiar with the Code of Governmental 
Ethics requirement that prohibits public servants 
and/or their immediate family members from 
bidding on or entering into contracts; he is aware 
that the Designer and its principal owners are 
considered Public Servants under the Code of 
Governmental Ethics for the limited purposes and 
scope of the Design Contract with the State on this 
Project (see Ethics Board Advisory Opinion, No. 

2009-378 and 2010-128); and neither he nor any 
principal of the Bidder with a controlling 
interest  therein has an immediate family 
relationship with the Designer or any principal 
within the Designer’s firm. (see La. R.S. 
42:1113).   Any Bidder submitting a bid in violation 
of this clause shall be disqualified and any contract 
entered into in violation of this clause shall be null 
and void. 
 
3.2 The Bidder must be fully qualified under any 
State or local licensing law for Contractors in effect 
at the time and at the location of the work before 
submitting his bid.  In the State of Louisiana, 
Revised Statutes 37:2150, et seq. will be 
considered, if applicable.  
 
The Contractor shall be responsible for determining 
that all of his Sub-bidders or prospective 
Subcontractors are duly licensed in accordance with 
law. 
 
 ARTICLE 4 
 
 BID DOCUMENTS 
 
4.1 Copies 
 
4.1.1  Bid Documents may be obtained from the 
Coastal Protection and Restoration Authority as 
stated in the Advertisement for Bids.   
 
4.1.1.2 In addition to the availability of printed Bid 
Documents, the Coastal Protection and Restoration 
Authority will provide the Bid Documents in 
electronic format.  They may be obtained without 
charge and without deposit as stated in the 
Advertisement for Bids.   
 
4.1.1.2.2 Where electronic distribution is 
provided, all other plan holders are responsible for 
their own reproduction costs. 
 
4.1.2 Complete sets of Bid Documents shall be 
used in preparing bids; neither the Owner nor the 
Engineer assume any responsibility for errors or 
misinterpretations resulting from the use of 
incomplete sets of Bid Documents. 

4.1.3 The Owner or Engineer in making copies 
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of the Bid Documents available on the above terms, 
do so only for the purpose of obtaining bids on the 
work and do not confer a license or grant for any 
other use. 
 
4.2 Interpretation or Correction of Bid Documents 
 
4.2.1 Bidders shall promptly notify the Coastal 
Protection and Restoration Authority contact 
person listed in the Advertisement for Bids of any 
ambiguity, inconsistency or error which they may 
discover upon examination of the Bid Documents 
or of the site and local conditions. 
 
4.2.2 Bidders requiring clarification or 
interpretation of the Bid Documents shall make a 
written request to the Coastal Protection and 
Restoration Authority contact person listed in the 
Advertisement for Bids, to reach him/her at least 
seven days prior to the date for receipt of bids. 
 
4.2.3 Any interpretation, correction or change of 
the Bid Documents will be made by addendum. 
Interpretations, corrections or changes of the Bid 
Documents made in any other manner will not be 
binding and Bidders shall not rely upon such 
interpretations, corrections and changes. 
 
4.3 Substitutions 
 
4.3.1 The materials, products and equipment 
described in the Bid Documents establish a 
standard of required function, dimension, 
appearance and quality to be met by any proposed 
substitution.  No substitutions shall be allowed after 
bids are received. 
 
4.3.2 No substitution will be considered unless 
written request for approval has been submitted by 
the Proposer and has been received by the Engineer 
at least seven (7) working days prior to the opening 
of bids. (La. R.S. 38:2295(C)) Each such request 
shall include the name of the material or equipment 
for which it is to be substituted and a complete 
description of the proposed substitute including 
model numbers, drawings, cuts, performance and 
test data and any other information necessary for an 
evaluation.  A statement setting forth any changes 
in other materials, equipment or work that 
incorporation of the substitute would require shall 

be included.  It shall be the responsibility of the 
proposer to include in his proposal all changes 
required of the Bid Documents if the proposed 
product is used.  Prior approval is given contingent 
upon supplier being responsible for any costs which 
may be necessary to modify the space or facilities 
needed to accommodate the materials and 
equipment approved. 
 
4.3.3 If the Engineer approves any proposed 
substitution, such approval will be set forth in an 
addendum.  Bidders shall not rely upon approvals 
made in any other manner. 
 
4.4 Addenda 
 
4.4.1 Addenda will be mailed or delivered to all 
who are known by the Coastal Protection and 
Restoration Authority to have received a complete 
set of Bid Documents. 
 
4.4.2 Copies of addenda will be made available 
for inspection wherever Bid Documents are on file 
for that purpose. 
 
4.4.3  Except as described herein, addenda shall not 
be issued within a period of seventy-two (72) hours 
prior to the advertised time for the opening of bids, 
excluding Saturdays, Sundays, and any other legal 
holidays.  If the necessity arises of issuing an 
addendum modifying the Bid Documents within 
the seventy-two (72) hour period prior to the 
advertised time for the opening of bids, then the 
opening of bids shall be extended at least seven but 
no more than twenty-one (21) working days, 
without the requirement of re-advertising.  The 
revised time and date for the opening of bids shall 
be stated in the addendum. 
 
4.4.4 Each Bidder shall ascertain from the 
Coastal Protection and Restoration Authority prior 
to submitting his bid that he has received all 
addenda issued, and he shall acknowledge their 
receipt on the Bid Form. 
 
4.4.5 The Owner shall have the right to extend 
the bid date by up to (30) thirty days without the 
requirement of re-advertising.  Any such extension 
shall be made by addendum issued by the Coastal 
Protection and Restoration Authority. 
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 ARTICLE 5 
 
 BID PROCEDURE 
 
5.1 Form and Style of Bids 
 
5.1.1 Bids shall be submitted on the Louisiana 
Uniform Public Work Bid Form provided by the 
Engineer. 
 
5.1.2 The Bidder shall ensure that all applicable 
blanks on the Bid Form are completely and 
accurately filled in. 
 
5.1.3 Bid sums shall be expressed in both words 
and figures, and in case of discrepancy between the 
two, the written words shall govern. 
 
5.1.4 Any interlineation, alteration or erasure 
must be initialed by the signer of the bid or his 
authorized representative. 
 
5.1.5 Bidders are cautioned to complete all 
alternates should such be required in the Bid Form.  
Failure to submit alternate prices will render the bid 
non responsive and shall cause its rejection. 
 
5.1.6 Bidders are cautioned to complete all unit 
prices should such be required in the Bid Form.  
Unit prices represent a price proposal to do a 
specified quantity and quality of work.  Unit prices 
are incorporated into the base bid or alternates, as 
indicated on the Unit Price Form, but are not the 
sole components thereof.   
 
 
5.1.7 Bidder shall make no additional 
stipulations on the Bid Form nor qualify his bid in 
any other manner. 
 
5.1.8 Written evidence of the authority of the 
person signing the bid for the public work shall be 
submitted in accordance with La. R.S. 
38:2212(B)(5).  
 
 
5.1.10 On any bid in excess of fifty thousand 
dollars ($50,000.00), the Contractor shall certify 

that he is licensed under R.S. 37: 2150-2173 and 
show his license number on the bid above his 
signature or his duly authorized representative. 
 
5.2 Bid Security 
 
5.2.1 No bid shall be considered or accepted 
unless the bid is accompanied by bid security in an 
amount of five percent (5.0%) of the base bid and 
all alternates.  
 
 The bid security shall be in the form of a 
certified check or cashier's check drawn on a bank 
insured by the Federal Deposit Insurance 
Corporation, or a Bid Bond written by a surety 
company licensed to do business in Louisiana and 
signed by the surety's agent or attorney-in-fact. The 
Bid Bond shall be written on the Coastal Protection 
and Restoration Authority Bid Bond Form, and the 
surety for the bond must meet the qualifications 
stated thereon.  The Bid Bond shall include the legal 
name of the bidder be in favor of the State of 
Louisiana, Coastal Protection and Restoration 
Authority, and shall be accompanied by appropriate 
power of attorney.  The Bid Bond must be signed 
by both the bidder/principal and the surety in the 
space provided on the Coastal Protection and 
Restoration Authority Bid Bond Form.  Failure by 
the bidder/principal or the surety to sign the bid 
bond shall result in the rejection of the bid. 
 
 Bid security furnished by the Contractor shall 
guarantee that the Contractor will, if awarded the 
work according to the terms of his proposal, enter 
into the Contract and furnish Performance and 
Payment Bonds as required by these Bid 
Documents, within fifteen (15) days after written 
notice that the instrument is ready for his signature. 
 
 Should the Bidder refuse to enter into such 
Contract or fail to furnish such bonds, the amount 
of the bid security shall be forfeited to the Owner as 
liquidated damages, not as penalty. 
 
5.2.2 The Owner will have the right to retain the 
bid security of Bidders until either (a) the Contract 
has been executed and bonds have been furnished, 
or (b) the specified time has elapsed so that bids 
may be withdrawn, or (c) all bids have been 
rejected. 
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5.3 Submission of Bids 
 
5.3.1 The Bid shall be sealed in an opaque 
envelope.  The bid envelope shall be identified on 
the outside with the name of the project, and the 
name, address, and license number of the Bidder. 
The envelope shall not contain multiple bid forms, 
and will be received until the time specified and at 
the place specified in the Advertisement for Bids.  
It shall be the specific responsibility of the Bidder 
to deliver his sealed bid to the Coastal Protection 
and Restoration Authority at the appointed place 
and prior to the announced time for the opening of 
bids.  Late delivery of a bid for any reason, 
including late delivery by United States Mail, or 
express delivery, shall disqualify the bid. 
 
 If the bid is sent by mail, the sealed envelope 
shall be enclosed in a separate mailing envelope 
with the notation "Bid Enclosed" on the face 
thereof.  Such bids shall be sent by Registered or 
Certified Mail, Return Receipt Requested, 
addressed to:  
 

Coastal Protection and Restoration Authority 
P. 0. Box 44027 
Baton Rouge, Louisiana, 70804-4027. 
 

Bids sent by express delivery shall be delivered to: 
Coastal Protection and Restoration Authority 
150 Terrace Avenue 
Suite 100 
Baton Rouge, Louisiana 70802 

 
5.3.2 Bids shall be deposited at the designated 
location prior to the time on the date for receipt of 
bids indicated in the Advertisement for Bids, or any 
extension thereof made by addendum.  Bids 
received after the time and date for receipt of bids 
will be returned unopened. 
 
5.3.3 Bidder shall assume full responsibility for 
timely delivery at location designated for receipt of 
bids. 
 
5.3.4 Oral, telephonic or telegraphic bids are 
invalid and shall not receive consideration.  Owner 
shall not consider notations written on outside of 
bid envelope which have the effect of amending the 

bid.  Written modifications enclosed in the bid 
envelope, and signed or initialed by the Contractor 
or his representative, shall be accepted. 
 
5.4 Modification or Withdrawal of Bid 
 
5.4.1 A bid may not be modified, withdrawn or 
canceled by the Bidder during the time stipulated in 
the Advertisement for Bids, for the period 
following the time and bid date designated for the 
receipt of bids, and Bidder so agrees in submitting 
his bid, except in accordance with R.S. 38:2214 
which states, in part, "Bids containing patently 
obvious, unintentional, and substantial mechanical, 
clerical or mathematical errors, or errors of 
unintentional omission of a substantial quantity of 
work, labor, material, or services made directly in 
the compilation of the bid, may be withdrawn by 
the Contractor if clear and convincing sworn, 
written evidence of such errors is furnished to the 
public entity within forty eight hours of the Bid 
Opening excluding Saturdays, Sundays and legal 
holidays". 
 
5.4.2 Prior to the time and date designated for 
receipt of bids, bids submitted early may be 
modified or withdrawn only by notice to the party 
receiving bids at the place and prior to the time 
designated for receipt of bids. 
 
 
5.4.3 Withdrawn bids may be resubmitted up to 
the time designated for the receipt of bids provided 
that they are then fully in conformance with these 
Instructions to Bidders. 
 
5.4.4 Bid Security shall be in an amount 
sufficient for the bid as modified or resubmitted. 
 
5.5 Prohibition of Discriminatory Boycotts of 
Israel 
 
By submitting its bid, the bidder certifies and agrees 
that the following information is correct: 
 
In preparing its bid, the bidder has considered all 
proposals submitted from qualified, potential 
subcontractors and suppliers, and has not, in the 
solicitation, selection, or commercial treatment of 
any subcontractor or supplier, refused to transact or 
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terminated business activities, or taken other 
actions intended to limit commercial relations, with 
a person or entity that is engaging in commercial 
transactions in Israel or Israel-controlled territories, 
with the specific intent to accomplish a boycott or 
divestment of Israel.  The bidder has also not 
retaliated against any person or other entity for 
reporting such refusal, termination, or 
commercially limiting actions.  The state reserves 
the right to reject any bids if this certification is 
subsequently determined to be false and to 
terminate any contract awarded based on such a 
false response. 
 
 ARTICLE 6 
 
 CONSIDERATION OF BIDS 
 
6.1 Opening of Bids 
 
6.1.1 The properly identified Bids received on 
time will be opened publicly and will be read aloud, 
and a tabulation abstract of the amounts of the base 
bids and alternates, if any, will be made available to 
Bidders. 
 
6.2 Rejection of Bids 
 
6.2.1 The Owner shall have the right to reject any 
or all bids and in particular to reject a bid not 
accompanied by any required bid security or data 
required by the Bid Documents or a bid in any way 
incomplete or irregular. 
 
6.3 Acceptance of Bid 
 
6.3.2 It is the intent of the Owner, if he accepts 
any alternates, to accept them in the order in which 
they are listed in the Bid Form.  Determination of 
the Low Bidder shall be on the basis of the sum of 
the base bid and the alternates accepted.  However, 
the Owner shall reserve the right to accept 
alternates in any order which does not affect 
determination of the Low Bidder. 
 
 ARTICLE 7 
 
 POST-BID INFORMATION 
 
7.1 Submissions 

 
7.1.1 The Contractor shall submit a Work Plan 
and Progress Schedule prior to the Pre-
Construction Conference in conformance with  
applicable sections of the General and Special 
Provisions. 
 
It is the preference of the Owner that, to the greatest 
extent possible or practical, the Contractor utilize 
Louisiana Subcontractors, manufacturers, suppliers 
and labor.   
 
7.1.2  The General Contractor shall be 
responsible for actions or inactions of 
Subcontractors and/or material suppliers.  
 
 The General Contractor is totally responsible 
for any lost time or extra expense incurred due to a 
Subcontractor's/or Material Supplier's failure to 
perform. Failure to perform includes, but is not 
limited to, a Subcontractor's financial failure, 
abandonment of the project, failure to make prompt 
delivery, or failure to do work up to standard.  
Under no circumstances shall the Owner mitigate 
the General Contractor's losses or reimburse the 
General Contractor for losses caused by these 
events. 
 
7.1.3  
In accordance with La. R.S. 38:2227 [references 
La. R.S. 38:2212(A)(3)(c)(ii), which has since been 
renumbered as La. R.S. 38:2212(B)(3)],  La. R.S. 
38:2212.10 and  La. R.S. 23:1726(B)  the apparent 
low  bidder on this project shall submit the 
completed Attestations Affidavit (Past Criminal 
Convictions of Bidders, Verification of Employees 
and Certification Regarding Unpaid Workers 
Compensation Insurance) form found within this 
bid package to the Coastal Protection and 
Restoration Authority contact person listed in the 
Advertisement For Bids within 10 days after the 
opening of bids.  
 
 ARTICLE 8 
 
PERFORMANCE AND PAYMENT BOND 
 
8.1 Bond Required 
 
8.1.1 The Contractor shall furnish and pay for a 
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Performance and Payment Bond written by a 
company licensed to do business in Louisiana, 
which shall be signed by the surety's agent or 
attorney-in-fact, in an amount equal to 100% of the 
Contract amount.  Surety must be listed currently 
on the U. S. Department of Treasury Financial 
Management Service List (Treasury List) as 
approved for an amount equal to or greater than the 
contract amount, or must be an insurance company 
domiciled in Louisiana or owned by Louisiana 
residents.  If surety is qualified other than by listing 
on the Treasury list, the contract amount may not 
exceed fifteen percent of policyholders' surplus as 
shown by surety's most recent financial statements 
filed with the Louisiana Department of Insurance 
and may not exceed the amount of $500,000.  
However, a Louisiana domiciled insurance 
company with at least an A- rating in the latest 
printing of the A. M. Best's Key Rating Guide shall 
not be subject to the $500,000 limitation, provided 
that the contract amount does not exceed ten 
percent of policyholders' surplus as shown in the 
latest A. M. Best's Key Rating Guide nor fifteen 
percent of policyholders' surplus as shown by 
surety's most recent financial statements filed with 
the Louisiana Department of Insurance.  The Bond 
shall be signed by the surety's agent or attorney-in-
fact.  The Bond shall be in favor of the Coastal 
Protection and Restoration Authority. 
 
8.2 Time of Delivery and Form of Bond 
 
8.2.1 The Bidder shall deliver the required bond 
to the Owner simultaneous with the execution of the 
Contract. 
 
8.2.2 Bond shall be in the form furnished by the 
Coastal Protection and Restoration Authority, 
entitled CONTRACT BETWEEN OWNER AND 
CONTRACTOR AND PERFORMANCE AND 
PAYMENT BOND, a copy of which is included in 
the Bid Documents. 
 
8.2.3 The Bidder shall require the 
Attorney-in-Fact who executes the required bond 
on behalf of the surety to affix thereto a certified 
and current copy of his power of Attorney. 
 
 
 

 
 
 
 

ARTICLE 9 
 

FORM OF AGREEMENT BETWEEN OWNER 
AND CONTRACTOR 
 
9.1 Form to be Used 
 
9.1.1 Form of the Contract to be used shall be 
furnished by the Coastal Protection and Restoration 
Authority, an example of which is bound in the Bid 
Documents. 
 
9.2 Award 
 
9.2.1 After award of the Contract, the successful 
Bidder, if a corporation, shall furnish to the Owner 
the most current copy of a  Disclosure of Ownership 
Affidavit on file with the Secretary of State. 
 
9.2.2 In accordance with Louisiana Law, when 
the Contract is awarded, the successful Bidder 
shall, at the time of the signing of the Contract, 
execute the Non-Collusion Affidavit included in the 
Contract Documents. 
 
9.2.3 When this project is financed either 
partially or entirely with State Bonds, the award of 
this Contract is contingent upon the sale of bonds 
by the State Bond Commission.  The State shall 
incur no obligation to the Contractor until the 
Contract between Owner and Contractor is duly 
executed.



 

  

LOUISIANA UNIFORM PUBLIC WORKS BID FORM 
 
TO: Coastal Protection and Restoration Authority   

150 Terrace Avenue        
Suite 100          
Baton Rouge, LA 70802       

 (Owner to provide name and address of owner)    
 

BID FOR: Spanish Pass          
            Marsh & Ridge Restoration       

  Vegetative Plantings              
   Project (BA-0203)        
          (Owner to provide name of project and other identifying information)

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding 
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or 
any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, 
tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and 
completion of the referenced project, all in strict accordance with the Bidding Documents prepared by: Coastal Protection and 
Restoration Authority     and dated: August 2022.  
(Owner to provide name of entity preparing bidding documents.) 
 

Bidders must acknowledge all addenda.  The Bidder acknowledges receipt of the following ADDENDA:  (Enter the number the 

Designer has assigned to each of the addenda that the Bidder is acknowledging) _____________________________________. 
 
TOTAL BASE BID:  For all work required by the Bidding Documents (including any and all unit prices designated “Base 
Bid” * but not alternates) the sum of: 
 

                                 Dollars    ($     ) 
 
ALTERNATES:  For any and all work required by the Bidding Documents for Alternates including any and all unit prices 
designated as alternates in the unit price description.  
 
Additive Alternate No. 1 (Not Applicable) for the sum of:  
 

                                                       Not Applicable        Dollars  ($   Not Applicable ) 
 
Additive Alternate No. 2 (Not Applicable) for the sum of:  
 

                                                       Not Applicable        Dollars  ($   Not Applicable ) 
  
Additive Alternate No. 3 (Not Applicable) for the lump sum of:  
 

                                                       Not Applicable        Dollars  ($    Not Applicable ) 
 

NAME OF BIDDER:                    

ADDRESS OF BIDDER:                    

                        

LOUISIANA CONTRACTOR’S LICENSE NUMBER:              

NAME OF AUTHORIZED SIGNATORY OF BIDDER:             

TITLE OF AUTHORIZED SIGNATORY OF BIDDER:             
 

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:           

DATE:   _______________________ 
 

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA UNIFORM PUBLIC 
WORK BID FORM: 
 
*  The Unit Price Form shall be used if the contract includes unit prices.  Otherwise it is not required and need not be included with the form.  
The number of unit prices that may be included is not limited and additional sheets may be included if needed.  
 
**  A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the public work as 
prescribed by LA R.S. 38:2212(B)(5). 
 
BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA RS 38:2218(A) is attached to and made 
a part of this bid.   



 

  

LOUISIANA UNIFORM PUBLIC WORKS BID FORM 
UNIT PRICE FORM  

 
TO:  Coastal Protection and Restoration Authority    

150 Terrace Avenue         
Suite 100           
Baton Rouge, LA 70802        

BID FOR:  Spanish Pass           
Marsh & Ridge Restoration      
Vegetative Plantings        

    Project (BA-0203)       
  (Owner to provide name and address of owner)          (Owner to provide name of project and other identifying information) 

 
UNIT PRICES:  This form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amounts shall be stated in figures and only in  

figures. 
DESCRIPTION: Base Bid or  Alt.# ___      Planting Labor (TS-1001) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

1 46,800 EACH     
   
DESCRIPTION: Base Bid or  Alt.# ___      Tree Protectors (TS-1220) 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

2 7,800 EACH     
   
DESCRIPTION: Base Bid or  Alt.# ___      Not Applicable 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

Not Applicable Not Applicable Not Applicable  Not Applicable  Not Applicable 
   
DESCRIPTION: Base Bid or  Alt.# ___      Not Applicable 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

Not Applicable Not Applicable Not Applicable  Not Applicable  Not Applicable 
   
DESCRIPTION: Base Bid or  Alt.# ___      Not Applicable 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

Not Applicable Not Applicable Not Applicable  Not Applicable  Not Applicable 
   
DESCRIPTION: Base Bid or  Alt.# ___      Not Applicable 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

Not Applicable Not Applicable Not Applicable  Not Applicable  Not Applicable 

     
DESCRIPTION: Base Bid or  Alt.# ___      Not Applicable 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

Not Applicable Not Applicable Not Applicable  Not Applicable  Not Applicable 

     
DESCRIPTION: Base Bid or  Alt.# ___      Not Applicable 

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price) 

Not Applicable Not Applicable Not Applicable  Not Applicable  Not Applicable 

     
Wording for “DESCRIPTION” is to be provided by Owner. 
All quantities are estimated.   The contractor will be paid based upon actual quantities as verified by the Owner 



 

  

BID BOND 
 FOR 
 COASTAL PROTECTION AND RESTORATION AUTHORITY PROJECTS 
 
 Date:    
KNOW ALL MEN BY THESE PRESENTS: 
 

That                                                                     of                                                                         , as 
Principal, and                                                                                                                            , as Surety, are 
held and firmly bound unto the State of Louisiana, Coastal Protection and Restoration Authority (Obligee), 
in the full and just sum of five percent (5%) of the total amount of this proposal, including all alternates, 
lawful money of the United States, for payment of which sum, well and truly be made, we bind ourselves, 
our heirs, executors, administrators, successors and assigns, jointly and severally firmly by these presents. 
 

Surety represents that it is listed on the current U. S. Department of the Treasury Financial 
Management Service list of approved bonding companies as approved for an amount equal to or greater 
that the amount for which it obligates itself in this instrument or that it is a Louisiana domiciled insurance 
company with at least an A - rating in the latest printing of the A. M.  Best's Key Rating Guide.  If surety 
qualifies by virtue of its Best's listing, the Bond amount may not exceed ten percent of policyholders' surplus 
as shown in the latest A. M. Best's Key Rating Guide. 
 

Surety further represents that it is licensed to do business in the State of Louisiana and that this 
Bond is signed by surety's agent or attorney-in-fact. This Bid Bond is accompanied by appropriate power 
of attorney. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas said Principal is herewith 
submitting its proposal to the Obligee on a Contract for: 
                                                                                          
________________________________________________________________________________                                     

NOW, THEREFORE, if the said Contract be awarded to the Principal and the Principal shall, 
within such time as may be specified, enter into the Contract in writing and give a good and sufficient bond 
to secure the performance of the terms and conditions of the Contract with surety acceptable to the Obligee, 
then this obligation shall be void; otherwise this obligation shall become due and payable. 
 
 
                                                                                                                                                       

PRINCIPAL (BIDDER)          SURETY 
 
 
 
BY:                                                                                            BY:  
AUTHORIZED OFFICER-OWNER-PARTNER AGENT OR ATTORNEY-IN-FACT (SEAL)
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Name of Project                               Project No. 
 
SPANISH PASS MARSH & RIDGE RESTORATION   
VEGETATIVE PLANTINGS PROJECT            BA-0203 

                               
          
STATE OF LOUISIANA 
 
PARISH OF PLAQUEMINES 

 
ATTESTATIONS AFFIDAVIT 

 
Before me, the undersigned notary public, duly commissioned and qualified in and for the parish and state 
aforesaid, personally came and appeared Affiant, who after being duly sworn, attested as follows: 
 
 
LA. R.S. 38:2227 PAST CRIMINAL CONVICTIONS OF BIDDERS 

  
A.  No sole proprietor or individual partner, incorporator, director, manager, officer, organizer, or member who has a 

minimum of a ten percent (10%) ownership in the bidding entity named below has been convicted of, or has entered 
a plea of guilty or nolo contendere to any of the following state crimes or equivalent federal crimes:   
 
      (a) Public bribery (R.S. 14:118)    (c) Extortion (R.S. 14:66) 

(b) Corrupt influencing (R.S. 14:120)     (d) Money laundering (R.S. 14:230) 
 

 B.  Within the past five years from the project bid date, no sole proprietor or individual partner, incorporator, director, 
manager, officer, organizer, or member who has a minimum of a ten percent (10%) ownership in the bidding entity 
named below has been convicted of, or has entered a plea of guilty or nolo contendere to any of the following state 
crimes or equivalent federal crimes, during the solicitation or execution of a contract or bid awarded pursuant to the 
provisions of Chapter 10 of Title 38 of the Louisiana Revised Statutes:   

 
(a) Theft (R.S. 14:67)       (e) Bank fraud (R.S. 14:71.1) 

  (b) Identity Theft (R.S. 14:67.16)     (f) Forgery (R.S. 14:72) 
  (c) False accounting (R.S. 14:70)    (g) Contractors; misapplication of       
                (d) Issuing worthless checks             payments (R.S. 14:202) 
             (R.S. 14:71)           (h) Malfeasance in office (R.S. 14:134)      
 
 
       

 
LA. R.S. 38:2212.10 Verification of Employees 
 
A. At the time of bidding, Appearer is registered and participates in a status verification system to verify that all new 
 hires in the state of Louisiana are legal citizens of the United States or are legal aliens. 

 
B. If awarded the contract, Appearer shall continue, during the term of the contract, to utilize a status verification 

system to verify the legal status of all new employees in the state of Louisiana. 
 

C. If awarded the contract, Appearer shall require all subcontractors to submit to it a sworn affidavit verifying 
compliance with Paragraphs (A) and (B) of this Subsection. 
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Name of Project                               Project No. 
 
SPANISH PASS MARSH & RIDGE RESTORATION 
VEGETATIVE PLANTINGS PROJECT      BA-0203   

                                      
            

 
 
LA. R.S. 23:1726(B) Certification Regarding Unpaid Workers Compensation Insurance 
 
A. R.S. 23:1726 prohibits any entity against whom an assessment under Part X of Chapter 11 of Title 23 of the 

Louisiana Revised Statutes of 1950 (Alternative Collection Procedures & Assessments) is in effect, and whose right 
to appeal that assessment is exhausted, from submitting a bid or proposal for or obtaining any contract pursuant to 
Chapter 10 of Title 38 of the Louisiana Revised Statutes of 1950 and Chapters 16 and 17 of Title 39 of the Louisiana 
Revised Statutes of 1950.  

 
B. By signing this bid /proposal, Affiant certifies that no such assessment is in effect against the bidding / proposing 

entity. 
 
 

 
____________________________________ ________________________________________________ 
NAME OF BIDDER      NAME OF AUTHORIZED SIGNATORY OF BIDDER 
 

____________________________________ _________________________________________________ 
DATE          TITLE OF AUTHORIZED SIGNATORY OF BIDDER 

 
__________________________________________________________ 

SIGNATURE OF AUTHORIZED 
       SIGNATORY OF BIDDER/AFFIANT 

 
 

 

Sworn to and subscribed before me by Affiant on the _____ day of _____________, 20___. 
 
 

_________________________________ 
Notary Public 

 



 

 
 

 FOR INFORMATION ONLY 
This document will be prepared by the Coastal Protection and Restoration Authority in the form appropriate 
for the project. 
 
 
 

CONTRACT BETWEEN OWNER AND CONTRACTOR 
AND PERFORMANCE AND PAYMENT BOND 

 
 
 

This agreement entered into this             day of                             , 2020, by 
(CONTRACTOR NAME) hereinafter called the "Contractor", whose business address is______________, 
and the State of Louisiana Coastal Protection and Restoration Authority, herein represented by its Executive 
Director executing this contract, and hereinafter called the "Owner". 
 

Witnesseth that the Contractor and the Owner, in consideration of premises and the mutual 
covenants; consideration and agreement herein contained, agree as follows: 
 

Statement of Work:  The Contractor shall furnish all labor and materials and perform all of the 
work required to build, construct and complete in a thorough and workmanlike manner: 
 

Project No. _____________ 
Project Name   ______________________________________________________ 

   
 
in strict accordance with Contract Documents prepared by Owner. 

 
 

It is recognized by the parties herein that said Contract Documents, including by way of example 
and not of limitation, the Plans, Specifications (including General Provisions, Special Provisions, and 
Technical Specifications), Any Addenda thereto, Instructions To Bidders, this Contract, Advertisement For 
Bids, Affidavit, Bid Form, Bonds (Bid, Performance, and Payment),any Submitted Post-Bid 
Documentation, Notice of Award, Notice to Proceed, Change Orders, and Claims, if any, impose duties and 
obligations upon the parties herein, and said parties thereby agree that they shall be bound by said duties 
and obligations.  For these purposes, all of the provisions contained in the aforementioned Contract 
Documents are incorporated herein by reference with the same force and effect as though said Contract 
Documents were herein set out in full. 
 

Time for Completion:  The work shall be commenced on a date to be specified in a written order 
of the Owner and shall be completed within ________ consecutive calendar days from and after the said 
date. 
 

Liquidated Damages:  Contractor shall be assessed Liquidated Damages in the amount of 
$________ per day for each consecutive calendar day which work is not complete beginning with the first 
day beyond the completion time. 
 

Compensation to be paid to the Contractor:  The Owner will pay and the Contractor will accept in 
full consideration for the performance of the Contract the sum of ________________Dollars ($) which 
sum represents the Contract Price. 



 

 
 

 
 

Performance and Payment Bond:    To these presents personally came and intervened  
                                                  , herein acting for                                                    , a corporation organized 
and existing under the laws of the State of                           , and duly authorized to transact business in the 
State of Louisiana, as surety, who declared that having taken cognizance of this Contract and of the 
Construction Documents mentioned herein, he hereby in his capacity as its Attorney in Fact obligates his 
said company, as Surety for the said Contractor, unto the said Owner, up to the sum of    
___________Dollars ($).  By issuance of this bond, the surety acknowledges they are in compliance with 
R.S. 38:2219. 
 

The condition of this performance and payment bond shall be that should the Contractor herein not 
perform the Contract in accordance with the terms and conditions hereof, or should said Contractor not 
fully indemnify and save harmless the Owner, from all cost and damages which he may suffer by said 
Contractor's non-performance or should said Contractor not pay all persons who have and fulfill obligations 
to perform labor and/or furnish materials in the prosecution of the work provided for herein, including by 
way of example workmen, laborers, mechanics, and furnishers of materials, machinery, equipment and 
fixtures, then said Surety agrees and is bound to so perform the Contract and make said payment(s). 
 

Provided, that any alterations which may be made in the terms of the Contract or in the work to be 
done under it, or the giving by the Owner of any extensions of time for the performance of the Contract, or 
any other forbearance on the part of either the Owner or the Contractor to the other shall not in any way 
release the Contractor or the Surety from their liability hereunder, notice to the Surety of any such 
alterations, extensions or other forbearance being hereby waived. 
 
           The Contractor agrees to abide by the requirements of the following as applicable:  Title VI of the 
Civil Rights Act of 1964 and Title VII of the Civil Rights Act of 1964, as amended by the Equal Opportunity 
Act of 1972, Federal Executive Order 11246 as amended, the Federal Rehabilitation Act of 1973, as 
amended, the Vietnam Era Veteran's Readjustment Assistance Act of 1974, Title IX of the Education 
Amendments of 1972, the Age Discrimination Act of 1975, the Fair Housing Act of 1968 as amended, and 
Contractor agrees to abide by the requirements of the Americans with Disabilities Act of 1990. 
 

Contractor agrees not to discriminate in its employment practices, and will render services under 
this Contract without regard to race, color, religion, sex, sexual orientation, national origin, veteran status, 
political affiliation, disability, or age in any matter relating to employment.  Any act of discrimination 
committed by Contractor, or failure to comply with these statutory obligations when applicable shall be 
grounds for termination of this Contract.  
 

In Witness whereof, the parties hereto on the day and year first above written have executed this 
agreement in     seven (7)     counterparts, each of which shall, without proof or accountancy for the other 
counterparts, be deemed an original thereof. 

 
 
 
 
 
 
 
 

  



 

 
 

 
                 STATE OF LOUISIANA 
WITNESSES: COASTAL PROTECTION AND 

RESTORATION AUTHORITY 
 
 
______________________________   BY: _______________________________ 

     Lawrence B. Haase, Executive Director  

_____________________________ 
 
 

______________________________   BY: _______________________________ 

 
 
______________________________                   

   
SURETY: _____________________________   

______________________________    
          BY:           
           ATTORNEY IN FACT 
______________________________           

                                 
       
                          

       ADDRESS 
                          
                                                     TELEPHONE NUMBER 



 

 
 

STATE OF LOUISIANA 
PARISH OF _____________________ 

 
PROJECT NO.   

NAME     
LOCATION:     

 
 A F F I D A V I T 
 

Before me, the undersigned authority, duly commissioned and qualified within and for the 
State and Parish aforesaid, personally came and appeared                                                 representing  who, 
being by me first duly sworn deposed and said that he has read this affidavit and does hereby agree under 
oath to comply with all provisions herein as follows: 
 
 PART I. 
 

Section 2224 of Part II of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as 
amended. 
 

(1) That affiant employed no person, corporation, firm, association, or other organization, 
either directly or indirectly, to secure the public contract under which he received payment, other than 
persons regularly employed by the affiant whose services in connection with the construction, alteration or 
demolition of the public building or project or in securing the public contract were in the regular course of 
their duties for affiant; and 
 

(2) That no part of the Contract price received by affiant was paid or will be paid to any 
person, corporation, firm, association, or other organization for soliciting the Contract, other than the 
payment of their normal compensation to persons regularly employed by the affiant whose services in 
connection with the construction, alteration or demolition of the public building or project were in the 
regular course of their duties for affiant. 
 
 PART II. 
 

Section 2190 of Part I of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as 
amended. 
 

That affiant, if an architect or engineer, or representative thereof, does not own a substantial 
financial interest, either directly or indirectly, in any corporation, firm, partnership, or other organization 
which supplies materials for the construction of a public work when the architect or engineer has performed 
architectural or engineering services, either directly or indirectly, in connection with the public work for 
which the materials are being supplied. 
 

For the purposes of this Section, a "substantial financial interest" shall exclude any interest 
in stock being traded on the American Stock Exchange or the New York Stock Exchange. 
 

 
 
 

  



 

 
 

That affiant, if subject to the provisions of this section, does hereby agree to be subject to 
the penalties involved for the violation of this section. 

 
 

                                
      AFFIANT 
 
 
SWORN TO AND SUBSCRIBED BEFORE ME THIS             DAY OF                       , 2020.           
        
                      

     NOTARY 



 

1 
 

PART I GENERAL PROVISIONS 

GP-1 DEFINITION OF TERMS 

 
Whenever used in the Bidding Requirements or Contract Documents and printed with initial capital 
letters, the terms listed below will have the meanings indicated which are applicable to the singular or 
plural thereof.  In addition to terms specifically defined, terms with initial capital letters in the Contract 
Documents include references to identified articles and paragraphs and the titles of other documents or 
forms. 

 
Unless stated otherwise in the Contract Documents, words or phrases which have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in accordance 
with such recognized meaning.   

 
a. Acceptance:  A written approval from the Engineer which certifies that specific items of work in 

the Contract have been completed and/or obligations have been fulfilled by the Contractor. 
 
b. Addenda: Those written or graphic documents which are issued prior to opening of Bids in 

accordance with the Bidding Requirements and clarify or change the bidding requirements or the 
proposed Contract Documents. 

 
c. Application of Payment: That form which is used by the Contractor to request partial and final 

payment and is deemed acceptable to the Owner.  It shall be accompanied by any supporting 
documentation required by the Contract Documents. 

 
d. A.S.T.M.: American Society for Testing and Materials. 
 
e. Bid: An offer or proposal submitted on the prescribed form setting forth the prices for the Work. 
 
f. Bidder:  The person, association of persons, firm, or corporation submitting a proposal for the 

Work. 
 
g. Bidding Requirements: The Advertisement for Bids, Instructions to Bidders, Form of Bid 

Security, if any, and Bid Form with any supplements. 
 
h. Change Order:  A written order which is submitted to the Contractor, signed by the Owner, and 

authorizes an addition, deletion, or revision in the Work, or an adjustment in the contract price 
or the contract time issued after the effective date of the Contract. 

 
i. Claim:  A written demand or assertion by Owner or Contractor seeking an adjustment of Contract 

Price or Contract Times, or both or other relief with respect to the terms of the Contract. 
 
j. Contract:  The written agreement between the Owner and the Contractor which defines the work 

to be completed and shall be understood to also include all Contract Documents. 
 
k. Contract Documents:  The Contract, all addenda which pertains to the Contract Documents, Bid 

Documents and specified Attachments accompanying the Bid and any post-bid documentation 
submitted prior to the Notice of Award, Contractor’s Bid when attached as an exhibit to the 
Agreement, the Bonds (Bid and Performance/Payment), General Provisions, Special Provisions, 
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Technical Specifications, Plans, and all Field or Change Orders issued after the execution of the 
Agreement.  Shop Drawings and other submittals by the Contractor are not Contract Documents. 

 
l. Contract Price:  The moneys payable by the Owner to the Contractor for the Work in accordance 

with the Contract Documents as stated in the Contract. 
 
m. Contract Time:  The number of calendar days specified in the Contract for completion of the 

Work, together with any extensions authorized through change orders. 
 
n. Contractor: The person, association of persons, firm, or corporation entering into the duly 

awarded Contract. 
 
o. Contracting Agency:  The State of Louisiana, Coastal Protection and Restoration Authority 

(CPRA). 
 
p. Day:  When any period of time is referred to in the Contract Documents using days, it will be 

computed to exclude the first day and include the last day of such period.  If the last day of any 
such period falls on a Saturday, Sunday, or a legal holiday, that day will be omitted from the 
computation.  A calendar day is measured as twenty-four (24) hour period starting at midnight 
and ending the following midnight. 

 
q. Design Report:  A written report by the Engineer which provides the design methodology for the 

Work.  
 
r. Effective Date of the Contract: The date indicated in the Contract on which it becomes effective. 
 
s. Engineer: The State of Louisiana, Coastal Protection and Restoration Authority, or its designee. 
 
t. Equipment:  All machinery, implements, and power-tools, in conjunction with the necessary 

supplies for the operation, upkeep, maintenance, and all other tools and apparatuses necessary 
for the proper construction and acceptable completion of the Work. 

u. Extension of Contract:  Any extension of time for completion of Work beyond the Contract Time 
which is granted by the Owner, recommended by the Engineer and approved by the Coastal 
Protection and Restoration Authority in the form of a Change Order. 

v. Federal Sponsor:  The federal agency which has been tasked, if applicable, to manage the 
implementation of the project. 

w. Field Order:  A written order issued by the Engineer which requires minor changes in the Work 
but which does not involve a change in the Contract Price or Contract Time. 

x. Laboratory:  The firm, company, or corporation which is used to test materials and is approved 
for use by the Engineer. 

y. Laws and Regulations; Laws or Regulations:  Any and all applicable laws, rules, regulations, 
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and 
courts having jurisdiction. 

z. Materials:  Any substance used in the Work to build structures, but does not include material 
used in false work or other temporary structures not incorporated in the Work. 
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aa. Milestone:  A principal event specified in the Contract Documents relating to an intermediated 
completion date or time prior to the Contract Times. 

bb. Notice of Award:  A written notice to the successful Bidder stating that the Bid has been accepted 
by the Owner and that the successful Bidder is required to execute the Contract and furnish the 
Payment and Performance Bond and Non-Collusion Affidavit.   

cc. Notice to Proceed:  The written notice to the Contractor by the Owner which provides the starting 
date for the Contract Time. 

dd. Owner:  The Owner is the State of Louisiana (State) which acts through the Contracting Agency. 

ee. Performance and Payment Bond:  The approved form of security furnished by the Contractor and 
Surety for the faithful performance of the Work, and the payment for all labor, materials, and/or 
obligations incurred by the Contractor in the prosecution thereof. 

ff. Plans:  That part of the Contract Documents prepared or approved by the Engineer which 
graphically shows the scope, intent, and character of the Work to be completed by the Contractor.   

gg. Project Site: The location where the Work is to be performed as stated in the Contract Documents.   

hh. Resident Project Representative:  An authorized representative of the Engineer who is 
responsible to inspect the Work and materials furnished by the Contractor. 

ii. Right-of-way:  That entire area reserved for constructing, maintaining, and protecting the 
proposed improvement, structures, and appurtenances of the Work. 

jj. Samples:  Physical examples of materials, equipment, or workmanship that are representative of 
some portion of the Work and which establish the standards by which such portions of the Work 
will be judged. 

kk. Shop Drawings:  All drawings, diagrams, illustrations, schedules, and other data or information 
which are specifically prepared or assembled by or for the Contractor and submitted by the 
Contractor to illustrate some portion of the Work to be performed. 

ll. Specifications: That part of the Contract Documents consisting of written technical descriptions 
of materials, equipment, systems, standards, and workmanship as applied to the work to be 
performed and certain administrative details applicable thereto. 

mm. State: The State of Louisiana. 

nn. Structures: Bridges, plugs, weirs, bulkheads, berms, dams, levees, and other miscellaneous 
construction encountered during the Work and not otherwise classified herein. 

oo. Subcontractor: Any person, association of persons, firm, or corporation who contracts with the 
Contractor to perform any part of the project covered by the Contract. 

pp. Submittals: Certificates, samples, shop drawings, and all other project data which are submitted 
to the Engineer in order to verify that the correct products will be installed on the project.   

qq. Successful Bidder: The lowest responsive and responsible Bidder whom the Owner makes an 
award. 
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rr. Special Provisions: That part of the Contract Documents which amends or supplements these 
General Provisions. 

ss. Surety: The corporate body, licensed to do business in Louisiana, bound with and for the 
Contractor’s primary liability, and engages to be responsible for payment of all obligations 
pertaining to acceptable performance of the Work contracted. 

tt. Temporary Structures: Any non-permanent structure required while engaged in the prosecution 
of the Contract. 

uu. Work: All work specified herein or indicated on the Plans. 

vv. Work Plan:  A written plan by the Contractor that details how the Work will be provided 
including layout drawings, projected schedule (Initial Progress Schedule), and a list of labor 
hours, materials, and equipment. 

GP-2 BID REQUIREMENTS 
 

The Contract and Bonds which govern the Work shall be performed in accordance with the Plans, 
Specifications, and the Louisiana Standard Specifications for Roads and Bridges, 2016 edition.  The 
Bidder understands that all quantities for performing the Work have been estimated by the Engineer, 
and that the Bid shall be the sum of the quantities multiplied by their respective unit rates.  The Contract 
shall be awarded by the Owner through a comparison of all bids.  It is the responsibility of each Bidder 
before submitting a Bid to: 

 
2.1. Examine the Bidding Documents including the Plans and Specifications and any Addenda or 

related data identified in the Bidding Documents; 

2.2. Visit the Project Site to become familiar with the local conditions if they are believed to affect 
cost, progress, or the completion of the Work; 

2.3. Become familiar and satisfied with all federal, state, and local Laws and Regulations that may 
affect cost, progress, or the completion of the Work; 

2.4. Study and correlate all information known to the Bidder including observations obtained from 
Bidder’s visits, if any, to the Project Site, with the Bidding Documents; 

2.5. Submit a written notice to the Engineer within three (3) days regarding any conflicts, errors, 
ambiguities, or discrepancies discovered in the Bidding Documents and confirm that the written 
resolution thereof by the Engineer is acceptable to the Bidder; and 

2.6. Determine that the Bidding Documents are generally sufficient to convey an understanding of all 
terms and conditions for completing the required Work. 

 
The submission of a Bid will constitute an incontrovertible representation that the Bidder has complied 
with every requirement of these Specifications.  The Bidder shall comply with all other requirements 
specified in the Advertisement For Bids and the Instruction To Bidders. 
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GP-3 AVAILABILITY OF PLANS AND SPECIFICATIONS 
 

One (1) set of Plans and Specifications shall be furnished to each Bidder.  Three (3) sets of the Plans 
and Specifications shall be furnished to the Contractor upon award of the Contract.  Additional sets 
may be furnished to the Contractor upon request from the Coastal Protection and Restoration Authority, 
150 Terrace Avenue, Suite 100, Baton Rouge, Louisiana 70802. 
 

GP-4 LAWS, REGULATIONS, STANDARDS, SPECIFICATIONS, AND CODES 
 

Bidders are required to become familiar and remain in compliance with all Federal, State, and local 
laws, ordinances, and regulations and all orders and decrees of bodies or tribunals having any 
jurisdiction or authority which may affect those employed for the execution of the Work or which may 
affect the conduct of the Work.  The Contractor shall indemnify the Owner and its representatives 
against any claim or liability arising from all violations of any laws, bylaws, ordinances, codes, 
regulations, orders, or decrees, whether by the Contractor or by the Contractor’s employees.  The filing 
of a bid will be presumptive evidence that the Bidder has complied with this requirement.  The Owner 
will not be responsible for any inaccurate interpretations or conclusions drawn by the Contractor from 
information and documentation provided by the Owner. 
 
References to standards, specifications, manuals, or codes of any technical society, organization, or 
association, or to Laws and Regulations, whether such reference be specific or by implication, may not 
be in effect at the time of opening the Bids (or on the Effective Date of the Contract if there were no 
Bids), except as may be otherwise specifically stated in the Contract Documents.  No provision of any 
such standard, specification, manual, or code, or any instruction of a supplier shall be effective to 
change the duties or responsibilities of the Owner or Engineer, or any of their Subcontractors, consul-
tants, agents, or employees from those set forth in the Bid Documents.  No such provision shall be 
effective to assign to the Owner or Engineer, or any of their consultants, agents, or employees any duty 
or authority to supervise or direct the performance of the Contractor’s obligations or any duty or 
authority to undertake responsibility inconsistent with the provisions of the Contract Documents. 
 
The obligations imposed by these specifications are in addition to and are not to be construed in any 
way as a limitation of any rights available to the Engineer or Owner which are otherwise imposed by 
any laws or regulations or other provisions within the Contract Documents. 

 
The Contractor shall abide by laws set forth in the Davis-Bacon Act of 1931 which states that all 
laborers and mechanics employed by recipients, the recipient’s contractors, or subcontractors on this 
project shall be paid wages at rates no less than those prevailing on projects of a character similar in 
the locality as determined by the Secretary of Labor in accordance with Subchapter IV of Chapter 31 
of Title 40 United States Code.  Additionally, with respect to the labor standards specified in this 
section, the Secretary of Labor shall have the authority and functions set forth in Reorganization Plan 
Number 14 of 1950 (64 Stat. 1267; 5 U.S.C. App.) and The Copeland Act of Title 40 (40 U.S.C. § 
3145).  Prevailing Wage Determination Schedules, as determined by the United States Department of 
Labor, are provided in the Appendix.  Prevailing Wage Determination Schedules are subject to 
modification by the United States Department of Labor.  The Contractor is responsible for utilizing the 
most current Prevailing Wage Determination Schedule.  These documents can be downloaded from the 
following link:  http://www.wdol.gov/dba.aspx#3.  Modifications to Prevailing Wage Determination 
Schedules shall be effective if received (or posted) no less than 10 days prior to bid opening. 
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GP-5 PRE-BID CONFERENCE AND SITE VISIT 
 

A Pre-Bid Conference and/or Job Site Visit may be held at the location and on the date provided in the 
Advertisement For Bids. If the Pre-Bid Conference and/or Job Site Visit is stated in the Advertisement 
for Bids to be a MANDATORY Pre-Bid Conference and/or MANDATORY Job Site Visit, bids shall 
be accepted only from those bidders who attend the Pre-Bid Conference and/or Job Site Visit in its 
entirety.  Failure to attend a mandatory Pre-Bid Conference and/or mandatory Job Site Visit in its 
entirety will result in a null or void Bid. 

 
All questions shall be in writing and faxed or emailed to the Coastal Protection and Restoration 
Authority contact person listed in the Advertisement For Bids after the Pre-Bid Conference and by the 
due date announced at the Pre-Bid conference.  In order to ensure adequate response time, all questions 
and/or requests for clarification or interpretation of the Bid Documents should be received by the 
Coastal Protection and Restoration Authority at least seven days prior to the date for receipt of bids.  
Oral statements will not be binding or legally effective.  The Coastal Protection and Restoration 
Authority will issue addenda in response to all questions arising at the Pre-Bid Conference and site visit 
to all prospective Bidders on record.  All prospective Bidders on record may contact the Coastal 
Protection and Restoration Authority contact person for any additional information. 
 

GP-6 NOTICE OF AWARD 
 

The Owner, or its designated bidding agent, shall provide written notice to the Successful Bidder stating 
that the Owner will sign and deliver the Contract upon compliance with the conditions enumerated 
therein and within the time specified.  
 

GP-7 NOTICE TO PROCEED AND CONTRACT TIME 
 

The Contractor shall start the Work and begin the Contract Time on the dates provided in the Notice to 
Proceed.  The Work shall be conducted using sufficient labor, materials, and equipment as necessary 
to ensure completion within the Contract Time.  The Contract Time for completion of the Base Bid for 
the Work is provided in the Instructions To Bidders, unless an extension is granted to the Contract Time 
as specified in GP-44.  If the Bid contains an Alternate Bid(s), and the Alternate Bid(s) is awarded and 
included in the Contract, the Contract Time associated with the Alternate Bid(s) will be as provided in 
the Instructions To Bidders. 
Unless otherwise noted in the Contract Documents, Contract Time will be on a calendar day basis.  
Contract Time shall consist of the number of calendar days stated in the Instructions To Bidders and 
the Contract beginning with the date noted in the written Notice to Proceed, including Saturdays, 
Sundays, holidays and non-work days. 

 
The following table defines the monthly anticipated adverse weather days that are expected to occur 
during the Contract Time and will constitute the baseline monthly weather time for evaluations.  The 
schedule is based upon National Oceanic and Atmospheric Administration (NOAA) or similar data for 
the regional geographic area. 

 
Monthly Anticipated Adverse Weather Calendar Days 

Jan. Feb. Mar. Apr. May Jun. Jul. Aug. Sep. Oct. Nov. Dec. 
5 5 4 4 4 5 7 7 5 3 3 4 
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Adverse weather days must prevent Work for fifty percent (50%) or more of the work day and delay 
work critical to the timely completion of the project.  The number of actual adverse weather days shall 
be calculated chronologically from the first to the last day of each month.   

 
If adverse weather conditions are the basis for a claim for additional time, the Contractor shall document 
that weather conditions had an adverse effect on the scheduled construction.  An increase in Contract 
Time due to weather due to weather shall not be cause for an increase in the contract sum. 
 

GP-8 WORK PLAN 

The Contractor shall develop a written Work Plan which accounts for all of the construction activities 
required by the Contract Documents.  The Work Plan shall include a list of the individual construction 
tasks to be completed and the estimated dates for beginning and completing the tasks.  It shall also 
include all other items which are applicable to completing the Work such as, but not limited to, the 
following: 

 
a. Typical report form for the Bi-Weekly Progress Meeting; 
 
b. Typical form for Daily Progress Report; 
 
c. Hurricane and Severe Storm Plan; 
 
d. Site-specific Health and Safety Plan; 
 
e. The delivery method and source(s) of all construction materials (company or producer name, 

mailing and physical address, phone number, and name of contact person). 
 
f. The personnel, material, subcontractors, fabricators, suppliers, types of equipment, and 

equipment staging areas the Contractor proposes to use for construction; 
 
g. Shop drawings, test results, and sample submittals; 

 
h. Survey layout and stakeout; 
 
i. All supplemental items specified in the Special Provisions. 
 
The Work Plan shall be submitted to the Engineer prior to the Pre-Construction Conference by the date 
provided in the Special Provisions.  The Engineer shall review the Work Plan and have the Contractor 
make any necessary revisions prior to acceptance of the plan.  No payment for mobilization will be 
made until the Work Plan has been accepted by the Engineer.   
 

GP-9 PROGRESS SCHEDULE 
 

The Contractor shall develop a written Progress Schedule which provides for an orderly progression of 
the Work, submittals, tests, and deliveries in order to complete the Work within the specified Milestones 
and Contract Time.  All of the items listed in the Work Plan shall be integrated into the Progress 
Schedule.  The format of the schedule shall be composed using Microsoft Project®, or any other 
software deemed acceptable by the Engineer.  It shall be updated weekly by the Contractor, at a 
minimum.  The Progress Schedule shall also include, but not be limited to the following: 
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a. All of the elements in the Work Plan, including updates; 
 

b. A work order issued from Louisiana One Call ordering all their subscribers in the project area to 
mark their utilities; 

 
c. A telephone log verifying that all property owners and utilities have been contacted. This log 

should list the time, date, and names of the personnel representing the property owners, utilities, 
and Contractor; 

 
The Progress schedule must reflect the anticipated adverse weather delays described in GP-7 on all 
weather dependent activities.   
 
The Progress Schedule shall be submitted to the Engineer prior to the Pre-Construction Conference by 
the date provided in the Special Provisions.  The Engineer shall perform a review 
and have the Contractor make any necessary revisions prior to 
acceptance of the schedule.  Acceptance will not impose responsibility on the Owner 
or Engineer for the sequencing, scheduling, or progression of the Work.  The Contractor is fully 
responsible for progression of the Work in order to maintain compliance with the Progress Schedule 
and Contract Time. 

 

GP-10  DAILY PROGRESS REPORTS 
 
The Contractor shall record the following daily information on Daily Progress Reports: 
 
a. Date and signature of the author of the report; 
 
b. Dollar amount of all bid items that are fabricated, installed, backfilled, pumped, 

constructed, damaged, replaced, etc.  The amount of material shall be expressed 
in the units stated in the bid; 

 
c. Field notes of all surveys; 
 
d. Notes on all inspections; 
 
e. Details of Health and Safety meetings; 
 
f. A brief description of any Change Orders, Field Orders, Claims, Clarifications, or 

Amendments; 
 
g. Condition of all navigation aids (i.e., warning signs, lighted marker buoys) and 

any repairs performed on them; 
 
h. Weather conditions (adverse weather day, wind speed and direction, 

temperature, wave height, precipitation, etc.); 
 
i. The amount of time lost to severe weather or personnel injury, etc; 
 
j. Notes regarding compliance with the Progress Schedule; 
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k. Visitor log (Instructions for format will be furnished by the Field Engineer). 
 

The daily progress reports shall be submitted to the Engineer at the Bi-Weekly 
Progress Meetings specified in GP-13 in both hard copy and digital format (Adobe 
Acrobat® Format, or approved equal).  The typical form for Daily Progress Reports 
shall be developed by the Contractor and incorporated into the Work Plan. 

 

GP-11 HURRICANE AND SEVERE STORM PLAN 

The Contractor shall develop and maintain a written Hurricane and Severe Storm Plan.  The Plan shall 
include, but not be limited to, the following: 

 
a. What type of actions will be taken before storm strikes at the Project Site.  The plan should 

specify what weather conditions or wave heights will require shutdown of the Work and removal 
of equipment, personnel, etc. 

 
b. Notes from continuous monitoring of NOAA marine weather broadcasts and other local 

commercial weather forecasts.   
 
c. Equipment list with details on their ability to handle adverse weather and wave conditions. 
 
d. List of safe harbors or ports and the distance and travel time required to transfer equipment from 

the Project Site.   
 
e. Hard copies of any written approvals or operations schedules associated with the use of the safe 

harbors or ports. 
 
f. Method of securing equipment at the safe harbors or ports. 
 
g. List of tug boats and work boats and their respective length, horsepower, etc. which will 

adequately transfer the equipment to safe harbor or port under adverse weather conditions. 
 
h. Methods which will be used to secure equipment left onsite during adverse weather conditions. 
 
i. Evacuation or immediate reaction plans to be taken by personnel for sudden storm occurrences. 
 
j. Operations procedures which will be used to secure critical dredging equipment such as spuds, 

swing wires, anchor wires, or tugs during adverse weather conditions. 
 
k. Communications protocol with local law enforcement and fire and rescue agencies.   
 
The Contractor shall incorporate the Hurricane and Severe Storm Plan into the Work Plan.  The Owner 
and Engineer are not responsible for the adequacy of this plan. 
 

GP-12 HEALTH AND SAFETY PLAN AND INSPECTIONS 
 

The Contractor shall develop and maintain a written Health and Safety Plan which allows the Work to 
be performed in compliance with all applicable laws, ordinances, rules, and regulations of any 
government agency having jurisdiction over the safety of personnel or property.  This includes 
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maintaining compliance with the Code of Federal Regulations, Title 29, Occupational Safety and 
Health Administration (OSHA) and all applicable Health and Safety Provisions of the State of 
Louisiana. 
 
The Contractor shall institute a daily inspection program to assure that the requirements of the Health 
and Safety Plan are being fulfilled.  Inspections shall include the nature of deficiencies observed, 
corrective action taken or to be taken, location of inspection, date, and signature of the person 
responsible for its contents.  The results of the inspections shall be recorded on Daily Progress Reports 
and kept at the Project Site during the Work. 
 
The Contractor shall incorporate the Health and Safety Plan into the Work Plan.  The Owner and 
Engineer are not responsible for the adequacy of this plan. 
 

GP-13 PROGRESS MEETINGS AND REPORTS 
 

The Engineer shall schedule meetings to review the progress of the Work, coordinate future efforts, 
discuss compliance with the Progress Schedule and resolve miscellaneous problems.  The Engineer or 
Resident Project Representative, Contractor, and all Subcontractors actively working at the Project Site 
shall attend each meeting.  Representatives of suppliers, manufacturers, and other Subcontractors may 
also attend at the discretion of the Contractor.  The Contractor shall record the details of each meeting 
in a Progress Report.  The format of this report shall be developed by the Contractor, approved by the 
Engineer, and included in the Work Plan.  The progress meetings and reports shall be scheduled 
according to the Special Provisions.   

 

GP-14 PRE-CONSTRUCTION CONFERENCE 
 

A Pre-Construction Conference shall be held by the Contractor, Owner, Engineer, local stakeholders, 
and other appropriate personnel prior to starting construction on the date specified in the Special 
Provisions.  This conference shall serve to establish a mutual understanding of the Work to be 
performed, the elements of the Progress Schedule and Work Plan, expectations for bi-weekly progress 
meetings, the Plans and Specifications, processing Applications for Payment, and any other items of 
concern.  If any subcontractors are not present, another pre-construction conference will be required.   
 

GP-15 CONTRACT INTENT 
 

The Bid Documents are complementary; what is called for by one is as binding as if called for by all.  
Clarifications and interpretations or notifications of minor variations and deviations of the Contract 
Documents will be issued by Engineer as provided in these Specifications.  Any labor, documentation, 
services, materials, or equipment that may reasonably be inferred from the Bid Documents or from 
prevailing custom or trade usage as being required to produce the intended result will be provided at 
no additional cost to the Owner. 
 

GP-16 ENGINEER AND AUTHORITY OF ENGINEER 
 

The Engineer will be the designated representative of the Owner, the initial interpreter of the Contract 
Documents and the judge over acceptability of all the Work.  Claims, disputes, and other matters 
relating to the acceptability of the Work, performance by the Contractor or the interpretation of the 
requirements of the Contract Documents must be submitted to the Engineer in writing.  Upon written 
request from the Contractor, the Engineer shall issue written clarifications or interpretations which are 
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consistent with the overall intent of the Contract Documents.  Such written clarifications and 
interpretations will be binding on the Owner and the Contractor.  Either the Owner or the Contractor 
may make a Claim if a written clarification or interpretation justifies an adjustment in the Contract Price 
or Contract Times. 
 
The Engineer has the authority to suspend the Work in whole or in part due to failure of the Contractor 
to correct conditions unsafe for workmen or the general public, carry out provisions of the Contract, 
perform conformance work, or to carry out orders.  The Engineer shall submit a written order to the 
Contractor for work which must be suspended or resumed.  Nothing in this provision shall be construed 
as establishing responsibility on the part of the Engineer for safety which is the responsibility of the 
Contractor.   
 
The Engineer or Resident Project Representative shall keep a daily record of weather and flood 
conditions and may suspend the Work as deemed necessary due to periods of unsuitable weather, 
conditions considered unsuitable for execution of the Work, or for any other condition or reason deemed 
to be in the public interest. 
 

GP-17 CONFORMITY WITH PLANS AND SPECIFICATIONS 
 

All work and materials involved with the Work shall conform with the lines, grades, cross sections, 
dimensions, and other requirements shown on the Plans or indicated in these Specifications unless 
otherwise approved by the Engineer. 
 

GP-18 CLARIFICATIONS AND AMENDMENTS TO CONTRACT DOCUMENTS 
 

The Contract Documents may be clarified or amended by the Engineer to account for additions, 
deletions, and revisions to the Work after the Effective Date of the Contract.  The clarifications and 
amendments shall be addressed by either a Change Order or a written clarification by the Engineer. The 
Contractor shall not proceed with the Work until the Change Order or clarification has been issued by 
the Engineer.  The Contractor shall not be liable to the Owner or Engineer for failure to report any such 
discrepancy unless the Contractor had reasonable knowledge. 
 
The Contractor may request a clarification or amendment for the following: 

 
a. Any conflict, error, ambiguity, or discrepancy within the Contract Documents; or 
 
b. Any conflict, error, ambiguity, or discrepancy between the Bid Documents and the provision of 

any Law or Regulation applicable to the performance of the Bid; or 
 
c. Any standard, specification, manual, or code (whether or not specifically incorporated by 

reference in the Bid Documents);  or 
 
d. Instructions by a supplier. 
 
The official form for a written clarification is provided in the appendices of the Contract Documents.  
This form shall be filled out appropriately by the Contractor and submitted to the Engineer.  The 
Engineer shall clarify the issue in writing on either the clarification form, Field Order or a Change 
Order and submit it to the Contractor. 
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GP-19 SUBCONTRACTS  
 

The Contractor shall provide the names of all Subcontractors to the Engineer in writing before awarding 
any Subcontracts.  The Contractor shall be responsible for the coordination of the trades and 
Subcontractors engaged in the Work.  The Contractor is fully responsible to the Owner for the acts and 
omissions of all the Subcontractors.  The Owner and Engineer will not settle any differences between 
the Contractor and Subcontractors or between Subcontractors.  The Contractor shall have appropriate 
provisions in all Subcontracts to bind Subcontractors to the Contractor by the terms of the General 
Provisions and other Contract Documents, as applicable to the Work of Subcontractors.  The provisions 
should provide the Contractor the same power regarding termination of Subcontracts that the Owner 
may exercise over the Contractor under any provisions of the Contract Documents.   

 

GP-20 WORKERS, METHODS, AND EQUIPMENT 
 

The Contractor shall provide competent, qualified, and trained personnel to perform the Work.  The 
Contractor shall not employ any person found objectionable by the Engineer.  Any person employed 
by the Contractor or any Subcontractor who, in the opinion of the Engineer, does not perform the Work 
in a proper, skillful, and orderly manner shall be immediately removed upon receiving a written order 
by the Engineer.  The Engineer may also suspend the Work until the Contractor removes the employee 
or provides a suitable replacement.  Such an employee shall not be re-employed in any portion of the 
Work without written approval from the Engineer. 
 
The on-site superintendent for the Contractor shall be competent, English-speaking, and qualified to 
receive orders, supervise, and coordinate all Work for the Contractor and any Subcontractors.  The 
qualifications of the superintendent must be established and approved by the Engineer prior to 
commencement of the Work.  The superintendent shall be furnished by the Contractor regardless of 
how much Work may be sublet.  In the performance of the Work under this Contract, the Contractor 
shall conduct operations to avoid interference with any other Contractors.   
 
All equipment, products, and material incorporated into the Work shall be as specified, or if not 
specified, shall be new, of good quality, and protected, assembled, used, connected, applied, cleaned, 
and conditioned in accordance with the manufacturer’s instructions, except as otherwise may be 
provided in the Bid Documents.  All equipment shall be of sufficient size and mechanical condition to 
meet the requirements of the Work and produce a satisfactory quality of work.  Equipment shall not 
damage adjacent property throughout the performance of the Work.  The Plant and Equipment Schedule 
should be completed by the Contractor.   
 
The Contractor shall be solely responsible for the means, methods, techniques, sequences, and 
procedures used to complete the Work in conformance with the Contract Documents. 
 
The Contractor shall obtain permission from the Engineer if a method or type of equipment other than 
specified in the Contract is desired.  The request shall be in writing and shall include a full description 
of the methods, equipment proposed, and reasons for the modification.  A proposed item of material or 
equipment may be considered by the Engineer to be functionally equal to an item specified in the 
Contract if: 
 
a. It is at least equal in quality, durability, appearance, strength, and design characteristics; 
 
b. There is no increase in any cost including capital, installation, or operating to the Owner; 
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c. The proposed item will conform substantially, even with deviations, to the detailed requirements 
of the item named in the Bid Documents. 

 
If, after trial use of the substituted methods or equipment, the Engineer determines that the Work 
produced does not meet Contract requirements, the Contractor shall discontinue use of the substituted 
methods or equipment and shall complete the Work with the specified methods and equipment.  The 
Contractor shall remove the deficient Work and replace it with Work of specified quality or take other 
corrective action as directed.  No change will be made in basis of payment for construction items 
involved or in Contract Time as a result of authorizing a change in methods or equipment. 
 

GP-21 ACCIDENT PREVENTION, INVESTIGATIONS, AND REPORTING 
 

The Contractor shall be responsible to develop and maintain all safeguards and safety precautions 
necessary to prevent damage, injury, or loss throughout the performance of the Work.  All accidents at 
the Project Site shall be investigated by the immediate supervisor of employee(s) involved and reported 
to the Engineer or Resident Project Representative within one (1) working day.  A complete and 
accurate written report of the accident including estimated lost time days shall be submitted to the 
Engineer within four (4) calendar days.  A follow-up report shall be submitted to the Engineer if the 
estimated lost time days differ from the actual lost time days. 
 

GP-22 PRESERVATION AND RESTORATION OF PROPERTY, MONUMENTS, ETC. 
 

The Contractor shall comply with all applicable laws, ordinances, rules, and regulations of any 
government agency having jurisdiction over the preservation and protection of public and private 
property.  The Contractor shall install and maintain suitable safeguards and safety precautions during 
the Work as necessary to prevent damage, injury, or loss to property.  This responsibility shall remain 
with the Contractor until the Work has been completed and accepted.  Any damage, injury, or loss to 
property which is caused by the Contractor or Subcontractors shall be repaired or replaced at the 
expense of the Contractor. 
 
The Contractor shall protect all land monuments, State and United States bench marks, geodetic and 
geological survey monuments, and property markers from disturbance or damage until an authorized 
agent has witnessed or otherwise referenced their location.  The Contractor shall also provide protection 
for all public and private property including trees, utilities, pipes, conduits, structures, etc.  These items 
shall not be removed unless directed by the Engineer.   
 
The Contractor shall be responsible to completely repair all damages to public or private property due 
to any act, omission, neglect, or misconduct in the execution of the Work unless it is due to 
unforeseeable causes beyond the control of and without the fault or negligence of the Contractor, 
including but not restricted to acts of God, public enemies, or governmental authorities.  The damage 
must be repaired at the expense of the Contractor before final acceptance of the Work can be granted 
by the Engineer.  If the Contractor fails to repair the damage within forty-eight (48) hours, the Owner 
may independently proceed with the repairs at the expense of the Contractor by deducting the cost from 
the Contract.  If the Contractor cannot provide for the cost of repairs, the Surety of the Contractor shall 
be held until all damages, suits, or claims have been settled. 
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GP-23 PROTECTION OF THE WORK, MATERIALS, AND EQUIPMENT 

It shall be the responsibility of the Contractor to protect the Work, materials, and equipment from 
damages or delays due to inflows, tidal rise, and storm water runoff which may occur at the Project 
Site.  The Owner shall not be held liable or responsible for these types of delays or damages. 

 

GP-24 LAND RIGHTS 
 

The Owner has been granted all of the temporary easements, servitudes, and right-of-way agreements 
from public and private landowners in order to perform the Work.  A land rights memorandum which 
lists all known responsible contacts and required stipulations is provided in the appendices of the 
Contract Documents.  The Contractor is responsible to notify all of the contacts and abide by 
stipulations listed in that memorandum.   

 
GP-25 UTILITIES 

 
The Owner has been granted all of the temporary easements, servitudes, and right-of-way agreements 
from known public and private utilities in order to perform the Work.  The utilities include, but are not 
limited to telephone, telegraph, power poles or lines, water or fire hydrants, water or gas mains and 
pipelines, sewers, conduits, and other accessories or appurtenances of a similar nature which are fixed 
or controlled by a city, public utility company or corporation.   
 
The Contractor shall conduct the Work in such a manner as to cooperate and minimize inconveniences 
with utilities.  Prior to commencement of the Work, the Contractor is responsible to notify all of the 
utilities and abide by stipulations required by the utility company(s).  The Contractor shall also call 
Louisiana One Call at 811 or (800) 272-3020 a minimum of 5 working days prior to construction to 
locate existing utilities at the Project Site.   
 
Any damage to utilities that is caused by the Contractor within the Project Site shall be repaired at the 
expense of the Contractor.  The Owner will not be responsible for any delay or damage incurred by the 
Contractor due to working around or joining the Work to utilities left in place or for making 
adjustments. 

Any unidentified pipes or structures which may be discovered within the limits of the Project Site shall 
not be disturbed and shall be reported to the Engineer as soon as possible.  Construction or excavation 
shall not be performed around unidentified utilities without prior approval from the Engineer.   

 

GP-26 PERMITS 
 

Federal and State permits that are required to perform the Work, such as the Department of the Army 
Permit, Coastal Use Permit, LDEQ Clean Water Permit, LDWF Fill Material License, and LADOTD 
highway crossing permit have been secured by the Owner.  Permit conditions affecting the construction 
processes have been included in these Specifications. Copies of these permits will be provided to the 
Contractor at the pre-construction conference.  These permits will not relieve the responsibility of the 
Contractor from obtaining any additional permits which may be needed to complete the Work.  Copies 
of any special permits that are obtained by the Contractor must be submitted to the Owner. The 
Contractor shall conform to the requirements therein and display copies of the permits in a public setting 
at the Project Site at all times. 
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GP-27 PROJECT SITE CLEAN-UP 
 

The Contractor shall keep the Project Site free from accumulations of waste material or trash at all 
times.  All trash and waste materials shall be removed by the Contractor and disposed off-site in an 
approved waste disposal facility.  In addition, all equipment, tools, and non-conforming work shall also 
be removed prior to the Work being accepted.  No materials shall be placed outside of the Project Site. 

 

GP-28 OWNER INSPECTION 
 

The Owner, Resident Project Representative, and Federal Sponsor shall have the right to perform 
reasonable inspections and testing of the Work at the Project Site.  Access shall be granted to the entire 
Project Site including all materials intended for use in the Work.  The Contractor shall allow reasonable 
time for these inspections and tests to be performed.  The inspections shall not relieve the Contractor 
from any obligation in accordance with the requirements of the Contract.   

 
The Owner shall notify the Contractor prior to all tests, inspections, and approvals of the Work which 
are to be conducted at the Project Site.  The Owner shall also provide the Contractor with the written 
results of all inspections and tests.  Inspections, tests, or Payments made by the Owner shall not 
constitute acceptance of non-conforming Work or prejudice the Owner’s rights under the Contract.   

 

GP-29 DUTIES OF RESIDENT PROJECT REPRESENTATIVE 
 

A Resident Project Representative may be assigned by the Engineer to the Project Site to observe the 
Contractor and monitor the progress and manner in which the Work is being performed.  The Resident 
Project Representative will also report to the Engineer and Contractor whenever materials or Work fail 
to comply with the Contract.  The Resident Project Representative is authorized to reject any materials 
or suspend work which does not comply with the Contract until the issue is resolved by the Engineer. 
 
However, the Resident Project Representative is not authorized to revoke, alter, enlarge, relax, or 
release any requirements of the Contract, or to approve or accept any portion of the Work, or to issue 
instructions contrary to the Plans and Specifications.  The Resident Project Representative shall not 
manage or perform duties for the Contractor. 
 

GP-30 CONSTRUCTION STAKES, LINES, AND GRADES 
 

The Engineer shall direct the Contractor to all control points necessary for setting stakes and 
establishing lines and grades as shown on the Plans.  The Contractor shall be responsible for laying out 
all of the Work.  All layouts shall be witnessed and verified by the Engineer or Resident Project 
Representative prior to beginning the Work.  The Contractor shall be responsible for proper execution 
of the Work according to the layouts after receiving verification from the Engineer. 
 
The Contractor shall be responsible for furnishing and maintaining stakes such that the Work can be 
verified for acceptance.  The Engineer may suspend the Work at any time if it cannot be adequately 
verified due to the number, quality, or condition of the stakes.     
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GP-31 CONTRACTOR’S RESPONSIBILITY FOR WORK 
 

The Contractor shall execute all items covered by the Contract, and shall furnish, unless otherwise 
definitely provided in the Contract, all materials, implements, machinery, equipment, tools, supplies, 
transportation, and labor necessary to complete the Work.  The Contractor shall pay constant attention 
to the progress of the Work and shall cooperate with the Engineer in every way possible.  The 
Contractor shall maintain a complete copy of the Contract at all times, including the Plans, 
Specifications, and any authorized modifications.   

 

GP-32 ENVIRONMENTAL PROTECTION 
 

The Contractor shall comply with and abide by all federal, state, and local laws and regulations 
controlling pollution of the environment, including air, water, and noise.  The Contractor shall take 
precautions to prevent pollution of waters and wetlands with fuels, oils, bituminous materials, 
chemicals, sewage, or other harmful materials and contaminants, and to prevent pollution of the 
atmosphere from particulate and gaseous matter, in accordance with all terms and conditions of federal, 
state, and local air and water pollution control laws and programs and their rules and regulations, 
including the federal Clean Air Act and the federal Clean Water Act.  
 
The Contractor shall adhere to the provisions which require compliance with all standards, orders, or 
requirements contained under Section 306 of the Clean Air Act and Section 508 of the Clean Water 
Act, which prohibit the use under non-exempt Federal contracts, grants, or loans, of facilities included 
on the Environmental Protection Agency (EPA) list of Violating Facilities. 
 
Construction operations in rivers, streams, lakes, tidal or coastal waters, reservoirs, canals, wetlands, 
and any other impoundments shall be restricted to areas where it is necessary to accomplish the Work 
and performed in accordance with any applicable federal, state, and local laws, regulations, permit 
requirements, and guidelines, and  the Contractor shall conduct the Work in a manner that will not 
cause damaging concentrations of silt or pollution to water.  
 
Contractor shall maintain and operate equipment to minimize noise, dust, and vibration near noise, dust 
and vibration-sensitive areas such as churches, hospitals, schools, and residential areas, and assure that 
any activities conducted near such areas are not unduly disruptive.  Contractor shall maintain all 
equipment with properly functioning mufflers. 
 
The Contractor shall be responsible for determining and utilizing any erosion and pollution control 
features or methods that may be necessary to comply with all federal, state, and local laws and 
regulations. 
 

GP-33 SANITARY PROVISION 
 

The Contractor shall provide and maintain sanitary accommodations for use by all employees and 
Subcontractors.  Facilities shall comply with the requirements of the Louisiana State Board of Health 
and Hospitals and other authorities having jurisdiction.  Committing public nuisance on the Project Site 
is prohibited. 
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GP-34 PAYMENT OF TAXES 
 

The Contractor shall be responsible for all taxes and duties that maybe levied under existing State, 
Federal, and local laws during the completion of the Work.  The Owner will presume that the amount 
of such taxes is included in the unit prices bid by the Contractor and will not provide additional 
reimbursement. 
 

GP-35 RADIO AND TELEPHONES 
 

The Contractor shall furnish and maintain radio and telephone equipment throughout the Contract Time 
which will allow communication between the Contractor and the Engineer or Resident Project 
Representative. 
 

GP-36 NAVIGATION 
 

All marine vessels shall comply with the following Federal Laws and Regulations: 
 
a. The International Navigational Rules Act of 1977 (Public Law 95-75, 91 Stat. 308, or 33 U.S.C. 

1601-1608); and 
 
b. The Inland Navigation Rules Act of 1980 (Public Law 96-591, 94 Stat. 3415, 33 U.S.C. 2001-

2038). 
 
These rules can be found on the Internet at: 
http://www.navcen.uscg.gov/?pageName=navRulesContent.   
 
All marine vessels shall display the lights and day shapes required by Part C- Lights and Shapes of the 
Inland Navigation Rules.  The location, type, color, and size of the lights and day shape shall be in 
accordance with Annex I - Positioning and Technical Details of Lights and Shapes.  Any vessel engaged 
in dredging is considered a “Vessel restricted in her ability to maneuver” and shall display all the lights 
and shapes required in Rule 27, “Vessel Not Under Control.”  
 

GP-37 OBSTRUCTION TO NAVIGATION  
 

The Contractor shall minimize all obstructions to navigation in compliance with pertinent U. S. Coast 
Guard regulations while conducting the Work.  The Contractor shall promptly move any floating 
equipment or marine vessels which obstruct safe passage of other marine vessels.  Upon completion of 
the Work, the Contractor shall remove all marine vessels and other floating equipment such as 
temporary ranges, buoys, piles, and other marks or objects that are not permanent features of the Work. 

GP-38 MARINE VESSELS AND MARINE ACTIVITIES 
 

All marine vessels regulated by the USCG shall have the required USCG documentation that is current 
before being placed in service.  A copy of any USCG Form 835 issued to the vessel in the preceding 
year shall be made available to the Owner and Engineer and a copy shall be on board the vessel.  All 
officers and crew shall possess valid USCG licenses as required by USCG regulations.  These 
certificates, classifications, and licenses shall be posted in a public area on board each vessel. 
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All dredges and quarter boats not subject to USCG inspection and certification or not having a current 
ABS classification shall be inspected in the working mode annually by a marine surveyor accredited 
by the National Association of Marine Surveyors (NAMS) or the Society of Accredited Marine 
Surveyors (SAMS) and having at least 5 years’ experience in commercial marine plant and equipment.  
The inspection certificate shall be posted in a public area on board each dredge and/or quarter boat. 
 
All other plant and support vessels shall be inspected before being placed in service and at least annually 
by a qualified person.  The inspection certificate shall be posted in a public area on board each plant 
and/or vessel. 

 

GP-39 RECORD KEEPING 
 

The Contractor shall maintain orderly records of the Progress Schedule, Daily Progress Reports, 
Progress Meetings, correspondence, submittals, reproductions of original Contract Documents, Change 
Orders, Field Orders, certificates, additional drawings issued subsequent to the executed Contract, 
clarifications and interpretations of the Contract Documents by the Engineer, and other related 
documents at the Project Site until all of the Work is accepted by the Engineer. 

 

GP-40 CERTIFICATES OF COMPLIANCE 
 

Any certificates required for demonstrating proof of compliance of materials with specification 
requirements shall be executed in three (3) copies.  Each certificate shall be certified by an authorized 
agent of the supplying company and shall contain the name and address of the Contractor, the project 
name and location, and the quantity and date of shipment.  Copies of laboratory test reports submitted 
with certificates shall contain the name and address of the testing laboratory and the testing date.  The 
Contractor shall also certify that all materials and test reports conform to the requirements of the 
Contract.  Certification shall not be construed as relieving the Contractor from furnishing satisfactory 
material if the material is tested and determined to be in nonconformance. 
 

GP-41 SUBMITTALS 
 

The Contractor shall review all Submittals for compliance with the requirements of the Contract prior 
to delivery to the Engineer.  Each Submittal shall contain a signed statement by the Contractor that it 
complies with the Contract requirements with any exceptions explicitly listed.  The Contractor shall 
comply with these requirements for Submittals from Subcontractors, manufacturers, and suppliers.   
 
All Submittals shall include sufficient data to demonstrate that the requirements of the Contract are met 
or exceeded.  All submittals shall be legible and marked with the project title and clearly identify the 
item submitted.  Each submittal package shall include an itemized list of the items submitted.   
 
All Submittals will be reviewed within fourteen (14) days after being received by the Engineer.  The 
Contractor shall allow the Engineer sufficient time for review, corrections, and resubmission of all 
Submittals prior to beginning the associated Work.  The Contract Time shall not be extended based on 
incorrect or incomplete Submittals.   
 

GP-42 CLAIMS FOR EXTRA COST 
 

The Contractor is expected to complete the Work according to the Contract Price specified in the Bid 
Documents.  If the Contractor deems additional compensation is due for work, materials, delays or 
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other additional costs/or expenses not covered in the Contract or not ordered as extra work, the 
Contractor shall give the Engineer written notice thereof within fourteen (14) calendar days after the 
receipt of such instructions and, in any event, before commencing the procedure.  The Contractor shall 
justify the claim for extra cost by providing supporting data and calculations.  The Engineer shall 
determine whether the Contractor is entitled to be compensated for such extra cost and shall make any 
required adjustments of the Contract in accordance with GP-43.  If no written claim is made within this 
fourteen (14) calendar-day period, the Contractor will be deemed to have waived any claim for extra 
cost for such work. 
 
Claim for damages or delays of the Work shall not be made by the Contractor for a relocation of the 
construction operation or portions thereof to other locations within the geographical scope of the 
project, when in the opinion of the Engineer, such relocation is necessary for the most effective 
prosecution of the Work and may be accomplished without undue hardship.  

 

GP-43 ALTERATION OF THE CONTRACT AND COMPENSATION 
 

Using Change Orders, Field Orders, or Written Amendments, the Owner may order extra work or make 
changes by altering the details of construction, add to or deduct from the Work.  The requirements and 
stipulations of these documents shall be binding on the Owner and Contractor throughout the remainder 
of the Contract.  Any claim for an extension of Contract Time caused thereby shall be adjusted at the 
time of ordering such change. 
 
The value of any such extra work or change shall be determined in one or more of the following ways 
and in the following priority: 

 
a. By application of the unit prices in the Contract to the quantities of the items involved or 

subsequently agreed upon; or 
 
b. By mutual acceptance between the Owner and Contractor of a lump sum. 
 
If none of the above methods is agreed upon, the Contractor, provided he is so ordered by the Owner 
in writing, shall proceed with the Work on a “force account” basis.  In such a case, the Contractor shall 
keep and preserve in such form as the Engineer may direct, a correct itemized account of the direct cost 
of labor, materials, equipment, together with vouchers bearing written certification by the Contractor.  
In any case, the Engineer shall certify to the amount, including an allowance of fifteen percent (15%) 
for jobsite and home office overhead indirect expenses and profit due to the Contractor.  Where such 
change involves a subcontractor, an allowance of fifteen percent (15%) for overhead and profit shall be 
due the subcontractor and an allowance of ten percent (10%) shall be due the Contractor.  Pending final 
determination of value, payments on account of changes shall be made on the Engineer’s estimate and 
as approved in an executed Change Order. 

   
If the Contractor is prevented from completing the Work according to the Contract Price due to the 
Owner, the Contractor may be entitled to any reasonable and necessary addition of cost as determined 
by the Engineer.  Neither the Owner nor the Contractor shall be entitled to any damages arising from 
events or occurrences which are beyond their control, including but not limited to fires, floods, 
epidemics, abnormal weather conditions, acts of God, acts of war, and other like matters.  The 
provisions of this section exclude recovery for damages caused by the Contractor and compensation 
for additional professional services by either party. 
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GP-44 EXTENSION OF CONTRACT TIME 
 

The Contractor is expected to complete the Work within the Contract Time specified in the Bid 
Documents.  A legitimate increase of the Contract time may be requested by the Contractor throughout 
the course of the Work.  This Claim must be submitted to the Engineer in writing within fourteen (14) 
days of the event which caused the time delay to the Contractor.  If an extension of Contract Time 
involves an increase in Contract Price, both claims shall be submitted together.  The Contractor shall 
justify the increase of the Contract Time in the Claim using supporting data and calculations.  The 
Engineer may deny the claim if there is insufficient information to make a determination.  If the Claim 
is approved, the Engineer shall issue a Change Order within thirty (30) days of the Claim.  The Contract 
Time shall be increased on a basis that is commensurate with the amount of additional or remaining 
Work.  For example, the Contract Time can be increased where the number of actual adverse weather 
days exceeds the number of days estimated in the Contract. 
 

GP-45 OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE OR CONVENIENCE  
 

45.1   TERMINATION FOR CAUSE 
 

The Owner shall submit a written notice to the Contractor and Surety which justifies placement of the 
Contractor in default if: 

 
a. The Work is not begun within the time specified in the Notice to Proceed; or 
 
b. The Work is performed with insufficient workmen, equipment, or materials to assure prompt 

completion; or 
 
c. The Contractor performs unsuitable, neglected or rejected work, refuses to remove materials; or 
 
d. The Work is discontinued; or 
 
e. The Work is not completed within the Contract Time or time extension; or 
 
f. Work is not resumed within a reasonable time after receiving a notice to continue; or 
 
g. The Contractor becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or 

insolvency; or 
 
h. The Contractor allows any final judgment to stand unsatisfied for a period of ten (10) days; or 
 
i. The Contractor makes an assignment for the benefit of creditors; or 
 
j. The Work is not performed in an acceptable manner. 

 
If the Contractor or Surety does not remedy all conditions cited in the written notice within ten (10) 
days after receiving such a notice, the Contractor will be in default and the Owner shall remove the 
Contractor from the Work.  If the Contractor is placed into default, the Owner may obtain the necessary 
labor, materials, and equipment or enter into a new Contract in order to complete the Work.  All costs 
incurred by the Owner for completing the Work under the new Contract will be deducted from the 
payment due the Contractor.  If the expense exceeds the sum payable under the Contract, the Contractor 
and Surety shall be liable to pay the Owner the difference. 
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45.2   TERMINATION FOR CONVENIENCE 
 
Owner may, at any time, terminate this Contract or any portion thereof, for Owner’s convenience, upon 
providing written notice to the Contractor.  In such case, Contractor shall be paid for all work completed 
through the date notice was provided (less payments already received) and reasonable demobilization 
and restocking charges incurred and reasonable overhead and profit based upon industry standards on 
the work performed.  In no event shall the Contractor be entitled to payment of overhead and profit on 
work not performed.  In the event it is determined that the Contractor was wrongfully terminated for 
cause, pursuant to Section GP 45.1 above, such termination shall be automatically converted to a 
termination for convenience under and payment made as provided under this Section. 
 

GP-46 TEMPORARY SUSPENSION OF WORK 
 

The Engineer shall have the authority to temporarily suspend the Work in whole or in part.  A Field 
Order shall be issued to the Contractor for any of the Work that is suspended for periods exceeding one 
(1) calendar day.  The Field Order shall include the specific reasons and details for the suspension.  The 
Contract Time shall not be extended if the Work is suspended due to failure by the Contractor to comply 
with a Field Order or with the Plans and Specifications.  If the Work is suspended in the interest of the 
Owner, the Contractor shall make due allowances for the lost time. 
 

GP-47 NON-CONFORMING AND UNAUTHORIZED WORK 
 

Work not conforming to the Plans, Specifications, Field Orders, or Change Orders shall not be accepted 
for payment.  Unacceptable or unauthorized work shall be removed and replaced in an acceptable 
manner at the expense of the Contractor in order to obtain final acceptance of the Work. 

 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of this 
Contract, the Owner after seven (7) calendar days written notice to the Contractor, may correct such 
deficiencies itself or by use of other contractors without prejudice to any other remedy it may have, and 
may deduct the cost thereof from the payment then or thereafter due to the Contractor. 
 

GP-48 CONTRACTOR’S RIGHT TO TERMINATE CONTRACT 
 

The Contractor may terminate the Contract or Work and recover payment from the Owner for labor 
and materials if the Work is stopped through no act or fault of the Contractor for more than three (3) 
months.  For example, such an occurrence could be caused by a court order or other public authority.  
In any case, the Contractor shall submit a written notice to the Engineer at the beginning of the 
occurrence, and a written Claim to the Owner at the end of the occurrence. 

 

GP-49 BREACH OF CONTRACT 
 
The Owner shall submit a written Claim to the Contractor regarding any breach of the Contract.  The 
Contractor must provide a written response to the Owner regarding the breach of Contract within ten 
(10) days after the Claim.  This response must provide either an admission to the Claim or a detailed 
denial based on relevant data and calculations.  The failure of the Contractor to provide a proper 
response within ten (10) days shall result in justification of the Claim by default. 
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GP-50 NO WAIVER OF LEGAL RIGHTS 
 

The Owner shall not be prevented from recovering costs from the Contractor, Surety, or both due to 
failure of the Contractor to fulfill all of the obligations under the Contract.  If a waiver is provided to 
the Contractor for a breach of Contract by the Owner, it shall not apply to any other breach of Contract.  
Final acceptance of the Work shall not prevent the Owner from correcting any measurement, estimate, 
or certificate.  The Contractor shall be liable to the Owner without prejudice to the terms of the Contract 
or any warranty for latent defects, fraud, or gross negligence. 
 

GP-51 LIABILITY FOR DAMAGES AND INJURIES 
 

To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and hold 
harmless the Owner, Engineer, and their officers, employees, representatives, and/or agents from all 
suits, actions, claims, costs, losses, demands, and judgments (including but not limited to fees and 
charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) brought because of injuries or damage sustained by a person or property due 
to the operations of Contractor; due to negligence in safeguarding the Work, or use of unacceptable 
materials in constructing the Work; or any negligent act, omission, or misconduct of the Contractor; or 
claims or amounts recovered under the Workmen’s Compensation Act or other law, ordinance, order, 
or decree; any money due the Contractor as considered necessary by the Owner for such purpose may 
be retained for use of the State or in case no money is due, the performance and payment bond may be 
held until such suits, actions, claims for injuries or damages have been settled and suitable evidence to 
that effect furnished to the Owner; except that money due the Contractor will not be withheld when the 
Contractor produces satisfactory evidence that adequate Workman’s Compensation, Public Liability, 
and Property Damage Insurance are in effect.  
 
The indemnification obligations of the Contractor shall not extend to the liability of the Owner, 
Engineer, and their affiliates arising out of the preparation or approval of the Plans, Specifications, 
maps, opinions, reports, surveys, or Change Orders, or for providing directions or instructions which 
are the primary cause of the injury or damage. 
 
Should the Owner or Contractor suffer from any injury or damage due to an error, omission, or act of 
the other party or their legally liable affiliates, a written Claim shall be submitted to the other party 
within ten (10) days.  The Claim shall provide all details regarding the injury or damage, the results of 
any investigations, and the action to be taken to prevent any reoccurrence. 
 

GP-52 LIABILITY FOR LOSSES BY ACTS OF THE GOVERNMENT 
 

The Owner shall not be liable for any loss or damage suffered by the Contractor arising out of a 
cessation of Work under this Contract due to any act or order of any local, state, or federal government 
agency.  If this cessation occurs, the Contractor may request an extension of the Contract Time 
according to the provisions in GP-44. 

 

GP-53 FINAL INSPECTION AND ACCEPTANCE 
 

Whenever the Work provided for, or contemplated by the contract, has been satisfactorily completed, 
all punch list items completed and the final cleaning up is performed, the Engineer shall be notified in 
writing that said work is completed and ready for final inspection.  The Engineer shall, unless otherwise 
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provided, make the final inspection within a reasonable length of time after the receipt of such 
notification. 

 
If all construction provided for in the contract is found completed to the Engineer’s satisfaction, the 
inspection shall constitute the final inspection and the Engineer will make recommendation to the 
Owner for final acceptance and notify the Contractor in writing of this recommendation of acceptance. 

 
The Owner will record the Notice of Acceptance with the Clerk of Court in the Parish(s) in which the 
Work has been performed.  The recording of the Notice of Acceptance shall commence a lien period 
of not less than forty-five (45) consecutive calendar days, during which period the retainage will be 
withheld by the Owner.  The Owner will provide the Contractor with a copy of the Certificate of 
Recordation.   

 

GP-54 AS-BUILT DRAWINGS 
 

The Contractor shall submit all originals and copies of the As-Built Drawings to the Engineer for review 
and acceptance in accordance with the Special Provisions.  The As-Built Drawings shall provide 
complete data for quantities, dimensions, specified performance and design criteria, and similar items 
which clearly represent the services, materials, and equipment the Contractor has provided.  All revision 
sheets shall be clearly stamped with the words “As-Built”.   

 

GP-55 COMPLETION OF CONTRACT 
 

Notwithstanding any other provision of this Contract and all applicable and necessary time delays under 
Louisiana law, completion of the Contract requires all of the Work to be complete, inspected by the 
Engineer, accepted by the Owner as recommended by the Engineer, and after final payment is made.  
After the Contract is complete, the Contractor will then be released from further obligation except as 
set forth in the Contract Bond and Contractor’s Guarantee.  
 

GP-56 CONTRACTOR’S GUARANTEE 
 

The Contractor is obligated to provide a written guarantee to the Owner that all of the Work conforms 
to the Contract Documents.  The Work shall be guaranteed to survive for a minimum period of 1 year 
after final acceptance, unless otherwise specified in the Technical Specifications.   

 
a. The guarantee shall include: 

 
1 A written warranty by the manufacturer for each piece of installed project equipment or 

apparatus furnished under the Contract.   
 
2 Any necessary repair of replacement of the warranted equipment during the guarantee period 

at no cost to the Owner. 
 
3 Satisfactory operation of installed equipment including, but not limited to, any mechanical and 

electrical systems furnished and constructed under the Contract during the guarantee 
period.  The Contractor shall repair all equipment which fails due to defective 
materials or faulty workmanship during the guarantee period.  The Contractor shall 
also be liable for all other ancillary expenses incurred by the Owner due to the failure.   
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b. The guarantee shall exclude defects or damage caused by: 
 

1 Abuse or improper modification, maintenance, or operation by anyone other than the 
Contractor; or 

 
2 Wear and tear under normal usage. 

 
c. This obligation by the Contractor shall be absolute.  The following actions will not constitute 

acceptance of non-conformance Work or release the Contractor from obligation to furnish the 
Work in accordance with the Contract Documents: 

 
1 Observations by the Owner or Engineer; or 
 
2 Recommendations by the Engineer or payment by the Owner; or 
 
3 Use of the Work by the Owner; or 
 
4 Issuance of a notice of acceptance by the Owner pursuant to the provisions of GP-53, or failure 

to do so; or 
 
5 Any inspection, test, or approval by others; or 
 
6 Any correction to non-conforming work by the Owner. 

 
 

GP-57 DISPUTE RESOLUTION 
 
The parties shall use their best efforts to resolve all disputes in an amicable fashion.  Prior to filing suit 
by either party with respect to any claims, or disputes arising between the parties, the disputes shall be 
submitted first to non-binding mediation.  The mediation shall be conducted in accordance with the 
Construction Industry Mediation Rules of the American Arbitration Association.  If the parties cannot 
agree to a private mediator, then the mediator shall be selected by the American Arbitration Association, 
upon the filing of a demand for mediation. 

 
If the dispute is not resolved by mediation within 60 days from the request for mediation, then either 
party may institute legal proceedings.  Any litigation involving the Owner and arising under or related 
to the Contract or the bidding or award thereof shall be instituted exclusively in the 19th Judicial District 
Court in and for the Parish of East Baton Rouge, State of Louisiana.  
 

GP-58 PAYMENT 
 

The Owner hereby agrees to pay to the Contractor as full compensation for all work performed under 
the contract, and/or supplemental agreements thereto, the monetary value of the actual quantities in the 
completed work according to the schedule of unit prices and/or lump sum  
 
prices set forth in attached bid proposal and/or duly authorized supplements thereto, and made a part 
of the Contract. 
 
Partial payments under the Contract shall be made at the request of the Contractor not more than once 



 

25 
 

each month, based upon partial estimates agreed to by the Contractor and Engineer and shall be 
furnished to the Engineer and approved by the Engineer prior to transmittal to the Owner for approval 
and payment. 
 
A Subcontractor Report (included in the appendices of the Contract Documents) should be submitted 
by the Contractor with each request for partial payment, to be used for informational purposes only by 
CPRA. 
 
The partial estimates will be approximately stated, and all partial estimates and payments shall be 
subject to corrections in the estimate rendered following the discovery of any error in any previous 
estimates. 
 
The payment of the partial estimate shall be taken as verification that the work has been performed and 
that its quality is satisfactory, however it will in no way serve as a release to the Contractor for the 
responsibility of any portions thereof.  The work and any particulars relating thereto shall be subject to 
revision and adjustment by the Engineer and/or the Owner at any time prior to final payment, regardless 
of any previous action taken. 
 
There shall be reserved from the payments provided for the Contract ten percent (10%) for contracts 
less than $500,000 or five percent (5%) for contracts of $500,000 or more, of the estimates submitted, 
said sum to constitute a trust fund for the protection of and payment to any person or persons, mechanic, 
subcontractor or materialmen who shall perform any labor upon such contract, or the doing of said 
work, and all persons who shall supply such person or persons or subcontractors with provisions and 
supplies for the carrying on of such work, and shall be withheld for a minimum of forty-five (45) 
calendar days after final acceptance of the completed contract and filing of the Notice of Acceptance 
as described in GP-53. 
 
After the expiration of the forty-five (45) calendar day period, the reserve in excess of a sum sufficient 
to discharge the claims of materialmen and laborers who have filed their claims, together with a sum 
sufficient to defray the cost of such action and to pay attorneys' fees, shall be paid to the Contractor. 
 
The Contractor shall be responsible for obtaining and furnishing a clear lien and privilege certificate to 
the Owner at the expiration of the retainage period, and prior to payment of any reserve withheld. 

 

GP-59 PAYMENTS WITHHELD 
 

In addition to the percentage provided for in Section GP-58 of these General Provisions and in 
accordance with any other provision of this Contract, the Owner may withhold such amounts from any 
payment as may be necessary to protect himself from loss on account of: 
 
a)  Defective work not remedied; 
 
b)  Claims filed or reasonable evidence indicating probable filing of claims; 
 
c) Failure of the Contractor to make payments properly to subcontractors or for material or labor; 
 
d) Reasonable evidence that the Work will not be completed within the Contract time and that the 

unpaid balance would not be adequate to cover damages for the anticipated delay; 
 
e) A reasonable doubt that the contract can be completed within the time period remaining under the 



 

26 
 

contract; 
 
f)  Damage to another contractor; 
 
g)  Failure to submit required reports; or 
 
h) Modifications of the contract which necessitate the execution of change orders prior to payment 

of funds. 
 
Furthermore, nothing contained in this Section shall be deemed to limit the right of the Owner to 
withhold liquidated damages, as stated in the Instructions to Bidders, from any amounts which may be 
due and owed the Contractor for work performed under the contract. 
 

GP-60 LIENS 
 

Neither the final payment nor any part of the retained percentage shall come due until the Contractor 
shall deliver to the Owner a complete release of all liens arising out of this contract, or receipts in full 
in lieu thereof, and, if required by the Owner, an affidavit that so far as he has knowledge or information, 
the releases and receipts include all labor and material for which a lien could be filed; but if any 
subcontractor refuses to furnish a release or receipt in full, the Contractor may furnish a bond 
satisfactory to the Owner to indemnify the Owner against any lien, construction cost, or attorney's fees. 
 

GP-61 EQUAL EMPLOYMENT OPPORTUNITY 
 

The State of Louisiana is an equal opportunity employer, and looks to its Contractor, subcontractors, 
vendors and suppliers to take affirmative action to effect this commitment in its operations. 
 
By submitting the bid proposal and executing the Contract, the Contractor agrees to abide by the 
requirements of the following as applicable:  Title VI and VII of the Civil Rights Act of 1964, as 
amended by the Equal Opportunity Act of 1972, Federal Executive Order 11246, the Federal 
Rehabilitation Act of 1973, as amended, the Vietnam Era Veterans Readjustment Assistance Act of 
1974, Title IX of the Education Amendments of 1972, and the Age Act of 1975, and the Contractor 
agrees to abide by the requirements of the Americans with Disabilities Act of 1990. 
 
The Contractor agrees not to discriminate in its employment practices, and will render services the 
Contract, without regard to their race, age, color, religion, sex, national origin, veteran status, political 
affiliation or disabilities.  Any act of discrimination committed by the Contractor, or failure to comply 
with these statutory obligations when applicable, shall be grounds for termination of the Contract. 
 

GP-62 ANTI-KICKBACK CLAUSE 
 

The Contractor agrees to adhere to the mandate dictated by the Copeland “Anti-Kickback” Act which 
provides that each contractor or subcontractor shall be prohibited from inducing, by any means, any 
person employed in the completion of the work, to give up any part of the compensation to which he is 
otherwise entitled. 
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GP-63 SUSPENSION/DEBARMENT 
 

Contractor certifies, by signing and submitting any bid, that their company, any subcontractors, or 
principals are not suspended, debarred, or ineligible from entering into contracts with any department 
or agency of the Federal Government or of the State of Louisiana, or in receipt of notice of proposed 
debarment or suspension. 

 
Contractor agrees to secure from any contractor(s) and subcontractor(s) for the captioned project, 
certification that such contractor(s) and subcontractor(s) are not suspended, debarred or declared 
ineligible from entering into contracts with any department or agency of the Federal Government or of 
the State of Louisiana, or in receipt of a notice of proposed debarment or suspension. 
 
Contractor shall provide immediate notice to Owner in the event of it or its contractor(s) or any 
subcontractor(s) being suspended, debarred or declared ineligible by any department or agency of the 
Federal Government or of the State of Louisiana, or upon receipt of a notice of a proposed debarment 
or suspension, either prior to or after execution of this Contract.  

 
Upon receipt of notice of suspension, debarment, or declaration that Contractor or its contractor(s) or 
any subcontractor(s) is/are ineligible to enter into contracts with any department or agency of the 
Federal Government or of the State of Louisiana, either prior to or after execution of this Contract, 
Owner reserves the right to review cause for said debarment, suspension, or declaration of ineligibility, 
and to terminate this Contract pursuant to the terms of GP-45 OWNER’S RIGHT TO TERMINATE 
CONTRACT FOR CAUSE OR CONVENIENCE, or take such other action it deems appropriate under 
this Contract. 
 

GP-64 LOUISIANA FIRST HIRING ACT 
 

Contractor shall comply with the Louisiana First Hiring Act (La. R.S. 39:2201-2204), which requires 
that within ten (10) days of executing the Contract, Contractor shall submit the following information 
to the Louisiana Workforce Commission: 
 
1 The number and types of jobs anticipated for the Work. 

 
2 The skill level of the jobs anticipated for the Work. 

 
3 The wage or salary range for each job anticipated for the Work. 

 
4 Methods, if any, that the Contractor will use to recruit unemployed persons or person employed in 

low wage jobs to fill job openings for the Work. 
 

 
END OF PART I - GENERAL PROVISIONS 
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PART II SPECIAL PROVISIONS 

 
SP-1 LOCATION OF WORK 

 
The Project Site is located in Plaquemines Parish, immediately west of Venice, Louisiana and is 
accessible by boat. A vicinity map and project layout have been included in the Plans. 

 
SP-2 WORK TO BE DONE 

 
  This Contract will provide for the planting of native coastal trees on the ridge platform. 
 

The Work to be performed under these Plans and Specifications consists of collecting trees from the 
Nicholls State University’s farm and, furnishing equipment, labor and materials for performing all 
Work required for the planting of the ridge platform at the Project Site including mobilization, 
demobilization, and other related work. 

 

Under the Bid of this Contract, the Contractor shall collect, transport, store, and plant approximately 
46,800 2-inch by 7-inch conetainers of various species of trees along the ridge platform as specified. 
Conetainers will be in trays which are 1-foot by 2-feet. There are 50 conetainers per tray. All conetainers 
and trays shall be preserved and returned to the Owner prior to Final Acceptance. Date and time for 
collection, delivery and planting shall be coordinated with the Engineer. 
 
 No dredging for site access, mobilization, or any other reason shall be allowed. 

All debris, trash or other incidentals used by the Contractor shall be removed from the Project Site and 
properly disposed of prior to Final Acceptance and demobilization. 

 
SP-3 SITE EXAMINATION 

In addition to that specified by GP-2, bidders are required to examine the Project Site.  Investigation of 
the Project Site may show that sand bars, mudflats, rock, logs, stumps, snags, debris and other 
obstructions may be encountered.  No removal or disposal of these obstructions shall be made. 

The Project Site is an active construction site. When the Contractor plans to visit the site, Barry Richard 
(info in SP-6) should be contacted for proper coordination for safe access. Current aerial imagery as of 
March 7, 2022, can be found in Appendix E. 

The Contractor shall make his own investigation of available navigation channels, or other means of 
conveyance for transportation, load limits for bridges, barges and roads, and other road or waterside 
conditions affecting the transportation of all equipment and personnel to the Project Site.  Marine maps 
showing the location of nearby structures, channels, sandbars, and other pertinent information may be 
obtained from the U.S. Coast Guard. 

The Contractor is advised to visit the Project Site and determine the best unloading and staging 
locations.  The Contractor shall be responsible for securing all staging and unloading locations.  The 
Contractor shall use maps and information for the Project Site area, but must always judge site 
conditions because of changing conditions of tides and currents.  No additional compensation shall be 
allowed for difficult access due to adverse weather and low tides.  The Contractor shall verify the types 
of equipment necessary for accessing the Project Site and completing the Work as specified.  No 
dredging for site access, mobilization, or any other reason shall be allowed.  
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SP-4 CONTRACT MILESONES AND SUBMITTALS 

Milestone Location or Recipient Date Due Specification 

Advertisement For Bids Publications As advertised N/A 

Non-Mandatory Pre-Bid 
Conference 

Provided in 
Advertisement for Bids 

As advertised 
Advertisement 

for Bids 

Questions on Bid 
Documents 

Deliver to CPRA 
As Announced at Pre-Bid 
Conference 

GP-5 

Effective Date of 
Contract 

Contractor and Owner Stated in Contract Contract 

Start of Contract Time Contractor and Owner 
As stated in Notice to 
Proceed 

GP-7 

List of Subcontractors Submit to Engineer 
Prior to awarding 
subcontracts 

GP-19 

Work Plan Submit to Engineer 
At least 14 days prior to 
Pre-Construction 
Conference 

GP-8 

Progress Schedule Submit to Engineer 
At least 14 days prior to 
starting construction, bi-
weekly thereafter 

GP-9 

Pre-Construction 
Conference 

Contractor and 
Engineer 

As determined by the 
Engineer after Notice to 
Proceed is issued 

GP-14 

Progress Meetings and 
Reports 

At Project Site 
Bi-weekly or as determined 
at the Pre-Construction 
Conference 

GP-13, GP-39 

Date(s) the Plants are on 
Premises 

Submit to Engineer 
30 days after receipt of 
Notice to Proceed  

SP-5 

Delivery Slips 
Submit to Engineer or 

Resident Project 
Representative 

Upon arrival to Project Site SP-5 

Final Inspection and 
Acceptance 

Submit to Engineer Upon completion of Work GP-53 

Written Notice of 
Completion of Work 

Deliver to Engineer Upon completion of Work GP-53 

As-Built Drawings Deliver to Engineer 
Prior to Final Inspection as 
scheduled by the Engineer 

GP-54 

End of Contract Time At Project Site 
60 calendar days after 
Notice to Proceed 

Instructions to 
bidders 



 

30 
 

SP-5 DELIVERABLES   
 

5.1 Prior to Construction 
 

5.1.1 The Contractor shall submit the following documents to the Engineer prior to the Pre-
Construction Conference specified in GP-14: 

 
5.1.1.1 Work Plan as specified in GP-8; 
 
5.1.1.2 Progress Schedule as specified in GP-9; 
 
5.1.1.3 Copy of typical Daily Progress Report as specified in GP-10; 
 
5.1.1.4 Hurricane and Severe Storm Plan as specified in GP-11; 
 
5.1.1.5 Health and Safety Plan as specified in GP-12; 
 
5.1.1.6 Performance and Payment Bond as specified in SP-18. 

 
5.1.2 The Contractor shall provide the following information to the Engineer at the Pre-

Construction Conference specified in GP-14: 
 

5.1.2.1 The anticipated date(s) for site layout and staking; 
 

5.1.2.2 The anticipated initiation of delivery and planting operations at the work 
location; 

 
5.1.2.3 The estimated duration of planting operations. 
 

5.2 Weekly Submittals 
 
 5.2.1 The Contractor shall keep a daily record of plantings, including species and number 

of plants delivered and installed, any Field or Change Orders, compliance with the 
approved Work Schedule, watering methods, transportation of plants, installation 
methods, weather conditions (wind speed and direction, temperature, seas, sky 
conditions, and precipitation), and non-working days which shall be included with the 
weekly reports of progress.  The daily reports shall be submitted to the Engineer at the 
weekly progress meeting, unless otherwise instructed by the Engineer; 

 
 5.2.2 If the Contractor fails to comply with any of the stipulations as stated in GP-8, the 

Engineer shall consider the Contractor negligent in his duties and reserves the right to 
issue a Stop Work Order until all stipulations are complied with at the Contractor’s 
expense. 

 
5.3 Post Planting 
 

The Contractor shall contact the Engineer by phone or email, a minimum of five (5) working 
days prior to the anticipated completion of the Work in order to schedule the final inspection 
and gain Acceptance by the Engineer.  The following documents shall also be submitted to the 
Engineer: 
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5.3.1 Copies of delivery slips, indicating the source of plant materials, date delivered, exact 
quantity and species delivered, and date dug with each shipment of plant materials to 
the delivery site as specified; 

5.3.3 Copy of the Contract Documents at the site in proper order and marked to show all 
Field and Change Orders made by the Owner; 

5.3.4 Digital color photographs which clearly document all planting areas.  Two photographs 
shall be taken approximately every 500 ft along the center of the planted ridge, with 
one picture facing in each direction of the planted rows. Additional photos shall be 
taken in all areas requiring modifications from the typical row layout.  The images 
shall be accompanied with a descriptive sheet which list by number, each of the images 
along with text identifying the project name, location coordinates, month, day, and year 
of the image; and a brief description of the image’s content; 

5.3.5 As-built drawings indicating the location(s) of planted rows in .kmz or ESRI shapefile 
format.  A GPS point at the beginning and ending of each row and at any point of 
change in layout along a row is required.  GPS points must be recorded on a log sheet 
with a minimum of the GPS point ID, point description, the total number of each 
species planted along the row, and the spacing along the row at that location.  The 
contractor will provide a digital file with the GPS points and a corresponding log 
sheet/file. 

SP-6 CONTACT INFORMATION 

Prior to Bid opening date, the Contractor shall send all questions and requests for clarification or 
interpretation of the Bid Documents in writing to the attention of Jordan Delaune of the Coastal 
Protection and Restoration Authority.  The address and contact information is as follows: 

Coastal Protection and Restoration Authority (CPRA) 
150 Terrace Avenue 
Baton Rouge, LA 70802 
Attn: Jordan Delaune 
Phone: 225-342-1150 
Fax: 225-800-5599 
Email: cpra.bidding@la.gov 

After execution of the contract between Owner and Contractor, the successful Contractor shall contact 
the Engineer concerning bid documentation or questions.  The addresses and contact information is as 
follows: 

CPRA Project Engineer 
Barry Richard 
2045 Lakeshore Dr, CERM Suite 309 
New Orleans, LA 70122  
Phone: 504-280-4059  
E-mail: barry.richard@la.gov  

The Owner and Engineer shall deliver all written Claims, Notices, Submittals, Plans, and other 
documents to the Contractor at the address indicated on the Bid. 
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SP-7 LANDOWNER AND PIPELINE REQUIREMENTS 

The Owner has executed temporary easement, servitude, and right-of-way agreements required to 
perform Work at the Project Site from landowners, utilities and pipeline operators (Grantors). The 
agreements executed with landowners for the Work at the site contain special requirements pertaining 
to access routes and insurance.  Landowner’s contact information is included in the Contract 
Documents.  The Contractor shall abide by stipulations set forth by respective landowners (Grantors).  
The Contractor shall work cooperatively with the Owner to address the notification and coordination 
requirements with the landowners. 

The Contractor shall add all additional insured to their certificate of insurance. It is also agreed and 
understood that the Contractor will at all times indemnify and hold harmless all landowners from and 
against any and all claims, demands, causes of action, judgments, liabilities, and expense of every 
nature, including attorney’s fees, by reason of personal injury, death (including but not limited to 
injuries to and death of employees of the landowners and the Contractor’s employees), or damage to 
property, (including environmental) which arises out of, results from, or is in any manner related to, 
directly or indirectly, any operations or acts hereunder, or to the exercise of your rights hereunder, or 
to your presence upon or use of the landowners’ premises above referred to, or to the use or existence 
of your facilities on such premises. The indemnity provisions of this paragraph shall not apply if any 
such injury, death, damage, liability claim, or cause of action is caused by the negligence of the 
landowners, their employees, agents, or representatives. 

No excavation, anchors or spuds shall be permitted within fifty (50) feet of any pipeline.  

In addition to obligations of Contractor set forth in GP-24 and SP-6: Contractor shall provide to the 
CPRA Project Engineer within thirty (30) calendar days after the bid contract’s notice to proceed is 
issued: certificate of insurance that lists all landowners provided above as additional insured; and 
receipts of project construction notification sent to all landowner(s). 

Jordan Templet and James Altman 
150 Terrace Avenue 
Baton Rouge, LA 70802 

SP-8 PROTECTION OF WORK 

The planting area may be subject to tidal flows of water and tidal fluctuation during planting.  It shall 
be the responsibility of the Contractor to protect his work and equipment from damages due to tidal 
flows and water level variations in interior marshes, adjacent water bodies, site access routes, canals, 
and ground water.  The Owner shall not be held liable or responsible for delays or damages to the 
Contractor's work or equipment resulting from inflows of surface or ground water or other conditions. 

SP-9 WORK PLAN SUPPLEMENTAL 

The following items shall be included in the Work Plan in addition to those required by GP-8: 

9.1 The types of equipment the Contractor proposes to use for delivering plant materials from the 
nursery to the delivery site and from the delivery site to the planting site and on the planting 
site to transport materials, personnel, etc.; 

9.2 The Contractor’s proposed method of protecting plants from the nursery to the delivery site 
and from the delivery site to the Project Site; 
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9.3 The Contractor’s proposed method of watering plants prior to planting; 

9.4 The estimated Work Schedule that shows the planned schedule of dates and time lines for the 
major elements of work required to complete the Work described in these Specifications, 
including but not limited to the anticipated dates of the following: 

9.4.1 The anticipated date(s) for the site layout and staking; 

9.4.2 The anticipated initiation of delivery and planting operations at the work location; 

9.4.3 The estimated duration of planting operations. 

The Work Plan shall be submitted to the Engineer prior to the Pre-Construction Conference by 
the date provided in Special Provisions.  The Engineer shall review the Work Plan and have 
the Contractor make any necessary revisions prior to acceptance of the plan.  

SP-10 FAILURE TO COMPLETE ON TIME 

For each day the Work remains incomplete beyond the Contract Time, as specified in SP-4, or 
Extension of Contract Time, as specified in GP-44, the sum of one-thousand five hundred dollars 
($1,500) per calendar day will be deducted from any money due to the Contractor as liquidated 
damages.  The Contractor and Surety shall be liable for any liquidated damages that are in excess of 
the amount due the Contractor. 

SP-11 TIME EXTENTIONS FOR UNUSUALLY SEVERE WEATHER 

This provision specifies the procedure for the determination of time extensions for unusually severe 
weather in accordance with GP-7 and GP-44.  In order for the Owner to award a time extension under 
this clause, the following conditions must be satisfied: 

11.1 The weather experienced at the Project Site during the Contract Time must be found to be 
unusually severe; that is, more severe than the adverse weather anticipation for the Project Site 
during any given month as listed in GP-7; 

11.2 The unusually severe weather must actually cause a delay to the completion of the Project.  The 
delay must be beyond the control and without the fault or negligence of the Contractor.  
Throughout the Contract, the Contractor will record on the Daily Progress Report, the actual 
occurrence of adverse weather and resultant impact to normal scheduled work.  Actual adverse 
weather delay days must prevent work on critical activities for fifty percent (50%) or more of 
the Contractor’s scheduled work day.  The number of actual adverse weather delay days shall 
include days impacted by actual adverse weather (even if adverse weather occurred in previous 
month) be calculated chronologically from the first to the last day of each month, and be 
recorded as full days.  If the number of actual adverse weather delay days exceeds the number 
of anticipated days, the Engineer may grant an extension of Contract Time, giving full 
consideration for equivalent fair weather work days, in accordance with GP-44. 
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SP-12 TRANSPORTATION 

The Contractor shall provide a safe and reasonable means of transportation to and from the dock, 
staging area, and planting areas for his employees, the Engineer, the Federal Sponsor, and the Resident 
Project Representative throughout the Work. 

During planting layout, planting, and until Final Inspection and Acceptance, the Contractor shall 
provide transportation to and from the dock, staging area and planting areas for a maximum of two (2) 
personnel, seven (7) days per week.  The schedule for dates, times, and pickup location for 
transportation shall be arranged by the Engineer with the Contractor prior to mobilization. 

The Contractor shall also provide daily transportation for the Resident Project Representative to and 
from the dock, staging area, and planting areas. 

SP-13 COLONIAL NESTING BIRD’S HABITAT AREAS 

In order to ensure that colonial nesting birds are not adversely affected by the planting activities, the 
Contractor shall comply with the protection conditions as required by the Federal, State, and local 
regulations including, but not limited to, those specified in the Permits. 

Vegetation shall not be established within nesting areas for colonial nesting birds which inhabit the 
marsh.   

The Contractor shall patrol the Project Site twice daily for the entirety of the Work to identify any 
nesting birds.  In the event the Contractor discovers any evidence of nest or eggs of any protected bird 
species, the Contractor shall cease work in the vicinity of the nest or eggs and shall immediately notify 
the Engineer.  Nesting habitat areas shall be identified and staked by the Contractor as directed by the 
Engineer.  The Contractor shall avoid planting in or traversing all areas flagged, marked, or identified 
as colonial nesting birds habitat areas.   

Also, in the event that the Contractor discovers any evidence of nests or eggs, abatement measures 
should be deployed.  Passive measures such as the placement of filter cloth or orange fencing material 
may detour birds from nesting.  If unsuccessful, other measures such as dogs or continual human 
presence should be used.  More aggressive methods of hazing (i.e., cannons, flares) could also be used 
if necessary. 

Timing, persistence, organization, and diversity of abatement measures are crucial in deterring 
nesting birds from establishing active nesting colonies.  All abatement techniques/methods should be 
coordinated with the Engineer prior to use.  To increase the effectiveness of the nesting prevention 
program, a combination of abatement measures should be employed.  Additionally, the types of 
abatement measures, as well as their spatial and temporal deployment, should be changed frequently 
to reduce the chances that nesting birds become habituated to the abatement methods. 

SP-14 SITE ACCESS 

The Contractor shall be responsible for locating and securing a boat launch and staging area for 
equipment and plants.   

The Contractor shall visit the Project Site and determine the best unloading and staging locations.  
Transportation from the unloading and staging locations to the planting areas may be limited to specific 
access corridors approved and marked by the Engineer and the Contractor during the planting layout. 
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The Contractor shall use maps and information for the Project Site area, but must always judge site 
conditions because of changing conditions of tides and currents.  No additional compensation shall be 
allowed for difficult access due to adverse weather and low tides.  The Contractor shall verify the types 
of equipment necessary for accessing the site and completing the Work as specified. 

The Contractor shall abide by all rules, regulations, traffic regulations, site restrictions and any other 
rules and stipulations and shall be responsible for any damage or repairs to access routes, roads, boat 
launches, and staging areas and all private facilities and properties as outlined in GP-22 and GP-51. 

The Project Site access routes, rights of way, road, boat launch, and staging areas shall be kept free 
from accumulation of planting containers, debris, trash or other incidentals and shall be clean prior to 
Final Acceptance and Inspection by the Engineer and demobilization.

SP-15 OYSTER LEASE AND SEED GROUND RESTRICTIONS 

All oyster leases near or within the boundaries of the Project Site have been acquired and exterminated. 
Therefore, no oyster lease restrictions are provided for performing the Work within the boundaries of 
the Project Site. 

SP-16 PLANT MATERIAL REQUIREMENTS 

16.1 All plants shall be collected from BTNEP’s Native Plant Nursery located on the Nicholls State 
University Farm at 104 Thoroughbred Park Drive, Thibodaux, La. 70310. All plants shall be 
grown in Louisiana and shall remain in Louisiana for the entirety of their growing cycle(s). 
Plants shall not leave the state of Louisiana at any time.   

16.2 Plants appearing discolored, shriveled, dehydrated or otherwise damaged will be rejected and 
shall be removed and replaced immediately at the Contractor’s expense.  Plants not meeting 
specifications or not installed in compliance with the Contract shall be replaced and replanted 
according to the specifications at the Contractor’s expense; 

16.3 All plants shall be packed for delivery from the nursery to the delivery site and from the 
delivery site to the planting site in such a manner as to ensure adequate protection against 
climatic, seasonal, wind damage or other injuries during transit.  Special care shall be taken for 
prompt delivery and careful handling in loading and unloading.  Damaged plants shall be 
rejected by the Engineer and/or Resident Project Representative and shall be removed and 
replaced immediately at the Contractor’s expense; 

16.4 Each individual shipment of plants to the delivery site shall be accompanied by a delivery slip 
indicating the following information: 1) source of plant material (nursery name), 2) species 
(scientific and common name and cultivar), 3) plant size, 4) quantity being delivered, 5) date 
of delivery, and 6) date dug.  Shipping slips are to be signed by the Contractor.  Copies of the 
shipping slips shall be provided to the Engineer and/or its Resident Project Representative at 
time of plant delivery; 

SP-17 INSURANCE AND BONDS 

The Contractor shall purchase and maintain without interruption for the duration of the contract 
insurance against claims for injuries to persons or damages to property which may arise from or in 
connection with the performance of the Work hereunder by the Contractor, its agents, representatives, 
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employees or subcontractors.  The duration of the contract shall be from the inception of the contract 
until the date of final payment. 

17.1 Minimum Scope and Limits of Insurance 

17.1.1 Worker’s Compensation 

Worker’s Compensation insurance shall be in compliance with the Worker’s 
Compensation law of the State of Louisiana.  Employers Liability is included with a 
minimum limit of $500,000 per accident/per disease/per employee.  If Work is to be 
performed over water and involves maritime exposure, applicable LHWCA, Jones Act 
or other maritime law coverage shall be included and the Employers Liability limit 
increased to a minimum of $1,000,000.  A.M. Best’s insurance company rating 
requirement may be waived for Worker’s compensation coverage only. 

17.1.2 Commercial General Liability 

Commercial General Liability insurance, including Personal and Advertising Injury 
Liability and Products and Completed Operations Liability, shall have a minimum limit 
per occurrence based on the project value.  The Insurance Services Office (ISO) 
 Commercial General Liability occurrence coverage form CG 00 01 (current form 
 approved for use in Louisiana), or equivalent, is to be used in the policy.  Claims-
made form is unacceptable. 

The aggregate loss limit must apply to each project.  ISO form CG 25 03 (current form 
approved for use in Louisiana), or equivalent, shall also be submitted.  The State 
project number, including part number, and project name shall be included on this 
endorsement. 

COMBINED SINGLE LIMIT (CSL) PER OCCURRENCE 

The required minimum combined single limit amount of insurance shall be as provided 
below: 

Initial Contract Amount Minimum Insurance 

Up to $1,000,000 $1,000,000 
From $1,000,001 to $2,000,000 $2,000,000 
Over $2,000,000 $5,000,000 

17.1.3 Automobile and Watercraft Liability 

Automobile Liability Insurance and Watercraft Liability Insurance shall have a 
minimum combined single limit per occurrence of $1,000,000.  ISO form number CA 
00 01 (current form approved for use in Louisiana), or equivalent, is to be used in the 
policy.  This insurance shall include third-party bodily injury and property damage 
liability for owned, hired and non-owned automobiles and/or watercraft.  If any non-
licensed motor vehicles and/or watercraft are engaged in operations within the terms 
of the contract on the site of the work to be performed thereunder, such insurance shall 
cover the use of any such vehicles. 
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NOTE: If the Contractor does not own automobiles and/or watercraft, and such 
vehicles are utilized in the execution of the contract, then hired and non-owned 
coverage is acceptable. If automobiles and/or watercraft are not utilized in the 
execution of the contract, then automobile and/or watercraft coverage is not required. 

17.1.4 Excess Umbrella 

Excess Umbrella Insurance may be used to meet the minimum requirements for 
General Liability, Automobile Liability, and Watercraft Liability only. 

17.1.5 Pollution Liability (required when asbestos or other hazardous material abatement is 
included in the contract) 

Pollution Liability insurance, including gradual release as well as sudden and 
accidental shall have a minimum limit of not less than $1,000,000 per claim.  A claims-
made form will be acceptable.  A policy period inception date of no later than the first 
day of anticipated Work under this contract and an expiration date of no earlier than 
30 days after anticipated completion of all Work under the contract shall be provided.  
There shall be an extended reporting period of at least 24 months, with full 
reinstatement of limits, from the expiration date of the policy.  The policy shall not be 
cancelled for any reason, except non-payment of premium. 

17.1.6 Deductibles and Self-Insured Retentions 

Any deductibles or self-insured retentions must be declared to and accepted by the 
Owner. The Contractor shall be responsible for all deductibles and self-insured 
retentions. 

17.2 Other Insurance Provisions 

17.2.1 The policies are to contain, or be endorsed to contain, the following provisions: 

17.2.1.1 Worker’s Compensation and Employers Liability Coverage 

The insurer shall agree to waive all rights of subrogation against the 
Owner, its officers, agents, employees and volunteers for losses arising 
from Work performed by the Contractor for the Owner. 

17.2.1.2 General Liability Coverage 

The Owner, its officers, agents, employees and volunteers are to be added 
as additional insureds as respects liability arising out of activities 
performed by or on behalf of the Contractor; products and completed 
operations of the Contractor, premises owned, occupied or used by the 
Contractor.  ISO Form CG 20 10 (current form approved for use in 
Louisiana), or equivalent, is to be used. 

The Contractor’s insurance shall be primary as respects  the Owner, its 
officers, agents, employees and volunteers.  The coverage shall contain no 
special limitations on the scope of protection afforded to the Owner, its 
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officers, officials, employees or volunteers.  Any insurance or self-
insurance maintained by the Owner shall be excess and non-contributory 
of the Contractor’s insurance. 

 
The Contractor’s insurance shall apply separately to each insured against 
whom claim is made or suit is brought, except with respect to the policy 
limits. 

 
17.2.1.3 All Coverages 

 
Coverage shall not be canceled, suspended, or voided by either party (the 
Contractor or the insurer) or reduced in coverage or in limits except 
after 30 days written notice has been given to the Owner.  Ten-day written 
notice of cancellation is acceptable for non-payment of premium.
 Notifications shall comply with the standard cancellation provisions in 
the Contractor’s policy. 

 
Neither the acceptance of the completed Work nor the payment thereof 
shall release the Contractor from the obligations of the insurance 
requirements or indemnification agreement. 
 
The insurance companies issuing the policies shall have no recourse 
against the Owner for payment of premiums or for assessments under any 
form of the policies. 

 
Any failure of the Contractor to comply with reporting provisions of the 
policy shall not affect coverage provided to the Owner, its officers, agents, 
employees and volunteers. 
 

17.2.2  Acceptability of Insurers 
 

All required insurance shall be provided by a company or companies lawfully 
authorized to do business in the jurisdiction in which the Project is located.  Insurance 
shall be placed with insurers with an A.M. Best’s rating of A-:VI or higher.  This 
rating requirement may be waived for Worker’s compensation coverage only. 

 
If at any time an insurer issuing any such policy does not meet the minimum A.M. 
Best rating, the Contractor shall obtain a policy with an insurer that meets the A.M. 
Best rating and shall submit another certificate of insurance as required in the contract. 

 
17.2.3 Verification of Coverage 

 
Contractor shall furnish the Owner with Certificates of Insurance reflecting proof of 
required coverage.  The Certificates for each insurance policy are to be signed by a 
person authorized by that insurer to bind coverage on its behalf.  The Certificates are 
to be received and approved by the Owner before Work commences and upon any 
contract renewal thereafter.  The Certificate Holder must be listed as follows: 

 
  State of Louisiana 
  Coastal Protection and Restoration Authority 
  150 Terrace Avenue 
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  Baton Rouge, LA, 70802 
  Attn:  Project # BA-0203 (Spanish Pass Marsh & Ridge Restoration  

Vegetative Planting Project)  
 

In addition to the Certificates, Contractor shall submit the declarations page and the 
cancellation provision endorsement for each insurance policy.  The Owner reserves 
the right to request complete certified copies of all required insurance policies at any 
time. 

 
Upon failure of the Contractor to furnish, deliver and maintain such insurance as 
above provided, this contract, at the election of the Owner, may be suspended, 
discontinued or terminated.  Failure of the Contractor to purchase and/or maintain any 
required insurance shall not relieve the Contractor from any liability or 
indemnification under the contract. 

 
If the Contractor does not meet the insurance requirements at policy renewal, at the 
option of the Owner, payment to the Contractor may be withheld until the 
requirements have been met, OR the Owner may pay the renewal premium and 
withhold such payment from any monies due the Contractor, OR the contract may be 
suspended or terminated for cause. 

 
17.2.4 Subcontractors  
 

Contractor shall include all subcontractors as insureds under its policies OR shall be 
responsible for verifying and maintaining the certificates provided by each 
subcontractor.  Subcontractors shall be subject to all of the requirements stated herein.  
The Owner reserves the right to request copies of subcontractor’s certificates at any 
time. 

 
If Contractor does not verify subcontractors’ insurance as described above, Owner 
has the right to withhold payments to the Contractor until the requirements have been 
met. 
 

17.2.5 Worker’s Compensation Indemnity  
 

In the event Contractor is not required to provide or elects not to provide Worker’s 
compensation coverage, the parties hereby agree the Contractor, its Owners, agents 
and employees will have no cause of action against, and will not assert a claim 
against, the State of Louisiana, its departments, agencies, agents and employees as 
an employer, whether pursuant to the Louisiana Worker’s Compensation Act or 
otherwise, under any circumstance.  The parties also hereby agree that the State of 
Louisiana, its departments, agencies, agents and employees shall in no circumstance 
be, or considered as, the employer or statutory employer of Contractor, its Owners, 
agents and employees.  The parties further agree that Contractor is a wholly 
independent Contractor and is exclusively responsible for its employees, Owners, 
and agents.  Contractor hereby agrees to protect, defend, indemnify and hold the 
State of Louisiana, its departments, agencies, agents and employees harmless from 
any such assertion or claim that may arise from the performance of this contract. 

 
17.2.6 Indemnification/Hold Harmless Agreement  
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Contractor agrees to protect, defend, indemnify, save, and hold harmless, the State 
of Louisiana, all State Departments, Agencies, Boards and Commissions, its officers, 
agents, servants, employees and volunteers, from and against any and all claims, 
damages, expenses and liability arising out of injury or death to any person or the 
damage, loss or destruction of any property which may occur, or in any way grow 
out of, any act or omission of Contractor, its agents, servants and employees, or any 
and all costs, expenses and/or attorney fees incurred by Contractor as a result of any 
claims, demands, suits or causes of action, except those claims, demands, suits or 
causes of  action arising out of the negligence of the State of Louisiana, all State 
Departments, Agencies, Boards, Commissions, its officers, agents, servants, 
employees and volunteers. 
 
Contractor agrees to investigate, handle, respond to, provide defense for and defend 
any such claims, demands, suits or causes of action at its sole expense and agrees to 
bear all other costs and expenses related thereto, even if the claims, demands, suits, 
or causes of action are groundless, false or fraudulent. 

 

SP-18 CONTRACTOR’S GUARANTEE SUPPLEMENTAL 

 
The Contractor is obligated to provide a written guarantee to the Owner that all Work conforms to the 
Contract Documents.  The written guarantee shall include the product’s quality and quantity.  This 
provision shall supersede GP-56. 

SP-19 PROHIBITION OF DISCRIMINATORY BOYCOTTS OF ISRAEL IN STATE PROCUREMENT 

 
By submitting a response to this solicitation, the bidder or proposer certifies and agrees that the 
following information is correct: 

 
In preparing its response, the bidder or proposer has considered all proposals submitted from 
qualified, potential subcontractors and suppliers, and has not, in the solicitation, selection, or 
commercial treatment of any subcontractor or supplier, refused to transact or terminated business 
activities, or taken other actions intended to limit commercial relations, with a person or entity that is 
engaging in commercial transactions in Israel or Israeli-controlled territories, with the specific intent 
to accomplish a boycott or divestment of Israel.  The bidder also has not retaliated against any person 
or other entity for reporting such refusal, termination, or commercially limiting actions.  The state 
reserves the right to reject the response of the bidder or proposer if this certification is subsequently 
determined to be false, and to terminate any contract awarded based on such a false response. 

 
 
 
 

END OF PART II – SPECIAL PROVISIONS 
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PART III TECHNICAL SPECIFICATIONS 

TS-1000 MOBILIZATION AND DEMOBLIZATION 

1000.1 Description:  Mobilization consists of preparatory work and operations, including those necessary 
for movement of personnel, equipment, supplies and incidentals to the Project Site; the 
establishment of offices, buildings and other facilities necessary for Work on the project; the cost 
of bonds and any required insurance; and other preconstruction expenses necessary for start of the 
Work, excluding the cost of construction materials.  Such costs include, but are not limited to, the 
following: 

1000.1.1 Fuel, lubrication, maintenance and repair of equipment; 

1000.1.2 Temporary construction facilities; 

1000.1.3 Movement of all equipment and material to and from the project sites. 

1000.2 Arbitrary Mobilization by Contractor:  No compensation will be made for any remobilization that 
may be required because of inclement weather, or any other circumstance.  Should the Contractor 
elect to demobilize prior to completing the project, such demobilization and subsequent 
remobilization shall be at no cost to the Owner. 

1000.3 Measurement and Payment:  All costs connected with mobilization and demobilization of the entire 
Contractor's plant, equipment, personnel, and those of his Subcontractors and other such costs as 
may be denoted in the Contract Documents for the project area shall be considered incidental to the 
Work and shall be performed at no direct pay. 

TS-1001 PLANTING LABOR 

1001.1 Description:  Planting Labor consists of the labor, equipment, materials, and supplies necessary 
for the execution of the Work provided by the Contractor to the Project Site.   

1001.2 Delivery, Storage and Handling:  The Contractor will notify the Engineer at least 10 days prior 
to receipt of trees to allow them to get acclimated to direct sun. Trees shall be collected from 
Barataria-Terrebonne National Estuary Program’s Native Plant Nursery located on the Nicholls 
State University Farm in Thibodaux, La, then transported to the Project Site. 

1001.2.1 Provide protective covering over all trees during transporting. 

1001.2.2 Branches shall be tied with rope or twine only, and in such a manner that no damage 
will occur to the bark or branches. 

1001.2.3 Protect trees from deterioration during delivery and storage. Adequately protect 
plants from drying out, exposure of roots to sun, wind or extremes of heat and cold 
temperatures. Provide adequate water to the root ball package during the shipping 
and/or storage period.   

1001.2.4 Trees must be protected from excessive vibrations. Trees shall not be thrown or 
bounced off a truck or loader to the ground. 

1001.2.5 Trees shall not be bound with wire or rope at any time so as to damage the bark or 
break branches.  
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1001.2.6 Trees shall be lifted and handled with suitable support of the root ball to avoid 
damaging them. 

1001.3 Excavation of Planting Areas:  Using hand tools, excavate the planting hole to the depth of the 
root ball and wide enough for working room around the root ball as noted below. 

1001.3.1 The Contractor shall excavate planting areas as shown on the drawings. Excavation 
may be done by shovel, a soil auger or the like. 

1001.3.2 The planting hole shall be at least the diameter and depth of the root ball. 

1001.4 Planting Operations: 

1001.4.1 Trees shall not be dragged, lifted, or pulled by the trunk or foliage parts in a manner 
that will loosen the roots in the ball. 
 

1001.4.2 If planting is delayed more than twenty-four (24) hours after delivery, set trees in a 
location protected from sun and wind. Should the roots be dried out, large branches 
broken, balls of earth broken or loosened, or areas of bark torn, the Engineer or 
Resident Project Representative may reject the injured trees and order them replaced 
at no additional cost to the Owner. 
 

1001.4.3 The container shall be removed immediately prior to planting and no sooner. If roots 
are crowded or coiled on the bottom, sides, or surface of the root ball, they shall be 
gently separated from the edges or surface. 

1001.4.4 Trees shall be set with the bottom of the root ball at the bottom of the hole and the 
top of the root collar at or slightly above (no more than half an inch) finished grade. 
Voids in the holes dug are to be avoided. If the hole is dug deeper than the length 
of the root ball, soil should be added to the bottom of the hole to fill up any open 
space below the root ball so that the bottom of the root ball touches the bottom of 
the hole. Trees must be centered in the hole and set plumb.  

 
1001.4.5 Planting holes shall be backfilled with excavated soil. After backfilling the planting 

holes halfway, one slow-release orchard fertilizer tablets [21-gram 20(N)-10(P)-
5(K)], or approved equivalent, should be placed in the holes adjacent to and 
touching the root ball of the plant. Excavated soil shall then be refilled to the top 
of the hole. 

1001.4.6   Planting areas shall be finish-graded to conform to drawings. 

 
1001.4.7 Tree species shall be mixed prior to installation to avoid the planting of monotypic 

rows or areas.  A clustering of a few trees of the same species (3-4) is allowable, but 
every effort must be made to provide species diversity within each area (unless an 
exception has been previously specified by the Engineer). 

1001.5 Measurement and payment:  Payment for this item will be made at the Contract unit price per 
each for Bid Item No. 1, “Planting Labor (TS-1001)” which price and payments shall constitute 
compensation for furnishing all overhead, profit, labor, materials, equipment for installation, and 
any other cost incidental to performing all Work as specified herein.  No payment shall be made 
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for guys, stakes and/or pruning that are rejected or damaged due to fault or negligence by the 
Contractor. 

TS-1220 TREE PROTECTORS 

1220.1 Description: The Contractor shall provide all the labor, materials and equipment necessary to 
install Tree Protectors and stakes on the trees on the earthen ridge as shown on the Plans. There 
will be 7,800 trees that will receive Tree Protectors. The Engineer will work with the Contractor 
to establish which trees will receive a Tree Protector. 

1220.2 Tree Protector Installation: The Contractor shall install Tree Protectors to protect trees from 
nutria and other wildlife. Tree Protectors shall be five (5) inches in diameter and twenty-four (24) 
inches in height.   

1220.2.1 Staking material shall be a minimum of six (6) inches longer than the Tree Protectors. 
The Contractor shall propose the type of staking material to be used to the Engineer 
for approval prior to installation. The staking material shall be installed to a depth so 
that the top is several inches higher than the zip tie that secures the protector to it.  
The staking material should be installed on the side of the tree toward the prevailing 
wind. 

1220.2.2  Tree Protectors shall be secured around the tree with the re-sealable tabs near the 
top, middle and bottom of the trunk in a manner so as not to restrict or damage the 
bark. Tree Protectors shall be pushed into the ground two (2) to five (5) inches to 
prevent nutria from burrowing under the protectors.  

1220.3 Acceptance: The Contractor shall request for Acceptance after Tree Protectors have been 
installed. Installation of the Tree Protectors shall gain Acceptance after the Engineer or Resident 
Project Representative performs an inspection and confirms the Work to be in compliance with 
the Plans and Specifications.  The Engineer may require additional work if Tree Protectors are 
installed in noncompliance with the Plans and Specifications. 

1220.4 Measurement and Payment: Payment for this item will be made at the Contract unit price per 
each for Bid Item No. 2, “Tree Protectors (TS-1220)” which price and payments shall constitute 
compensation for furnishing all overhead, profit, labor, materials, equipment for installation, and 
any other cost incidental to performing all Work as specified herein.  No payment shall be made 
for Tree Protectors that are rejected or damaged due to fault or negligence by the Contractor. 

 
 
END OF PART III – TECHNICAL SPECIFICATIONS 

 



APPENDIX A:  REQUEST FOR INFORMATION, CHANGE ORDER, AND ACCEPTANCE



APPENDIX A, ATTACHMENT A1 
 

Spanish Pass Marsh & Ridge Restoration 
Vegetative Plantings Project (BA-0203) 

Request for Information (RFI) 
 
DATE:   
 
RFI Number:   
 
  
 

Summary of RFI by Contractor 

 

 

 

 

 

 

 

 

 

 

Signature: 

 

 

Response to RFI by Engineer 

 

 

 

 

 

 

 

 

 

 

Signature: 

 



  

APPENDIX A, ATTACHMENT A2 
 

CHANGE ORDER NO. __ 
 

OWNER: State of Louisiana, Coastal Protection & Restoration Authority 
CONTRACTOR ___________________________________________________ 
PROJECT: Spanish Pass Marsh & Ridge Restoration 

Vegetative Plantings Project (BA-0203) 
COST CENTER: _______________ 
FUND: _______________ 
ENGINEER: Barry Richard, P.E. 

 
 
 
The following changes are hereby proposed to be made to the Contract Documents: 

•  
 
Description: See attached summary. 
 
Attachments (list documents supporting change): 

•  
 
 
 
 
 
 

Change in Contract Price Change in Contract Time 
Original Contract Price  Original Contract Time (calendar days)  
Net Increase /(Decrease) from 
previous Change Orders  

Net Increase /Decrease from previous 
Change Orders (days)  

Contract Price prior to this Change 
Order  

Contract Time prior to this Change Order 
(calendar days)  

Net Increase/(Decrease) of this 
Change Order  

Net Increase (Decrease) of this Change 
Order (days)  

Contract Price with this Change Order  
Contract Time with this Change Order 
(calendar days)  

 
 
 
 
 
 

RECOMMENDED: 
 
By:______________________ 
                        Engineer 
Date:_____________________ 
 

ACCEPTED: 
 
By:_______________________ 
                        Contractor 
Date:______________________ 

 
 
 



  

SPANISH PASS MARSH & RIDGE RESTORATION 
VEGETATIVE PLANTINGS PROJECT (BA-0203) 

 
 

SUMMARY OF CHANGE ORDER NO:________ 
 

ITEM DESCRIPTION UNIT ORIGINAL ADJUSTED UNIT AMOUNT AMOUNT 
NO.       QUANTITY QUANTITY PRICE OVERRUN UNDERRUN 

        
        
        
        
        
        

Net Increase of this Change Order         
 
 
Justification:   

•  
 
 
 
No additional contract time is requested to accomplish the work for the change order. 



 

                 
    APPENDIX A, ATTACHMENT A3 


 NOT FOR RECORDATION PURPOSES 
 
 

 

RECOMMENDATION OF ACCEPTANCE 
 

TO: Coastal Protection and Restoration Authority FROM: 

150 Terrace Avenue 

Baton Rouge, LA 70802 

 

 
 
 
Design Firm Name and Address 

 

 

DATE:      
 

PROJECT NAME & NUMBER:     
 

SITE CODE:     
 

STATE ID:    
 

CFMS:   

 

CONTRACTOR:    
 
 
 

ORIGINAL CONTRACT AMOUNT: $ 
 

FINAL CONTRACT AMOUNT: $ 
 

 

DATE OF ACCEPTANCE:_ 

CONTRACT DATE OF COMPLETION: 

NUMBER OF DAYS (OVERRUN) (UNDERRUN) (As of Acceptance Date) 

LIQUIDATED DAMAGES PER DAY STIPULATED IN CONTRACT $ 

VALUE OF PUNCH LIST $  (Attach 
 

punch list) 
 
 
 
 
 

 
FOR USE OF PROJECT MANAGER: 

Signed:  
DESIGNER 

 

Signed:_  
PROJECT MANAGER 

 
 
 
 
 
 
 

 NOT FOR RECORDATION PURPOSES 



APPENDIX B:  OWNER OBTAINED PERMITS



 
 
 
 
 DEPARTMENT OF THE ARMY 

U.S. ARMY CORPS OF ENGINEERS, NEW ORLEANS DISTRICT 
7400 LEAKE AVE 

NEW ORLEANS, LA 70118-3651 

 

 

24 AUGUST 2020 
 
Operations Division 
Eastern Evaluation Section 
 
SUBJECT: MVN-2019-0339-EOO 
 
Coastal Protection and Restoration Authority 
Attn: Sydney J. Dobson 
150 Terrace Avenue 
Baton Rouge, Louisiana 70802 
 
 
Dear Mr. Dobson: 
 
     Enclosed is a permit dated this date, subject as above, authorizing work under 
the Department of the Army permit program. 
 
     You are again reminded that any work not in accordance with the approved plans 
is subject to removal regardless of the expense and the inconvenience that such 
removal may involve and regardless of the date when the discrepancy is discovered. 
 
     Your attention is directed to all the terms and conditions of the approval.  In order 
to have the work approved in accordance with the issued permit, all terms and 
conditions of the permit and plans shown on the drawings attached thereto must be 
rigidly adhered to. 
 
     It is necessary that you notify the District Engineer, Attention: Eastern Evaluation 
Section, in writing, prior to commencement of work and also upon its completion.  The 
notification must include the permittee’s name, as shown on the permit, and the permit 
number.  Please note the expiration date on the permit.  Should the project not be 
completed by that date, you may request a permit time extension.  Such requests must 
be received before, but no sooner than six months before, the permit expiration date 
and must show the work completed and the reason the project was not finished within 
the time period granted by the permit. 
 
          A copy of Page 1 of the permit (ENG Form 1721) must be conspicuously 
displayed at the project site.  Also, you must keep a copy of the signed permit at the 
project site until the work is completed. 
 
 
                                    Sincerely, 
 
 
 

  
                                   Michael Farabee 
                                    Chief, Eastern Evaluation Section 
Enclosure 



APPENDIX C:  SUBCONTRACTOR REPORT



 

 

CURRENT INVOICE NO._________________ 
PURCHASE ORDER NO. _________________ 

 
APPENDIX A, ATTACHMENT A1 

 
COASTAL CONSTRUCTION AND VEGETATIVE PROJECTS 

 
SUBCONTRACTOR REPORT 

 
PRIME CONTRACTOR                                  

  
  

Name & Address of Subcontractor(s) 
$ Value Paid to Subs for this 

Invoice Period 
Cumulative $ Value Paid to Subs 

for this Purchase Order 

   

   

   

   

   

   

   

   

   



APPENDIX D:  DAVIS-BACON ACT PREVAILING WAGE DETERMINATION



          "General Decision Number: LA20220005 02/25/2022


Superseded General Decision Number: LA20210005


State: Louisiana


Construction Type: Heavy


Counties: Jefferson, Orleans, Plaquemines, St Bernard, St 

Charles, St James, St John the Baptist and St Tammany Counties 

in Louisiana.


HEAVY CONSTRUCTION PROJECTS (Includes flood control, water &

sewer lines, and water wells.  Also includes elevated storage

tanks in all listed parishes except Plaquemines and St. James.

Excludes industrial construction-chemical processing, power

plants, and refineries.)


Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate

required under Executive Order 14026 or Executive Order 13658.

Please note that these Executive Orders apply to covered

contracts entered into by the federal government that are

subject to the Davis-Bacon Act itself, but do not apply to

contracts subject only to the Davis-Bacon Related Acts,

including those set forth at 29 CFR 5.1(a)(2)-(60).


______________________________________________________________

|If the contract is entered    |. Executive Order 14026      |

|into on or after January 30,  |  generally applies to the   |

|2022, or the contract is      |  contract.                  |

|renewed or extended (e.g., an |. The contractor must pay    |

|option is exercised) on or    |  all covered workers at     |

|after January 30, 2022:       |  least $15.00 per hour (or  |

|                              |  the applicable wage rate   |

|                              |  listed on this wage        |

|                              |  determination, if it is    |

|                              |  higher) for all hours      |

|                              |  spent performing on the    |

|                              |  contract in 2022.          |

|______________________________|_____________________________|

|If the contract was awarded on|. Executive Order 13658      |

|or between January 1, 2015 and|  generally applies to the   |

|January 29, 2022, and the     |  contract.                  |

|contract is not renewed or    |. The contractor must pay all|

|extended on or after January  |  covered workers at least   |

|30, 2022:                     |  $11.25 per hour (or the    |

|                              |  applicable wage rate listed|

|                              |  on this wage determination,|

|                              |  if it is higher) for all   |

|                              |  hours spent performing on  |

|                              |  that contract in 2022.     |

|______________________________|_____________________________|




The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for

performance of work on the contract does not appear on this

wage determination, the contractor must still submit a

conformance request.


Additional information on contractor requirements and worker

protections under the Executive Orders is available at

https://www.dol.gov/agencies/whd/government-contracts.


Modification Number     Publication Date

          0              01/07/2022

          1              02/25/2022


 CARP0729-001 01/01/2021


                                  Rates          Fringes


MILLWRIGHT.......................$ 32.61            13.39

----------------------------------------------------------------

 CARP1846-006 07/01/2021


                                  Rates          Fringes


CARPENTER   

(formbuilding/formsetting and   

Piledrivers).....................$ 28.29             9.97

----------------------------------------------------------------

 ELEC0130-005 12/06/2021


JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES,  ST.

JAMES, AND ST. JOHN THE BAPTIST PARISHES


                                  Rates          Fringes


ELECTRICIAN (including low   

voltage wiring)..................$ 32.25            13.75

----------------------------------------------------------------

 ELEC1077-002 12/06/2021


ST. TAMMANY PARISH


                                  Rates          Fringes


ELECTRICIAN (including low   

voltage wiring)..................$ 26.39          3%+9.42

----------------------------------------------------------------

 ENGI0406-018 07/01/2009


                                  Rates          Fringes


OPERATOR:  Power Equipment  

     Bulldozer...................$ 21.26             6.70




     Mechanic....................$ 23.31             6.70

----------------------------------------------------------------

 PLAS0567-003 08/01/2018


JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST.

JOHN THE BAPTIST, and ST. TAMMANY PARISHES


                                  Rates          Fringes


Cement Mason/Concrete Finisher...$ 26.74             7.62

----------------------------------------------------------------

 PLAS0812-003 01/01/2021


ST. JAMES PARISH


                                  Rates          Fringes


Cement Mason/Concrete Finisher...$ 30.91             5.40

----------------------------------------------------------------

 PLUM0060-002 06/07/2021


JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST.

JAMES (Southeastern Portion), ST. JOHN THE BAPTIST, and ST.

TAMMANY PARISHES


                                  Rates          Fringes


Plumbers (excluding pipe   

laying)..........................$ 29.90            13.29

----------------------------------------------------------------

 PLUM0198-005 09/01/2021


ST. JAMES PARISH (Northwestern Portion)


                                  Rates          Fringes


PLUMBER (excluding pipe   

laying)..........................$ 27.29            15.69

----------------------------------------------------------------

*  SULA2004-007 05/13/2004


                                  Rates          Fringes


CARPENTER (all other work).......$ 13.75 **          2.60

  

Laborers:  

     Common/Landscape............$  9.88 **          0.00

     Fence.......................$ 11.24 **          0.00

     Flagger.....................$  8.58 **          0.00

     Mason Tender................$  7.25 **          0.00

     Pipelayer...................$  9.84 **          0.00

  

PIPEFITTER (excluding   

pipelaying)......................$ 17.52             4.51




  

Power equipment operators:  

     Backhoe/Excavator...........$ 14.42 **          0.00

     Crane.......................$ 16.34             3.30

     Dragline....................$ 16.50             0.00

     Front End Loader............$ 13.89 **          0.00

     Oiler.......................$ 10.03 **          0.00

  

Truck drivers:  

     Dump........................$ 11.01 **          0.00

     Pickup......................$ 12.25 **          0.00

----------------------------------------------------------------


WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.


================================================================


** Workers in this classification may be entitled to a higher

minimum wage under Executive Order 14026 ($15.00) or 13658

($11.25).  Please see the Note at the top of the wage

determination for more information.


Note: Executive Order (EO) 13706, Establishing Paid Sick Leave

for Federal Contractors applies to all contracts subject to the

Davis-Bacon Act for which the contract is awarded (and any

solicitation was issued) on or after January 1, 2017.  If this

contract is covered by the EO, the contractor must provide

employees with 1 hour of paid sick leave for every 30 hours

they work, up to 56 hours of paid sick leave each year.

Employees must be permitted to use paid sick leave for their

own illness, injury or other health-related needs, including

preventive care; to assist a family member (or person who is

like family to the employee) who is ill, injured, or has other

health-related needs, including preventive care; or for reasons

resulting from, or to assist a family member (or person who is

like family to the employee) who is a victim of, domestic

violence, sexual assault, or stalking.  Additional information

on contractor requirements and worker protections under the EO

is available at

https://www.dol.gov/agencies/whd/government-contracts.


Unlisted classifications needed for work not included within

the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).


----------------------------------------------------------------


The body of each wage determination lists the classification

and wage rates that have been found to be prevailing for the

cited type(s) of construction in the area covered by the wage

determination. The classifications are listed in alphabetical

order of ""identifiers"" that indicate whether the particular




rate is a union rate (current union negotiated rate for local),

a survey rate (weighted average rate) or a union average rate

(weighted union average rate).


Union Rate Identifiers


A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than ""SU"" or

""UAVG"" denotes that the union classification and rate were

prevailing for that classification in the survey. Example:

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of

the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198

indicates the local union number or district council number

where applicable, i.e., Plumbers Local 0198. The next number,

005 in the example, is an internal number used in processing

the wage determination. 07/01/2014 is the effective date of the

most current negotiated rate, which in this example is July 1,

2014.


Union prevailing wage rates are updated to reflect all rate

changes in the collective bargaining agreement (CBA) governing

this classification and rate.


Survey Rate Identifiers


Classifications listed under the ""SU"" identifier indicate that

no one rate prevailed for this classification in the survey and

the published rate is derived by computing a weighted average

rate based on all the rates reported in the survey for that

classification.  As this weighted average rate includes all

rates reported in the survey, it may include both union and

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates

the rates are survey rates based on a weighted average

calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which

these classifications and rates are based. The next number, 007

in the example, is an internal number used in producing the

wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.


Survey wage rates are not updated and remain in effect until a

new survey is conducted.


Union Average Rate Identifiers


Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the

classifications was union data. EXAMPLE: UAVG-OH-0010

08/29/2014. UAVG indicates that the rate is a weighted union

average rate. OH indicates the state. The next number, 0010 in

the example, is an internal number used in producing the wage

determination. 08/29/2014 indicates the survey completion date

for the classifications and rates under that identifier.




A UAVG rate will be updated once a year, usually in January of

each year, to reflect a weighted average of the current

negotiated/CBA rate of the union locals from which the rate is

based.


----------------------------------------------------------------


                   WAGE DETERMINATION APPEALS PROCESS


1.) Has there been an initial decision in the matter? This can

be:


*  an existing published wage determination

*  a survey underlying a wage determination

*  a Wage and Hour Division letter setting forth a position on

   a wage determination matter

*  a conformance (additional classification and rate) ruling


On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour

National Office because National Office has responsibility for

the Davis-Bacon survey program. If the response from this

initial contact is not satisfactory, then the process described

in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the

Branch of Construction Wage Determinations.  Write to:


            Branch of Construction Wage Determinations

            Wage and Hour Division
            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210


2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:


            Wage and Hour Administrator

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210


The request should be accompanied by a full statement of the

interested party's position and by any information (wage

payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.


3.) If the decision of the Administrator is not favorable, an

interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board).  Write to:




            Administrative Review Board

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210


4.) All decisions by the Administrative Review Board are final.


================================================================


          END OF GENERAL DECISIO"
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