COASTAL PROTECTION & RESTORATION AUTHORITY

# BID TABULATION SHEET

**Bid Date:** May 24, 2023

**Project Name**: Cameron Creole Maintenance Project – Storm Damage Repairs

**Designer:** CPRA

**Project No.** CS-004-A **Part No.** N/A **Site Code:** N/A **State ID:** N/A **Project Manager:** Dion Broussard

| BIDDER | Lic.No. | Addenda | Bond | Base Bid | Alt.No.1 | Alt.No.2 | Alt.No.3 | Remarks |
|---|---|---|---|---|---|---|---|---|
| Cayo, LLC | 615416 | 3 | 5% | $4,467,600.00 | | | | |
| B&J Marine Services | 40903 | 3 | 5% | $4,114,145.00 | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

**A TRUE COPY**

Signed: _____ Date: 5/24/23
CPRA Representative

Signed: _____ Date: 5/24/23
CPRA Representative

Designer's Estimate (Base Bid) $4,001,223.00 Construction Time 152 (in days) Liquidated Damages $3,000.00 per day

**BID RECOMMENDATIONS:** (CPRA Use Only.)

USER: ❑ Reject ❑ Award: ❑ Base Bid ❑ Alt #1 ❑ Alt #2 ❑ Alt #3 ❑ Letter attached dated: _____

DESIGNER: ❑ Reject ❑ Award: ❑ Base Bid ❑ Alt #1 ❑ Alt #2 ❑ Alt #3 ❑ Letter attached dated: _____

**PROJECT MGR**: ❑ Reject ❑ Award: ❑ Base Bid ❑ Alt #1 ❑ Alt #2 ❑ Alt #3 ❑ Contract Status Report Verified ❑ Low Bid Amount Verified

Signed: _____ Date: _____

COMMENTS: _____

Bid Coordinator: _____ Date: _____

## CAMERON CREOLE MAINTENANCE PROJECT - STORM DAMAGE REPAIRS

**PROJECT NO. CS-004-A** ***DUE: MAY 24, 2023***

| CONTRACTOR | DELIVERY METHOD (Hand/FedEx, Etc.) | DATE RECEIVED | TIME RECEIVED | INITIALS OF CPRA EMPLOYEE |
|---|---|---|---|---|
| Cayo LLC | FedX | 5-24-23 | 10:08 AM | lew |
| B + J Marine Service | Hand | 5-24-23 | 1:25 pm | lew |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |