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ADDENDUM 3 TO BID DOCUMENTS  
 

SHORELINE PROTECTION 
NAVIGATIONAL AIDS PROJECT 

(PO-0022, PO-0072, & PO-0030) 
 

ORLEANS PARISH AND ST. BERNARD PARISH, LA 
 

 
The interpretations, corrections, or changes in this addendum supersede the requirements in the Bid 
Documents dated February 2023 and stamped and sealed by the Engineer of Record on April 26, 2023. 

 
Bidders shall acknowledge receipt of this addendum in the Louisiana Uniform Public Work Bid 
Form. 

 
I. Questions and Responses: 

 
1. Under the new bid schedule on Addendum No. 2 dated 5/16/23, can you please confirm 

the quantity of ref no. 11?  should it be 150 lf instead of 50 lf since ref no. 12 has a 
quantity of (3) dayboards requiring a 50' piling for each? 

 
The quantity on the bid schedule for ref no. 11 is correct, only one 50’ timber pile is to 
be installed for Alternate No. 2. There are already two existing timber piles at the 
Project Site to which dayboards are to be mounted for Alternate No. 2. 

 
2. Page 8, Detail 1, does not display enough details on the Ladder Brackets that fasten to 

the ladder. Two of the leaders on the lower brackets on Detail , have no information. 
Can you provide more detail ? 

 
The ladder shown on the Plans is not to be fastened to the ladder brackets or braces. 
The ladder is already in the possession of CPRA and will only be brought to the site 
temporarily to perform future maintenance or repairs. Only the brackets (Detail 2) and 
braces (Detail 5 and Section C) are to be installed on each timber pile as part of the 
base bid.  
 

3. When will CPRA provide the ladders for the contractor to install the brackets? 
 

The ladder is not required for the performance of this Work and is shown on the Plans 
for informational purposes only. Thus it will not be provided. 

 
4. Will the CPRA provide an approved route to traverse the private oyster beds on the 

construction site or will CPRA provide a Hold-Harmless Agreement regarding liability 
associated with those oyster beds? 

 
The contractor is responsible for accessing the project site without disturbance to 
oyster leases. The included figures (Attachment A) show the oyster leases in the vicinity 
of the PO-30 project. 



II. Pre-bid Presentation 
 
A copy of the pre-bid presentation may be found in Attachment B of this Addendum. 
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Shoreline Protection Navigational Aids 
Project (PO-0022, PO-0072 & PO-0030)

committed to our coast
1

PRE-BID MEETING 
May 24, 2023

Conference Line Phone Number: 
(215)446-3657 (or via Zoom audio)

Conference Code:
815635



INTRODUCTIONS

committed to our coast
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• Connor Hannan, E.I. Construction Manager – CPRA

• Taylor Chassaignac, P.E. O&M Manager – CPRA

• Barry Richard, P.E. O&M Manager - CPRA

• Mark Accardo, E.I. O&M Manager - CPRA
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Project Information



committed to our coast

Project Overview Map

4

PO‐0022 Base Bid

PO‐0072 Alternate No. 1
PO‐0030Alternate No. 2

CH1



Slide 4

CH1 Connor Hannan, 5/23/2023



Project Information
Regulatory
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• Federal and State permits that are required to 
perform the Work have been secured by the owner.

• Contractor is responsible for obtaining any 
additional permits which may be needed to 
complete the Work.

• See GP-2 of the Bid Documents for Requirements.



Project Information

committed to our coast
6

Maintenance project to install or replace  
navigation aids for PO-0022, PO-0072, and PO-
0030 projects

UNIT QUANTITY
MOBILIZATION / DEMOBILIZATION LS 1
TIMBER PILES LF 750
DAYBOARDS EA 15
MARINE LANTERNS EA 15
LADDER APPURTENANCES EA 15

MOBILIZATION / DEMOBILIZATION LS 1
TIMBER PILE LF 50

EA 1
MARINE LANTERN EA 1

MOBILIZATION / DEMOBILIZATION LS 1
TIMBER PILE LF 50
DAYBOARDS EA 3

BASE BID ‐ BAYOU CHEVEE (PO‐0022)
SUMMARY OF ESTIMATED QUANTITIES

ALTERNATE NO. 1 ‐ BILOXI MARSH SHORELINE PROTECTION (PO‐0072)

ALTERNATE NO. 2 ‐ LAKE BORGNE SHORELINE PROTECTION (PO‐0030)

DAYBOARD



Project Information
Land Rights
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• Project Site is located in Lakes Pontchartrain 
& Borgne, State Water Bodies.

• Project site is accessible only by boat.

• No work is anticipated within 500 feet of any 
known pipeline.



Bid Submittal Requirements
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• Completed Louisiana Uniform Public Work Bid 
Form and Unit Price Forms (May be found in 
Addendum No. 2.

• Completed Bid Bond & Power of Attorney

• Full details are included in the 
Instructions to bidders within the Bid 
Documents



Contractor Bid Document 
Questions
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ALL QUESTIONS MUST BE 

SUBMITTED IN WRITING.



Contractor Bid Document 
Questions

committed to our coast
10

Due by 2:00 pm (CST) on 
May 31st, 2023

Via email:  cpra.bidding@la.gov

Attn:  Sharissa Felder



CONTRACTOR BIDS

Due by 2:00 pm (CST) on 
Wednesday, June 7, 2023

Hand Delivery
Coastal Protection and Restoration Authority

150 Terrace Ave.
Baton Rouge, LA 70802

Registered or Certified Delivery
Coastal Protection and Restoration Authority

P.O. Box 44027
Baton Rouge, LA 70804-4027

committed to our coast
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Site Visit

committed to our coast
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• It is the responsibility of all potential bidders
to visit the job site to assess the location,
logistics and site conditions prior to bidding.



committeContractor Requirements Overview

13

• Davis‐Bacon Act Compliance
• A copy of General Decision Number: LA20230005 may be 

downloaded at the following: https://sam.gov/wage‐
determination/LA20230005/3.

• Progress Schedule (GP‐9)
• Daily Progress Reports and Progress Meetings (GP‐10 and GP‐13)
• As‐Built Drawings (GP‐55)
• Contract time/period of performance

• 30 days for Base Bid, an additional 10 days for Additive Alternate No. 
1, and an additional 10 days for Additive Alternate No. 2(Instructions 
to Bidders)

committed to our coast
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DATE: FEB 2023

SHEET 3

PILING LOCATION TABLE

POINT # LATITUDE LONGITUDE

P1 N30° 06' 33.31" W89° 50' 46.43"

P2 N30° 06' 26.17" W89° 50' 41.98"

P3 N30° 06' 19.33" W89° 50' 34.80"

P4 N30° 06' 14.92" W89° 50' 25.81"

P5 N30° 06' 10.57" W89° 50' 21.77"

P6 N30° 06' 05.51" W89° 50' 22.61"

P7 N30° 06' 05.08" W89° 50' 21.87"

P8 N30° 06' 06.04" W89° 50' 18.78"

P9 N30° 06' 00.51" W89° 50' 16.50"

P10 N30° 05' 57.54" W89° 50' 14.18"

P11 N30° 05' 53.63" W89° 50' 07.09"

P12 N30° 05' 49.04" W89° 50' 00.52"

P13 N30° 05' 47.09" W89° 49' 53.91"

P14 N30° 05' 47.21" W89° 49' 44.37"

P15 N30° 05' 49.02" W89° 49' 35.18"

NAVIGATIONAL AID LOCATIONS – BASE BID – BAYOU CHEVEE (PO‐
0022)

LAKE 
PONTCHARTRAIN

CHEF MENTEUR PASS
BAYOU CHEVEE

AERIAL IMAGERY FROM 2019

EXISTING ROCK BREAKWATER ALIGNMENT

Base Bid Layout – PO‐0022 



Base Bid Work

15

committed to our coast

• Install 15 Timber Piles (50 LF each) (TS‐200)

• Install 15 Dayboards (TS‐300)

• Install 15 Marine Lanterns  (TS‐300)

• Install ladder appurtenances for each pile (TS‐500)



Base Bid Hardware

16

committed to our coast



Alternate #1 (PO-0072) Layout

17

committed to our coast



Alternate Bid #1 Work

18

committed to our coast

• Install one timber pile (50‐LF) (TS‐200)

• Install one Dayboard for (TS‐300)

• Install one Marine Lantern (TS‐300)



Alternate 1# Hardware

19

committed to our coast



Alternate #2 (PO-0030) Layout

20

committed to our coast

1 Dayboard
(Use existing pile)

1 Dayboard
(Use existing pile)
(Existing sign to be removed)

1 Pile
1 Dayboard



Alternate Bid #2 Work

21

committed to our coast

• Install one timber pile (50‐LF) (TS‐200)

• Install 3 Dayboards for PO‐0030 (TS‐300)



Alternate #2 Hardware

22

committed to our coast



Addendum #2

23

committed to our coast

• Please note that all bids should be submitted using the Louisiana 
Uniform Public Work Bid Form and Unit Price Form found in Addendum 
No. 2.

• Do not use the Louisiana Uniform Public Work Bid Form found in the 
posted Specifications as It is missing information.



Questions
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Due by 2:00 pm (CST) on 
May 31st, 2023

Via email:  cpra.bidding@la.gov



Technical Specifications
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TS‐200: Driven Timber Piles
Rough peeled treated Southern Yellow Pine conforming to ASTM D25.
50‐ft in length
Class "B" with minimum butt diameter of 12 inches and minimum tip 
diameter of 7 inches. 
The preservative treatment of piles shall be the minimum retention for 
marine use piles as designated by AWPA Use Category 5C. Piles shall 
receive a treatment of pressure impregnated Chromate Copper 
Arsonate (CCA) solution with a minimum retention of 2.5‐lb/cu. ft. 
Every treated pile shall be identified as inspected and meeting 
minimum retention by branding, stamping or aluminum tag by the pile 
treatment facility.



Technical Specifications

committed to our coast
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TS‐200: Driven Timber Piles
The Contractor is responsible in ensuring piles are not driven through 
submerged riprap associated with any adjacent rock breakwaters. If 
submerged riprap is found in the selected location for pile installation 
the Contractor shall contact the Construction Manager. Piles shall be 
driven as close as possible to the coordinates shown on the Plans 
without interfering with the adjacent rock breakwaters.

Pile Cut‐off elevation should be made to within 3‐inches of the 
designated elevation shown on the Plans. The pile heads shall be 
removed from the project site and properly disposed of after cut‐off.

Pile caps are to be installed atop each driven pile to prevent weathering
of the butt. Pile Caps should not interfere with installation of the 
marine Lanterns and should be made of a UV‐resistant rubber or 
plastic.



Technical Specifications

committed to our coast
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TS‐300: Marine Lanterns
Each Marine Lantern must bear a legible, indelible label (or labels) affixed by the 
manufacturer and containing the following information:
a. Name of the Manufacturer.
b. Model number.
c. Serial Number.
d. Words to this effect: “This equipment complies with
requirements of the U.S. Coast Guard in 33 CFR part
66.”
e. This label must last the service life of the equipment
f. The manufacturer must provide the purchaser a data sheet containing the 
following information:
1. Recommended service life based on the degradation of either the source of 
light or the lamp.
2. Range in Nautical Miles.
3. Effective intensity in Candela.
4. Size of lamp (incandescent only)
5. Interval, in days or years, for
replacement of dry‐cell or rechargeable
battery.



Technical Specifications
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TS‐300: Dayboards
Dayboards shall be ‘3NW’ in accordance with USCG regulations 
providing a Nominal range of visibility of 1 Nautical mile. Dayboards
shall be 36” x 36” x 3/16” with a white dayboard backing film and 2” 
wide retroreflective orange border.
All edges and corners of the Dayboards shall be rounded, filleted, or 
chamfered as well as sanded or brushed so as to prevent injury during 
installation or future maintenance.



Technical Specifications

committed to our coast
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TS‐400: Hardware:
All hardware used in the installation of marine lanterns or dayboards
shall be Hot‐Dipped Galvanized (HDG).

Neoprene gaskets shall be used between the interface of all installed 
hardware, installed marine lanterns, and dayboards, as to avoid  alvanic
corrosion associated with the Copper treated timber pile. No aluminum 
materials should make direct contact with the timber pile.

Hardware installed for securing Dayboards will include 5/8” Headed 
through bolts with 5/8” nuts and 5/8” OGEE washers. Hardware should 
be HDG. Hardware should be tacked, stripped, or damaged prior to 
demobilization in order to prevent tampering. Contractor to propose 
method to prevent tampering. A minimum of (3) three 5/8” bolts shall 
be installed along the vertical center of each Dayboard with spacing as 
shown on the Plans.



Technical Specifications

committed to our coast
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TS‐500: Ladder Appurtenances:
The Contractor shall furnish all associated material, labor and 
equipment needed to install the steel brackets and braces as shown on 
Sheet 8 of the Plans. The steel brackets and braces are to be installed 
on the 15 timber piles as part of the Base Bid. The steel brackets and 
braces should be installed according to the measurements on sheet 8 
of the Plans to allow their use with the pre‐fabricated aluminum ladder 
shown on the detailed drawing. The Aluminum Ladder is NOT to be 
manufactured or otherwise provided as part of this Contract.
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DATE: FEB 2023

SHEET 8

NOTES:
1: CONTRACTOR IS ONLY RESPONSIBLE FOR INSTALLING THE SHOWN LADDER 
BRACKETS AND BRACES. THE ALUMINUM LADDER SHOWN IN THE DRAWINGS IS FOR 
INFORMATIONAL PURPOSES ONLY AND IS NOT TO BE MANUFACTURED AS PART OF 
THIS CONTRACT.
2: ONLY THE NAVIGATIONAL AIDS INSTALLED AT POINT P1 THRU P15 WILL REQUIRE 
THE INSTALLATION OF THE SHOWN LADDER SUPPORTS, BRACKETS AND BRACES.  
3: STRUCTURAL SHAPES:

A. STEEL PLATES AND ANGLES – ASTM A36 OR BETTER
B. PIPE‐ ASTM A53 GRADE B
C. ALUMINUM – 6061‐T6

4: FASTENERS
A. 3/4“  DIAMTER ROD – ASTM A193 B7 WITH HEAVY HEX GRADE A194
B. STEEL TO STEEL – ASTM A307 GRADE B OR BETTER WITH A563A HE 

UNLESS  OTHERWISE NOTED.
C. STEEL TO ALUMINUM – TYPE 316 STAINLESS STEEL (SS)
D. LAG SCREWS AND TIMBER THRU BOLT – ANSI/ASME B.18.2.1 GRADE 2 

OR  ASTM 307 GRADE 2
5. ALL NON STAINLESS STEEL AND FASTENER COMPONENTS SHALL BE HOT DIPPED 
GALVANIZED ACCORDING TO ASTM153 WITH 2 OUNCES OF ZINC COATING PER 
SQUARE FOOT MINIMUM.
6. CONNECT STAINLESS STEEL BOLTS TO ALUMINUM AND MILD STEEL USING 
STAINLESS STEEL EDPM BONDED SEALING WASHERS.
7. APPLY LOCTITE THREADLOCKER RED 271 TO THREADS OF ALL PERMANENT BOLTED 
STEEL CONNECTIONS PRIOR TO FINAL NUT TIGHTENING.
8. WELDING SHALL CONFORM WITH CURRENT AWS STANDARDS FOR STEEL AND 
ALUMINUM.

A. STEEL WELD MATERIAL – E70XX
B. ALUMINUM WELD FILLER 5356

9. COAT THE TIMBER PILE SURFACE IN CONTACT WITH THE STEEL PIPE SUPPORT 
BRACKET WITH A BITUMINOUS SEALANT.
10. SEAL THE GAP BETWEEN THE STEEL PIPE SUPPORT BRACKET AND THE PILE WITH A 
1/2“ WIDE LAYER OF EPOXY ALONG THE PERMITER OF THE PILE AT THE TOP AND 
BOTTOM OF THE PIPE. EPOXY USED SHALL BE A HIGH STRENGTH, TWO PART EPOXY 
ADHESIVE ACCEPTABLE FOR USE IN OVERSIZED OR CORED HOLES. EPOXY DISPENSING 
SYSTEM SHALL USE A SELF‐MIXING MECHANISM TO ENSURE PROPER MIXING OF RESIN 
AND HARDENER. FOLLOW ALL MANUFACTURER’S INSTRUCTIONS FOR PRODUCT 
INSTALLATION AND CURE TIME.

TYPICAL DETAIL
LADDER SUPPORTS

SEE NOTE 
1

SEE NOTE 1

LADDER BRACKET
TOP VIEW

5

SEE NOTE 1

5
‐
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