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ADVERTISEMENT FOR BIDS

Sealed bids will be received for the State of Louisiana by the Coastal Protection and Restoration Authority, 150 Terrace Avenue, 4™ Floor Conference
Center, Baton Rouge, Louisiana 70802 until 2:00 P.M., Tuesday, July 25, 2023.

ANY PERSON REQUIRING SPECIAL ACCOMMODATIONS SHALL NOTIFY THE COASTAL PROTECTION AND
RESTORATION AUTHORITY OF THE TYPE(S) OF ACCOMMODATION REQUIRED NOT LESS THAN SEVEN (7) DAYS
BEFORE THE BID OPENING.

FOR: Rabbit Island Restoration Shoreline Protection Project
Cameron Parish, Louisiana

PROJECT NUMBER: CS-0080

Complete Bid Documents for this project are available in electronic form. They may be obtained without charge and without deposit
from http://coastal.la.gov/resources/rfps-rsigs-contracts/bids/. Printed copies can also be obtained from:

COASTAL PROTECTION AND RESTORATION AUTHORITY (CPRA)
150 Terrace Avenue
Baton Rouge, LA 70802
Attn: Sharissa Felder
E-mail: cpra.bidding@la.gov Phone: (225) 342-0811 Fax: (225) 800-5599

All bids shall be accompanied by bid security in an amount of five percent (5.0%) of the sum of the base bid and all alternates. The form of this security
shall be as stated in the Instructions to Bidders included in the Bid Documents for this project.

The successful Bidder shall be required to furnish a Performance and Payment Bond written as described in the Instructions to Bidders included in the
Bid Documents for this project.

A NON-MANDATORY PRE-BID CONFERENCE WILL BE HELD at

2:00 PM on Monday, July 10, 2023 at
635 Cajundome Boulevard, Abdalla Hall Conference Room A (Room 101), Lafayette, LA 70506.

Contact Jody White at (337) 482-0664 with any questions or issues related to the webinar link.
It is the responsibility of all potential bidders to visit the jobsite to access the location, logistics, and site conditions prior to bidding.

Bids shall be accepted from Contractors who are licensed under LA. R.S. 37:2150-2192 for the classification of Heavy Construction and/or Specialty:
Coastal Restoration and Habitat Enhancement. In accordance with LA. R.S. 37:2163(D), anyone objecting to the classification must send a
certified letter to both the Louisiana State Licensing Board for Contractors and the CPRA at the address listed above. The letter must be received no
later than ten (10) working days prior to the day on which bids are to be opened.

Bidder is required to comply with provisions and requirements of LA R.S.38:2212(B)(5). No bid may be withdrawn for a period of
forty-five (45) calendar days after receipt of bids, except under the provisions of LA. R.S. 38:2214.

The Owner reserves the right to reject any and all bids for just cause. In accordance with La. R.S. 38:2212(B)(1), the provisions and
requirements of this Section; and those stated in the bidding documents shall not be waived by any entity.

When this project is financed either partially or entirely with State Bonds or financed in whole or in part by federal or other funds which
are not readily available at the time bids are received, the award of this Contract is contingent upon the granting of lines of credit, or the
sale of bonds by the Bond Commission or the availability of federal or other funds. The State shall incur no obligation to the Contractor
until the Contract between Owner and Contractor is fully executed.

Coastal Protection and Restoration Authority is a participant in the Small Entrepreneurship (SE) Program (the Hudson Initiative) and
the Veteran-Owned and Service-Connected Disabled Veteran-Owned (LaVet) Small Entrepreneurships Program. Bidders are
encouraged to consider participation. Information is available from Coastal Protection and Restoration Authority or on its website at
http://www.coastal.la.gov/.

STATE OF LOUISIANA, COASTAL PROTECTION AND RESTORATION AUTHORITY
LAWRENCE B. HAASE, EXECUTIVE DIRECTOR


http://coastal.la.gov/resources/rfps-rsiqs-contracts/bids/
mailto:cpra.bidding@la.gov
http://www.coastal.la.gov/

INSTRUCTIONS TO BIDDERS

COMPLETION TIME:

The Bidder shall agree to fully complete the contract within Ninety (90) consecutive calendar days for
the Base Bid, an additional Seven (7) consecutive calendar days for Additive Alternative No. 1, and an
additional Seven (7) consecutive calendar days for Additive Alternate No. 2, subject to such extensions as
may be granted under Section GP-44 of the General Provisions and acknowledges that this construction
time will start on or before the date specified in the written “Notice to Proceed” from the Owner.

LIQUIDATED DAMAGES:

The Bidder shall agree to pay as Liquidated Damages the amount of Two Thousand Two Hundred
Dollars ($2,200.00) for each consecutive calendar day for which the work is not complete, beginning with
the first day beyond the contract completion date stated on the “Notice to Proceed” or as amended by change

order.

ARTICLE 1
DEFINITIONS
1.1 The Bid Documents include the following:

Advertisement for Bids

Instructions to Bidders

Bid Form

Bid Bond

General Provisions

Special Provisions

Technical Specifications

Construction Drawings

Contract Between Owner and Contractor
and Performance and Payment Bond

Affidavit

User Agency Documents (if applicable)

Change Order Form

Recommendation of Acceptance

Other Documents (if applicable)

Addenda issued during the bid period and
acknowledged in the Bid Form

1.2 All definitions set forth in the General
Provisions and the Special Provisions are
applicable to the Bid Documents, unless otherwise
specifically stated or written.

1.3 Addenda are written and/or graphic
instruments issued by the Engineer prior to the
opening of bids

which modify or interpret the Bid Documents by
additions, deletions, clarifications, corrections and
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prior approvals.

1.4 A bid is a complete and properly signed
proposal to do the work or designated portion
thereof for the sums stipulated therein supported by
data called for by the Bid Documents.

1.5 Base bid is the sum stated in the bid for which
the Bidder offers to perform the work described as
the base, to which work may be added, or deleted
for sums stated in alternate bids.

1.6 An alternate bid (or alternate) is an amount
stated in the bid to be added to the amount of the
base bid if the corresponding change in project
scope or materials or methods of construction
described in the Bid Documents is accepted.

1.7 A Bidder is one who submits a bid for a prime
Contract with the Owner for the work described in
the Bid Documents.

1.8 A Sub-bidder is one who submits a bid to a
Bidder for materials and/or labor for a portion of the
work.

1.9 Where the word "Engineer” is used in any of
the documents, it shall refer to the Prime Designer
of the project, regardless of discipline.

ARTICLE 2

PRE-BID CONFERENCE

CPRA-1B-1



2.1 A Pre-Bid Conference may be held at the time
and location described in the Advertisement for
Bids. The purpose of the Pre-Bid Conference is to
familiarize Bidders with the requirements of the
Project and the intent of the Bid Documents, and to
receive comments and information from interested
Bidders. If the Pre-Bid Conference and/or Job Site
Visit is stated in the Advertisement for Bids to be a
Mandatory Pre-Bid Conference and/or Mandatory
Job Site Visit, bids shall be accepted only from
those bidders who attend the Pre-Bid Conference
and/or Job Site Visit. Contractors who are not in
attendance for the entire Pre-Bid Conference and/or
Job Site Visit will be considered to have not
attended.

2.2 Any revision of the Bid Documents made as a
result of the Pre-Bid Conference shall not be valid
unless included in an addendum.

ARTICLE 3
BIDDER'S REPRESENTATION
3.1 Each Bidder by making his bid represents that:

3.11 He has read and understands the Bid
Documents and his bid is made in accordance
therewith.

3.1.2 He has visited the site and has familiarized
himself with the local conditions under which the
work is to be performed.

3.1.3 His bid is based solely upon the materials,
systems and equipment described in the Bid
Documents as advertised and as modified by
addenda.

3.1.4 His bid is not based on any verbal instructions
contrary to the Bid Documents and addenda.

3.1.5 He is familiar with the Code of Governmental
Ethics requirement that prohibits public servants
and/or their immediate family members from
bidding on or entering into contracts; he is aware
that the Designer and its principal owners are
considered Public Servants under the Code of
Governmental Ethics for the limited purposes and
scope of the Design Contract with the State on this
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Project (see Ethics Board Advisory Opinion, No.
2009-378 and 2010-128); and neither he nor any
principal of the Bidder with a controlling
interest therein has an immediate family
relationship with the Designer or any principal
within the Designer’s firm. (see La. R.S.
42:1113). Any Bidder submitting a bid in violation
of this clause shall be disqualified and any contract
entered into in violation of this clause shall be null
and void.

3.2 The Bidder must be fully qualified under any
State or local licensing law for Contractors in effect
at the time and at the location of the work before
submitting his bid. In the State of Louisiana,
Revised Statutes 37:2150, et seqg. will be
considered, if applicable.

The Contractor shall be responsible for determining
that all of his Sub-bidders or prospective
Subcontractors are duly licensed in accordance with
law.

ARTICLE 4
BID DOCUMENTS
4.1 Copies

4.1.1 Bid Documents may be obtained from the
Coastal Protection and Restoration Authority as
stated in the Advertisement for Bids.

4.1.1.2 Inaddition to the availability of printed Bid
Documents, the Coastal Protection and Restoration
Authority will provide the Bid Documents in
electronic format. They may be obtained without
charge and without deposit as stated in the
Advertisement for Bids.

41122 Where electronic distribution is
provided, all other plan holders are responsible for
their own reproduction costs.

4.1.2 Complete sets of Bid Documents shall be
used in preparing bids; neither the Owner nor the
Engineer assume any responsibility for errors or
misinterpretations resulting from the use of
incomplete sets of Bid Documents.

4.1.3 The Owner or Engineer in making copies

CPRA-1B -2



of the Bid Documents available on the above terms,
do so only for the purpose of obtaining bids on the
work and do not confer a license or grant for any
other use.

4.2 Interpretation or Correction of Bid Documents

4.2.1 Bidders shall promptly notify the Coastal
Protection and Restoration Authority contact
person listed in the Advertisement for Bids of any
ambiguity, inconsistency or error which they may
discover upon examination of the Bid Documents
or of the site and local conditions.

4.2.2 Bidders requiring clarification or
interpretation of the Bid Documents shall make a
written request to the Coastal Protection and
Restoration Authority contact person listed in the
Advertisement for Bids, to reach him/her at least
seven days prior to the date for receipt of bids.

4.2.3  Any interpretation, correction or change of
the Bid Documents will be made by addendum.
Interpretations, corrections or changes of the Bid
Documents made in any other manner will not be
binding and Bidders shall not rely upon such
interpretations, corrections and changes.

4.3 Substitutions

4.3.1 The materials, products and equipment
described in the Bid Documents establish a
standard of required function, dimension,
appearance and quality to be met by any proposed
substitution. No substitutions shall be allowed after
bids are received.

4.3.2 No substitution will be considered unless
written request for approval has been submitted by
the Proposer and_has been received by the Engineer
at least seven (7) working days prior to the opening
of bids. (La. R.S. 38:2295(C)) Each such request
shall include the name of the material or equipment
for which it is to be substituted and a complete
description of the proposed substitute including
model numbers, drawings, cuts, performance and
test data and any other information necessary for an
evaluation. A statement setting forth any changes
in other materials, equipment or work that
incorporation of the substitute would require shall
be included. It shall be the responsibility of the
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proposer to include in his proposal all changes
required of the Bid Documents if the proposed
product is used. Prior approval is given contingent
upon supplier being responsible for any costs which
may be necessary to modify the space or facilities
needed to accommodate the materials and
equipment approved.

4.3.3 If the Engineer approves any proposed
substitution, such approval will be set forth in an
addendum. Bidders shall not rely upon approvals
made in any other manner.

4.4 Addenda

4.4.1 Addenda will be mailed or delivered to all
who are known by the Coastal Protection and
Restoration Authority to have received a complete
set of Bid Documents.

4.4.2 Copies of addenda will be made available
for inspection wherever Bid Documents are on file
for that purpose.

4.4.3 Except as described herein, addenda shall not
be issued within a period of seventy-two (72) hours
prior to the advertised time for the opening of bids,
excluding Saturdays, Sundays, and any other legal
holidays. If the necessity arises of issuing an
addendum maodifying the Bid Documents within
the seventy-two (72) hour period prior to the
advertised time for the opening of bids, then the
opening of bids shall be extended at least seven but
no more than twenty-one (21) working days,
without the requirement of re-advertising. The
revised time and date for the opening of bids shall
be stated in the addendum.

4,44 Each Bidder shall ascertain from the
Coastal Protection and Restoration Authority prior
to submitting his bid that he has received all
addenda issued, and he shall acknowledge their
receipt on the Bid Form.

4.45 The Owner shall have the right to extend
the bid date by up to (30) thirty days without the
requirement of re-advertising. Any such extension
shall be made by addendum issued by the Coastal
Protection and Restoration Authority.

CPRA-1B -3



ARTICLE 5
BID PROCEDURE
5.1 Form and Style of Bids

5.1.1 Bids shall be submitted on the Louisiana
Uniform Public Work Bid Form provided by the
Engineer.

5.1.2 The Bidder shall ensure that all applicable
blanks on the Bid Form are completely and
accurately filled in.

5.1.3 Bid sums shall be expressed in both words
and figures, and in case of discrepancy between the
two, the written words shall govern.

5.1.4 Any interlineation, alteration or erasure
must be initialed by the signer of the bid or his
authorized representative.

5.1.5 Bidders are cautioned to complete all
alternates should such be required in the Bid Form.
Failure to submit alternate prices will render the bid
non responsive and shall cause its rejection.

5.1.6 Bidders are cautioned to complete all unit
prices should such be required in the Bid Form.
Unit prices represent a price proposal to do a
specified quantity and quality of work. Unit prices
are incorporated into the base bid or alternates, as
indicated on the Unit Price Form, but are not the
sole components thereof.

5.1.7 Bidder shall make no additional
stipulations on the Bid Form nor qualify his bid in
any other manner.

5.1.8 Written evidence of the authority of the
person signing the bid for the public work shall be
submitted in accordance with La. R.S.
38:2212(B)(5).

5.1.10 On any bid in excess of fifty thousand
dollars ($50,000.00), the Contractor shall certify
that he is licensed under R.S. 37: 2150-2173 and
show his license number on the bid above his
signature or his duly authorized representative.
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5.2 Bid Security

5.2.1 No bid shall be considered or accepted
unless the bid is accompanied by bid security in an
amount of five percent (5.0%) of the base bid and
all alternates.

The bid security shall be in the form of a
certified check or cashier's check drawn on a bank
insured by the Federal Deposit Insurance
Corporation, or a Bid Bond written by a surety
company licensed to do business in Louisiana and
signed by the surety's agent or attorney-in-fact. The
Bid Bond shall be written on the Coastal Protection
and Restoration Authority Bid Bond Form, and the
surety for the bond must meet the qualifications
stated thereon. The Bid Bond shall include the legal
name of the bidder be in favor of the State of
Louisiana, Coastal Protection and Restoration
Authority, and shall be accompanied by appropriate
power of attorney. The Bid Bond must be signed
by both the bidder/principal and the surety in the
space provided on the Coastal Protection and
Restoration Authority Bid Bond Form. Failure by
the bidder/principal or the surety to sign the bid
bond shall result in the rejection of the bid.

Bid security furnished by the Contractor shall
guarantee that the Contractor will, if awarded the
work according to the terms of his proposal, enter
into the Contract and furnish Performance and
Payment Bonds as required by these Bid
Documents, within fifteen (15) days after written
notice that the instrument is ready for his signature.

Should the Bidder refuse to enter into such
Contract or fail to furnish such bonds, the amount
of the bid security shall be forfeited to the Owner as
liquidated damages, not as penalty.

5.2.2  The Owner will have the right to retain the
bid security of Bidders until either (a) the Contract
has been executed and bonds have been furnished,
or (b) the specified time has elapsed so that bids
may be withdrawn, or (c) all bids have been
rejected.

5.3 Submission of Bids
5.3.1 The Bid shall be sealed in an opaque
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envelope. The bid envelope shall be identified on
the outside with the name of the project, and the
name, address, and license number of the Bidder.
The envelope shall not contain multiple bid forms,
and will be received until the time specified and at
the place specified in the Advertisement for Bids.
It shall be the specific responsibility of the Bidder
to deliver his sealed bid to the Coastal Protection
and Restoration Authority at the appointed place
and prior to the announced time for the opening of
bids. Late delivery of a bid for any reason,
including late delivery by United States Mail, or
express delivery, shall disqualify the bid.

If the bid is sent by mail, the sealed envelope
shall be enclosed in a separate mailing envelope
with the notation "Bid Enclosed” on the face
thereof. Such bids shall be sent by Registered or
Certified Mail, Return Receipt Requested,
addressed to:

Coastal Protection and Restoration Authority
P. 0. Box 44027
Baton Rouge, Louisiana, 70804-4027.

Bids sent by express delivery shall be delivered to:
Coastal Protection and Restoration Authority
150 Terrace Avenue
Suite 100
Baton Rouge, Louisiana 70802

5.3.2 Bids shall be deposited at the designated
location prior to the time on the date for receipt of
bids indicated in the Advertisement for Bids, or any
extension thereof made by addendum. Bids
received after the time and date for receipt of bids
will be returned unopened.

5.3.3  Bidder shall assume full responsibility for
timely delivery at location designated for receipt of
bids.

5.3.4 Oral, telephonic or telegraphic bids are
invalid and shall not receive consideration. Owner
shall not consider notations written on outside of
bid envelope which have the effect of amending the
bid. Written modifications enclosed in the bid
envelope, and signed or initialed by the Contractor
or his representative, shall be accepted.

5.4 Modification or Withdrawal of Bid
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5.4.1 A bid may not be modified, withdrawn or
canceled by the Bidder during the time stipulated in
the Advertisement for Bids, for the period
following the time and bid date designated for the
receipt of bids, and Bidder so agrees in submitting
his bid, except in accordance with R.S. 38:2214
which states, in part, "Bids containing patently
obvious, unintentional, and substantial mechanical,
clerical or mathematical errors, or errors of
unintentional omission of a substantial quantity of
work, labor, material, or services made directly in
the compilation of the bid, may be withdrawn by
the Contractor if clear and convincing sworn,
written evidence of such errors is furnished to the
public entity within forty eight hours of the Bid
Opening excluding Saturdays, Sundays and legal
holidays".

5.4.2 Prior to the time and date designated for
receipt of bids, bids submitted early may be
modified or withdrawn only by notice to the party
receiving bids at the place and prior to the time
designated for receipt of bids.

5.4.3 Withdrawn bids may be resubmitted up to
the time designated for the receipt of bids provided
that they are then fully in conformance with these
Instructions to Bidders.

5.4.4 Bid Security shall be in an amount
sufficient for the bid as modified or resubmitted.

5.5 Prohibition of Discriminatory Boycotts of
Israel

By submitting its bid, the bidder certifies and agrees
that the following information is correct:

In preparing its bid, the bidder has considered all
proposals submitted from qualified, potential
subcontractors and suppliers, and has not, in the
solicitation, selection, or commercial treatment of
any subcontractor or supplier, refused to transact or
terminated business activities, or taken other
actions intended to limit commercial relations, with
a person or entity that is engaging in commercial
transactions in Israel or Israel-controlled territories,
with the specific intent to accomplish a boycott or
divestment of Israel. The bidder has also not
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retaliated against any person or other entity for
reporting  such  refusal, termination, or
commercially limiting actions. The state reserves
the right to reject any bids if this certification is
subsequently determined to be false and to
terminate any contract awarded based on such a
false response.

ARTICLE 6
CONSIDERATION OF BIDS
6.1 Opening of Bids

6.1.1 The properly identified Bids received on
time will be opened publicly and will be read aloud,
and a tabulation abstract of the amounts of the base
bids and alternates, if any, will be made available to
Bidders.

6.2 Rejection of Bids

6.2.1  The Owner shall have the right to reject any
or all bids and in particular to reject a bid not
accompanied by any required bid security or data
required by the Bid Documents or a bid in any way
incomplete or irregular.

6.3 Acceptance of Bid

6.3.2 It is the intent of the Owner, if he accepts
any alternates, to accept them in the order in which
they are listed in the Bid Form. Determination of
the Low Bidder shall be on the basis of the sum of
the base bid and the alternates accepted. However,
the Owner shall reserve the right to accept
alternates in any order which does not affect
determination of the Low Bidder.

ARTICLE 7
POST-BID INFORMATION
7.1 Submissions
7.1.1 The Contractor shall submit a Work Plan
and Progress Schedule prior to the Pre-
Construction Conference in conformance with

applicable sections of the General and Special
Provisions.

Dec 2019

It is the preference of the Owner that, to the greatest
extent possible or practical, the Contractor utilize
Louisiana Subcontractors, manufacturers, suppliers
and labor.

7.1.2 The General Contractor shall be
responsible  for actions or inactions of
Subcontractors and/or material suppliers.

The General Contractor is totally responsible
for any lost time or extra expense incurred due to a
Subcontractor's/or Material Supplier's failure to
perform. Failure to perform includes, but is not
limited to, a Subcontractor's financial failure,
abandonment of the project, failure to make prompt
delivery, or failure to do work up to standard.
Under no circumstances shall the Owner mitigate
the General Contractor's losses or reimburse the
General Contractor for losses caused by these
events.

7.1.3

In accordance with La. R.S. 38:2227 [references
La. R.S. 38:2212(A)(3)(c)(ii), which has since been
renumbered as La. R.S. 38:2212(B)(3)], La. R.S.
38:2212.10 and La. R.S. 23:1726(B) the apparent
low Dbidder on this project shall submit the
completed Attestations Affidavit (Past Criminal
Convictions of Bidders, Verification of Employees
and Certification Regarding Unpaid Workers
Compensation Insurance) form found within this
bid package to the Coastal Protection and
Restoration Authority contact person listed in the
Advertisement For Bids within 10 days after the
opening of bids.

ARTICLE 8
PERFORMANCE AND PAYMENT BOND
8.1 Bond Required

8.1.1 The Contractor shall furnish and pay for a
Performance and Payment Bond written by a
company licensed to do business in Louisiana,
which shall be signed by the surety's agent or
attorney-in-fact, in an amount equal to 100% of the
Contract amount. Surety must be listed currently
on the U. S. Department of Treasury Financial
Management Service List (Treasury List) as
approved for an amount equal to or greater than the
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contract amount, or must be an insurance company
domiciled in Louisiana or owned by Louisiana
residents. If surety is qualified other than by listing
on the Treasury list, the contract amount may not
exceed fifteen percent of policyholders' surplus as
shown by surety's most recent financial statements
filed with the Louisiana Department of Insurance
and may not exceed the amount of $500,000.
However, a Louisiana domiciled insurance
company with at least an A- rating in the latest
printing of the A. M. Best's Key Rating Guide shall
not be subject to the $500,000 limitation, provided
that the contract amount does not exceed ten
percent of policyholders' surplus as shown in the
latest A. M. Best's Key Rating Guide nor fifteen
percent of policyholders' surplus as shown by
surety's most recent financial statements filed with
the Louisiana Department of Insurance. The Bond
shall be signed by the surety's agent or attorney-in-
fact. The Bond shall be in favor of the Coastal
Protection and Restoration Authority.

8.2 Time of Delivery and Form of Bond

8.2.1 The Bidder shall deliver the required bond
to the Owner simultaneous with the execution of the
Contract.

8.2.2 Bond shall be in the form furnished by the
Coastal Protection and Restoration Authority,
entitled CONTRACT BETWEEN OWNER AND
CONTRACTOR AND PERFORMANCE AND
PAYMENT BOND, a copy of which is included in
the Bid Documents.

8.23 The Bidder shall require  the
Attorney-in-Fact who executes the required bond

on behalf of the surety to affix thereto a certified
and current copy of his power of Attorney.

ARTICLE 9

FORM OF AGREEMENT BETWEEN OWNER
AND CONTRACTOR

Dec 2019

9.1 Form to be Used

9.1.1 Form of the Contract to be used shall be
furnished by the Coastal Protection and Restoration
Authority, an example of which is bound in the Bid
Documents.

9.2 Award

9.2.1 After award of the Contract, the successful
Bidder, if a corporation, shall furnish to the Owner
the most current copy of a Disclosure of Ownership
Affidavit on file with the Secretary of State.

9.2.2 In accordance with Louisiana Law, when
the Contract is awarded, the successful Bidder
shall, at the time of the signing of the Contract,
execute the Non-Collusion Affidavit included in the
Contract Documents.

9.2.3 When this project is financed either
partially or entirely with State Bonds, the award of
this Contract is contingent upon the sale of bonds
by the State Bond Commission. The State shall
incur no obligation to the Contractor until the
Contract between Owner and Contractor is duly
executed.
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LOUISIANA UNIFORM PUBLIC WORK BID FORM

TO: Coastal Protection and BID FOR: Rabbit Island Restoration Shoreline
Restoration Authority Protection Project (CS-0080)
150 Terrace Avenue Suite 100
Baton Rouge, Louisiana 70802

The undersigned bidder hereby declares and represents that she/he: a) has carefully examined and understands the Bidding
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or any
addenda, c¢) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, tools,
appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and completion
of the referenced project, all in strict accordance with the Bidding Documents prepared by: Royal Engineers & Consultants, L.L.C.,
1231 Camellia Blvd., Lafayette, LA 70508 (337) 456-5351 and dated: May 23, 2023.

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following ADDENDA: (Enter the number the
Designer has assigned to each of the addenda that the Bidder is acknowledging)

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated “Base Bid”
* but not alternates) the sum of:

Dollars  ($ )

ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and all unit prices
designated as alternates in the unit price description.

Additive Alternate No. 1 Gabion Basket Shoreline Protection North Extension for the sum of:

Dollars ($ )

Additive Alternate No. 2 Gabion Basket Shoreline Protection South Extension for the sum of:

Dollars ($ )

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

N/A Dollars ($ N/A )

NAME OF BIDDER:
ADDRESS OF BIDDER:

LOUISIANA CONTRACTOR’S LICENSE NUMBER:
NAME OF AUTHORIZED SIGNATORY OF BIDDER:
TITLE OF AUTHORIZED SIGNATORY OF BIDDER:

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:
DATE:

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA
UNIFORM PUBLIC WORK BID FORM:

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included
with the form. The number of unit prices that may be included is not limited and additional sheets may be included if needed.

** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the public
work as prescribed by LA R.S. 38:2212(B)(5).

BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA R.S. 38:2218(A) attached to and
made a part of this bid.



LOUISIANA UNIFORM PUBLIC WORK BID FORM

TO: Coastal Protection and Restoration Authority

150 Terrace Ave. Suite 100
Baton Rouge, Louisiana 70802

UNIT PRICE FORM

BID FOR: Rabbit Island Restoration Shoreline
Protection Project (CS-0080)

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices. Amounts shall be stated in figures and only in figures.

DESCRIPTION: [XIBase Bid or Q Alt.# ___ Mobilization and Demobilization
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
1 1 Lump Sum
DESCRIPTION: XIBase Bid or Q Alt.# ___ Surveys
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
2 1 Lump Sum
DESCRIPTION: [XIBase Bid or 4 Alt.# __ Non-Woven Geotextile Fabric
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
3 1,382 Square Yard
DESCRIPTION: [XIBase Bid or 4 Alt.# ___ Gabion Basket Shoreline Protection Unit
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
4 267 Each
DESCRIPTION: XIBase Bid or Q Alt.# ___ Permanent Warning Signs
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
5 4 Each
DESCRIPTION: UBase Bid or [XI Alt.# _1 Mobilization and Demobilization
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
1-1 1 Lump Sum
DESCRIPTION: UBase Bid or XI Alt.# 1 Surveys
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
2-1 1 Lump Sum
DESCRIPTION: UBase Bid or XI Alt.# _1 Non-Woven Geotextile Fabric
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
3-1 356 Square Yard
DESCRIPTION: UBase Bid or [XI Alt.# _1_ Gabion Basket Shoreline Protection Unit
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
4-1 69 Each




DESCRIPTION: UBase Bid or X1 Alt.# _1_ Permanent Warning Signs
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
5-1 1 Each
DESCRIPTION: UBase Bid or [XI Alt.# _2_ Mobilization and Demobilization
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
1-2 1 Lump Sum
DESCRIPTION: UBase Bid or [XI Alt.# _2_ Surveys
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
2-2 1 Lump Sum
DESCRIPTION: UBase Bid or [XI Alt.# _2_ Non-Woven Geotextile Fabric
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
3-2 356 Square Yard
DESCRIPTION: UBase Bid or X Alt.# _2__ Gabion Basket Shoreline Protection Unit
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
4-2 69 Each
DESCRIPTION: UBase Bid or XI Alt.# _2__Permanent Warning Signs
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
5-2 1 Each
DESCRIPTION: OBase Bid or QAIt.# __ N/A
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
N/A N/A N/A N/A N/A
DESCRIPTION: OBase Bid or O Alt.# _ N/A
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
N/A N/A N/A N/A N/A
DESCRIPTION: OBase Bid or O Alt.# _ N/A
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
N/A N/A N/A N/A N/A
DESCRIPTION: UBase Bid or Q Alt.# _ N/A
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
N/A N/A N/A N/A N/A

Wording for “DESCRIPTION?” is to be provided by the Owner.
All quantities are estimated. The contractor will be paid based upon actual quantities as verified by the Owner.




BID BOND

FOR

COASTAL PROTECTION AND RESTORATION AUTHORITY PROJECTS

Date:
KNOW ALL MEN BY THESE PRESENTS:
That of , as
Principal, and , as Surety, are held

and firmly bound unto the State of Louisiana, Coastal Protection and Restoration Authority (Obligee), in the
full and just sum of five (5%) percent of the total amount of this proposal, including all alternates, lawful
money of the United States, for payment of which sum, well and truly be made, we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally firmly by these presents.

Surety represents that it is listed on the current U. S. Department of the Treasury Financial Manage-
ment Service list of approved bonding companies as approved for an amount equal to or greater that the amount
for which it obligates itself in this instrument or that it is a Louisiana domiciled insurance company with at least
an A - rating in the latest printing of the A. M. Best's Key Rating Guide. If surety qualifies by virtue of its Best's
listing, the Bond amount may not exceed ten percent of policyholders' surplus as shown in the latest A. M.
Best's Key Rating Guide.

Surety further represents that it is licensed to do business in the State of Louisiana and that this Bond is
signed by surety's agent or attorney-in-fact. This Bid Bond is accompanied by appropriate power of attor- ney.

THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas said Principal is herewith
submitting its proposal to the Obligee on a Contract for:

NOW, THEREFORE, if the said Contract be awarded to the Principal and the Principal shall, within
such time as may be specified, enter into the Contract in writing and give a good and sufficient bond to secure
the performance of the terms and conditions of the Contract with surety acceptable to the Obligee, then this
obligation shall be void; otherwise this obligation shall become due and payable.

PRINCIPAL (BIDDER) SURETY

BY: BY:

AUTHORIZED OFFICER-OWNER-PARTNER AGENT OR ATTORNEY-IN-FACT(SEAL)
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PROJECT NAME
RABBIT ISLAND RESTORATION CS-80
SHORELINE PROTECTION ———

. Project No.
Name of Project

STATE OF

PARISH OF

ATTESTATIONS AFEIDAVIT

Before me, the undersigned notary public, duly commissioned and qualified in and for the parish and state
aforesaid, personally came and appeared Affiant, who after being duly sworn, attested as follows:

LA RS, 38:2227 PAST CRIMINAL NVICTIONS OF BIDDER

A

B.

No sole proprietor or individual partner, incorporator, director, manager, officer, organizer, or member who has a
minimum of a ten percent (10%) ownership in the bidding entity named below has been convicted of, or has entered
a plea of guilty or nolo contendere to any of the following state crimes or equivalent federal crimes:

(@) Public bribery (R.S. 14:118) (c) Extortion (R.S. 14:66)
(b) Corrupt influencing (R.S. 14:120) (d) Money laundering (R.S. 14:230)

Within the past five years from the project bid date, no sole proprietor or individual partner, incorporator, director,
manager, officer, organizer, or member who has a minimum of a ten percent (10%) ownership in the bidding entity
named below has been convicted of, or has entered a plea of guilty or nolo contendere to any of the following state
crimes or equivalent federal crimes, during the solicitation or execution of a contract or bid awarded pursuant to the
provisions of Chapter 10 of Title 38 of the Louisiana Revised Statutes:

(@) Theft (R.S. 14:67) (e) Bank fraud (R.S. 14:71.1)
(b) Identity Theft (R.S. 14:67.16) (f) Forgery (R.S. 14:72)
(c) False accounting (R.S. 14:70) (9) Contractors; misapplication of
(d) Issuing worthless checks payments (R.S. 14:202)
(R.S. 14:71) (h) Malfeasance in office (R.S. 14:134)

LA R.S. 38:2212.10 Verification of Employees

A. At the time of bidding, Appearer is registered and participates in a status verification system to verify that all new

employees in the state of Louisiana are legal citizens of the United States or are legal aliens.

If awarded the contract, Appearer shall continue, during the term of the contract, to utilize a status verification
system to verify the legal status of all new employees in the state of Louisiana.

If awarded the contract, Appearer shall require all subcontractors to submit to it a sworn affidavit verifying
compliance with Paragraphs (A) and (B) of this Subsection.



RABBIT ISLAND RESTORATION CS-80
SHORELINE PROTECTION

Name of Project Project No.

A. R.S. 23:1726 prohibits any entity against whom an assessment under Part X of Chapter 11 of Title 23 of the
Louisiana Revised Statutes of 1950 (Alternative Collection Procedures & Assessments) is in effect, and whose right
to appeal that assessment is exhausted, from submitting a bid or proposal for or obtaining any contract pursuant to
Chapter 10 of Title 38 of the Louisiana Revised Statutes of 1950 and Chapters 16 and 17 of Title 39 of the Louisiana
Revised Statutes of 1950.

B. By signing this bid /proposal, Affiant certifies that no such assessment is in effect against the bidding / proposing
entity.

NAME OF BIDDER NAME OF AUTHORIZED SIGNATORY OF BIDDER

DATE TITLE OF AUTHORIZED SIGNATORY OF BIDDER

SIGNATURE OF AUTHORIZED
SIGNATORY OF BIDDER/AFFIANT

Sworn to and subscribed before me by Affiant on the day of , 20

Notary Public



FOR INFORMATION ONLY

This document will be prepared by the Coastal Protection and Restoration Authority in the form appropriate
for the project.

CONTRACT BETWEEN OWNER AND CONTRACTOR
AND PERFORMANCE AND PAYMENT BOND

This agreement entered into this day of , 2023, by
(CONTRACTOR NAME) hereinafter called the "Contractor", whose business address is
and the State of Louisiana Coastal Protection and Restoration Authority, herein represented by its Executlve
Director executing this contract, and hereinafter called the "Owner".

Witnesseth that the Contractor and the Owner, in consideration of premises and the mutual
covenants; consideration and agreement herein contained, agree as follows:

Statement of Work: The Contractor shall furnish all labor and materials and perform all of the work
required to build, construct and complete in a thorough and workmanlike manner:

Project No.
Project Name

in strict accordance with Contract Documents prepared by Owner.

It is recognized by the parties herein that said Contract Documents, including by way of example
and not of limitation, the Plans, Specifications (including General Provisions, Special Provisions, and
Technical Specifications), Any Addenda thereto, Instructions To Bidders, this Contract, Advertisement For
Bids, Affidavit, Bid Form, Bonds (Bid, Performance, and Payment),any Submitted Post-Bid
Documentation, Notice of Award, Notice to Proceed, Change Orders, and Claims, if any, impose duties and
obligations upon the parties herein, and said parties thereby agree that they shall be bound by said duties
and obligations. For these purposes, all of the provisions contained in the aforementioned Contract
Documents are incorporated herein by reference with the same force and effect as though said Contract
Documents were herein set out in full.

Time for Completion: The work shall be commenced on a date to be specified in a written order
of the Owner and shall be completed within _90 consecutive calendar days from and after the said date.

Liguidated Damages: Contractor shall be assessed Liquidated Damages in the amount  of
$2.200 per day for each consecutive calendar day which work is not complete beginning with the first day
beyond the completion time.

Compensation to be paid to the Contractor: The Owner will pay and the Contractor will accept in
full consideration for the performance of the Contract the sum of; Dollars ($) which
sum represents the Contract Price.




Performance and Payment Bond: To these presents personally came and intervened
, herein acting for , a corporation organized
and existing under the laws of the State of , and duly authorized to transact business in the
State of Louisiana, as surety, who declared that having taken cognizance of this Contract and of the
Construction Documents mentioned herein, he hereby in his capacity as its Attorney in Fact obligates his
said company, as Surety for the said Contractor, unto the said Owner, up to the sum of
Dollars ($). By issuance of this bond, the surety acknowledges they are in compliance with
R.S. 38:22109.

The condition of this performance and payment bond shall be that should the Contractor herein not
perform the Contract in accordance with the terms and conditions hereof, or should said Contractor not
fully indemnify and save harmless the Owner, from all cost and damages which he may suffer by said
Contractor's non-performance or should said Contractor not pay all persons who have and fulfill obligations
to perform labor and/or furnish materials in the prosecution of the work provided for herein, including by
way of example workmen, laborers, mechanics, and furnishers of materials, machinery, equipment and
fixtures, then said Surety agrees and is bound to so perform the Contract and make said payment(s).

Provided, that any alterations which may be made in the terms of the Contract or in the work tobe
done under it, or the giving by the Owner of any extensions of time for the performance of the Contract, or
any other forbearance on the part of either the Owner or the Contractor to the other shall not in any way
release the Contractor or the Surety from their liability hereunder, notice to the Surety of any such
alterations, extensions or other forbearance being hereby waived.

The Contractor agrees to abide by the requirements of the following as applicable: Title VI of the
Civil Rights Act of 1964 and Title V11 of the Civil Rights Act of 1964, as amended by the Equal Opportunity
Act of 1972, Federal Executive Order 11246 as amended, the Federal Rehabilitation Act of 1973, as
amended, the Vietnam Era Veteran's Readjustment Assistance Act of 1974, Title IX of the Education
Amendments of 1972, the Age Discrimination Act of 1975, the Fair Housing Act of 1968 as amended, and
Contractor agrees to abide by the requirements of the Americans with Disabilities Act of 1990.

Contractor agrees not to discriminate in its employment practices, and will render services under
this Contract without regard to race, color, religion, sex, sexual orientation, national origin, veteran status,
political affiliation, disability, or age in any matter relating to employment. Any act of discrimination
committed by Contractor, or failure to comply with these statutory obligations when applicable shall be
grounds for termination of this Contract.

In Witness whereof, the parties hereto on the day and year first above written have executed this
agreement in seven (7) counterparts, each of which shall, without proof or accountancy for the other
counterparts, be deemed an original thereof.



STATE OF LOUISIANA
WITNESSES: COASTAL PROTECTION AND
RESTORATION AUTHORITY

BY:
Lawrence B. Haase, Executive Director

BY:

SURETY:

BY:

ATTORNEY IN FACT

ADDRESS

TELEPHONE NUMBER



STATE OF LOUISIANA
PARISH OF _CAMERON

PROJECT: NO. CS-80

NAME: Rabbit Island Restoration Shoreline Protection
LOCATION: Cameron Parish

AFFIDAVIT

Before me, the undersigned authority, duly commissioned and qualified within and for the
State and Parish aforesaid, personally came and appeared representing who,
being by me first duly sworn deposed and said that he has read this affidavit and does hereby agree under
oath to comply with all provisions herein as follows:

PART I.

Section 2224 of Part 11 of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as
amended.

(1) That affiant employed no person, corporation, firm, association, or other organization,
either directly or indirectly, to secure the public contract under which he received payment, other than
persons regularly employed by the affiant whose services in connection with the construction, alteration or
demolition of the public building or project or in securing the public contract were in the regular course of
their duties for affiant; and

(2) That no part of the Contract price received by affiant was paid or will be paid to any
person, corporation, firm, association, or other organization for soliciting the Contract, other than the
payment of their normal compensation to persons regularly employed by the affiant whose services in
connection with the construction, alteration or demolition of the public building or project were in the
regular course of their duties for affiant.

PART II.

Section 2190 of Part | of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as
amended.

That affiant, if an architect or engineer, or representative thereof, does not own a substantial
financial interest, either directly or indirectly, in any corporation, firm, partnership, or other organization
which supplies materials for the construction of a public work when the architect or engineer has performed
architectural or engineering services, either directly or indirectly, in connection with the public work for
which the materials are being supplied.

For the purposes of this Section, a "substantial financial interest"” shall exclude any interest
in stock being traded on the American Stock Exchange or the New York Stock Exchange.



That affiant, if subject to the provisions of this section, does hereby agree to be subject to
the penalties involved for the violation of this section.

AFFIANT

SWORN TO AND SUBSCRIBED BEFORE ME THIS DAY OF , 2023.

NOTARY



PART I

GENERAL PROVISIONS
REVISED May 2020

GENERAL PROVISIONS

GP-1 DEFINITION OF TERMS

Whenever used in the Bidding Requirements or Contract Documents and printed with initial
capital letters, the terms listed below will have the meanings indicated which are applicable to the
singular or plural thereof. In addition to terms specifically defined, terms with initial capital
letters in the Contract Documents include references to identified articles and paragraphs and the
titles of other documents or forms.

Unless stated otherwise in the Contract Documents, words or phrases which have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

a.

Acceptance: A written approval from the Engineer which certifies that specific items of
work in the Contract have been completed and/or obligations have been fulfilled by the
Contractor.

Addenda: Those written or graphic documents which are issued prior to opening of Bids in
accordance with the Bidding Requirements and clarify or change the bidding requirements
or the proposed Contract Documents.

Application of Payment: That form which is used by the Contractor to request partial and
final payment and is deemed acceptable to the Owner. It shall be accompanied by any
supporting documentation required by the Contract Documents.

A.S.T.M.: American Society for Testing and Materials.

Bid: An offer or proposal submitted on the prescribed form setting forth the prices for the
Work.

Bidder: The person, association of persons, firm, or corporation submitting a proposal for
the Work.

Bidding Requirements: The Advertisement for Bids, Instructions to Bidders, Form of Bid
Security, if any, and Bid Form with any supplements.

Change Order: A written order which is submitted to the Contractor, signed by the Owner,
and authorizes an addition, deletion, or revision in the Work, or an adjustment in the
contract price or the contract time issued after the effective date of the Contract.

Claim: A written demand or assertion by Owner or Contractor seeking an adjustment of
Contract Price or Contract Times, or both or other relief with respect to the terms of the
Contract.

Contract: The written agreement between the Owner and the Contractor which defines the
work to be completed and shall be understood to also include all Contract Documents.

Contract Documents: The Contract, all addenda which pertains to the Contract Documents,
Bid Documents and specified Attachments accompanying the Bid and any post-bid
documentation submitted prior to the Notice of Award, Contractor’s Bid when attached as
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an exhibit to the Agreement, the Bonds (Bid and Performance/Payment), General
Provisions, Special Provisions, Technical Specifications, Plans, and all Field or Change
Orders issued after the execution of the Agreement. Shop Drawings and other submittals
by the Contractor are not Contract Documents.

Contract Price: The moneys payable by the Owner to the Contractor for the Work in
accordance with the Contract Documents as stated in the Contract.

Contract Time: The number of calendar days specified in the Contract for completion of
the Work, together with any extensions authorized through change orders.

Contractor: The person, association of persons, firm, or corporation entering into the duly
awarded Contract.

Contracting Agency: The State of Louisiana, Coastal Protection and Restoration Authority
(CPRA).

Day: When any period of time is referred to in the Contract Documents using days, it will
be computed to exclude the first day and include the last day of such period. If the last day
of any such period falls on a Saturday, Sunday, or a legal holiday, that day will be omitted
from the computation. A calendar day is measured as twenty-four (24) hour period starting
at midnight and ending the following midnight.

Design Report: A written report by the Engineer which provides the design methodology
for the Work.

Effective Date of the Contract: The date indicated in the Contract on which it becomes
effective.

Engineer: The State of Louisiana, Coastal Protection and Restoration Authority, or its
designee.

Equipment:  All machinery, implements, and power-tools, in conjunction with the
necessary supplies for the operation, upkeep, maintenance, and all other tools and
apparatuses necessary for the proper construction and acceptable completion of the Work.

Extension of Contract: Any extension of time for completion of Work beyond the Contract
Time which is granted by the Owner, recommended by the Engineer and approved by the
Coastal Protection and Restoration Authority in the form of a Change Order.

Federal Sponsor: The federal agency which has been tasked, if applicable, to manage the
implementation of the project.

Field Order: A written order issued by the Engineer which requires minor changes in the
Work but which does not involve a change in the Contract Price or Contract Time.

Laboratory: The firm, company, or corporation which is used to test materials and is
approved for use by the Engineer.

Laws and Regulations; Laws or Regulations: Any and all applicable laws, rules,
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies,
authorities, and courts having jurisdiction.

19



aa.
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dd.

€e.

9g.

hh.

i

kk.

mm.

nn.

00.

Materials: Any substance used in the Work to build structures, but does not include material
used in false work or other temporary structures not incorporated in the Work.

Milestone: A principal event specified in the Contract Documents relating to an
intermediated completion date or time prior to the Contract Times.

Notice of Award: A written notice to the successful Bidder stating that the Bid has been
accepted by the Owner and that the successful Bidder is required to execute the Contract
and furnish the Payment and Performance Bond and Non-Collusion Affidavit.

Notice to Proceed: The written notice to the Contractor by the Owner which provides the
starting date for the Contract Time.

Owner: The Owner is the State of Louisiana (State) which acts through the Contracting
Agency.

Performance and Payment Bond: The approved form of security furnished by the
Contractor and Surety for the faithful performance of the Work, and the payment for all
labor, materials, and/or obligations incurred by the Contractor in the prosecution thereof.

Plans: That part of the Contract Documents prepared or approved by the Engineer which
graphically shows the scope, intent, and character of the Work to be completed by the
Contractor.

Project Site: The location where the Work is to be performed as stated in the Contract
Documents.

Resident Project Representative: An authorized representative of the Engineer who is
responsible to inspect the Work and materials furnished by the Contractor.

Right-of-way: That entire area reserved for constructing, maintaining, and protecting the
proposed improvement, structures, and appurtenances of the Work.

Samples:  Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which
such portions of the Work will be judged.

Shop Drawings: All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for the Contractor and
submitted by the Contractor to illustrate some portion of the Work to be performed.
Specifications: That part of the Contract Documents consisting of written technical
descriptions of materials, equipment, systems, standards, and workmanship as applied to
the work to be performed and certain administrative details applicable thereto.

State: The State of Louisiana.

Structures: Bridges, plugs, weirs, bulkheads, berms, dams, levees, and other miscellaneous
construction encountered during the Work and not otherwise classified herein.

Subcontractor: Any person, association of persons, firm, or corporation who contracts with
the Contractor to perform any part of the project covered by the Contract.
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Pp.

qg.

IT.

SS.

tt.

uu.

V.

Submittals: Certificates, samples, shop drawings, and all other project data which are
submitted to the Engineer in order to verify that the correct products will be installed on the
project.

Successful Bidder: The lowest responsive and responsible Bidder whom the Owner makes
an award.

Special Provisions: That part of the Contract Documents which amends or supplements
these General Provisions.

Surety: The corporate body, licensed to do business in Louisiana, bound with and for the
Contractor’s primary liability, and engages to be responsible for payment of all obligations
pertaining to acceptable performance of the Work contracted.

Temporary Structures: Any non-permanent structure required while engaged in the
prosecution of the Contract.

Work: All work specified herein or indicated on the Plans.

Work Plan: A written plan by the Contractor that details how the Work will be provided
including layout drawings, projected schedule (Initial Progress Schedule), and a list of labor
hours, materials, and equipment.

BID REQUIREMENTS

The Contract and Bonds which govern the Work shall be performed in accordance with the Plans,
Specifications, and the Louisiana Standard Specifications for Roads and Bridges, 2016 edition.
The Bidder understands that all quantities for performing the Work have been estimated by the
Engineer, and that the Bid shall be the sum of the quantities multiplied by their respective unit
rates. The Contract shall be awarded by the Owner through a comparison of all bids. It is the
responsibility of each Bidder before submitting a Bid to:

2.1.

2.2.

2.3.

24,

2.5.

2.6.

Examine the Bidding Documents including the Plans and Specifications and any Addenda
or related data identified in the Bidding Documents;

Visit the Project Site to become familiar with the local conditions if they are believed to
affect cost, progress, or the completion of the Work;

Become familiar and satisfied with all federal, state, and local Laws and Regulations that
may affect cost, progress, or the completion of the Work;

Study and correlate all information known to the Bidder including observations obtained
from Bidder’s visits, if any, to the Project Site, with the Bidding Documents;

Submit a written notice to the Engineer within three (3) days regarding any conflicts, errors,
ambiguities, or discrepancies discovered in the Bidding Documents and confirm that the
written resolution thereof by the Engineer is acceptable to the Bidder; and

Determine that the Bidding Documents are generally sufficient to convey an understanding
of all terms and conditions for completing the required Work. The submission of a Bid will
constitute an incontrovertible representation that the Bidder has complied with every
requirement of these Specifications. The Bidder shall comply with all other requirements
specified in the Advertisement For Bids and the Instruction To Bidders.
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AVAILABILITY OF PLANS AND SPECIFICATIONS

One (1) set of Plans and Specifications shall be furnished to each Bidder. Three (3) sets of the
Plans and Specifications shall be furnished to the Contractor upon award of the Contract.
Additional sets may be furnished to the Contractor upon request from the Coastal Protection and
Restoration Authority, 150 Terrace Avenue, Suite 100, Baton Rouge, Louisiana 70802.

LAWS, REGULATIONS, STANDARDS, SPECIFICATIONS, AND CODES

Bidders are required to become familiar and remain in compliance with all Federal, State, and
local laws, ordinances, and regulations and all orders and decrees of bodies or tribunals having
any jurisdiction or authority which may affect those employed for the execution of the Work or
which may affect the conduct of the Work. The Contractor shall indemnify the Owner and its
representatives against any claim or liability arising from all violations of any laws, bylaws,
ordinances, codes, regulations, orders, or decrees, whether by the Contractor or by the
Contractor’s employees. The filing of a bid will be presumptive evidence that the Bidder has
complied with this requirement. The Owner will not be responsible for any inaccurate
interpretations or conclusions drawn by the Contractor from information and documentation
provided by the Owner.

References to standards, specifications, manuals, or codes of any technical society, organization,
or association, or to Laws and Regulations, whether such reference be specific or by implication,
may not be in effect at the time of opening the Bids (or on the Effective Date of the Contract if
there were no Bids), except as may be otherwise specifically stated in the Contract Documents.
No provision of any such standard, specification, manual, or code, or any instruction of a supplier
shall be effective to change the duties or responsibilities of the Owner or Engineer, or any of their
Subcontractors, consultants, agents, or employees from those set forth in the Bid Documents. No
such provision shall be effective to assign to the Owner or Engineer, or any of their consultants,
agents, or employees any duty or authority to supervise or direct the performance of the
Contractor’s obligations or any duty or authority to undertake responsibility inconsistent with the
provisions of the Contract Documents.

The obligations imposed by these specifications are in addition to and are not to be construed in
any way as a limitation of any rights available to the Engineer or Owner which are otherwise
imposed by any laws or regulations or other provisions within the Contract Documents.

The Contractor shall abide by laws set forth in the Davis-Bacon Act of 1931 which states that all
laborers and mechanics employed by recipients, the recipient’s contractors, or subcontractors on
this project shall be paid wages at rates no less than those prevailing on projects of a character
similar in the locality as determined by the Secretary of Labor in accordance with Subchapter IV
of Chapter 31 of Title 40 United States Code. Additionally, with respect to the labor standards
specified in this section, the Secretary of Labor shall have the authority and functions set forth in
Reorganization Plan Number 14 of 1950 (64 Stat. 1267; 5 U.S.C. App.) and The Copeland Act
of Title 40 (40 U.S.C. § 3145). Prevailing Wage Determination Schedules, as determined by the
United States Department of Labor, are provided in the Appendix. Prevailing Wage
Determination Schedules are subject to modification by the United States Department of Labor.
The Contractor is responsible for utilizing the most current Prevailing Wage Determination
Schedule. These documents can be downloaded from the following link:
http://www.wdol.gov/dba.aspx#3. Modifications to Prevailing Wage Determination Schedules
shall be effective if received (or posted) no less than 10 days prior to bid opening.
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PRE-BID CONFERENCE AND SITE VISIT

A Pre-Bid Conference and/or Job Site Visit may be held at the location and on the date provided
in the Advertisement For Bids. If the Pre-Bid Conference and/or Job Site Visit is stated in the
Advertisement for Bids to be a MANDATORY Pre-Bid Conference and/or MANDATORY Job
Site Visit, bids shall be accepted only from those bidders who attend the Pre-Bid Conference
and/or Job Site Visit in its entirety. Failure to attend a mandatory Pre-Bid Conference and/or
mandatory Job Site Visit in its entirety will result in a null or void Bid.

All questions shall be in writing and faxed or emailed to the Coastal Protection and Restoration
Authority contact person listed in the Advertisement For Bids after the Pre-Bid Conference and
by the due date announced at the Pre-Bid conference. In order to ensure adequate response time,
all questions and/or requests for clarification or interpretation of the Bid Documents should be
received by the Coastal Protection and Restoration Authority at least seven days prior to the date
for receipt of bids. Oral statements will not be binding or legally effective. The Coastal Protection
and Restoration Authority will issue addenda in response to all questions arising at the Pre-Bid
Conference and site visit to all prospective Bidders on record. All prospective Bidders on record
may contact the Coastal Protection and Restoration Authority contact person for any additional
information.

NOTICE OF AWARD

The Owner, or its designated bidding agent, shall provide written notice to the Successful Bidder
stating that the Owner will sign and deliver the Contract upon compliance with the conditions
enumerated therein and within the time specified.

NOTICE TO PROCEED AND CONTRACT TIME

The Contractor shall start the Work and begin the Contract Time on the dates provided in the
Notice to Proceed. The Work shall be conducted using sufficient labor, materials, and equipment
as necessary to ensure completion within the Contract Time. The Contract Time for completion
of the Base Bid for the Work is provided in the Instructions To Bidders, unless an extension is
granted to the Contract Time as specified in GP-44. If the Bid contains an Alternate Bid(s), and
the Alternate Bid(s) is awarded and included in the Contract, the Contract Time associated with
the Alternate Bid(s) will be as provided in the Instructions To Bidders.

Unless otherwise noted in the Contract Documents, Contract Time will be on a calendar day basis.
Contract Time shall consist of the number of calendar days stated in the Instructions To Bidders
and the Contract beginning with the date noted in the written Notice to Proceed, including
Saturdays, Sundays, holidays and non-work days.

The following table defines the monthly anticipated adverse weather days that are expected to
occur during the Contract Time and will constitute the baseline monthly weather time for
evaluations. The schedule is based upon National Oceanic and Atmospheric Administration
(NOAA) or similar data for the regional geographic area.

Monthly Anticipated Adverse Weather Calendar Days

Jan. | Feb. | Mar. | Apr. | May | Jun. | Jul. | Aug. | Sep. | Oct. | Nov. | Dec.
5 5 4 4 4 5 7 7 5 3 3 4
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Adverse weather days must prevent Work for fifty percent (50%) or more of the work day and
delay work critical to the timely completion of the project. The number of actual adverse weather
days shall be calculated chronologically from the first to the last day of each month.

If adverse weather conditions are the basis for a claim for additional time, the Contractor shall
document that weather conditions had an adverse effect on the scheduled construction. An
increase in Contract Time due to weather due to weather shall not be cause for an increase in the
contract sum.

WORK PLAN

The Contractor shall develop a written Work Plan which accounts for all of the construction
activities required by the Contract Documents. The Work Plan shall include a list of the individual
construction tasks to be completed and the estimated dates for beginning and completing the tasks.
It shall also include all other items which are applicable to completing the Work such as, but not
limited to, the following:

a. Typical report form for the Bi-Weekly Progress Meeting;
b.  Typical form for Daily Progress Report;

c.  Hurricane and Severe Storm Plan;

d.  Site-specific Health and Safety Plan;

e. The delivery method and source(s) of all construction materials (company or producer
name, mailing and physical address, phone number, and name of contact person).

f. The personnel, material, subcontractors, fabricators, suppliers, types of equipment, and
equipment staging areas the Contractor proposes to use for construction;

g.  Shop drawings, test results, and sample submittals;
h.  Survey layout and stakeout;

i All supplemental items specified in the Special Provisions.

The Work Plan shall be submitted to the Engineer prior to the Pre-Construction Conference by
the date provided in the Special Provisions. The Engineer shall review the Work Plan and have
the Contractor make any necessary revisions prior to acceptance of the plan. No payment for
mobilization will be made until the Work Plan has been accepted by the Engineer.

PROGRESS SCHEDULE

The Contractor shall develop a written Progress Schedule which provides for an orderly
progression of the Work, submittals, tests, and deliveries in order to complete the Work within
the specified Milestones and Contract Time. All of the items listed in the Work Plan shall be
integrated into the Progress Schedule. The format of the schedule shall be composed using
Microsoft Project®, or any other software deemed acceptable by the Engineer. It shall be updated
weekly by the Contractor, at a minimum. The Progress Schedule shall also include, but not be
limited to the following:

a. All of the elements in the Work Plan, including updates;
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b. A work order issued from Louisiana One Call ordering all their subscribers in the project
area to mark their utilities;

c. A telephone log verifying that all property owners and utilities have been contacted. This
log should list the time, date, and names of the personnel representing the property owners,
utilities, and Contractor;

The Progress schedule must reflect the anticipated adverse weather delays described in GP-7 on
all weather dependent activities.

The Progress Schedule shall be submitted to the Engineer prior to the Pre-Construction
Conference by the date provided in the Special Provisions. The Engineer shall perform a
review and have the Contractor make any necessary revisions prior to acceptance of the
schedule. Acceptance will not impose responsibility on the Owner or Engineer for the
sequencing, scheduling, or progression of the Work. The Contractor is fully responsible for
progression of the Work in order to maintain compliance with the Progress Schedule and Contract
Time.

DAILY PROGRESS REPORTS

The Contractor shall record the following daily information on Daily Progress Reports:

a.  Date and signature of the author of the report;

b.  Dollar amount of all bid items that are fabricated, installed, backfilled, pumped,
constructed, damaged, replaced, etc. The amount of material shall be expressed in
the units stated in the bid;

c.  Field notes of all surveys;

d.  Notes on all inspections;

e. Details of Health and Safety meetings;

f. A brief description of any Change Orders, Field Orders, Claims, Clarifications, or
Amendments;

g.  Condition of all navigation aids (i.e., warning signs, lighted marker buoys) and any
repairs performed on them;

h.  Weather conditions (adverse weather day, wind speed and direction, temperature,
wave height, precipitation, etc.);

i. The amount of time lost to severe weather or personnel injury, etc;
j- Notes regarding compliance with the Progress Schedule;

k.  Visitor log (Instructions for format will be furnished by the Field Engineer).
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The daily progress reports shall be submitted to the Engineer at the Bi-Weekly Progress
Meetings specified in GP-13 in both hard copy and digital format (Adobe Acrobat®
Format, or approved equal). The typical form for Daily Progress Reports shall be
developed by the Contractor and incorporated into the Work Plan.

HURRICANE AND SEVERE STORM PLAN

The Contractor shall develop and maintain a written Hurricane and Severe Storm Plan. The Plan
shall include, but not be limited to, the following:

a.  What type of actions will be taken before storm strikes at the Project Site. The plan should
specify what weather conditions or wave heights will require shutdown of the Work and
removal of equipment, personnel, etc.

b.  Notes from continuous monitoring of NOAA marine weather broadcasts and other local
commercial weather forecasts.

c.  Equipment list with details on their ability to handle adverse weather and wave conditions.

d. List of safe harbors or ports and the distance and travel time required to transfer equipment
from the Project Site.

e. Hard copies of any written approvals or operations schedules associated with the use of the
safe harbors or ports.

f. Method of securing equipment at the safe harbors or ports.

g.  List of tug boats and work boats and their respective length, horsepower, etc. which will
adequately transfer the equipment to safe harbor or port under adverse weather conditions.

h.  Methods which will be used to secure equipment left onsite during adverse weather
conditions.

i. Evacuation or immediate reaction plans to be taken by personnel for sudden storm
occurrences.

j. Operations procedures which will be used to secure critical dredging equipment such as

spuds, swing wires, anchor wires, or tugs during adverse weather conditions.
k.  Communications protocol with local law enforcement and fire and rescue agencies.
The Contractor shall incorporate the Hurricane and Severe Storm Plan into the Work Plan. The

Owner and Engineer are not responsible for the adequacy of this plan.

HEALTH AND SAFETY PLAN AND INSPECTIONS

The Contractor shall develop and maintain a written Health and Safety Plan which allows the
Work to be performed in compliance with all applicable laws, ordinances, rules, and regulations
of any government agency having jurisdiction over the safety of personnel or property. This
includes maintaining compliance with the Code of Federal Regulations, Title 29, Occupational

26



GP-13

GP-14

GP-15

GP-16

Safety and Health Administration (OSHA) and all applicable Health and Safety Provisions of the
State of Louisiana.

The Contractor shall institute a daily inspection program to assure that the requirements of the
Health and Safety Plan are being fulfilled. Inspections shall include the nature of deficiencies
observed, corrective action taken or to be taken, location of inspection, date, and signature of the
person responsible for its contents. The results of the inspections shall be recorded on Daily
Progress Reports and kept at the Project Site during the Work.

The Contractor shall incorporate the Health and Safety Plan into the Work Plan. The Owner and
Engineer are not responsible for the adequacy of this plan.

PROGRESS MEETINGS AND REPORTS

The Engineer shall schedule meetings to review the progress of the Work, coordinate future
efforts, discuss compliance with the Progress Schedule and resolve miscellaneous problems. The
Engineer or Resident Project Representative, Contractor, and all Subcontractors actively working
at the Project Site shall attend each meeting. Representatives of suppliers, manufacturers, and
other Subcontractors may also attend at the discretion of the Contractor. The Contractor shall
record the details of each meeting in a Progress Report. The format of this report shall be
developed by the Contractor, approved by the Engineer, and included in the Work Plan. The
progress meetings and reports shall be scheduled according to the Special Provisions.

PRE-CONSTRUCTION CONFERENCE

A Pre-Construction Conference shall be held by the Contractor, Owner, Engineer, local
stakeholders, and other appropriate personnel prior to starting construction on the date specified
in the Special Provisions. This conference shall serve to establish a mutual understanding of the
Work to be performed, the elements of the Progress Schedule and Work Plan, expectations for
bi-weekly progress meetings, the Plans and Specifications, processing Applications for Payment,
and any other items of concern. If any subcontractors are not present, another pre-construction
conference will be required.

CONTRACT INTENT

The Bid Documents are complementary; what is called for by one is as binding as if called for by
all. Clarifications and interpretations or notifications of minor variations and deviations of the
Contract Documents will be issued by Engineer as provided in these Specifications. Any labor,
documentation, services, materials, or equipment that may reasonably be inferred from the Bid
Documents or from prevailing custom or trade usage as being required to produce the intended
result will be provided at no additional cost to the Owner.

ENGINEER AND AUTHORITY OF ENGINEER

The Engineer will be the designated representative of the Owner, the initial interpreter of the

Contract Documents and the judge over acceptability of all the Work. Claims, disputes, and other

matters relating to the acceptability of the Work, performance by the Contractor or the

interpretation of the requirements of the Contract Documents must be submitted to the Engineer

in writing. Upon written request from the Contractor, the Engineer shall issue written

clarifications or interpretations which are consistent with the overall intent of the Contract
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Documents. Such written clarifications and interpretations will be binding on the Owner and the
Contractor. Either the Owner or the Contractor may make a Claim if a written clarification or
interpretation justifies an adjustment in the Contract Price or Contract Times.

The Engineer has the authority to suspend the Work in whole or in part due to failure of the
Contractor to correct conditions unsafe for workmen or the general public, carry out provisions
of the Contract, perform conformance work, or to carry out orders. The Engineer shall submit a
written order to the Contractor for work which must be suspended or resumed. Nothing in this
provision shall be construed as establishing responsibility on the part of the Engineer for safety
which is the responsibility of the Contractor.

The Engineer or Resident Project Representative shall keep a daily record of weather and flood
conditions and may suspend the Work as deemed necessary due to periods of unsuitable weather,
conditions considered unsuitable for execution of the Work, or for any other condition or reason
deemed to be in the public interest.

CONFORMITY WITH PLANS AND SPECIFICATIONS

All work and materials involved with the Work shall conform with the lines, grades, cross
sections, dimensions, and other requirements shown on the Plans or indicated in these
Specifications unless otherwise approved by the Engineer.

CLARIFICATIONS AND AMENDMENTS TO CONTRACT DOCUMENTS

The Contract Documents may be clarified or amended by the Engineer to account for additions,
deletions, and revisions to the Work after the Effective Date of the Contract. The clarifications
and amendments shall be addressed by either a Change Order or a written clarification by the
Engineer. The Contractor shall not proceed with the Work until the Change Order or clarification
has been issued by the Engineer. The Contractor shall not be liable to the Owner or Engineer for
failure to report any such discrepancy unless the Contractor had reasonable knowledge.

The Contractor may request a clarification or amendment for the following:
a.  Any conflict, error, ambiguity, or discrepancy within the Contract Documents; or

b.  Any conflict, error, ambiguity, or discrepancy between the Bid Documents and the
provision of any Law or Regulation applicable to the performance of the Bid; or

C. Any standard, specification, manual, or code (whether or not specifically incorporated by
reference in the Bid Documents); or

d. Instructions by a supplier.
The official form for a written clarification is provided in the appendices of the Contract
Documents. This form shall be filled out appropriately by the Contractor and submitted to the

Engineer. The Engineer shall clarify the issue in writing on either the clarification form, Field
Order or a Change Order and submit it to the Contractor.
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SUBCONTRACTS

The Contractor shall provide the names of all Subcontractors to the Engineer in writing before
awarding any Subcontracts. The Contractor shall be responsible for the coordination of the trades
and Subcontractors engaged in the Work. The Contractor is fully responsible to the Owner for
the acts and omissions of all the Subcontractors. The Owner and Engineer will not settle any
differences between the Contractor and Subcontractors or between Subcontractors. The
Contractor shall have appropriate provisions in all Subcontracts to bind Subcontractors to the
Contractor by the terms of the General Provisions and other Contract Documents, as applicable
to the Work of Subcontractors. The provisions should provide the Contractor the same power
regarding termination of Subcontracts that the Owner may exercise over the Contractor under any
provisions of the Contract Documents.

WORKERS, METHODS, AND EQUIPMENT

The Contractor shall provide competent, qualified, and trained personnel to perform the Work.
The Contractor shall not employ any person found objectionable by the Engineer. Any person
employed by the Contractor or any Subcontractor who, in the opinion of the Engineer, does not
perform the Work in a proper, skillful, and orderly manner shall be immediately removed upon
receiving a written order by the Engineer. The Engineer may also suspend the Work until the
Contractor removes the employee or provides a suitable replacement. Such an employee shall
not be re-employed in any portion of the Work without written approval from the Engineer.

The on-site superintendent for the Contractor shall be competent, English-speaking, and qualified
to receive orders, supervise, and coordinate all Work for the Contractor and any Subcontractors.
The qualifications of the superintendent must be established and approved by the Engineer prior
to commencement of the Work. The superintendent shall be furnished by the Contractor
regardless of how much Work may be sublet. In the performance of the Work under this Contract,
the Contractor shall conduct operations to avoid interference with any other Contractors.

All equipment, products, and material incorporated into the Work shall be as specified, or if not
specified, shall be new, of good quality, and protected, assembled, used, connected, applied,
cleaned, and conditioned in accordance with the manufacturer’s instructions, except as otherwise
may be provided in the Bid Documents. All equipment shall be of sufficient size and mechanical
condition to meet the requirements of the Work and produce a satisfactory quality of work.
Equipment shall not damage adjacent property throughout the performance of the Work. The
Plant and Equipment Schedule should be completed by the Contractor.

The Contractor shall be solely responsible for the means, methods, techniques, sequences, and
procedures used to complete the Work in conformance with the Contract Documents.

The Contractor shall obtain permission from the Engineer if a method or type of equipment other
than specified in the Contract is desired. The request shall be in writing and shall include a full
description of the methods, equipment proposed, and reasons for the modification. A proposed
item of material or equipment may be considered by the Engineer to be functionally equal to an
item specified in the Contract if:

a. It is at least equal in quality, durability, appearance, strength, and design characteristics;
b.  There is no increase in any cost including capital, installation, or operating to the Owner;

C. The proposed item will conform substantially, even with deviations, to the detailed
requirements of the item named in the Bid Documents.
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If, after trial use of the substituted methods or equipment, the Engineer determines that the Work
produced does not meet Contract requirements, the Contractor shall discontinue use of the
substituted methods or equipment and shall complete the Work with the specified methods and
equipment. The Contractor shall remove the deficient Work and replace it with Work of specified
quality or take other corrective action as directed. No change will be made in basis of payment
for construction items involved or in Contract Time as a result of authorizing a change in methods
or equipment.

ACCIDENT PREVENTION, INVESTIGATIONS, AND REPORTING

The Contractor shall be responsible to develop and maintain all safeguards and safety precautions
necessary to prevent damage, injury, or loss throughout the performance of the Work. All
accidents at the Project Site shall be investigated by the immediate supervisor of employee(s)
involved and reported to the Engineer or Resident Project Representative within one (1) working
day. A complete and accurate written report of the accident including estimated lost time days
shall be submitted to the Engineer within four (4) calendar days. A follow-up report shall be
submitted to the Engineer if the estimated lost time days differ from the actual lost time days.

PRESERVATION AND RESTORATION OF PROPERTY, MONUMENTS, ETC.

The Contractor shall comply with all applicable laws, ordinances, rules, and regulations of any
government agency having jurisdiction over the preservation and protection of public and private
property. The Contractor shall install and maintain suitable safeguards and safety precautions
during the Work as necessary to prevent damage, injury, or loss to property. This responsibility
shall remain with the Contractor until the Work has been completed and accepted. Any damage,
injury, or loss to property which is caused by the Contractor or Subcontractors shall be repaired
or replaced at the expense of the Contractor.

The Contractor shall protect all land monuments, State and United States bench marks, geodetic
and geological survey monuments, and property markers from disturbance or damage until an
authorized agent has witnessed or otherwise referenced their location. The Contractor shall also
provide protection for all public and private property including trees, utilities, pipes, conduits,
structures, etc. These items shall not be removed unless directed by the Engineer.

The Contractor shall be responsible to completely repair all damages to public or private property
due to any act, omission, neglect, or misconduct in the execution of the Work unless it is due to
unforeseeable causes beyond the control of and without the fault or negligence of the Contractor,
including but not restricted to acts of God, public enemies, or governmental authorities. The
damage must be repaired at the expense of the Contractor before final acceptance of the Work
can be granted by the Engineer. If the Contractor fails to repair the damage within forty-eight
(48) hours, the Owner may independently proceed with the repairs at the expense of the
Contractor by deducting the cost from the Contract. If the Contractor cannot provide for the cost
of repairs, the Surety of the Contractor shall be held until all damages, suits, or claims have been
settled.
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PROTECTION OF THE WORK, MATERIALS, AND EQUIPMENT

It shall be the responsibility of the Contractor to protect the Work, materials, and equipment from
damages or delays due to inflows, tidal rise, and storm water runoff which may occur at the Project
Site. The Owner shall not be held liable or responsible for these types of delays or damages.

LAND RIGHTS

The Owner has been granted all of the temporary easements, servitudes, and right-of-way
agreements from public and private landowners in order to perform the Work. A land rights
memorandum which lists all known responsible contacts and required stipulations is provided in
the appendices of the Contract Documents. The Contractor is responsible to notify all of the
contacts and abide by stipulations listed in that memorandum.

UTILITIES

The Owner has been granted all of the temporary easements, servitudes, and right-of-way
agreements from known public and private utilities in order to perform the Work. The utilities
include, but are not limited to telephone, telegraph, power poles or lines, water or fire hydrants,
water or gas mains and pipelines, sewers, conduits, and other accessories or appurtenances of a
similar nature which are fixed or controlled by a city, public utility company or corporation.

The Contractor shall conduct the Work in such a manner as to cooperate and minimize
inconveniences with utilities. Prior to commencement of the Work, the Contractor is responsible
to notify all of the utilities and abide by stipulations required by the utility company(s). The
Contractor shall also call Louisiana One Call at 811 or (800) 272-3020 a minimum of 5 working
days prior to construction to locate existing utilities at the Project Site.

Any damage to utilities that is caused by the Contractor within the Project Site shall be repaired
at the expense of the Contractor. The Owner will not be responsible for any delay or damage
incurred by the Contractor due to working around or joining the Work to utilities left in place or
for making adjustments.

Any unidentified pipes or structures which may be discovered within the limits of the Project Site
shall not be disturbed and shall be reported to the Engineer as soon as possible. Construction or
excavation shall not be performed around unidentified utilities without prior approval from the
Engineer.

PERMITS

Federal and State permits that are required to perform the Work, such as the Department of the
Army Permit, Coastal Use Permit, LDEQ Clean Water Permit, LDWF Fill Material License, and
LADOTD highway crossing permit have been secured by the Owner. Permit conditions affecting
the construction processes have been included in these Specifications. Copies of these permits
will be provided to the Contractor at the pre-construction conference. These permits will not
relieve the responsibility of the Contractor from obtaining any additional permits which may be
needed to complete the Work. Copies of any special permits that are obtained by the Contractor
must be submitted to the Owner. The Contractor shall conform to the requirements therein and
display copies of the permits in a public setting at the Project Site at all times.
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PROJECT SITE CLEAN-UP

The Contractor shall keep the Project Site free from accumulations of waste material or trash at
all times. All trash and waste materials shall be removed by the Contractor and disposed off-site
in an approved waste disposal facility. In addition, all equipment, tools, and non-conforming
work shall also be removed prior to the Work being accepted. No materials shall be placed outside
of the Project Site.

OWNER INSPECTION

The Owner, Resident Project Representative, and Federal Sponsor shall have the right to perform
reasonable inspections and testing of the Work at the Project Site. Access shall be granted to the
entire Project Site including all materials intended for use in the Work. The Contractor shall
allow reasonable time for these inspections and tests to be performed. The inspections shall not
relieve the Contractor from any obligation in accordance with the requirements of the Contract.

The Owner shall notify the Contractor prior to all tests, inspections, and approvals of the Work
which are to be conducted at the Project Site. The Owner shall also provide the Contractor with
the written results of all inspections and tests. Inspections, tests, or Payments made by the Owner
shall not constitute acceptance of non-conforming Work or prejudice the Owner’s rights under
the Contract.

DUTIES OF RESIDENT PROJECT REPRESENTATIVE

A Resident Project Representative may be assigned by the Engineer to the Project Site to observe
the Contractor and monitor the progress and manner in which the Work is being performed. The
Resident Project Representative will also report to the Engineer and Contractor whenever
materials or Work fail to comply with the Contract. The Resident Project Representative is
authorized to reject any materials or suspend work which does not comply with the Contract until
the issue is resolved by the Engineer.

However, the Resident Project Representative is not authorized to revoke, alter, enlarge, relax, or
release any requirements of the Contract, or to approve or accept any portion of the Work, or to
issue instructions contrary to the Plans and Specifications. The Resident Project Representative
shall not manage or perform duties for the Contractor.

CONSTRUCTION STAKES, LINES, AND GRADES

The Engineer shall direct the Contractor to all control points necessary for setting stakes and
establishing lines and grades as shown on the Plans. The Contractor shall be responsible for
laying out all of the Work. All layouts shall be witnessed and verified by the Engineer or Resident
Project Representative prior to beginning the Work. The Contractor shall be responsible for
proper execution of the Work according to the layouts after receiving verification from the
Engineer.

The Contractor shall be responsible for furnishing and maintaining stakes such that the Work can

be verified for acceptance. The Engineer may suspend the Work at any time if it cannot be
adequately verified due to the number, quality, or condition of the stakes.
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CONTRACTOR’S RESPONSIBILITIES FOR WORK

The Contractor shall execute all items covered by the Contract, and shall furnish, unless otherwise
definitely provided in the Contract, all materials, implements, machinery, equipment, tools,
supplies, transportation, and labor necessary to complete the Work. The Contractor shall pay
constant attention to the progress of the Work and shall cooperate with the Engineer in every way
possible. The Contractor shall maintain a complete copy of the Contract at all times, including
the Plans, Specifications, and any authorized modifications.

ENVIRONMENTAL PROTECTION

The Contractor shall comply with and abide by all federal, state, and local laws and regulations
controlling pollution of the environment, including air, water, and noise. The Contractor shall
take precautions to prevent pollution of waters and wetlands with fuels, oils, bituminous materials,
chemicals, sewage, or other harmful materials and contaminants, and to prevent pollution of the
atmosphere from particulate and gaseous matter, in accordance with all terms and conditions of
federal, state, and local air and water pollution control laws and programs and their rules and
regulations, including the federal Clean Air Act and the federal Clean Water Act.

The Contractor shall adhere to the provisions which require compliance with all standards, orders,
or requirements contained under Section 306 of the Clean Air Act and Section 508 of the Clean
Water Act, which prohibit the use under non-exempt Federal contracts, grants, or loans, of
facilities included on the Environmental Protection Agency (EPA) list of Violating Facilities.

Construction operations in rivers, streams, lakes, tidal or coastal waters, reservoirs, canals,
wetlands, and any other impoundments shall be restricted to areas where it is necessary to
accomplish the Work and performed in accordance with any applicable federal, state, and local
laws, regulations, permit requirements, and guidelines, and the Contractor shall conduct the Work
in a manner that will not cause damaging concentrations of silt or pollution to water.

Contractor shall maintain and operate equipment to minimize noise, dust, and vibration near
noise, dust and vibration-sensitive areas such as churches, hospitals, schools, and residential
areas, and assure that any activities conducted near such areas are not unduly disruptive.
Contractor shall maintain all equipment with properly functioning mufflers.

The Contractor shall be responsible for determining and utilizing any erosion and pollution
control features or methods that may be necessary to comply with all federal, state, and local laws
and regulations.

SANNITARY PROVISION

The Contractor shall provide and maintain sanitary accommodations for use by all employees and
Subcontractors. Facilities shall comply with the requirements of the Louisiana State Board of
Health and Hospitals and other authorities having jurisdiction. Committing public nuisance on
the Project Site is prohibited.

PAYMENT OF TAXES

The Contractor shall be responsible for all taxes and duties that maybe levied under existing State,
Federal, and local laws during the completion of the Work. The Owner will presume that the
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amount of such taxes is included in the unit prices bid by the Contractor and will not provide
additional reimbursement.

RADIO AND TELEPHONES

The Contractor shall furnish and maintain radio and telephone equipment throughout the Contract
Time which will allow communication between the Contractor and the Engineer or Resident
Project Representative.

NAVIGATION

All marine vessels shall comply with the following Federal Laws and Regulations:

a. The International Navigational Rules Act of 1977 (Public Law 95-75, 91 Stat. 308, or 33
U.S.C. 1601-1608); and

b.  The Inland Navigation Rules Act of 1980 (Public Law 96-591, 94 Stat. 3415, 33 U.S.C.
2001-2038).

These rules can be found on the Internet at:
http://www.navcen.uscg.gov/?pageName=navRulesContent.

All marine vessels shall display the lights and day shapes required by Part C- Lights and Shapes
of the Inland Navigation Rules. The location, type, color, and size of the lights and day shape
shall be in accordance with Annex | - Positioning and Technical Details of Lights and Shapes.
Any vessel engaged in dredging is considered a “Vessel restricted in her ability to maneuver” and
shall display all the lights and shapes required in Rule 27, “Vessel Not Under Control.”

OBSTRUCTION TO NAVIGATION

The Contractor shall minimize all obstructions to navigation in compliance with pertinent U. S.
Coast Guard regulations while conducting the Work. The Contractor shall promptly move any
floating equipment or marine vessels which obstruct safe passage of other marine vessels. Upon
completion of the Work, the Contractor shall remove all marine vessels and other floating
equipment such as temporary ranges, buoys, piles, and other marks or objects that are not
permanent features of the Work.

MARINE VESSELS AND MARINE ACTIVITIES

All marine vessels regulated by the USCG shall have the required USCG documentation that is
current before being placed in service. A copy of any USCG Form 835 issued to the vessel in the
preceding year shall be made available to the Owner and Engineer and a copy shall be on board
the vessel. All officers and crew shall possess valid USCG licenses as required by USCG
regulations. These certificates, classifications, and licenses shall be posted in a public area on
board each vessel.

All dredges and quarter boats not subject to USCG inspection and certification or not having a
current ABS classification shall be inspected in the working mode annually by a marine surveyor
accredited by the National Association of Marine Surveyors (NAMS) or the Society of Accredited
Marine Surveyors (SAMS) and having at least 5 years’ experience in commercial marine plant
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and equipment. The inspection certificate shall be posted in a public area on board each dredge
and/or quarter boat.

All other plant and support vessels shall be inspected before being placed in service and at least
annually by a qualified person. The inspection certificate shall be posted in a public area on board
each plant and/or vessel.

RECORD KEEPING

The Contractor shall maintain orderly records of the Progress Schedule, Daily Progress Reports,
Progress Meetings, correspondence, submittals, reproductions of original Contract Documents,
Change Orders, Field Orders, certificates, additional drawings issued subsequent to the executed
Contract, clarifications and interpretations of the Contract Documents by the Engineer, and other
related documents at the Project Site until all of the Work is accepted by the Engineer.

CERTIFICATES OF COMPLIANCE

Any certificates required for demonstrating proof of compliance of materials with specification
requirements shall be executed in three (3) copies. Each certificate shall be certified by an
authorized agent of the supplying company and shall contain the name and address of the
Contractor, the project name and location, and the quantity and date of shipment. Copies of
laboratory test reports submitted with certificates shall contain the name and address of the testing
laboratory and the testing date. The Contractor shall also certify that all materials and test reports
conform to the requirements of the Contract. Certification shall not be construed as relieving the
Contractor from furnishing satisfactory material if the material is tested and determined to be in
nonconformance.

SUBMITTALS

The Contractor shall review all Submittals for compliance with the requirements of the Contract
prior to delivery to the Engineer. Each Submittal shall contain a signed statement by the
Contractor that it complies with the Contract requirements with any exceptions explicitly listed.
The Contractor shall comply with these requirements for Submittals from Subcontractors,
manufacturers, and suppliers.

All Submittals shall include sufficient data to demonstrate that the requirements of the Contract
are met or exceeded. All submittals shall be legible and marked with the project title and clearly
identify the item submitted. Each submittal package shall include an itemized list of the items
submitted.

All Submittals will be reviewed within fourteen (14) days after being received by the Engineer.
The Contractor shall allow the Engineer sufficient time for review, corrections, and resubmission
of all Submittals prior to beginning the associated Work. The Contract Time shall not be extended
based on incorrect or incomplete Submittals.

CLAIMS FOR EXTRA COST

The Contractor is expected to complete the Work according to the Contract Price specified in the
Bid Documents. If the Contractor deems additional compensation is due for work, materials,
delays or other additional costs/or expenses not covered in the Contract or not ordered as extra

35



GP-43

work, the Contractor shall give the Engineer written notice thereof within fourteen (14) calendar
days after the receipt of such instructions and, in any event, before commencing the procedure.
The Contractor shall justify the claim for extra cost by providing supporting data and calculations.
The Engineer shall determine whether the Contractor is entitled to be compensated for such extra
cost and shall make any required adjustments of the Contract in accordance with GP-43. If no
written claim is made within this fourteen (14) calendar-day period, the Contractor will be deemed
to have waived any claim for extra cost for such work.

Claim for damages or delays of the Work shall not be made by the Contractor for a relocation of
the construction operation or portions thereof to other locations within the geographical scope of
the project, when in the opinion of the Engineer, such relocation is necessary for the most effective
prosecution of the Work and may be accomplished without undue hardship.

ALTERATION OF THE CONTRACT AND COMPENSATION

Using Change Orders, Field Orders, or Written Amendments, the Owner may order extra work
or make changes by altering the details of construction, add to or deduct from the Work. The
requirements and stipulations of these documents shall be binding on the Owner and Contractor
throughout the remainder of the Contract. Any claim for an extension of Contract Time caused
thereby shall be adjusted at the time of ordering such change.

The value of any such extra work or change shall be determined in one or more of the following
ways and in the following priority:

a. By application of the unit prices in the Contract to the quantities of the items involved or
subsequently agreed upon; or

b. By mutual acceptance between the Owner and Contractor of a lump sum.

If none of the above methods is agreed upon, the Contractor, provided he is so ordered by the
Owner in writing, shall proceed with the Work on a “force account” basis. In such a case, the
Contractor shall keep and preserve in such form as the Engineer may direct, a correct itemized
account of the direct cost of labor, materials, equipment, together with vouchers bearing written
certification by the Contractor. In any case, the Engineer shall certify to the amount, including
an allowance of fifteen percent (15%) for jobsite and home office overhead indirect expenses and
profit due to the Contractor. Where such change involves a subcontractor, an allowance of fifteen
percent (15%) for overhead and profit shall be due the subcontractor and an allowance of ten
percent (10%) shall be due the Contractor. Pending final determination of value, payments on
account of changes shall be made on the Engineer’s estimate and as approved in an executed
Change Order.

If the Contractor is prevented from completing the Work according to the Contract Price due to
the Owner, the Contractor may be entitled to any reasonable and necessary addition of cost as
determined by the Engineer. Neither the Owner nor the Contractor shall be entitled to any
damages arising from events or occurrences which are beyond their control, including but not
limited to fires, floods, epidemics, abnormal weather conditions, acts of God, acts of war, and
other like matters. The provisions of this section exclude recovery for damages caused by the
Contractor and compensation for additional professional services by either party.
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The Contractor is expected to complete the Work within the Contract Time specified in the Bid
Documents. A legitimate increase of the Contract time may be requested by the Contractor
throughout the course of the Work. This Claim must be submitted to the Engineer in writing
within fourteen (14) days of the event which caused the time delay to the Contractor. If an
extension of Contract Time involves an increase in Contract Price, both claims shall be submitted
together. The Contractor shall justify the increase of the Contract Time in the Claim using
supporting data and calculations. The Engineer may deny the claim if there is insufficient
information to make a determination. If the Claim is approved, the Engineer shall issue a Change
Order within thirty (30) days of the Claim. The Contract Time shall be increased on a basis that
is commensurate with the amount of additional or remaining Work. For example, the Contract
Time can be increased where the number of actual adverse weather days exceeds the number of
days estimated in the Contract.

OWNER’S RIGHT TO TERMIANTE CONTRACT FOR CAUSE OR CONVENIENCE

45.1 TERMINATION FOR CAUSE

The Owner shall submit a written notice to the Contractor and Surety which justifies placement
of the Contractor in default if:

a. The Work is not begun within the time specified in the Notice to Proceed; or

b. The Work is performed with insufficient workmen, equipment, or materials to assure
prompt completion; or

c. The Contractor performs unsuitable, neglected or rejected work, refuses to remove
materials; or

d. The Work is discontinued; or
e. The Work is not completed within the Contract Time or time extension; or
f.  Work is not resumed within a reasonable time after receiving a notice to continue; or

g. The Contractor becomes insolvent or is declared bankrupt, or commits any act of
bankruptcy or insolvency; or

h. The Contractor allows any final judgment to stand unsatisfied for a period of ten (10) days;
or

i. The Contractor makes an assignment for the benefit of creditors; or
j. The Work is not performed in an acceptable manner.

If the Contractor or Surety does not remedy all conditions cited in the written notice within ten
(10) days after receiving such a notice, the Contractor will be in default and the Owner shall
remove the Contractor from the Work. If the Contractor is placed into default, the Owner may
obtain the necessary labor, materials, and equipment or enter into a new Contract in order to
complete the Work. All costs incurred by the Owner for completing the Work under the new
Contract will be deducted from the payment due the Contractor. If the expense exceeds the sum
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payable under the Contract, the Contractor and Surety shall be liable to pay the Owner the
difference.

45.2 TERMINATION FOR CONVENIENCE

Owner may, at any time, terminate this Contract or any portion thereof, for Owner’s convenience,
upon providing written notice to the Contractor. In such case, Contractor shall be paid for all
work completed through the date notice was provided (less payments already received) and
reasonable demobilization and restocking charges incurred and reasonable overhead and profit
based upon industry standards on the work performed. In no event shall the Contractor be entitled
to payment of overhead and profit on work not performed. In the event it is determined that the
Contractor was wrongfully terminated for cause, pursuant to Section GP 45.1 above, such
termination shall be automatically converted to a termination for convenience under and payment
made as provided under this Section.

TEMPORARY SUSPENSION OF WORK

The Engineer shall have the authority to temporarily suspend the Work in whole or in part. A
Field Order shall be issued to the Contractor for any of the Work that is suspended for periods
exceeding one (1) calendar day. The Field Order shall include the specific reasons and details for
the suspension. The Contract Time shall not be extended if the Work is suspended due to failure
by the Contractor to comply with a Field Order or with the Plans and Specifications. If the Work
is suspended in the interest of the Owner, the Contractor shall make due allowances for the lost
time.

NON-CONFORMING AND UNAUTHORIZED WORK

Work not conforming to the Plans, Specifications, Field Orders, or Change Orders shall not be
accepted for payment. Unacceptable or unauthorized work shall be removed and replaced in an
acceptable manner at the expense of the Contractor in order to obtain final acceptance of the
Work.

If the Contractor should neglect to prosecute the work properly or fail to perform any provision
of this Contract, the Owner after seven (7) calendar days written notice to the Contractor, may
correct such deficiencies itself or by use of other contractors without prejudice to any other
remedy it may have, and may deduct the cost thereof from the payment then or thereafter due to
the Contractor.

CONTRACTOR'’S RIGHT TO TERMINATE CONTRACT

The Contractor may terminate the Contract or Work and recover payment from the Owner for
labor and materials if the Work is stopped through no act or fault of the Contractor for more than
three (3) months. For example, such an occurrence could be caused by a court order or other
public authority. In any case, the Contractor shall submit a written notice to the Engineer at the
beginning of the occurrence, and a written Claim to the Owner at the end of the occurrence.

BREACH OF CONTRACT

The Owner shall submit a written Claim to the Contractor regarding any breach of the Contract.
The Contractor must provide a written response to the Owner regarding the breach of Contract
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within ten (10) days after the Claim. This response must provide either an admission to the Claim
or a detailed denial based on relevant data and calculations. The failure of the Contractor to
provide a proper response within ten (10) days shall result in justification of the Claim by default.

NO WAIVE OF LEGAL RIGHTS

The Owner shall not be prevented from recovering costs from the Contractor, Surety, or both due
to failure of the Contractor to fulfill all of the obligations under the Contract. If a waiver is
provided to the Contractor for a breach of Contract by the Owner, it shall not apply to any other
breach of Contract. Final acceptance of the Work shall not prevent the Owner from correcting
any measurement, estimate, or certificate. The Contractor shall be liable to the Owner without
prejudice to the terms of the Contract or any warranty for latent defects, fraud, or gross negligence.

LIABILITY FOR DAMAGES AND INJURIES

To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and hold
harmless the Owner, Engineer, and their officers, employees, representatives, and/or agents from
all suits, actions, claims, costs, losses, demands, and judgments (including but not limited to fees
and charges of engineers, architects, attorneys, and other professionals and all court or arbitration
or other dispute resolution costs) brought because of injuries or damage sustained by a person or
property due to the operations of Contractor; due to negligence in safeguarding the Work, or use
of unacceptable materials in constructing the Work; or any negligent act, omission, or misconduct
of the Contractor; or claims or amounts recovered under the Workmen’s Compensation Act or
other law, ordinance, order, or decree; any money due the Contractor as considered necessary by
the Owner for such purpose may be retained for use of the State or in case no money is due, the
performance and payment bond may be held until such suits, actions, claims for injuries or
damages have been settled and suitable evidence to that effect furnished to the Owner; except that
money due the Contractor will not be withheld when the Contractor produces satisfactory
evidence that adequate Workman’s Compensation, Public Liability, and Property Damage
Insurance are in effect.

The indemnification obligations of the Contractor shall not extend to the liability of the Owner,
Engineer, and their affiliates arising out of the preparation or approval of the Plans, Specifications,
maps, opinions, reports, surveys, or Change Orders, or for providing directions or instructions
which are the primary cause of the injury or damage.

Should the Owner or Contractor suffer from any injury or damage due to an error, omission, or
act of the other party or their legally liable affiliates, a written Claim shall be submitted to the
other party within ten (10) days. The Claim shall provide all details regarding the injury or
damage, the results of any investigations, and the action to be taken to prevent any reoccurrence.

LIABILITY FOR LOSSES BY ACTS OF THE GOVERNMENT

The Owner shall not be liable for any loss or damage suffered by the Contractor arising out of a
cessation of Work under this Contract due to any act or order of any local, state, or federal
government agency. If this cessation occurs, the Contractor may request an extension of the
Contract Time according to the provisions in GP-44.
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FINAL INSPECTION AND ACCEPTANCE

Whenever the Work provided for, or contemplated by the contract, has been satisfactorily
completed, all punch list items completed and the final cleaning up is performed, the Engineer
shall be notified in writing that said work is completed and ready for final inspection. The
Engineer shall, unless otherwise provided, make the final inspection within a reasonable length
of time after the receipt of such notification.

If all construction provided for in the contract is found completed to the Engineer’s satisfaction,
the inspection shall constitute the final inspection and the Engineer will make recommendation
to the Owner for final acceptance and notify the Contractor in writing of this recommendation of
acceptance.

The Owner will record the Notice of Acceptance with the Clerk of Court in the Parish(s) in which
the Work has been performed. The recording of the Notice of Acceptance shall commence a lien
period of not less than forty-five (45) consecutive calendar days, during which period the
retainage will be withheld by the Owner. The Owner will provide the Contractor with a copy of
the Certificate of Recordation.

AS-BUILT DRAWINGS

The Contractor shall submit all originals and copies of the As-Built Drawings to the Engineer for
review and acceptance in accordance with the Special Provisions. The As-Built Drawings shall
provide complete data for quantities, dimensions, specified performance and design criteria, and
similar items which clearly represent the services, materials, and equipment the Contractor has
provided. All revision sheets shall be clearly stamped with the words “As-Built”.

COMPLETION OF CONTRACT

Notwithstanding any other provision of this Contract and all applicable and necessary time delays
under Louisiana law, completion of the Contract requires all of the Work to be complete,
inspected by the Engineer, accepted by the Owner as recommended by the Engineer, and after
final payment is made. After the Contract is complete, the Contractor will then be released from
further obligation except as set forth in the Contract Bond and Contractor’s Guarantee.

CONTRACTOR’S GUARANTEE

The Contractor is obligated to provide a written guarantee to the Owner that all of the Work
conforms to the Contract Documents. The Work shall be guaranteed to survive for a minimum
period of 1 year after final acceptance, unless otherwise specified in the Technical Specifications.

a.  The guarantee shall include:

1.A written warranty by the manufacturer for each piece of installed project equipment or
apparatus furnished under the Contract.

2.Any necessary repair of replacement of the warranted equipment during the guarantee
period at no cost to the Owner.

3.Satisfactory operation of installed equipment including, but not limited to, any
mechanical and electrical systems furnished and constructed under the Contract
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during the guarantee period. The Contractor shall repair all equipment which
fails due to defective materials or faulty workmanship during the guarantee
period. The Contractor shall also be liable for all other ancillary expenses
incurred by the Owner due to the failure.

b.  The guarantee shall exclude defects or damage caused by:

1.Abuse or improper modification, maintenance, or operation by anyone other than the
Contractor; or

2.Wear and tear under normal usage.

c.  This obligation by the Contractor shall be absolute. The following actions will not
constitute acceptance of non-conformance Work or release the Contractor from obligation
to furnish the Work in accordance with the Contract Documents:

1.Observations by the Owner or Engineer; or
2.Recommendations by the Engineer or payment by the Owner; or
3.Use of the Work by the Owner; or

4.Issuance of a notice of acceptance by the Owner pursuant to the provisions of GP-53, or
failure to do so; or

5.Any inspection, test, or approval by others; or

6.Any correction to non-conforming work by the Owner.

DISPUTE RESOLUTION

The parties shall use their best efforts to resolve all disputes in an amicable fashion. Prior to filing
suit by either party with respect to any claims, or disputes arising between the parties, the disputes
shall be submitted first to non-binding mediation. The mediation shall be conducted in
accordance with the Construction Industry Mediation Rules of the American Arbitration
Association. If the parties cannot agree to a private mediator, then the mediator shall be selected
by the American Arbitration Association, upon the filing of a demand for mediation.

If the dispute is not resolved by mediation within 60 days from the request for mediation, then
either party may institute legal proceedings. Any litigation involving the Owner and arising under
or related to the Contract or the bidding or award thereof shall be instituted exclusively in the 19"
Judicial District Court in and for the Parish of East Baton Rouge, State of Louisiana.

PAYMENT

The Owner hereby agrees to pay to the Contractor as full compensation for all work performed
under the contract, and/or supplemental agreements thereto, the monetary value of the actual
guantities in the completed work according to the schedule of unit prices and/or lump sum

prices set forth in attached bid proposal and/or duly authorized supplements thereto, and made a
part of the Contract.
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Partial payments under the Contract shall be made at the request of the Contractor not more than
once each month, based upon partial estimates agreed to by the Contractor and Engineer and shall
be furnished to the Engineer and approved by the Engineer prior to transmittal to the Owner for
approval and payment.

A Subcontractor Report (included in the appendices of the Contract Documents) should be
submitted by the Contractor with each request for partial payment, to be used for informational
purposes only by CPRA.

The partial estimates will be approximately stated, and all partial estimates and payments shall be
subject to corrections in the estimate rendered following the discovery of any error in any previous
estimates.

The payment of the partial estimate shall be taken as verification that the work has been performed
and that its quality is satisfactory, however it will in no way serve as a release to the Contractor
for the responsibility of any portions thereof. The work and any particulars relating thereto shall
be subject to revision and adjustment by the Engineer and/or the Owner at any time prior to final
payment, regardless of any previous action taken.

There shall be reserved from the payments provided for the Contract ten percent (10%) for
contracts less than $500,000 or five percent (5%) for contracts of $500,000 or more, of the
estimates submitted, said sum to constitute a trust fund for the protection of and payment to any
person or persons, mechanic, subcontractor or materialmen who shall perform any labor upon
such contract, or the doing of said work, and all persons who shall supply such person or persons
or subcontractors with provisions and supplies for the carrying on of such work, and shall be
withheld for a minimum of forty-five (45) calendar days after final acceptance of the completed
contract and filing of the Notice of Acceptance as described in GP-53.

After the expiration of the forty-five (45) calendar day period, the reserve in excess of a sum
sufficient to discharge the claims of materialmen and laborers who have filed their claims,
together with a sum sufficient to defray the cost of such action and to pay attorneys' fees, shall be
paid to the Contractor.

The Contractor shall be responsible for obtaining and furnishing a clear lien and privilege

certificate to the Owner at the expiration of the retainage period, and prior to payment of any
reserve withheld.

PAYMENTS WITHHELD

In addition to the percentage provided for in Section GP-58 of these General Provisions and in
accordance with any other provision of this Contract, the Owner may withhold such amounts
from any payment as may be necessary to protect himself from loss on account of:

a) Defective work not remedied;
b) Claims filed or reasonable evidence indicating probable filing of claims;

¢) Failure of the Contractor to make payments properly to subcontractors or for material or
labor;

d) Reasonable evidence that the Work will not be completed within the Contract time and that
the unpaid balance would not be adequate to cover damages for the anticipated delay;
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e) A reasonable doubt that the contract can be completed within the time period remaining
under the contract;

f) Damage to another contractor;
g) Failure to submit required reports; or

h)  Modifications of the contract which necessitate the execution of change orders prior to
payment of funds.

Furthermore, nothing contained in this Section shall be deemed to limit the right of the Owner to
withhold liquidated damages, as stated in the Instructions to Bidders, from any amounts which
may be due and owed the Contractor for work performed under the contract.

LIENS

Neither the final payment nor any part of the retained percentage shall come due until the
Contractor shall deliver to the Owner a complete release of all liens arising out of this contract,
or receipts in full in lieu thereof, and, if required by the Owner, an affidavit that so far as he has
knowledge or information, the releases and receipts include all labor and material for which a lien
could be filed; but if any subcontractor refuses to furnish a release or receipt in full, the Contractor
may furnish a bond satisfactory to the Owner to indemnify the Owner against any lien,
construction cost, or attorney's fees.

EQUAL EMPLOYMENT OPPORTUNITY

The State of Louisiana is an equal opportunity employer, and looks to its Contractor,
subcontractors, vendors and suppliers to take affirmative action to effect this commitment in its
operations.

By submitting the bid proposal and executing the Contract, the Contractor agrees to abide by the
requirements of the following as applicable: Title VI and VII of the Civil Rights Act of 1964, as
amended by the Equal Opportunity Act of 1972, Federal Executive Order 11246, the Federal
Rehabilitation Act of 1973, as amended, the Vietnam Era Veterans Readjustment Assistance Act
of 1974, Title IX of the Education Amendments of 1972, and the Age Act of 1975, and the
Contractor agrees to abide by the requirements of the Americans with Disabilities Act of 1990.

The Contractor agrees not to discriminate in its employment practices, and will render services
the Contract, without regard to their race, age, color, religion, sex, national origin, veteran status,
political affiliation or disabilities. Any act of discrimination committed by the Contractor, or
failure to comply with these statutory obligations when applicable, shall be grounds for
termination of the Contract.

ANTI-KICKBACK CLAUSE

The Contractor agrees to adhere to the mandate dictated by the Copeland “Anti-Kickback™ Act
which provides that each contractor or subcontractor shall be prohibited from inducing, by any
means, any person employed in the completion of the work, to give up any part of the
compensation to which he is otherwise entitled.
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GP-63 SUSPENSION/DEBARMENT

Contractor certifies, by signing and submitting any bid, that their company, any subcontractors,
or principals are not suspended, debarred, or ineligible from entering into contracts with any
department or agency of the Federal Government or of the State of Louisiana, or in receipt of
notice of proposed debarment or suspension.

Contractor agrees to secure from any contractor(s) and subcontractor(s) for the captioned project,
certification that such contractor(s) and subcontractor(s) are not suspended, debarred or declared
ineligible from entering into contracts with any department or agency of the Federal Government
or of the State of Louisiana, or in receipt of a notice of proposed debarment or suspension.

Contractor shall provide immediate notice to Owner in the event of it or its contractor(s) or any
subcontractor(s) being suspended, debarred or declared ineligible by any department or agency
of the Federal Government or of the State of Louisiana, or upon receipt of a notice of a proposed
debarment or suspension, either prior to or after execution of this Contract.

Upon receipt of notice of suspension, debarment, or declaration that Contractor or its contractor(s)
or any subcontractor(s) is/are ineligible to enter into contracts with any department or agency of
the Federal Government or of the State of Louisiana, either prior to or after execution of this
Contract, Owner reserves the right to review cause for said debarment, suspension, or declaration
of ineligibility, and to terminate this Contract pursuant to the terms of GP-45 OWNER’S RIGHT

TO TERMINATE CONTRACT FOR CAUSE OR CONVENIENCE, or take such other action it
deems appropriate under this Contract.

GP-64 LOUISIANA FIRST HIRING ACT

Contractor shall comply with the Louisiana First Hiring Act (La. R.S. 39:2201-2204), which
requires that within ten (10) days of executing the Contract, Contractor shall submit the following
information to the Louisiana Workforce Commission:

1. The number and types of jobs anticipated for the Work.

2. The skill level of the jobs anticipated for the Work.

3. The wage or salary range for each job anticipated for the Work.

4. Methods, if any, that the Contractor will use to recruit unemployed persons or person
employed in low wage jobs to fill job openings for the Work.

END OF PART | - GENERAL PROVISIONS
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PART 11

SP-1.

SP-2.

SPECIAL PROVISIONS

LOCATION OF WORK

The Project Site is located in southern Cameron Parish in West Cove, the south-western portion of
Calcasieu Lake. Approximate coordinates for the center of the project are 29°51'8.70" N and
93°22'53.81" W (NAD 83). The Project Site is only accessible by boat. The General Notes in the
Plans give information on the tides in this area. A boat launch is located in the Sabine National
Wildlife Refuge and directions are provided in Appendix F.

WORK TO BE DONE

The Contractor shall provide all labor, materials, and equipment necessary to perform the Work. The
Work shall include, but not be limited to, mobilization and demobilization to the Project Site,
surveying, placement of geotextile fabric, construction and placement of gabion basket shoreline
protection units, and installation of permanent warning signs. The Work shall be performed in
accordance with these Specifications and in conformity to lines, grades, and elevations shown on the
Plans or as directed by the Engineer. The equipment used for the Work shall be operated away from
existing vegetated wetlands or any other sensitive areas. The Contractor shall be responsible for
returning all disturbed wetlands to pre-existing conditions at no expense to the Owner. Quantity
calculations, layouts, shop drawings, and construction sequencing of these items shall be provided
in the Work Plan. Work shall not be performed by the Contractor until the Engineer issues approval
of the Work Plan. The major tasks associated with the Work are described as follows:

2.1 Site Examination: The Contractor shall examine and make determinations of the character
of the Project Site. Material such as logs, stumps, snags, tires, scrap, debris and other
obstructions may be encountered within the Project Site. No separate payment for removal
and disposal of these obstructions shall be made.

2.2 Surveying: Prior to construction, a Pre-Construction Survey shall be performed along the
shoreline protection alignment. After construction is complete, the Contractor shall develop
an As-Built Survey for final Acceptance of all the Work.

2.3 Channels: Temporary access channels will not be permitted to be dredged due to the
presence of public oyster resources in West Cove.

2.4 Geotextile Fabric: Geotextile fabric shall be installed prior to placement of gabion basket
shoreline protection units as shown on the Plans.

2.5 Gabion Baskets: Gabion basket shoreline protection units shall be constructed offsite,
transported to the Project Site, and installed as shown on the Plans.

2.6 Permanent Warning Signs: Permanent warning signs affixed to treated timber piles shall be
installed as shown on the Plans.

2.7 Use of Equipment: The equipment used for the Work shall be operated within the boundaries
of the Project Site and away from existing vegetated wetlands or any other sensitive areas
not within the Project Site. The Contractor shall be responsible for returning all disturbed
wetlands to pre- existing conditions at no expense to the Owner. Contractor shall utilize
equipment that will not disturb water-bottom and oyster resources. Prop washing will not be
allowed.

2.8 Existing Infrastructure: The Contractor shall be responsible for investigating, locating, and
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protecting all existing facilities, structures, services, and pipelines on, above, or under the
surface of the area where Work is to be performed. The Owner will not be held responsible
for damage to the Contractor’s equipment, employees, subcontractors, adjacent property
owners, or anyone else connected with the project due to encountering objects above and/or
below the water line. If the Contractor fails to discover an underground installation and
damages the same, the Contractor shall be responsible for the cost of the repair of the
infrastructure plus the cost of any environmental damage and clean up.

SP-3.  CONTRACT TIME

The contract time is Ninety (90) consecutive calendar days for the Base Bid, an additional Seven (7)
consecutive calendar days for Additive Alternative No. 1, and an additional Seven (7) consecutive
calendar days for Additive Alternate No. 2.

SP-4.  CONTRACT MILESTONES

Milestone

Locations and Recipient

Date Due

Bid Advertisement

Publications

As advertised

Non-Mandatory Pre-Bid
Conference and Non-
Mandatory Site Visit (GP-5)

Location provided in
Advertisement for Bids

Provided in Advertisement for Bids

Questions on Bid Documents
(GP-5 and SP-6)

Submit to CPRA

Provided in Instructions to Bidders

Effective Date of Contract

Contractor and Owner

Stated in Contract

Start of Contract Time

Contractor and Owner

Stated in Notice to Proceed

List of all Subcontractors (GP-19)

Submit to Engineer

Prior to awarding any subcon- tracts

Work Plan (GP-8 and SP-8)

Submit to Engineer

14 days prior to Pre-
Construction Conference

Progress Schedule (GP-9)

Submit to Engineer

14 days prior to starting
construction, monthly thereafter

Daily Progress Report (GP-10)

Submit to Resident Project
Representative

Daily during construction

USCG Notice to Mariners (SP-

Submit to Engineer

Prior to mobilization of the

15) dredge and dredge pipeline
Pre-Construction Conference Contractor, Engineer and Resident | Scheduled by the Engineer after
(GP-14) Project Representative the Notice to Proceed is issued

Progress Meetings and Reports
(GP-13, GP-39)

Engineer and Resident Project
Representative

Bi-weekly

Pre-Construction Survey (TS-
210

Submit to Engineer

14 working days prior to
anticipated start of Construction

As-Built Survey (TS-210)

Submit to Engineer

5 working days prior to Final
Inspection

Written Notice of Completion
of Work

Submit to Engineer

Upon completion of the Work

End of Contract Time

Contractor and Owner

Provided in Instructions to
Bidders and SP-3
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SP-5. DELIVERABLES

51 Prior to Construction: The Contractor shall provide the following information to the
Engineer at the Pre-Construction Conference:

5.1.1 Work Plan and Progress Schedule; (GP-8 Work Plan, GP-9 Progress Schedule, SP-8
Work Plan Supplemental);

5.1.2 Updates to the Work Plan and Progress Schedule based on comments from the Engineer;
5.1.3  Proposed changes to the layout of the Work:

5.1.4 Records of communication between the Contractor and private property owners, pipeline
operators, government agencies, etc.

5.2 During Construction: The Contractor shall provide the following information to the Engineer
during construction:

5.2.1 The results of all surveys, survey data in proper format, and calculations as specified in TS-210
“Surveys”;

5.2.2  Progress Schedule as specified in GP-9;
5.2.3 Daily Progress Reports as specified in GP-10;

524  Copies of all inspection and monitoring reports;

525 All Change Orders, Field Orders, Claims, Requests for Information, and Amendments;

52.6 Plan of work and results of any materials testing as specified in SP-8 and corresponding
Technical Specification sections;

5.2.7  Copies of all delivery slips, which shall include the source of construction materials, date of
delivery, exact quantity, and size of materials delivered with each shipment to the Project Site;

53 Post Construction: The following documents shall also be submitted to the Engineer after the
completion and final Acceptance of the Work:

53.1 As-Built Drawings shall show revisions such as field or change orders and shall be noted,
shown in red and be easily distinguishable from the original design.

SP-6. CONTACT INFORMATION

Prior to the Bid opening date, the Bidder shall submit all questions regarding the Bid Documents in
writing to the Owner as follows:

Coastal Protection and Restoration Authority (CPRA)
150 Terrace Avenue, Suite 100
Baton Rouge, LA 70802
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7.1

Attn: Sharissa Felder
Phone: 225-342-0811

Fax: 225-800-5599

Email: cpra.bidding@la.gov

After execution of the contract between Owner and Contractor, the successful Contractor shall
direct all communications to the following:

CPRA Construction Manager
Jody White, P.E.

635 Cajundome Blvd., Suite 203A
Lafayette, LA 70506

E-mail: jody.white@la.gov
Phone: 337-482-0664

Fax: 337-482-0687

The Owner and Engineer shall deliver all written Claims, Notices, Submittals, Plans, and other
documents to the Contractor at the address indicated on the Bid.

SP-7.  INSURANCE AND BONDS

The Contractor shall purchase and maintain without interruption for the duration of the contract
insurance against claims for injuries to persons or damages to property which may arise from or in
connection with the performance of the Work hereunder by the Contractor, its agents, representatives,
employees or subcontractors. The duration of the contract shall be from the inception of the contract
until the date of final payment.

Minimum Scope and Limits of Insurance

7.1.1 Worker’s Compensation

Worker’s Compensation insurance shall be in compliance with the Worker’s Compensation law
of the State of Louisiana. Employers Liability is included with a minimum limit of $500,000 per
accident/per disease/per employee. If Work is to be performed over water and involves maritime
exposure, applicable LHWCA, Jones Act or other maritime law coverage shall be included and
the Employers Liability limit increased to a minimum of $1,000,000. A.M. Best’s insurance
company rating requirement may be waived for Worker’s compensation coverage only.

7.1.2 Commercial General Liability

Commercial General Liability insurance, including Personal and Advertising Injury Liability and
Products and Completed Operations Liability, shall have a minimum limit per occurrence based
on the project value. The Insurance Services Office (1ISO) Commercial General Liability
occurrence coverage form CG 00 01 (current form approved for use in Louisiana), or equivalent,
is to be used in the policy. Claims-made form is unacceptable.

The aggregate loss limit must apply to each project. 1ISO form CG 25 03 (current form approved
for use in Louisiana), or equivalent, shall also be submitted. The State project number, including
part number, and project name shall be included on this endorsement.

COMBINED SINGLE LIMIT (CSL) PER OCCURRENCE
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7.2

The required minimum combined single limit amount of insurance shall be as provided below:

Initial ContractAmount Minimum Insurance
Up to $1,000,000 $1,000,000
From $1,000,001 to $2,000,000 $2,000,000
Over $2,000,000 $5,000,000

7.1.3 Automobile and Watercraft Liability

7.14

7.15

7.1.6

Automobile Liability Insurance and Watercraft Liability Insurance shall have a minimum
combined single limit per occurrence of $1,000,000. ISO form number CA 00 01 (current form
approved for use in Louisiana), or equivalent, is to be used in the policy. This insurance shall
include third- party bodily injury and property damage liability for owned, hired and non-owned
automobiles and/or watercraft. If any non-licensed motor vehicles and/or watercraft are engaged
in operations within the terms of the contract on the site of the work to be performed thereunder,
such insurance shall cover the use of any such vehicles.

NOTE: If the Contractor does not own an automobile and/or watercraft and such vehicles are
utilized in the execution of the contract, then hired and non-owned coverage is acceptable. If an
automobile is not utilized in the execution of the contract, then automobile and/or watercraft
coverage is not required.

Excess Umbrella

Excess Umbrella Insurance may be used to meet the minimum requirements for General
Liability and Automobile Liability only.

Pollution Liability (required when asbestos or other hazardous material abatement is included
in the contract)

Pollution Liability insurance, including gradual release as well as sudden and accidental, shall
have a minimum limit of not less than $1,000,000 per claim. A claims-made form will be
acceptable. A policy period inception date of no later than the first day of anticipated Work under
this contract and an expiration date of no earlier than 30 days after anticipated completion of all
Work under the contract shall be provided. There shall be an extended reporting period of at
least 24 months, with full re- instatement of limits, from the expiration date of the policy. The
policy shall not be cancelled for any reason, except non-payment of premium.

Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to and accepted by the Owner. The
Contractor shall be responsible for all deductibles and self-insured retentions.

Other Insurance Provisions

7.2.1

The policies are to contain, or be endorsed to contain, the following provisions:
7.2.1.1 Worker’s Compensation and Employers Liability Coverage

The insurer shall agree to waive all rights of subrogation against the Owner, its officers,
agents, employees and volunteers for losses arising from Work performed by the
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7.2.2

7.2.3

7.2.1.2

Contractor for the Owner.
General Liability Coverage

The Owner, its officers, agents, employees and volunteers are to be added as additional
insureds as respects liability arising out of activities performed by or on behalf of the
Contractor; products and completed operations of the Contractor, premises owned,
occupied or used by the Contractor. ISO Form CG 20 10 (current form approved for use
in Louisiana), or equivalent, is to be used.

The Contractor’s insurance shall be primary as respects the Owner, its officers, agents,
employees and volunteers. The coverage shall contain no special limitations on the
scope of protection afforded to the Owner, its officers, officials, employees or
volunteers. Any insurance or self- insurance maintained by the Owner shall be excess
and non- contributory of the Contractor’s insurance

The Contractor’s insurance shall apply separately to each insured against whom claim
is made or suit is brought, except with respect to the policy limits.

7.2.1.3 All Coverages

Coverage shall not be canceled, suspended, or voided by either party (the Contractor or
the insurer) or reduced in coverage or in limits except after 30 days written notice has
been given to the Owner. Ten-day written notice of cancellation is acceptable for non-
payment of premium. Notifications shall comply with the standard cancellation
provisions in the Contractor’spolicy.

Neither the acceptance of the completed Work nor the payment thereof shall release the
Contractor from the obligations of the insurance requirements or indemnification
agreement.

The insurance companies issuing the policies shall have no recourse against the Owner
for payment of premiums or for assessments under any form of the policies.

Any failure of the Contractor to comply with reporting provisions of the policy shall
not affect coverage provided to the Owner, its officers, agents, employees and
volunteers.

Acceptability of Insurers

All required insurance shall be provided by a company or companies lawfully authorized to do
business in the jurisdiction in which the Project is located. Insurance shall be placed with insurers
with an AM. Best’s rating of A-:VI or higher. This rating requirement may be waived for
Worker’s compensation coverage only.

If at any time an insurer issuing any such policy does not meet the minimum A.M. Best rating,
the Contractor shall obtain a policy with an insurer that meets the A.M. Best rating and shall
submit another certificate of insurance as required in the con- tract.

Verification of Coverage

Contractor shall furnish the Owner with Certificates of Insurance reflecting proof of required
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7.2.4

7.2.5

7.2.6

coverage. The Certificates for each insurance policy are to be signed by a person authorized by
that insurer to bind coverage on its behalf. The Certificates are to be received and approved by
the Owner before Work commences and upon any contract renewal thereafter. The Certificate
Holder must be listed as follows:

State of Louisiana

Coastal Protection and Restoration Authority 150

Terrace Avenue

Baton Rouge, LA, 70802

Attn: Project # CS-0080 (Rabbit Island Restoration Shoreline Protection Project)

In addition to the Certificates, Contractor shall submit the declarations page and the cancellation
provision endorsement for each insurance policy. The Owner reserves the right to request
complete certified copies of all required insurance policies at any time.

Upon failure of the Contractor to furnish, deliver and maintain such insurance as above provided,
this contract, at the election of the Owner, may be suspended, dis- continued or terminated.
Failure of the Contractor to purchase and/or maintain any required insurance shall not relieve the
Contractor from any liability or indemnification under the contract.

If the Contractor does not meet the insurance requirements at policy renewal, at the option of the
Owner, payment to the Contractor may be withheld until the requirements have been met, OR
the Owner may pay the renewal premium and withhold such payment from any monies due the
Contractor, OR the contract may be suspend- ed or terminated for cause.

Subcontractors

Contractor shall include all subcontractors as insureds under its policies OR shall be responsible
for verifying and maintaining the certificates provided by each subcon- tractor. Subcontractors
shall be subject to all of the requirements stated herein. The Owner reserves the right to request
copies of subcontractor’s certificates at any time.

If Contractor does not verify subcontractors’ insurance as described above, Owner has the right
to withhold payments to the Contractor until the requirements have been met.

Worker’s Compensation Indemnity

In the event the Contractor is not required to provide or elects not to provide Worker’s
compensation coverage, the parties hereby agree the Contractor, its Owners, agents and
employees will have no cause of action against, and will not assert a claim against, the State of
Louisiana, its departments, agencies, agents and employees as an employer, whether pursuant to
the Louisiana Worker’s Compensation Act or otherwise, under any circumstance. The parties
also hereby agree that the State of Louisiana, its departments, agencies, agents and employees
shall in no circumstance be, or considered as, the employer or statutory employer of Contractor,
its Owners, agents and employees. The parties further agree that Contractor is a wholly
independent Contractor and is exclusively responsible for its employees, Owners, and agents.
Contractor hereby agrees to protect, defend, indemnify and hold the State of Louisiana, its
departments, agencies, agents and employees harmless from any such assertion or claim that may
arise from the performance of this contract.

Indemnification/Hold Harmless Agreement

Contractor agrees to protect, defend, indemnify, save, and hold harmless, the State of Louisiana,
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all State Departments, Agencies, Boards and Commissions, its officers, agents, servants,
employees and volunteers, from and against any and all claims, damages, expenses and liability
arising out of injury or death to any person or the damage, loss or destruction of any property
which may occur, or in any way grow out of, any act or omission of Contractor, its agents,
servants and employees, or any and all costs, expenses and/or attorney fees incurred by
Contractor as a result of any claims, demands, suits or causes of action, except those claims,
demands, suits or causes of action arising out of the negligence of the State of Louisiana, all State
Departments, Agencies, Boards, Commissions, its officers, agents, servants, employees and
volunteers.

Contractor agrees to investigate, handle, respond to, provide defense for and defend any such
claims, demands, suits or causes of action at its sole expense and agrees to bear all other costs
and expenses related thereto, even if the claims, demands, suits, or causes of action are
groundless, false or fraudulent.

SP-8.  WORK PLAN SUPPLEMENTAL

The following items shall be included in the Work Plan in addition to those required by GP-8:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The field equipment, methodology and software to be used for survey data collection, post-
processing, and calculations of quantities (see TS-210“Surveys”™);

Layout of equipment staging areas;
Layout for all equipment access routes (TS-120 “Mobilization and Demobilization™);

Geotextile manufacturer’s specifications and construction methodology and sequencing
(TS-640 “Non-Woven Geotextile Fabric”);

Gabion basket manufacturer’s specifications, construction and installation methodology,
and work sequencing (TS-751 ‘Gabion Basket Shoreline Protection Units™);

Stone supplier and rock gradations (TS-751 “Gabion Basket Shoreline Protection Units”);

Timber pile and warning sign product manufacturer’s specifications and construction
methodology (TS-801 “Permanent Warning Signs”);

Layout, schedule, and shop drawings;

SP-9. FAILURE TO COMPLETE ON TIME

For each day in excess of the approved contract days that the Work remains incomplete, the sum of two
thousand two hundred dollars ($2,200) per calendar day will be assessed by Owner and will be deducted
from any money due to Contractor as Liquidated Damages. Contractor and Surety shall be liable for
any Liquidated Damages that are in excess of the amount due Contractor.

SP-10. TRANSPORTATION

The Contractor shall provide a safe and reasonable means of transportation to and from the Boat
Launch and Project Site for the Engineer, and Resident Project Representative throughout the Work.
The schedule and pickup location shall be arranged by the Engineer, Resident Project Representative,
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and the Contractor prior to mobilization. The Contractor shall provide daily access to a shallow draft
boat (6 passenger capacity) and/or airboat to observe the various project features during the duration
of construction activities. The Contractor shall supply the fuel and maintain the boat. All mechanical
malfunctions of the boat shall be repaired within twelve (12) hours.

In the event that the Contractor refuses, neglects, or delays compliance with the requirements of this
provision, the Owner may obtain and use other necessary boats and deduct the cost of this from
payments to the Contractor. The costs associated with providing the boats shall be included in the
lump sum price for Bid Item No. 1, “Mobilization and Demobilization (TS-120)".

SP-11. OYSTER LEASE AND SEED GROUND RESTRICTIONS

There are no known existing oyster leases near or within the project footprint. However, Tier | Public
Oyster Seed Grounds are located within West Cove. The Contractor shall avoid impacts to Oyster Seed
Grounds. All ingress and egress of vessels and equipment shall occur via floating vessels and shall not
impact the water-bottom or oyster habitat. See Appendix E for further information regarding Oyster Seed
Ground conditions as provided by the LDWF.

SP-12. ALLOWABLE WORK PERIOD

Work shall not commence at the project site until on or after August 15, 2023. Louisiana Department of
Wildlife and Fisheries (LDWF) will conduct site visits prior to this date to perform bird monitoring.
Coordination between the Contractor and LDWF may be required prior to commencement of work in
order for LDWF to make recommendations on nest encroachment buffers to ensure birds are not
disturbed or harassed. However, the Contractor will be allowed uninterrupted, continuous work during
the allowable work period. Clarifications or changes relative to the contract documents shall be
coordinated with the Engineer. The LDWF POC for this project is Mr. Jon Wiebe:

Jon Wiebe
Program Manager
Restoration Program
Coastal and Nongame Resources Division
Louisiana Dept. of Wildlife and Fisheries

200 Dulles Dr
Lafayette, LA 70506
W: 337-735-8662
C: 337-207-4120
jwiebe@wlf.la.gov

SP-13. NOTIFICATION OF DISCOVERY OF HISTORICAL OR CULTURALSITES

If during construction activities the Contractor observes items that may have prehistoric, historical,
archeological, or cultural value, the Contractor shall immediately cease all activities that may result in
the destruction of these resources and shall prevent his employees from trespassing on, removing, or
otherwise damaging such resources. Such observations shall be reported immediately to the Engineer
so that the appropriate authorities may be notified, and a determination made as to their significance
and what, if any, special dispositions of the finds should be made. The Contractor shall not resume
work at location without approval from the Engineer.

SP-14. NAVIGATION
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The Work shall be performed in accordance with the Navigable Waters and Wetlands Sub-section
107.09 of the latest edition of the Louisiana Standard Specification for Roads and Bridges. Navigable
waterways shall not be impaired except as allowed by applicable laws or regulations. Excavation of
access channels shall not be permitted unless otherwise specified in the Contract Documents. It is the
responsibility of the Contractor to select equipment that can navigate from a maintained navigation
channel to the Project Site without excavation existing water bottoms unless otherwise specified in the
Contract Documents. All vessels shall remain floating at all times during transit to the Project Site. See
TS-120 “Mobilization and Demobilization”, Appendix E “Permits Obtained by the Owner, and
Appendix H “Survey Report” for further information regarding navigation. The Contractor shall obtain
NOAA Nautical Charts and/or other charts to become familiar with the water bottom depths in the
vicinity of the Project Site.

SP-15. NOTICE TO MARINERS

The Contractor shall contact the Eighth Coastal Region District of the United States Coast Guard at
least 30 days prior to mobilization to provide all necessary information. The United States Coast Guard
shall publish this information in the local notice to mariners. A copy of the original notice and all
updates shall be provided to the Engineer as specified by SP-4 “Contract Milestones”.

SP-16. AIDS TO NAVIGATION

The Owner has contacted the Eighth Coastal Region District of the United States Coast Guard and has
a letter of no objection for the warning signs and warning sign locations (Appendix E). The final draft
of the plan has been submitted to the USCG by the Owner. The Contractor shall abide by USCG
Navigation Rules, specifically Rule 27, and shall display appropriate lights at night and in periods of
restricted visibility in accordance with Title 33 CFR 66 & 88.15 regulations. The types of aids to
navigation that are required to be installed or removed in order to safely perform the Work may include
warning signs, buoys, beacons, or lights. New aids to navigation shall not be installed in a manner
which conflicts with existing aids to navigation. The Contractor shall not otherwise remove, modify,
obstruct, willfully damage, make fast to or interfere with any existing aids to navigation. Any pipeline
lighting, marking, and/or signage layout shall be detailed by the Contractor in the Work Plan. The costs
associated with installing, maintaining, and removing aids to navigation shall be included in Bid Item
No. 1, “Mobilization and Demobilization (TS-120)”.

SP-17. ADJUSTMENT OF QUANTITIES

The Owner has the right to adjust quantities for contract items 25% higher or 25% lower without an
adjustment of the unit price during construction. The contract time may be extended by the Owner if
guantities are adjusted higher.

SP-18. MARINE MAMMAL SPECIAL CONDITIONS FOR IN WATER USE

During in-water work in areas that potentially support manatees, all personnel associated with the project
shall be instructed and aware of the potential presence of manatees, manatees speed zones, and the need
to avoid collisions with, and injury to, manatee. All personnel shall be advised that there are civil and
criminal penalties for harming, harassing, or killing manatees which are protected under the Marine
Mammal Protection Act of 1972 and the Endangered Species Act of 1973. Additionally, personnel shall
be instructed not to attempt to feed or otherwise interact with the animal.

All on-site personnel are responsible for observing water-related activities for the presence of
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manatee(s). To minimize potential impacts to manatees in areas of their potential presence, the permittee
shall insure the following are adhered to:

o All work, equipment, and vessel operation shall cease if a manatee is spotted within a 50-
foot radius (buffer zone) of the active work area. Once the manatee has left the buffer zone
on its own accord (manatees must not be herded or harassed into leaving), or after 30
minutes have passed without additional sightings of manatee(s) in the buffer zone, in-water
work can resume under careful observation for manatee(s).

o |f a manatee(s) is sighted in or near the project area, all vessels associated with the project
shall operate at “no wake/idle” speeds within the construction area and at all times while in
waters where the draft of the vessel provides less than a four-foot clearance from the bottom.
Vessels shall follow routes of deep water whenever possible.

e If used, siltation or turbidity barriers shall be properly secured, made of material in which
manatees cannot become entangled, and be monitored to avoid manatee entrapment or
impeding their movement.

e Temporary signs concerning manatees shall be posted prior to and during all in-water project
activities and removed upon completion. Each vessel involved in construction activities
shall display at the vessel control station or in a prominent location, visible to all employees
operating the vessel, a temporary sign at least 8 2 X 11” reading language similar to the
following: “CAUTION BOATERS: MANATEE AREA/ IDLE SPEED IS REQUIRED IN
CONSTRUCTION AREA AND WHERE THERE IS LESS THAN FOUR FOOT
BOTTOM CLEARANCE WHEN MANATEE IS PRESENT”. A
second temporary sign measuring 8 /2”X11” shall be posted at a location prominently visible
to all personnel engaged in water-related activities and shall read language similar to the
following: “CAUTION: MANATEE AREA/EQUIPMENT MUST BE SHUTDOWN
IMMEDIATELY IF A MANATEE COMES WITHIN 50 FEET OF OPERATION™.

e Collisions with, injury to, or sightings of manatees shall be immediately reported to the
U.S. Fish and Wildlife Service’s, Louisiana Ecological Services Office (337-291-3100) and
the Louisiana Department of Wildlife and Fisheries, Natural Heritage Program (225-765-
2821). Please provide the nature of the call (i.e., report of an incident, manatee sighting,
etc.) time of incident/sighting; and the approximate location, including the latitude and
longitude coordinates, if possible.

END OF PART Il - SPECIAL PROVISIONS
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PART Il TECHNICAL SPECIFICATIONS
TS-120. MOBILIZATION AND DEMOBILIZATION

120.1

120.2

120.3

Scope: The Contractor shall furnish all of the labor, equipment, and materials necessary for
mobilization and demobilization to the shoreline protection work area and conveyance corridors in
order to perform the Work. This includes movement of all equipment, personnel, supplies, and any
other work necessary to access the Project Site for the duration of the project; the establishment of
offices, buildings, and other facilities necessary for the Work on the project; the cost of Bonds and
any required insurance; and other pre-construction expenses necessary for the start of the Work,
excluding the cost of construction Materials.

Arbitrary Mobilization by Contractor: The Owner shall pay for only one mobilization and
demobilization effort. Should the Contractor demobilize prior to completing the Work, subsequent
remobilization shall be performed at no expense to the Owner.

Equipment: All equipment shall be in satisfactory operating condition, capable of efficiently
performing the Work as set forth in the Plans and these Specifications and shall be subject to
inspection by the Engineer or Resident Project Representative at all times.

120.3.1  Equipment Access: West Cove is a Tier | Public Oyster Seed Ground. Project features have

120.4

120.5

120.6

been designed for the protection of this resource. Equipment access shall be limited to open
water. Any impacts to wetlands or water bottoms located external to the Project Site shall be
repaired prior to demobilization at no direct pay. Any damage to the existing marsh shall be
repaired by the Contractor at no expense to the Owner. Channel excavation shall not be
allowed (SP-14 “Navigation™). The Contractor shall not traverse across any pipeline with
equipment that could damage the pipeline. Refer to SP-3 “Contract Time” outlining the
allowable work period and conditions for mobilization and demobilization.

Ratio of Effort: Fifty percent (50%) of the Contract cost for this bid item will be paid to the
Contractor upon confirmation of the start of gabion basket placement. Fifty percent (50%) of the
Contract cost for this bid item will be paid to the Contractor after all equipment has been removed
from the work area and after Acceptance of the placed gabion baskets.

Justification of Costs: If the Engineer determines that the unit price for this Bid Item does not bear
a reasonable relation to the amount of Work, the Contractor shall be required to justify the unit
price in the Application for Payment using cost data. Failure to justify such price to the satisfaction
of the Engineer will result in payment of actual Mobilization and Demobilization costs, as
determined by the Engineer, at the completion of Mobilization and Demobilization, respectively.
Payment of the remainder of this item will be made in the final payment under this contract. The
determination of the Engineer is not subject to appeal.

Measurement and Payment: Payment shall be made at the Contract lump sum price for Bid Item
Nos. 1, 1-1, and 1-2, “Mobilization and Demobilization (TS-120)”. If Alternates are awarded,
payment of this bid item shall be under Bid Item Nos. 1-1 and 1-2. Payment shall constitute full
compensation for furnishing the labor, equipment and other incidentals related to this item of the
Work.
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TS-210. SURVEYS

210.1

210.2

210.3

210.4

210.5

Scope: The Contractor shall furnish all material, labor and equipment necessary to perform the
Pre-Construction and As-Built Surveys of the Work in compliance with the Sheets 4 & 6-8 of
the Plans and these Specifications. All surveys shall be performed by personnel who are
approved by the Engineer and under the direct supervision of a professional engineer or
surveyor licensed in the state of Louisiana. The Contractor shall provide the schedule for the
surveys and deliverables in the WorkPlan.

Notifications to the Engineer: The Contractor shall notify the Engineer a minimum of two (2)
working days prior to performing the Pre-Construction and As-Built Surveys. The Contractor
shall also notify the Engineer immediately after field data collection for each survey is
complete. The Owner may stop the respective portions of the Work if the notifications are not
made. The Contractor shall not submit a Claim for this type of Work stoppage.

Reference and Control: Survey data shall reference the North American Datum of 1983 (NAD
83), Louisiana South Zone, U. S. Survey Feet, and the North American Vertical Datum of
1988 (NAVD 88), U. S. Survey Feet Geoid 12B. Horizontal and vertical control shall be
established by using the CPRA monument(s) provided in Appendix H. Temporary Bench
Marks (TBMs) shall be installed as deemed necessary by the Contractor to perform all surveys.

Method: Surveys shall utilize conventional RTK surveying methods or an appropriate GNSS
or GPS Real Time Network such as Gulfnet Virtual Real-Time Network (VRS). The
Contractor shall follow the recommendations and guidelines established in the latest CPRA
“Contractor’s Guide to the Standards of Practice: for CPRA Contractors Performing
Topographical, Construction, Monitoring Surveys, and Determining GPS Derived
Orthometric Heights within the Louisiana Coastal Zone.”

Survey Equipment: The Contractor shall utilize appropriate equipment to survey the Work as
follows:

210.5.1 Topographic Surveys: Topographic survey equipment shall have a minimum vertical and

positional accuracy of one-tenth (0.1) of a foot. A six (6) inch diameter metal plate shall
be attached to the bottom of the survey rod to prevent the rod from sinking into the
ground or protruding into the interior of the gabion basket. Bathymetric and topographic
surveys shall overlap by 25 feet at all interfaces between land and water.

210.5.2 Bathymetric Surveys: Bathymetric survey equipment shall have a minimum vertical

accuracy of one-tenth (0.1) of a foot or £0.1% of depth, whichever is more. Bathymetric
surveys collected on board vessels must be differentially corrected to the referenced
datum for tidal fluctuations and vessel pitch, roll and heave. Bathymetric and
topographic surveys shall overlap by 25 feet at all interfaces between land and water.

210.5.3 Magnetometer Surveys: Magnetometer survey equipment shall have a minimum

accuracy of 3 gammas throughout its operational range.

210.5.4 Survey Stakes: Survey stakes utilized for topographic and bathymetric stakeout shall

210.6

consist of bamboo cane or roseau cane of sufficient length. Survey stakes shall be
removed after completion of the project unless otherwise directed by the Engineer.

Design Survey: The design survey report in Appendix H is for informational purposesonly.
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210.7 Modifications to Survey Layout: All approved modifications to the layout of the Work by the

Engineer shall be surveyed and included in the Pre-Construction and As-Built Surveys.

210.8 Pre-Construction Survey: The Pre-Construction Survey shall be submitted to the Engineer and

will be used to verify the existing conditions at the Project Site, modify the bid quantities as
deemed necessary by the Engineer, and lay out and stake out the Work. Refer to SP-3 “Contract
Time” outlining the allowable work period. The Pre-Construction Survey shall show the
existing bathymetry, topography, and existing infrastructure in plan and profile using markers,
spot elevations, coordinates, contours, lines and grades. The Pre-Construction Survey shall be
consistent with the Construction Survey Layout shown on the Plans and shall include the
following items:

210.8.1

210.8.2

210.8.3

210.8.4

210.8.5

Quantities: The Pre-Construction Survey shall provide the basis for updating projected
quantities for Survey, Non-Woven Geotextile Fabric, and Gabion Basket Shoreline
Protection Unit bid items. The methodology or software that is proposed to be used to
calculate quantities shall be provided in the WorkPlan.

Temporary Bench Marks: The Contractor may install temporary bench marks at any
location within the Project Site as necessary to perform the Work. All temporary bench
marks shall be repaired and resurveyed if disturbed or damaged during construction.

Temporary Aids to Navigation: Any temporary aids to navigation shall be surveyed after
installation.

Significant Magnetometer Detections: For anomalies that exhibit amplitudes greater than
50 gammas, the depth and source of the anomalies shall be determined by running a 30-
foot closed loop path and by probing. The Contractor shall determine if the sources of
all anomalies will interfere with the performance of the Work and provide proposed
corrective measures in the Progress Schedule. Failure by the Contractor to identify the
source of anomalies and provide corrective measures shall not provide grounds for any
Claims against the Owner.

Shoreline Protection Alignment: A topographic/bathymetric/magnetometer shall be
performed along the centerline alignment of the shoreline protection and design cross
sections depicted on the Plans, as well as at the location of permanent warning signs.
Elevations and coordinates shall be recorded at one-hundred (100) foot intervals along
the centerline or where there is a change in grade greater than £0.5 feet and at all points
of inflection. Stationing shall be established along the centerline alignment.

A magnetometer investigation was performed in October 2019 following review of a 2011
magnetometer survey of Rabbit Island. Refer to Sheets 4 and 9 of the Plans for more
information.

210.8.5.1 Stake Out: Survey stakes shall be placed at one-hundred (100) foot intervals and at

all points of inflection along the centerline alignment of the shoreline protection.

210.8.5.2 Shoreline Protection Realignment: If a spot elevation is deeper than -1.0 ft. NAVD88

anywhere along the alignment, the Contractor shall extend a perpendicular transect
from the spot elevation until reaching the -1.0 ft. NAVD88 elevation. Ground
elevations and coordinates shall be recorded at five (5) foot intervals along the
transect or where there is a change in grade greater than 0.5 feet. Following submittal
of the Preconstruction Survey, the Engineer shall reserve the ability to perform a re-
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design/re-alignment of the shoreline protection. If the Engineer realigns the shoreline
protection based on this additional survey data, the Contractor shall re-survey the
topographic transects consistent with the realigned portion of the shoreline
protection.

210.9 Process Surveys: The Process Survey shall be used to verify payment and determine
Acceptance. The Process Survey shall show the constructed bid items in plan and profile using
elevations, coordinates, lines and grades consistent with the Process Surveys unless stated
otherwise. The Process Survey submittal shall include the following items:

210.9.1 Quantities: The constructed quantities for each constructed bid item.

210.9.2 Shoreline Protection: Elevations and coordinates shall be recorded for the tops of the
baskets. These measurements shall be repeated at one-hundred (100) foot intervals along
the centerline of the shoreline protection and at all points of inflection. The total quantity
for the shoreline protection shall also be recorded.

210.10 As-Built Survey: The As-Built Survey shall be used to verify final payment and Acceptance
of all Work. Accepted process Surveys may be included as part of the As-Built Survey. The
As-Built Survey shall show the constructed bid items in plan and profile using elevations,
coordinates, lines and grades consistent with the Process Surveys unless stated otherwise. The
As-Built Survey submittal shall include the following items:

210.10.1 Quantities: The constructed quantities for each constructed bid item.

210.10.2 Shoreline Protection: Elevations and coordinates shall be recorded for the tops of the
baskets. These measurements shall be repeated at one-hundred (100) foot intervals along
the centerline of the shoreline protection and at all points of inflection. The total quantity
for the shoreline protection shall also be recorded.

210.11 Deliverables: The Contractor shall submit all survey data and drawings to the Engineer for
review and Acceptance by the dates specified in SP-4 “Contract Milestones”. The Owner may
stop the respective portions of the Work if the surveys are not submitted by the specified date.
The Contractor shall not submit a Claim for an adjustment to either the Contract Time or Price
on any bid item for failure to submit the surveys by the specified date.

210.11.1 Survey Data: Survey data shall be provided in x,y,z .csv format, or approved equal on
digital compact disk or a web-based file transfer site. Survey data shall be presented as
follows:

210.11.1.1 Bathymetry and topography data shall be provided in tables and include
separate columns for the transect/alignment number, point number, point description,
northing coordinate, easting coordinate and elevation. Bathymetric survey data shall
include bar check results, survey scroll of BIN file, and corrected for tidal
fluctuations and vessel pitch, roll andheave. The elevation data for the settlement
plates shall be provided in tables and line graphs which show fill, containment dike,
and top of riser pipe elevations versus time.

210.11.2 Survey Drawings: Surveys shall be provided on digital compact disk or a web-based file
transfer site, and shall be able to be opened in the latest version of AutoCAD (2020) and
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Adobe Acrobat. Three (3) hard copies of the As-Built Surveys shall be provided to the
Engineer. All survey drawings shall conform to CPRA drafting standards and be
presented as follows:

210.11.21 All sheets shall include the project name, number and seal of a professional
land surveyor licensed in the State of Louisiana

210.11.2.2 The location of all secondary survey monuments and temporary benchmarks
shall appear in plan view;

210.11.2.3 Survey transects, spot elevations and +1.0 foot contours shall be shown in
plan view. Transects shall also be shown in profile and include mean high and mean
low water levels;

210.11.2.4 Magnetometer anomalies and infrastructure (pipelines, power lines, etc.)
shall be shown in plan view. Infrastructure and magnetic anomalies higher than 50
gammas shall also be shown in profile;

210.11.25 All plan views shall be overlaid onto the most recent geo-rectified Digital
Orthophoto Quarter Quadrangle aerial color photographs;

210.11.2.6 Revisions such as field or change orders shall be noted, shown in red and be
easily distinguishable from the original design.

210.12 Acceptance: The Contractor shall request for Acceptance after completion of the Pre-
Construction, Process and As-Built Surveys. The Engineer shall determine Acceptance of the
Work based on these surveys and conformance to the Plans and Specifications. The engineer
shall be afforded fourteen (14) working days from the date of receipt to review and determine
Acceptance of eachsurvey.

210.12.1 Pre-Construction Survey: The Contractor may mobilize equipment but shall not start
construction until Acceptance of the Pre-Construction Survey. The Pre-Construction
survey for the shoreline protection alignment must gain Acceptance prior to placement
of the shoreline protection.

210.12.2 Process Survey: Payment for bid items shall not be made until Acceptance of the
associated Process Surveys. Those portions of the Work that are required to be reworked,
repaired, or replaced due to non-compliance with the Plans and these Specifications shall
be resurveyed for Acceptance.

210.12.3 As-Built Survey: A draft of the As-Built Survey shall be submitted to the Engineer for
review prior to the Final Inspection as per SP-4 “Contract Milestones”. A final version
of the As-Built Survey shall be submitted to the Engineer for Acceptance after the Final
Inspection as per SP-4 “Contract Milestones”. Final payment for this bid item will not
be received until the As-Built Survey has gained Acceptance from the Engineer.

210.13 Ratio of Effort: Forty percent (40%) of the Contract cost for this bid item will be paid to the
Contractor upon Acceptance of the Pre-Construction Survey. Forty percent (40%) will be paid
to the Contractor upon Acceptance of all Process Surveys. The remaining twenty percent
(20%) will be paid to the Contractor upon Acceptance of the As-BuiltSurvey.

210.14 Measurement and Payment: The Contractor shall submit Applications for Payment after
gaining Acceptance. Payment shall be made at the Contract Lump Sum price for Bid Item Nos.
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2, 2-1, and 2-2 “Surveys (TS-210)”. If Alternates are awarded, payment of this bid item shall
be under Bid Item Nos. 2-1 and 2-2. Payment shall constitute full compensation for furnishing
the material, labor, equipment and other incidentals related to this item of the Work.

TS-640. NON-WOVEN GEOTEXTILE FABRIC

640.1

640.2

640.3

Scope: The Contractor shall furnish all of the materials, labor, and equipment necessary to
obtain and place non-woven geotextile fabric along the shoreline protection alignment prior
to placement of gabion baskets. All work shall be in accordance with the Plans and these
Specifications. Manufacturer’s Specifications and construction sequencing of this time shall
be submitted in the Work Plan.

Materials: The Non-Woven Geotextile Fabric shall meet or exceed the geotextile physical
property requirements specified in the Louisiana Standard Specifications for Roads and
Bridges, 2006 Edition, Section 1019.01, Table 1019-1 for Class D geotextile. The Material
shall be a Non-Woven Geotextile consisting only of long chain polymeric filaments or yarns
formed into a stable network such that the filaments or yarns retain their position relative to
each other during handling, placement, and throughout the design service life. At least eighty-
five percent (85%), by weight of the material shall be polypropylenes, polyesters, polyamides,
polyethylene, or polyolefins. The Non-Woven Geotextile Fabric shall be free of any
treatment or coating which might adversely alter the geotextile’s hydraulic or physical
properties after installation. When required, the Non-Woven Geotextile Fabric shall contain
stabilizers and/or inhibitors added to the base material to make filaments resistant to
deterioration due to ultraviolet light and/or heat exposure. The edges of the Non-Woven
Geotextile Fabric shall be selvedge. The Non-Woven Geotextile Fabric shall be free from
defects or tears. Thread used for factory or field sewing shall be of contrasting color to the
geotextile and made of high strength polypropylene, polyester, or polyamide thread. The
Apparent Opening Size (AOS) of Non-Woven Geotextile Fabric shall be of sufficient
minimum spacing size needed to prevent material losses through the openings in the fabric
media.

Table 1019-1 for Class D Geotextile

Property Test Method Value
AQOS, Metric Sieve, um, Max ASTM D4751 | 212
Grab Tensile, N, Min. ASTM D4632 800
% Elongation @ Failure, Min. ASTM D4632 50
Burst Strength, N, Min. ASTM D3787 1290
Puncture, N. Min. ASTM D4833 330
Trapezoid Tear Strength, N, Min. ASTM D4533 220
Permittivity, Sec.”, Min. ASTM D4491 | 1.0
Grab Tensile Strength Retained After | ASTM D4632, |70
Weathering 150 h, UVA lamps, %, | ASTM G154

Min.

Installation: The Non-Woven Geotextile Fabric shall be installed in accordance with the lines

and grades shown on the Plans, and to the requirements contained in these Specifications, or

as directed by the Engineer. Installation of the Non-Woven Geotextile Fabric shall be prior

to the placement of the gabion basket shoreline protection units. All wrinkles and sags shall
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640.4

640.5

640.6

640.7

be stretched out immediately before gabion basket installation. Prior to installation, any Non-
Woven Geotextile Fabric with defects, rips, holes, flaws, deterioration, or damage shall be
rejected. The Non-Woven Geotextile Fabric shall be protected at all times to assure the
original chemical and physical properties remain unchanged. Adjacent geotextile sheets shall
be overlapped a minimum of five (5) feet.

Any Non-Woven Geotextile Fabric rejected or damaged shall be replaced by the Contractor
prior to utilizing as part of the fulfillment of Bid Item No. 3, 3-1, and 3-2 “Non-Woven
Geotextile Fabric (TS-640)”.

Shipment and Storage: Rolls of Non-Woven Geotextile Fabric shall be shipped, transported,
and maintained in a protective cover prior to placement. Each roll shall be labeled or tagged
with the manufacturer's name, date of manufacture, batch number, and name of product.

Acceptance: The Contractor shall furnish a signed mill certificate of affidavit to the Engineer
at least 30 days prior to installation, as stated in SP-8. The mill certificate or affidavit shall
attest the Non-Woven Geotextile Fabric and seams are in compliance with the requirements
of these Specifications.

Ratio of Effort: One hundred percent (100%) of the Contract cost for this bid item will be
paid to the Contractor after installation of the Non-Woven Geotextile Fabric and acceptance
of gabion basket shoreline protection units.

Measurement and Payment: Payment shall be made at the Contract Unit Price per Square
Yard for Bid Item Nos. 3, 3-1, and 3-2, “Non-Woven Geotextile Fabric (TS-640)”. If
Alternates are awarded, payment of this bid item shall be under Bid Item Nos. 3-1 and 3-2.
Payment shall constitute full compensation for furnishing labor, equipment, and other
incidentals related to this item of Work. The Contractor may request partial payment,
monthly, based on square yards of Non-Woven Geotextile Fabric placed. This quantity shall
be determined by multiplying the theoretical Non-Woven Geotextile Fabric section width by
the number of gabion baskets placed and the length of each basket .

TS-751. GABION BASKET SHORELINE PROTECTION UNITS

751.1

751.2

Scope: The Contractor shall furnish all of the materials, labor, and equipment necessary to
obtain and place Gabion Basket Shoreline Protection Units along the specified alignment. All
work shall be in accordance with the Plans and these Specifications. Manufacturer’s
Specifications and construction sequencing of this item shall be submitted in the Work Plan.

Materials:

751.2.1 Gabions shall consist of rectangular wire mesh formed containers filled with rock.

Gabions will conform to the following: Welded wire mesh with a uniform square OR
rectangular pattern and a resistance weld at each intersection. The welded wire
connections shall conform to the requirements of ASTM A185; except that the welded
connections shall have minimum average shear strength of 70% and minimum shear
strength of 60% of the minimum ultimate tensile strength of the wire. The wire mesh
shall be galvanized before forming into mesh.

751.2.2 Baskets shall be fabricated within a dimension tolerance of +/- 5%.
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751.2.3 Materials not covered by project specifications shall meet commercial grade standards
and shall be approved by the Engineer before being incorporated into the project.
751.2.4  Gabions shall be fabricated, assembled, and installed in accordance with the nominal

wire sizes and dimensions (nominal) found in Table 1, using the following materials.
Wire for fabrication and assembly shall be hot-dipped galvanized. The wire shall have
a minimum tensile strength of 60,000 psi. Galvanized steel wire shall conform to ASTM
A 641, Class 3, and Soft Temper.

Table 1. Minimum Gabion Basket Requirements

Tvpe of Wire Mesh Size | Wire Diameter | Galvanized Coating
yp (inches) (inches) (0z./SF)
Lacing Wire 0.086 0.70

Welded Mesh 1.5x1.5 0.118 0.80

Spiral Binder 0.105 0.80

751.2.5 The wire sizes shown in Table 1 are the size of the wire after galvanizing.

751.2.6  Alternate fasteners for use with wire mesh gabions, such as ring fasteners, shall be
formed from wire meeting the same quality requirements as specified for the gabions.
Test results must be provided to certify that the ring fasteners provide the same joint
strength.

751.2.7 Standard fasteners and alternate fasteners must provide a minimum strength of 1,400 Ibs
per lineal foot for gabion baskets. All fasteners shall meet all of the closing requirements
of the gabion manufacturer.

751.2.8  Rock shall conform to the quality requirements as follows and at least 85 percent of the

rock particles, by weight, shall be within the predominant rock size range (Table 2).
Recycled concrete may be used in lieu of the specified aggregate at the Engineer’s
discretion.

Table 2. Minimum Rock Requirements

Predominant Rock
Size (inches)

Minimum Rock
Dimensions (inches)

Maximum Rock
Dimensions (inches)

4

8

At least 30 days prior to delivery to the site, the Contractor shall inform the Engineer in
writing of the source from which the rock will be obtained and include the test data and
other information by which the material was determined by the Contractor to meet the
specification. The Contractor shall provide the Engineer free access to the source for the
purpose of obtaining samples.

Geotextile shall conform to the requirements in Section 640 or the manufacturer’s

4t08
751.2.9
751.2.10
recommendation.
751.3

Assembly: Gabion baskets are to be assembled in accordance with manufacturer

recommendations. Rotate the gabion panels into position and join the vertical edges with
fasteners for gabion assembly. Where lacing wire is used, wrap the wire with alternating
single and double half hitches at intervals between four (4) to five (5) inches. Where spiral
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fasteners are used, crimp the ends to secure the spirals in place. Where ring type alternate
fasteners are used for basket assembly, install the fasteners at a maximum spacing of 6 inches.
Use the same fastening procedures to install interior diaphragms where they are required.

Interior diaphragms will be required where any inside dimension exceeds three (3) feet for
gabion baskets thicker than 12”. Diaphragms will be installed to assure that no open intervals
are present that exceeds three (3) feet. Diaphragms shall be assembled in accordance with
manufacturer recommendations.

751.4 Filling Operations:

751.4.1 In welded mesh gabions, crossties or stiffeners will be placed across the corners of the
gabions (at 12 inches from the corners) providing diagonal bracing. Lacing wire or
preformed wire stiffeners may be used.

751.4.2 The gabions shall be carefully filled with rock, either by machine or hand methods,
ensuring alignment, avoiding bulges, and providing a compact mass that minimizes
voids. At no point in the filling process may rock be mechanically placed from a height
of over 36” from machine to fill area. Machine placement may require supplementing
with handwork to ensure the desired results. The cells in any row shall be filled in
stages so that the depth of rock placed in any one cell does not exceed the depth of rock
in any adjoining cell by more than 12 inches. Along the exposed faces, the outer layer
of stone shall be carefully placed and arranged by hand to ensure a neat, compact
placement with a uniform appearance.

751.4.3 The last layer of rock shall be uniformly leveled to the top edges of the gabions. Lids
shall be placed over the rock filling using only approved lid closing tools as necessary.
The use of crowbars or other single point leverage bars for lid closing is prohibited due
to the potential for damage to the baskets.

751.4.4  The gabion lid shall then be secured to the sides, ends, and diaphragms with spiral
binders, approved alternate fasteners, or lacing wire wrapped with alternating single
and double half hitches in the mesh openings.

751.4.5 Any damage to the wire during assembly, placement and filling shall be repaired
promptly in accordance with the manufacturer’s recommendations or replaced with
undamaged gabion baskets.

751.5 Placement: Place the gabions on the fabric and interconnect the adjacent gabions along the
top and vertical edges using lacing wire or spirals. Wrap the wire with alternating single and
double half hitches at intervals between four (4) to six (6) inches. Spiral fasteners are
commonly used for the assembly and interconnection of welded mesh gabions. Spirals are
screwed down at the connecting edges then each end of the spiral is crimped to secure it in
place. Lacing may be used as needed to supplement the interconnection of welded mesh
gabions, and the closing of lids. Placement of the gabions should occur via mechanical means.
Placement methods/equipment should utilize a sufficient number of contact points when
lifting such that the welded mesh gabions are not compromised or damaged. The Contractor
shall include a description of the lifting apparatus in the Work Plan. The Contractor shall meet
with the Engineer prior to mobilization to the work site and demonstrate the planned method
of lifting and placement of the gabion basket shoreline protection units. This demonstration
shall occur in a terrestrial setting such as a shop or yard in order for the Engineer and
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751.6

Contractor to be able to visually inspect the planned methods of installation. Any damage to
the wire during placement shall be repaired promptly in accordance with the manufacturer’s
recommendations or replaced with undamaged gabion baskets. Interconnect adjacent gabion
baskets to one another using lacing wire or spirals. Wrap the wire with alternating single and
double half hitches at intervals between 4 and 6 inches. Interconnect baskets along at least
one of the following adjoining locations: front, back or top.

Measurement and Payment: Payment shall be made at the Contract Unit Price per Each for
Bid Item Nos. 4, 4-1, and 4-2, “Gabion Basket Shoreline Protection Units (TS-751)”. If
Alternates are awarded, payment of this bid item shall be under Bid Item Nos. 4-1 and 4-2.
Payment shall constitute full compensation for furnishing labor, equipment, and other
incidentals related to this item of Work. The Contractor may request partial payment,
monthly, based on the number of Gabion Basket Shoreline Protection Units placed.

TS-801. PERMANENT WARNING SIGNS

801.1

801.2

Scope: The Contractor shall furnish all of the materials, labor, and equipment necessary to
obtain and install Permanent Warning Signs at the locations specified in the Plans. All work
shall be in accordance with the Plans and these Specifications. Manufacturer’s Certifications
and Shop Drawings shall be submitted in the Work Plan.

Materials: Contractor shall submit certifications showing accordance with the material
requirements for the treated timber post, aluminum plate signage, hardware, and reflective
tape prior to installation.

801.2.1 Signs: Sign shall be four (4) feet by four (4) feet and consist of 0.1875 inch thick marine

grade aluminum with white sheeting on one side. A two (2) inch orange reflective
border shall be on the sign face. "DANGER" shall be in 6" black letters per the Plans
Sheet 5. "OBSTRUCTION" shall be in 3" black letters per the Plans Sheet 5.

801.2.2  Support Bracing: Bracing shall be provided at 3 locations as shown on the Plans Sheet

5 via 6061 Aluminum 3"x2"x1/4" angle. The timber pile shall be notched so that the
short leg of the angle is inserted into the pile and the long leg fits flush with the pile
face. Angles shall be welded to the sign rear face according to the weld schedule
indicated on the Plans Sheet 5.

801.2.3 Piling: Post shall consist of ASTM D25 twelve (12) inch diameter by forty (40) feet

long treated timber post with seven (7) inch minimum tip with a 2.5 CCA retention
value.

801.2.4 Conspicuity Tape: 2" wide conspicuity tape, red and white in color, shall be taped

around each pile at elevations +2.0, +3.0, and +4.0 NAVDS8.

801.2.5 Hardware and Connections: Hardware shall consist of three (3) 0.75 inch diameter

801.3

801.4

A307 (HDG) dome head bolts with ogee washer and nut. Nuts shall be tack welded to
bolts. Lettering and additional requirements are shown in the Plans.

Installation: Warning signs shall be installed at locations shown on the Plans or as directed

by the Engineer. The top of pile shall be set at +11.0 ft NAVD88.

Measurement and Payment: Payment shall be made at the Contract Unit Price per Each for
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Bid Item Nos. 5, 5-1, and 5-2, “Permanent Warning Signs (TS-801)”. If Alternates are
awarded, payment of this bid item shall be under Bid Item Nos. 5-1 and 5-2. Payment shall
constitute full compensation for furnishing labor, equipment, and other incidentals related to
this item of Work. The Contractor may request partial payment, monthly, based on the
number of Permanent Warning Signs installed.

END OF PART Il - TECHNICAL SPECIFICATIONS
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APPENDIX A: SUBCONTRACTOR REPORT




CURRENT INVOICE NO.
PURCHASE ORDER NO.

APPENDIX A, ATTACHMENT Al
COASTAL CONSTRUCTION AND VEGETATIVE PROJECTS
SUBCONTRACTOR REPORT

PRIME CONTRACTOR

$ Value Paid to Subs for this

Name & Address of Subcontractor(s) Invoice Period

Cumulative $ Value Paid to
Subs for this Purchase Order




APPENDIX B: REQUEST FOR INFORMATION FORM




Rabbit Island Restoration Shoreline Protection Project (CS-0080)
Request for Information (RFI)

DATE:

RFI Number:

Summary of RFI by Contractor

Signature:

Response to RFI by Engineer

Signature:




APPENDIX C: CHANGE ORDER FORM




CHANGE ORDER NO. ___

OWNER: State of Louisiana, Coastal Protection & Restoration Authority
CONTRACTOR

PROJECT: Rabbit Island Restoration Shoreline Protection Project (CS-0080)
FILE NO:

SOLICITATION NO:

ENGINEER:

The following changes are hereby proposed to be made to the Contract Documents:

Description: See attached summary.

Attachments (list documents supporting change):

Change in Contract Price Change in Contract Time
Original Contract Price Original Contract Time (calendar days)
Net Increase /(Decrease) from Net Increase /Decrease from previous
previous Change Orders Change Orders (days)
Contract Price prior to this Change Contract Time prior to this Change Order
Order (calendar days)
Net Increase/(Decrease) of this Net Increase (Decrease) of this Change
Change Order Order (days)
Contract Time with this Change Order
Contract Price with this Change Order (calendar days)
RECOMMENDED: RECOMMENDED: ACCEPTED:
By: By: By:
Engineer CPRA Construction Manager Contractor

Date: Date: Date:




RABBIT ISLAND RESTORATION PROJECT (CS-0080)

SUMMARY OF CHANGE ORDER NO:

ITEM DESCRIPTION UNIT | ORIGINAL | ADJUSTED UNIT AMOUNT AMOUNT
NO. QUANTITY | QUANTITY PRICE OVERRUN | UNDERRUN

Net Increase of this Change Order

Justification:

No additional contract time is requested to accomplish the work for the change order.
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ATTACHMENT A4

% NOT FOR RECORDATION PURPOSES <*

RECOMMENDATION OF ACCEPTANCE

TO: Coastal Protection and Restoration Authority FROM:
150 Terrace Avenue, Suite 100
Baton Rouge, LA 70802

Design Firm Name and Address

DATE:

PROJECT NAME & NUMBER:

SITE CODE: STATE ID: CFMS:
CONTRACTOR:

ORIGINAL CONTRACT AMOUNT: $
FINAL CONTRACT AMOUNT: $

DATE OF ACCEPTANCE:
CONTRACT DATE OF COMPLETION:
NUMBER OF DAYS (OVERRUN) (UNDERRUN) (As of Acceptance Date)

LIQUIDATED DAMAGES PER DAY STIPULATED IN CONTRACT $ VALUE
OF PUNCH LIST $ (Attach
punch list)
Signed:
DESIGNER

FOR USE OF PROJECT MANAGER:

Signed:_ PROJECT MANAGER

+* NOT FOR RECORDATION PURPOSES ¢



APPENDIX E: PERMITS OBTAINED BY THE OWNER




DEPARTMENT OF THE ARMY
U.S. ARMY CORPS OF ENGINEERS, NEW ORLEANS DISTRICT
7400 LEAKE AVENUE
NEW ORLEANS LA 70118-3651

October 6, 2022

Regulatory Division
Western Evaluation Branch

SUBJECT: MVN-2018-01009 WLL

Coastal Protection and Restoration Authority
635 Cajun Dome Blvd.
Lafayette, Louisiana 70506

Gentlemen:

Additional plans furnished with your application dated May 17, 2022 covering the
placement of 2,400 linear feet of limestone filled Gabion baskets for oyster reef
restoration and shoreline protection in a foreshore alignment along the northeastern
shoreline of Rabbit Island, all to protect the Island from erosion and provide oyster reef
habitat, are approved and will be included in your plans for the work authorized by the
Secretary of the Army in permit dated August 6, 2019 from the District Engineer at New
Orleans, Louisiana.

The conditions, to which the work is made subject, remain in full force and effect.

A copy of the first page of this approval letter must be conspicuously displayed at the
project site. Also, you must keep a copy of this signed letter, with attached drawings, at
the project site until work is completed.

BY AUTHORITY OF THE SECRETARY OF THE ARMY:

Martin S. Mayer

Chief, Regulatory Division
for

Cullen A. Jones, P.E., PMP

Colonel, U.S. Army

District Commander
Enclosure
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GENERAL NOTES

1. ALL ELEVATIONS ARE REFERENCED TO THE NORTH AMERICAN VERTICAL DATUM OF 1988 (NAVD88) U.S. SURVEY FEET
(FEET), GEOID 12B. ALL HORIZONTAL COORDINATES ARE GIVEN IN THE NORTH AMERICAN DATUM OF 1983 (NAD83, LOUISIANA
STATE PLANE SOUTH ZONE U.S. FEET)

2. THE CONTRACTOR SHALL CONTACT LOUISIANA ONE CALL AT LEAST 5 WORKING DAYS PRIOR TO MOBILIZATION.

THE PLANS AND BID DOCUMENTS ARE COMPLEMENTARY; WHAT IS REQUIRED IN ONE IS AS BINDING AS IF REQUIRED BY
THE OTHER. ALL CLARIFICATIONS, INTERPRETATIONS, OR NOTIFICATIONS OF MINOR VARIATIONS AND DEVIATIONS IN THE
CONTRACT DOCUMENTS WILL BE ISSUED BY THE ENGINEER, IF NECESSARY.

4. THE ELEVATIONS SHOWN ON THE PLANS ARE BASED ON SURVEYS PERFORMED BY T. BAKER SMITH NOVEMBER 2021.
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FIELD CONDITIONS BASED ON THE RESULTS OF THE CONTRACTOR'S INITIAL SURVEY.
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6. AVOID IMPACT TO EXISTING VEGETATION. NO EQUIPMENT WILL BE ALLOWED ON EXISTING MARSH AT ANY TIME.
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1. PERMANENT WARNING SIGNS, INCLUDING TIMBER PILES, SHALL BE INSTALLED AT LOCATIONS SHOWN ON THE PLANS. THE 2" BORDER ON THE WARNING
SIGN WILL BE REFLECTIVE MATERIAL OF ORANGE COLOR. THE LETTERING FIELD WE BE A REFLECTIVE MATERIAL OF WHITE COLOR. THE LETTERING FOR
THE WARNING SIGNS WILL BE BLACK. ALL SIGNS MUST MEET U.5. COAST GUARD STANDARDS; IN ACCORDANCE WITH 33 CFR 330.4 (a)(1) WHICH CAN BE
DOWNLOADED AT hitp:/iwww_access.gpo.govinara/cfriwaisidx_0233cfr330_02 htmil

s

. NEOPRENE WASHERS SHALL BE PLACED BETWEEN THE SIGN AND THE PILING AT ALL POINTS OF CONTACT.

2. HARDWARE FOR TIMBER CONNECTIONS SHALL BE HOT DIP GALVANIZED IN ACCORDANCE WITH SECTICN 811.5 OF THE LOUISIANA STANDARD
SPECIFICATIONS FOR ROADS AND BRIDGES, AS PUBLISHED BY THE LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT, LATEST EDITION.

3. TIMBER PILES SHALL CONFORM TO SECTIONS 804 AND 1014 OF THE LOUISIANA STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES, AS PUBLISHED BY
THE LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT, LATEST EDITION. PILES SHALL BE TREATED WITH A CREOSOTE SOLUTION
CONFORMING TO AWPA P2 TO A MINIMUM RETENTION OF 20 PCF AND CAPPED ACCORDING TG LA DOTD SPECIFICATION B12.06.

4. TIMBER PILINGS SHALL BE 407 IN LENGTH WITH A NOMINAL 12" DIAMETER BUTT AND 7" MINIMUM DIAMETER AT THE TIP.

5. THE TOP OF THE PILES SHALL BE COATED WITH COAL TAR EPOXY PAINT PRIOR TO FLACING CAP. THE PILE CAP SHALL BE ATTACHED USING ALUMINUM
OR STAINLESS STEEL NAILS.

PERMANENT WARNING SIGN TYPICAL DETAIL

SEE SHEET 3 FOR WARNING SIGN LOCATIONS
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DEPARTMENT OF NATURAL RESOURCES
OFFICE OF COASTAL MANAGEMENT

P.O. BOX 44487
BATON ROUGE, LOUISIANA 70804-4487
(225)342-7591
1-800-267-4019

COASTAL USE PERMIT/CONSISTENCY DETERMINATION

C.U.P. No.: P20220447
C.O.E. No
NAME: COASTAL PROTECTION AND RESTORATION AUTHORITY

c/o ROYAL ENGINEERS & CONSULTANTS
1231 CAMELLIA BLVD.

LAFAYETTE, LA 70508

Attn: Levi Lebourgeois

LOCATION: Cameron Parish, LA
Lat 29-51-6.580N / Long 93-22-52.54W; Section 9, 10 T14S R10W;

DESCRIPTION: CPRA will construct a total of approximately 2,400 linear feet oyster reef restoration and shoreline
protection near Rabbit Island in West Cove of Calcasieu Lake. The reefs will be constructed in a foreshore
alignment by placing approx. 808 c.y. of limestone in Gabion baskets to promote oyster reef growth and
reduce shoreline erosion. The reefs will be constructed in segments to allow gapping for fish passage.

In accordance with the rules and regulations of the Louisiana Coastal Resources Program and Louisiana R.S. 49, Sections
214.21 to 214.41, the State and Local Coastal Resources Management Act of 1978, as amended, the permittee agrees to:

1. Carry out, perform, and/or operate the use in accordance with the permit conditions, plans and specifications approved by the
Department of Natural Resources.

2. Comply with any permit conditions imposed by the Department of Natural Resources.

3. Adjust, alter or remove any structure or other physical evidence of the permitted use if, in the opinion of the Department of
Natural Resources, it proves to be beyond the scope of the use as approved or is abandoned.

4. Provide, if required by the Department of Natural Resources, an acceptable surety bond in an appropriate amount to ensure
adjustment, alteration, or removal should the Department of Natural Resources determine it necessary.

5. Hold and save the State of Louisiana, the local government, the department, and their officers and employees harmless from
any damage to persons or property which might result from the use, including the work, activity, or structure permitted.

6. Certify that the use has been completed in an acceptable and satisfactory manner and in accordance with the plans and
specifications approved by the Department of Natural Resources. The Department of Natural Resources may, when
appropriate, require such certification to be given by a registered professional engineer.

7. All terms of the permit shall be subject to all applicable federal and state laws and regulations.

8. This permit, or a copy thereof, shall be available for inspection at the site of work at all times during operations.

9. The applicant will notify the Office of Coastal Management of the date on which initiation of the permitted activity described
under the "Coastal Use Description" began. The applicant shall notify the Office of Coastal Management by entering a
commencement date through the online system, or by mailing said information to OCM.

10. Unless specified elsewhere in this permit, this permit authorizes the initiation of the coastal use described under "Coastal
Use Description" for two (2) years from the date of the signature of the Secretary or his designee on the original permit which
was August 31, 2022. If the coastal use is not initiated within this two (2) year period, then this permit will expire and the
applicant will be required to submit a new application. Initiation of the coastal use, for the purposes of this permit, means the
actual physical beginning of the use of activity for which the permit is required. Initiation does not include preparatory activities,
such as movement of equipment onto the coastal use site, expenditure of funds, contracting out of work, or performing activities
which by themselves do not require a permit. In addition, the permittee must, in good faith, and with due diligence, reasonably
progress toward completion of the project once the coastal use has been initiated.

11. The following special conditions must also be met in order for the use to meet the guidelines of the Coastal Resources
Program:

a. All structures built under the authorization and conditions of this permit shall be removed from the site within 120 days
of abandonment of the facilities for the herein permitted use, or when these structures fall into a state of disrepair such
that they can no longer function as intended. This condition does not preclude the necessity for revising the current
permit or obtaining a separate Coastal Use Permit, should one be required, for such removal activities.

b.  Structures must be marked/lighted in accordance with U. S. Coast Guard regulations.
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The professional staff of the Louisiana Department of Wildlife and Fisheries (LDWF) has reviewed the notice
referenced above. The following recommendations have been provided by the appropriate biologist(s):

Ecological Studies:
It is anticipated that this proposed Coastal Protection and Restoration Authority (CPRA) project will benefit wildlife
resources; therefore, Ecological Studies has no objection.

Wildlife Diversity Program:

The database indicates that the West Indian Manatee (Trichechus manatus) may occur in the surrounding waterbodies
of the project area. The manatee is a large mammal that inhabits both fresh and salt water. Although the manatee is a
year round resident of Florida and Central America, the species has been known to migrate to areas along the Atlantic
and Gulf coasts during the summer months. The West Indian Manatee is a threatened species protected under the
Endangered Species Act of 1973 and the Federal Marine Mammal Protection Act of 1972. In Louisiana, take or
harassment of a manatee is a violation of state and federal laws. Critical habitat for the manatee includes beds of
submerged aquatic vegetation (e.g., sea-grass beds). Areas with sea-grass beds should be avoided during project
activities. Report all manatee sightings to the Louisiana Department of Wildlife and Fisheries at 504-286-4052 or 1-
800-442-2511.

The Mississippi Diamond-backed Terrapin (Malaclemys terrapin pileata) may occur near the project area and is
considered vulnerable (S3) in Louisiana. This species inhabits brackish water habitats, especially coastal marshes.
Primary threats to this species include pollution; habitat disturbance; nest destruction, especially near human-
populated coastal sites; and coastal erosion. Terrapins nest from April to July with nest cavities dug at the sandy
edges of marshes and dunes. Hatchlings usually emerge from nests during August and September, but may
overwinter in nests until the following spring. Nest searches should be conducted if project activities, including
mobilization and demobilization, occur in aforementioned sandy areas. If nests are found at any time, the applicant
should contact Keri Lejeune at 337-735-8676 for further guidance.

The database indicates that American Oystercatcher (Haematopus palliatus) may occur near the project area. This
charismatic, boldly patterned bird is considered critically imperiled (S1) in Louisiana due to habitat loss and
degradation and human disturbance. Oystercatchers prefer sand beaches, coastal salt marshes, and tidal flats,
particularly on remote and uninhabited beaches. Like other solitary, beach nesting birds, their nests and eggs are
cryptic and unlikely to be noticed. Behavior of nearby adults, especially agitated, calling individuals, can be helpful in
alerting to the presence of nests or chicks. Avoid negative alterations to beach habitat and remain vigilant to nesting
birds from February to July. Contact Rob Dobbs at 337-735-8675 for more information.

The database also indicates the presence of bird nesting colonies within the project area. Please be aware that entry
into or disturbance of active breeding colonies is prohibited by the Louisiana Department of Wildlife and Fisheries
(LDWF). In addition, LDWF prohibits work within a certain radius of an active nesting colony. Nesting colonies can
move from year to year, and no current information is available on the status of these colonies. If work for the
proposed project will commence during the nesting season, conduct a field visit to the worksite to look for evidence of
nesting colonies. This field visit should take place no more than two weeks before the project begins. If no nesting
colonies are found within 1000 feet (2000 feet for Brown Pelicans) of the proposed project, no further consultation with
LDWF will be necessary. If active nesting colonies are found within the previously stated distances of the proposed
project, further consultation with LDWF will be required. In addition, colonies should be surveyed by a qualified
biologist to document species present and the extent of colonies. Provide LDWF with a survey report which is to
include the following information:

1. qualifications of survey personnel;

2. survey methodology including dates, site characteristics, and size of survey area;

3. species of birds present, activity, estimates of number of nests present, and general vegetation type including digital
photographs representing the site; and

4. topographic maps and ArcGIS shapefiles projected in UTM NAD83 Zone 15 to illustrate the location and extent of
the colony.

Please mail survey reports on CD to:
Wildlife Diversity Program
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La. Dept. of Wildlife & Fisheries
P.O. Box 98000
Baton Rouge, LA 70898-9000

To minimize disturbance to colonial nesting birds, the following restrictions on activity should be observed:

- For colonies containing nesting wading birds (e.g., herons, egrets, night-herons, ibis, Roseate Spoonbills) or
Anhingas or cormorants, all project activity occurring within 1000 feet of an active nesting colony should be restricted
to the non-nesting period (i.e., September 1 through February 15).

- For colonies containing nesting gulls, terns, or Black Skimmers, all project activity occurring within 650 feet (2000 feet
for Brown Pelicans) of an active nesting colony should be restricted to the non-nesting period (i.e., September 16
through April 1).

If you have any questions or need additional information on birds, please contact Rob Dobbs at 337-735-8675.

No other impacts to rare, threatened or endangered species or critical habitats are anticipated from the proposed
project. No state or federal parks, wildlife refuges, wildlife management areas or scenic rivers are known at the
specified site or within ¥ mile of the proposed project.

The Wildlife Diversity Program (WDP) reports summarize the existing information known at the time of the request
regarding the location in question. WDP reports should not be considered final statements on the biological elements
or areas being considered, nor should they be substituted for on-site surveys required for environmental assessments.
If at any time WDP tracked species are encountered within the project area, please contact our biologist at 225-763-
3554.

Oyster Seed Grounds:

1. Applicant shall be liable for, and shall compensate the state for, any damages to the oyster seed grounds caused by
Applicant or Applicant's contractors during any work done under this permit. Prior to commencement of the permitted
activity, Applicant will also provide LDWF with the name of an individual in authority who can be contacted regarding
any work done under the permit.

2. Compensation for impacts to the public oyster seed grounds shall be in the form of the planting of cultch material
(i.e. crushed concrete, limestone, oyster shell, etc) at the rate of 1 cubic yard per acre of impacted area for barren,
non-supportive areas of the seed grounds, 50 cubic yards per acre of impacted area for supportive areas, and 187
cubic yards per acre of impacted area for reef areas plus the value of any living oyster resources destroyed. Applicant
shall bear the expense of acquisition and deposition of cultch. The cultch shall be deposited by the Applicant,
Applicant's contractor, or sub-contractor, under the direct supervision of LDWF, and shall be deposited at a time,
place, and in a manner prescribed by the Department. In lieu of planting cultch material, the Applicant may make
payment directly to the Public Oyster Resource Management Account.

3. Applicant, Applicant's contractors and sub-contractors shall not discharge any produced waters, human waste that
does not meet or exceed the requirements of the Department of Health and Hospitals, or drilling and/or workover
effluent except for flocculated filtered water into the waters in the areas of the proposed activity or along any proposed
access routes. Discharge rate of water shall not exceed the rate of filtering. If deemed appropriate Applicant shall have
at the project location float booms for containing any spills.

4. All vessels utilized under this permit shall be of such size and loaded in such a manner as to not impact the water
bottoms over which they pass. If access route traverses a currently productive public oyster area, the Applicant shall
secure approval of the access route from LDWF and shall ingress and egress to the project location only along the
approved route. If deemed appropriate by LDWF Applicant shall establish and maintain, until the project is complete,
along the access route appropriate access route markings for vessels traveling to and from the project location. These
markings may be subject to applicable local, state, and federal navigation requirements. These markings shall be
sufficient to be used during day and night operations as well as in any climatic and sea condition which may occur
during permitted activities.
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5. Applicant shall provide legal representation and indemnification to LDWF for any and all lawsuits and legal claims
that may be filed or made against LDWF as a result of the activities by Applicant.

6. This permit specifically does not authorize prop washing, wheel washing, dredging, or jetting beyond what is shown
in the application and drawings. Any changes or variances in the location, access route, volume of material moved
and/or magnitude of the area of impact shall require formal application to, and prior written authorization from, the
Department of Natural Resources (DNR). The decision by DNR whether to authorize those changes will require
consultation by DNR with LDWF in strict adherence to all applicable provisions of the February 3, 2005 Memorandum
of Agreement between those two agencies.

7. At the discretion of the Secretary or Assistant Secretary of the Louisiana Department of Wildlife and Fisheries, any
activities may be suspended until more favorable conditions prevail.

8. Applicant shall provide a letter of completion or as-built drawings of the completed project to the Department no later
than 30 days following completion of the permitted activity.

9. A post-project bottom contour and side-scan survey may be required, covering the permitted project area or any
other area outside the project footprint suspected of being directly impacted by permitted activities. The results of
these surveys will be made available to the Department within 14 days of completion.

10. At the discretion of LDWF, the Applicant may be required to return all or part of water bottoms to pre-project
conditions. If applicable, Applicant shall remove or spread any dredged material which is greater than 0.5 feet above
original water bottom contours unless otherwise specified in the coastal use permit. The Louisiana Department of
Wildlife and Fisheries appreciates the opportunity to review and provide recommendations to you regarding this
proposed activity. Please do not hesitate to contact LDWF Permits Coordinator Dave Butler at 225-763-3595 should
you need further assistance.

This permit does not convey any property rights, mineral rights, or exclusive privileges; nor does it authorize injury to
property.

The permittee shall insure that all sanitary sewage and/or related domestic wastes generated during the subject
project activity and at the site, thereafter, as may become necessary shall not be discharged into any of the streams or
adjacent waters of the area without authorization from DH and/or DEQ or, in the case of total containment, shall be
disposed of in approved sewerage and sewage treatment facilities, as is required by the State Sanitary Code and DEQ
regulations. Such opinion as may be served by those comments offered herein shall not be construed to suffice as
any more formal approval(s) which may be required of possible sanitary details (i.e. provisions) scheduled to be
associated with the subject activity. Such shall generally require that appropriate plans and specifications be
submitted to DH for purpose of review and approval prior to any utilization of such provisions.

Permittee is subject to all applicable state laws related to damages which are demonstrated to have been caused by
this action.

Permittee shall allow representatives of the Office of Coastal Management or authorized agents to make periodic,
unannounced inspections to assure the activity being performed is in accordance with the conditions of this permit.

Permittee shall comply with all applicable state laws regarding the need to contact the Louisiana One Call (LOC)
system (1-800-272-3020) to locate any buried cables and pipelines.

This permit authorizes the initiation of the Coastal Use described under "Coastal Use Description” for two (2) years
from the date of the signature of the Secretary or his designee on the original permit which was August 31, 2022.
Initiation of the Coastal Use, for purposes of this permit, means the actual physical beginning of the use or activity for
which the permit is required. Initiation does not include preparatory activities, such as movement of equipment onto
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require a permit. In addition, Permittee must, in good faith and with due diligence, reasonably progress toward
completion of the project once the Coastal Use has been initiated. If the Coastal Use is not initiated within this two (2)
year period, an extension may be granted pursuant to the requirements contained in the Rules and Procedures for
Coastal Use Permits (Title 43:1.723.D.). Please note that a request for permit extension MUST be made no sooner
than one hundred eighty (180) days and no later than sixty (60) days prior to the expiration of the permit.

The expiration date of this permit is five (5) years from the date of the signature of the Secretary or his designee on the
original permit which was August 31, 2022. If the Coastal Use is not completed within this five (5) year period, an
extension may be granted pursuant to the requirements contained in the Rules and Procedures for Coastal Use
Permits (LAC 43:1.723(D)).

Upon expiration of this permit, a new Coastal Use Permit will be required for completion of any unfinished or
uncommenced work items and for any maintenance activities involving dredging or fill that may become necessary.
Other types of maintenance activities may also require a new Coastal Use Permit.

m. This determination does not eliminate the need to obtain a permit from the United States Army, Corps of Engineers or
any other Federal, state or local approval that may be required by law. The drawings submitted with your referenced
application are attached hereto and made a part of the record.

kkkkkkhkkkkkhkkkkkkkkk End Of COHdItIOﬂS kkhkkkkkkkkkkkkkkhkkkk

By accepting this permit the applicant agrees to its terms and conditions.
| affix my signature and issue this permit this 31st day of August, 2022.

THE DEPARTMENT OF NATURAL RESOURCES

fut £ My

Karl L. Morgan, Administrator
Office of Coastal Management

This agreement becomes binding when signed by Administrator of
the Office of Coastal Management Permits/Mitigation Division, Department of Natural Resources.

Attachments
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Final Plats;
1) P20220447 Final Plats 07/25/2022

cc. Martin Mayer, COE w/attachments
Dave Butler, LDWF w/attachments
Jordan Cobbs, OCM w/attachments
Quintin Waguespack, OCM/FI w/attachments
Cameron Parish w/attachments

COASTAL PROTECTION AND RESTORATION AUTHORITY w/attachments



https://srfrxprod.dnr.state.la.us/dnrservices/redirectUrl.jsp?dID=14071359

CURTIS FOUNTAIN

DISTRICT 1

PRESIDENT MAGNUS MCGEE
DISTRICT 2
JOE DUPONT CURTIS FOUNTAIN
VICE PRESIDENT DISTRICT 3
KIRK QUINN
KATIE ARMENTOR DISTRICT 4
ADMINISTRATOR THOMAS MCDANIEL
DISTRICT B
MARY CARROLL soor e
KAYLA JOHNSON P.O. Box 1280 JoE DUPONT
TREASURER CAMERON, LA 70631 DISTRICT 7
(337) 7755718 MCKINLEY GUIDRY

(337) 7755567 FAX
wwwW.CAMERONPJ.ORG LAWRENCE FAULK, JR.

July 11, 2022

Royal Engineers and Consultants
Attn: Levi LeBourgeois

1231 Camellia Blvd.

Lafayette, LA 70508

CUP: P20220447

CPRA, West Cove in Calcasieu Lake, Section 9, 10, T14S, R10W (proposed Rabbit
Island Shoreline Protection Maintenance Event, construct approx. 2,400 linear oyster reef
restoration. Reefs to be constructed in a foreshore alignment by placing approx. 808 cy
of limestone in Gabion baskets to promote oyster reef growth and reduce shoreline
erosion. The reefs will be constructed in segments to allow gapping for fish passage.

The project will provide protection to the north-eastern shoreline of Rabbit Island from
wave scour), Cameron Parish, Louisiana.

Dear Mr. LeBourgeois:

This letter is to advise you that the Cameron Parish Police Jury has no objections to the
above captioned permit. You may proceed with the work detailed in your permit
application as long as drainage is not compromised to complete the project. Please be
advised that work cannot commence until all Federal and State permits have been
obtained.

We request that a copy of your permit application and letter of no objection from the
Police Jury be maintained on the job site at all times.

Sincerely,

Ko Lo\

Kara Bonsall, Coastal Zone Administrator
CAMERON PARISH POLICE JURY

GATEWAY TO THE GULF
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RE: Rabbit Island Shoreline Protection - Private Aids to Navigation

Boriskie, Timothy B CIV DHS (USA) <Timothy.B.Boriskie@uscg.mil>
Wed 2/22/2023 2:42 PM

To: Levi LeBourgeois <llebourgeois@royalengineering.net>
Cc: D08-DG-District-DPWPaton <D08-DG-District-DPWPaton@uscg.mil>

CAUTION: This email originated from outside of the organization.

Levi,

Upon review of MVN-2018-01009 WLL, we have no objections to the 7 proposed Unlighted DANGER Marks
illustrated within the Corp permit information. The Danger Marks appear to be appropriate.

You are required to forward a signed and completed CG-2554 Private Aids to Navigation application for the 7
Unlighted Danger Marks at least 180 days prior installation via email to: D80anPATON@uscg.mil

If you have questions, wish to discuss, or need assistance with application please contact our office.
Thank you.
Tim

v/r

Tim Boriskie

D8 Program Manager

for Private Aids to Navigation

Eighth District Artificial Reef, Aquaculture and
Offshore Wind Energy Structure Coordinator

Mailing address:

Eighth Coast Guard District (dpw)
Private Aids to Navigation Section
500 Poydras St., Suite 1230

New Orleans, LA 70130

Direct: (504) 671-2155

Office: (504) 671-2124 or (504) 671-2330

Fax: (504) 671-2137

Private Aids Inquiries Email to: D80anPATON@uscg.mil

CGD8 District Website: http://www.atlanticarea.uscg.mil/district-8/district-divisions/waterways/PATON

"Good judgment comes from experience, and a lot of that comes from bad judgment. " - Will Rogers


mailto:D8oanPATON@uscg.mil
mailto:D8oanPATON@uscg.mil
https://urldefense.proofpoint.com/v2/url?u=http-3A__www.atlanticarea.uscg.mil_district-2D8_district-2Ddivisions_waterways_PATON&d=DwMFAg&c=euGZstcaTDllvimEN8b7jXrwqOf-v5A_CdpgnVfiiMM&r=dZOqtK9sFnsMWrBul2Fhz3X2Zp_pyqY_j8nBf28B1PdO17iXOVKEriRqWr-ctQPG&m=zAoKNPNW8T-pdDOWo1RRgQuw7Xp8TsWK08OPwej_fFs&s=BR5jBcQpORWoTSLrf_K2TdHG04txek6qEisYp0cVca4&e=

APPENDIX F: DIRECTIONS TO BOAT LAUNCH




Directions to Boat Launch: From 1-10 take Exit 20 toward LA1256/Cameron/Sulphur. Turn south onto LA-
1256 S/Ruth St. Follow for 2.3 miles and continue onto LA-108/LA-27. Follow for 42.4 miles. Cameron

Parish ferry boat launch will be on the left, just north of the ferry.
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APPENDIX G: SECONDARY SURVEY MONUMENT DATA SHEET
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Station Name: CS23-SM-02

Monument Location: From the drawbridge in Hackberry, Louisiana, proceed south on State Highway 27 for 9.8 miles
to a driveway on left just prior to Shell Canal and the Sabine Refuge Headquarters. Turn left on driveway and proceed on
shell driveway to a gate and the monument on the right near the edge of the canal and south of a bird observation tower.

Monument Description: NGS Style Floating Sleeve Monument; datum point set on 9/16” stainless steel rods driven 52
feet to refusal, set in sand filled 6” PVC pipe with access cover and set in concrete flush with ground.

Stamping: “LOOKOUT”

Date: February 2002

Monument Established By: John Chance Land Surveys, Inc.
For: Louisiana Department of Natural Resources, CRD

Adjusted NAD 83(1992) Geodetic
Position

Lat. 29° 53' 23.030200” N
Long. 93°24'03.187067" W

Adjusted NAD 1983 DatumLSZ (1702) Ft
N= 511,302.52
E= 2,625,699.19

Adjusted NAVDS88 Height
Elevation = 3.28 feet / 0.998m

Ellipsoid Height = -25.969m
Geoid99 Height = -26.967m

Differential Levels from

“T 211” to “LOOKOUT”
Elevation = 3.25 feet

Adjusted Position Established by John Chance Land Surveys, Inc. for Louisiana Department of Natural Resources, CRD



APPENDIX H: SURVEY REPORT

https://cims.coastal.louisiana.gov/RecordDetail.aspx?Root=0&sid=23007




APPENDIXI: EQUIPMENT DATA SHEET




EQUIPMENT DATA SHEET

RABBIT ISLAND RESTORATION SHORELINE PROTECTION PROJECT (CS-0080)

The Contractor shall submit the following Equipment Data Sheet in the Work Plan for each piece of heavy construction equipment
(I.E., barge, track hoe, dozer, pile hammer, etc.) that is proposed to be utilized to perform the Work. The Equipment Data Sheet shall
only be utilized for informational purposes. The submitted information is pertinent to the evaluation of the proposed equipment and
their capability to perform the Work. The Contractor shall only omit data or information considered to be proprietary. The
Equipment Data Sheet shall constitute a certification that the proposed equipment is available to and under control of the Contractor
during the Work.

Type of equipment

Manufacturer and manufacture date

Condition

Current location

Description of use on project

Owner/Lease (specify) name

Contact person

Contact address

Contact phone number

Expected production rate (Daily or hourly)

Weight (tons)

Dimensions (ft)

Method of mobilization and demobilization

Type of equipment

Manufacturer and manufacture date

Condition

Current location

Description of use on project

Owner/Lease (specify) name

Contact person

Contact address

Contact phone number

Expected production rate (Daily or hourly)

Weight (tons)

Dimensions (ft)

Method of mobilization and demobilization
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