COASTAL PROTECTION & RESTORATION AUTHORITY
BID TABULATION SHEET

Bid Date: August 3, 2023
Project Name: Oaks/Avery Hydrologic Restoration — Removal & Replacement of the Cow Path Weir

Designer: CPRA

Project No. TV-0013A Part No. N/A Site Code: N/A State ID: N/A Project Manager: Dion Broussard
W BIDDER Lic.No. Addenda Bond Base Bid Alt.No.1 Alt.No.2 Alt.No.3 Remarks
pigid Ases ue U4 [ 1 | 5o
V4

$430,3192°  [$ o4, 15022

A TRUE COPY

Signed:
RA Representative

Date: 0%-03-23 Signed: § Date: &_G_NCNN

CPRA Representative
Designer’s Estimate (Base Bid) $250.000.00 Construction Time 90 (in days)

Liquidated Damages $1.340.00 per day

BID RECOMMENDATIONS: (CPRA Use Only.)

USER: Q Reject QO Award: O BaseBid O Alt#1 O Alt#2 QO Alt#3 Q Letter attached dated:
DESIGNER: Q Reject O Award: Q BaseBid Q Alt#1 Q Alt#2 Q Alt#3 U Letter attached dated:
PROJECT MGR: O Reject O Award: O BaseBid QO Alt#1 QO Alt#2 Q Alt#3 O Contract Status Report Verified U Low Bid Amount Verified
Signed: Date:
COMMENTS:

Bid Coordinator:

Date:




