COASTAL PROTECTION & RESTORATION AUTHORITY

BID TABULATION SHEET

Bid Date: August 3, 2023

Project Name: Oaks/Avery Hydrologic Restoration – Removal & Replacement of the Cow Path Weir

Designer: CPRA

Project No. TV-0013A **Part No.** N/A **Site Code:** N/A **State ID:** N/A **Project Manager:** Dion Broussard

BIDDER	Lic.No.	Addenda	Bond	Base Bid	Alt.No.1	Alt.No.2	Alt.No.3	Remarks
Rigid Constructors, LLC	68214	1	5%	$430,819.00	$54,150.00			

A TRUE COPY

Signed: Kayla Causey CPRA Representative Date: 08-03-23 Signed: [illegible] CPRA Representative Date: 8/3/2023

Designer's Estimate (Base Bid) $250,000.00 Construction Time 90 (in days) Liquidated Damages $1,340.00 per day

BID RECOMMENDATIONS: (CPRA Use Only.)

USER: ❑ Reject ❑ Award: ❑ Base Bid ❑ Alt #1 ❑ Alt #2 ❑ Alt #3 ❑ Letter attached dated: _____

DESIGNER: ❑ Reject ❑ Award: ❑ Base Bid ❑ Alt #1 ❑ Alt #2 ❑ Alt #3 ❑ Letter attached dated: _____

PROJECT MGR: ❑ Reject ❑ Award: ❑ Base Bid ❑ Alt #1 ❑ Alt #2 ❑ Alt #3 ❑ Contract Status Report Verified ❑ Low Bid Amount Verified

Signed: _____ Date: _____

COMMENTS: _____

Bid Coordinator: _____ Date: _____