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September 27, 2023

ADDENDUM NO. 1

Coastal Protection and Restoration Authority

LABRANCHE SHORELINE PROTECTION PROJECT
(PO-0194)
ST. CHARLES PARISH, LOUISIANA

GENERAL: The following items shall be considered part of the contract documents and shall be
included in the same when the construction contract is executed. Changes made by addenda shall take
precedence over original documents. General contractors are hereby advised to call the attention of all
subcontractors and/or suppliers to changes which may affect their work and/or product.

Bidder shall acknowledge receipt of this addendum in the Louisiana Uniform Public Work Bid
Form.

L. GENERAL INFORMATION:

1. All updates to the Bid Documents listed in the following sections will be
incorporated into the Issued for Construction (IFC) documents for this project.

IL REVISED LOUISIANA UNIFORM PUBLIC WORK FORM

1. The Louisiana Uniform Public Work Bid Form has been revised and included in
Attachment A of this Addendum. Bidders must use this revised Louisiana Uniform
Public Work Bid Form in the submission of the Bid Documents.

I REVISIONS TO SPECIFICATIONS:

1. Replace: APPENDIX I — Davis Bacon Act, in its entirety with the attached Davis Bacon Act
2023 Decision (See Attachment B)

Iv. REVISIONS TO PLAN SHEETS:

The following Plan Sheets shall be revised as described below. A revised, issued for construction plan
set will be provided after award.

1. Sheet 3: The quantity (2,700 TON) associated with Bid Item No. 6A — Rock
Armor Layer (LADOTD 440 LB Class Rock) (TS-700) shall be replaced with
8,520 TON.

2. Sheet 5 to Sheet 14: Replace Note 1 with the following language: DREDGE
DEPTHS AND LIMITS SHOWN ARE APPROXIMATE AND MAY VARY
BETWEEN THE DESIGN AND CONSTRUCTION PHASES. IF
ADJUSTMENTS ARE DEEMED NECESSARY BY THE CONTRACTOR,
THEY MUST FIRST BE APPROVED BY THE ENGINEER.

3.  Sheet 15: TYPICAL SECTION A: the text “80° MINIMUM BARGE
FLOTATION CHANNEL” shall be edited to the following language: “80°
MAXIMUM BARGE FLOTATION CHANNEL”.

V. QUESTIONS AND RESPONSES:

Questions Received via Email:



Can you please provide the estimate for the Labranche Shoreline Protection Project that
is due to bid October 3?

Response: The engineer’s Opinion of Probable Construction Cost (OPCC) summary is:
a. Base Bid: $15,973,685.00
b. Alternate No. 1: $1,389,560.00
c. Alternate No. 2: $1,272,255.00

What is the budget for this Project?

Response: See response above (Question 1).

Is there a recording of the pre-bid conference?

Response: No

May we receive the budget for the project?

Response: See response above (Question 1).

Page 78 of pdf, TS-360 Access and floatation channels, paragraph 360.3 ‘excavation
limits’ states Contractor shall also obtain and submit to Engineer a letter of no objection
from any pipeline company for the proposed excavation inside their right-of-way. Will
contract duration be extended for time associated with obtaining letters of no objection
from third parties?

Response: This will be considered depending on the time required to obtain.

Page 78 of pdf, TS-360 Access and floatation channels, Paragraph 360.4 ‘Temporary
Dredge Material Stockpile’ states dredged material shall be placed back into the
channels... reworked to +/- 0.5’ of the original bottoms. Please clarify if backfilling of
Access and floatation channels to be paid under Item No 3 “Access and Flotation channel
excavation”?

Response: This work will be paid under Bid Item No.: 3, 34 (if awarded), and 3B (if
awarded.

Page 86 of pdf, TS-600 Lightweight Aggregate, table 600.4.4. ‘Summary of Test
Standards’, shows Bulk Density (ASTM C 29) requirement of Less than 50 Ib/cubic foot
while freshwater density is shown as 62 1b / cubic foot. Please confirm that repositioning
of LWA material from rising water levels, displacement due to waves, tidal force, wind,
wakes, and other environmental forces during course of installation to be paid under
“Encapsulated Lightweight Aggregate” bid item?

Response: Correct, the work listed as described above will be paid under Bid Item No. 5,
54 (if awarded), and 5B (if awarded).

Page 92 of pdf, TS-700 Rock Armor Layer (LADOTD 440 LB Class rock), paragraph
700.8 ‘Losses’ states contractor is responsible to reclaim and utilize all rock that is lost
during shipment or construction. Please clarify if this includes rock that settles outside of
tolerances provided or if this would be considered a changed condition?

Response: This does not include rock that settles below the existing grade. The quantity
associated with Bid Item No. 6 “Rock Armor Layer (LADOTD 440 LB Class Rock)”
accounts for immediate settlement during construction based on the geotechnical
analysis.

Please clarify if additional material needed due to settlement would be considered
additional quantity paid under the unit price for Rip Rap? Would the unit prices also need
to account for inefficiencies such as repositioning work completed 14-day prior in order
to place additional material? Is it the intent for unit price to account for properly placing
material within tolerances by anticipating settlement and thus be the contractor’s
responsibility to reposition material above tolerance if settlement is less than anticipated?
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1.
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Response: Yes, however, partial surveys, partial acceptance, and partial payment may be
issued. Payment under Bid Item No. 6 “Rock Armor Layer (LADOTD 440 LB Class
Rock)” is based on the tonnage of rock measured using barge displacement and
acceptance is based upon the quantity of rock placed within the lines, grades, elevations,
and tolerances as specified in the Bid Documents. The Engineer may require the
Contractor to remove rock or place additional rock as necessary.

Page 34 of pdf, general provisions, paragraph GP-7 ‘Notice to Proceed and Contract Time’ provides

table with anticipate adverse weather days expected to occur during contract time to constitute
baseline monthly weather time evaluations. Please clarify if the weather calendar days provided to
include for tidal swings, additional water levels from storms, drought periods, or other severe weather
events which may prevent work; or if these must also be considered by contractor above and beyond
the stated adverse weather days.

Response: Adverse weather days must prevent Work for fifty percent (50%) or more of
the work day and delay work critical to the timely completion of the project. The number
of actual adverse weather days shall be calculated chronologically from the first to the
last day of each month.

If adverse weather conditions are the basis for a claim for additional time, the
Contractor shall document that weather conditions had an adverse effect on the
scheduled construction. An increase in Contract Time due to weather due to weather
shall not be cause for an increase in the contract sum.

Page 35 of pdf, general provisions, paragraph GP-9 ‘Progress schedule’ states format of schedule shall
be composed using Microsoft Project, or any other software deemed acceptable by the Engineer — to
be updated weekly by the Contractor at a minimum including all elements of work plan, work order,
and telephone log. Please clarify will P6 scheduling software be acceptable.

Response: This will be considered. Awarded contractor shall submit this request prior to
the pre-construction meeting.

Page 92 of pdf, TS-700 Rock Armor Layer (LADOTD 440 LB Class rock), paragraph 800.11 ‘Staging
Area’ states if staging area is within 150 ft of a well head or pipeline, they shall be probed and
approximately marked by the contractor. Would pipeline not shown in drawings be considered
changed condition or should consideration of this be taken into account by contractor at time of bid for
pipeline probing?

Response: Paragraph 700.11 in TS-700 appears to be what the question is referring to as
it addresses ‘Staging Area’. Consideration of this shall be taken into account by the
contractor at the time of bid.

The awarded contractor is required to complete a pre-construction magnetometer survey
to locate any potential changed conditions. A magnetometer survey was completed
during the design phase, and known pipelines and magnetometer survey anomalies are
shown on the Plans.

Page 93 of pdf, TS-700 Rock Armor Layer (LADOTD 440 LB Class rock), paragraph 700.13
‘acceptance’ states that compliance survey to be performed no earlier than 14 days after placement of
rock armor layer. Engineer may require contractor to remove rock or place additional rock as
necessary to achieve compliance. Should the contractor place material to correct grade and additional
settlement occurs during the 14-day acceptance time frame that requires contractor to return to
location installed 14 days prior then would this be considered a changed condition? Which bid item
would reworking material be paid under?

Response: The awarded contractor will be paid for all rock placed under Base Bid Item
No. 6, “Rock Armor Layer (LADOTD 440 LB Class Rock)”. Payment for Base Bid Item
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No. 6 will be measured using a barge displacement table, and acceptance will be based
on the quantity of rock within the tolerance.

Page 93 of pdf, TS-700 Rock Armor Layer (LADOTD 440 LB Class rock), paragraph 700.13
‘acceptance’ should material settle outside of grades, would the additional material required be meet
tolerance be paid by barge displacement table and would this restart the 14-day acceptance time
frame?

Response: Correct.

Page 93 of pdf, TS-700 Rock Armor Layer (LADOTD 440 LB Class rock), paragraph 700.14
‘measurement and payment’ states contractor to submit application for payment on monthly basis for
material that gains acceptance. Please clarify no payment for material in transport, or on hand, and that
material must pass the 14-day acceptance period prior to be considered in pay app.

Response: Correct.

Page 7 of pdf, Advertisement for bids, references pre-bid conference — will list of attendees be
provided?

Response: Yes. Please see Attachment C.

Will this project have a sales tax exemption on permanent material?

Response: No.

During pre-bid meeting there was reference to a traditional 20-40-40 LWA blend that local suppliers
provide which may be used instead of the traditional LWA. Will specification be provided for 20-40-
40 LWA blend referenced during pre-bid?

Response: Yes, this is included in TS-600, Page 60 (PDF page 86).

Drawing Sheet #2, Note #5 states quantities and areas shown on the places are based on conditions as
surveyed. Please clarify if contractor is to price work based on provided quantities and survey
information?

Response: Correct.

Drawing Sheet #7, Note #6 states contractor to cut existing timber structure at mudline. Removal
extents only required within project features limits. Is there any additional information available on
structures to be removed, spec sheets, diameters, coating, or as-built drawings?

Response: No, the awarded contractor shall perform their own assessment of the
structure and consider this work under Base Bid Item No. 1, “Mobilization and
Demobilization”.

Drawing sheet #15, Note #6 states geotextile fabric / grid overlap to be tucked back into breakwater
and stabilized by rocks. How much of the geotextile shall be tucked back into breakwater and
stabilized by rocks?

Response: A 5-foot minimum overlap dimension is provided on Sheet 15, Typical Section
A.

Would you consider allowing us to use LiDAR for progress and as-built surveys to obtain elevations
for the above water portions of the rock in conjunction with bathymetric/ topographic surveys to
obtain below water information.



Response: Survey data collected using LiDAR equipment will not be accepted in lieu of
Real-Time Kinetic Positioning (RTK) equipment for the post-construction survey data
submittal.

23. Also would you consider allowing us to use C4G VRS in lieu of setting up a GNSS base station?

Response: This will be considered. Please include all necessary details and methodology
as part of the Work Plan Supplemental (see section SP-7 of the specifications).

24. Are you aware of any airboat restrictions?

Response: No restrictions have been issued, but please note that all work must be
performed from the waterside to ensure activities remain within State water bottom
limits. Awarded contractor will not be permitted to ground a vessel, walk on, or store any
material or equipment along the existing shoreline.

Questions Received during the Pre-Bid Meeting (9-19-23)
1. Are Magnetometer Surveys Required?

Response: Yes. See paragraphs 200.2.5, 200.2.6, and 200.2.7 of the Technical
Specifications (Section TS-200) for more information on requirements for the pre-
construction magnetometer survey.

2. Will the awarded contractor be allowed to use LIDAR equipment to collect the post-
construction data within the shoreline protection structure limits to capture the armor
(rock) layer surface?

Response: See response above (Question 22).
3. Are permanent warning signs required?

Response: Only temporary warning signs will be required for this project to mark the
permitted temporary material stockpile areas associated with the Flotation and Access
Channels. See section TS-820 of the technical specifications and Sheet 32 of the Issued
for Bid (IFB) Plans.

4.  What is the cost estimate for this project?
Response: See response above (Question 1 received via email).
5. Are there any construction activity restrictions during Louisiana Duck Hunting Season?

Response: The landowners have not issued any restrictions to-date related to Louisiana
Duck Hunting Season.

6. Are there any airboat restrictions?

Response: See response above (Question 24).

End of Addendum No. 1

Attachments:
Attachment A - Updated Bid Form (4 pages)
Attachment B - Appendix I — Davis Bacon Act (2023 Decision) (8 pages)
Attachment C - Pre-Bid Meeting Attendee Sheet (1 page)
Attachment D - Pre-Bid Meeting Presentation (24 pages)



ATTACHMENT A - UPDATED BID FORM



LOUISIANA UNIFORM PUBLIC WORK BID FORM

TO: Coastal Protection and Restoration Authority BID FOR: LaBranche Shoreline Protection Project (PO-0194)
150 Terrace Avenue
Suite 100
Baton Rouge, LA 70802
(Owner to provide name and address of owner) (Owner to provide name of project and other identifying information)

The undersigned bidder hereby declares and represents that she/he: a) has carefully examined and understands the Bidding
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or any
addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, tools,
appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and completion
of the referenced project, all in strict accordance with the Bidding Documents prepared by:__Coastal Protection and Restoration

Authority and dated: July 2023
(Owner to provide name of entity preparing bidding documents.)

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following ADDENDA: (Enter the number the
Designer has assigned to each of the addenda that the Bidder is acknowledging)

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated “Base Bid”
* but not alternates) the sum of:

Dollars  ($ )

ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and all unit prices
designated as alternates in the unit price description.

Alternate No. 1 (4dditional 1,075 fi of shoreline protection) for the lump sum of:

Dollars ($ )

Alternate No. 2 (4dditional 1,100 ft of shoreline protection) for the lump sum of’

Dollars ($ )

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of®

Not Applicable Dollars ($ Not Applicable )

NAME OF BIDDER:
ADDRESS OF BIDDER:

LOUISIANA CONTRACTOR’S LICENSE NUMBER:
NAME OF AUTHORIZED SIGNATORY OF BIDDER:
TITLE OF AUTHORIZED SIGNATORY OF BIDDER:

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:
DATE:

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA
UNIFORM PUBLIC WORK BID FORM:

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included
with the form. The number of unit prices that may be included is not limited and additional sheets may be included if needed.

** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the public
work as prescribed by LA R.S. 38:2212(B)(5).

BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA R.S. 38:2218(A) attached to and
made a part of this bid.



LOUISIANA UNIFORM PUBLIC WORK BID FORM

UNIT PRICE FORM
TO: Coastal Protection and Restoration Authority BID FOR: Labranche Shoreline Protection Project (PO-0194)
150 Terrace Avenue
Suite 100

Baton Rouge, LA 70802

(Owner to provide name and address of owner)

(Owner to provide name of project and other identifying information)

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices. Amounts shall be stated in figures and only in figures.
DESCRIPTION: & Base Bid or O Alt.# Mobilization and Demobilization (TS-100)

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
1 1 Lump Sum

DESCRIPTION: | X Base Bid or O Alt.# Construction Surveying (TS-200)
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
2 1 Lump Sum

DESCRIPTION: | X Base Bid or 4 Alt.# Access and Flotation Channel Excavation (TS-360)
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
3 1 Lump Sum

DESCRIPTION: | & Base Bid or U Alt.# Geogrid Composite (TS-500)
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
4 62,250 Square Yard

DESCRIPTION: | & Base Bid or O Alt.# Encapsulated Lightweight Aggregate (TS-600)

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
5 11,700 Cubic Yard

DESCRIPTION: | & Base Bid or 4 Alt.# Rock Armor Layer (LA DOTD 440 1b Class Rock) (TS-700)
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
6 94,600 Ton

DESCRIPTION: | & Base Bid or U Alt.# Temporary Warning Signs (TS-820)
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
7 21 Each

DESCRIPTION: | U Base Bid or & Alt.# 1 Construction Surveying (TS-200)

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
2A 1 Lump Sum

Wording for “DESCRIPTION” is to be provided by the Owner.
All quantities are estimated. The contractor will be paid based upon actual quantities as verified by the Owner.



LOUISIANA UNIFORM PUBLIC WORK BID FORM

UNIT PRICE FORM
TO: Coastal Protection and Restoration Authority BID FOR: Labranche Shoreline Protection Project (PO-0194)
150 Terrace Avenue
Suite 100

Baton Rouge, LA 70802

(Owner to provide name and address of owner)

(Owner to provide name of project and other identifying information)

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices. Amounts shall be stated in figures and only in figures.
DESCRIPTION: O Base Bid or & Alt.# 1 Access and Flotation Channel Excavation (TS-360)

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)

3A 1 Lump Sum

DESCRIPTION: | O Base Bid or & Alt.# 1 Geogrid Composite (TS-500)

REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
4A 6,000 Square Yard
DESCRIPTION: | U Base Bid or & Alt.# 1 Encapsulated Lightweight Aggregate (TS-600)
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
S5A 1,100 Cubic Yard

DESCRIPTION: | U Base Bid or & Alt.# 1 Rock Armor Layer (LA DOTD 440 LB Class Rock) (TS-700)

REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
6A 8,520 Ton

DESCRIPTION: | U Base Bid or ® Alt.# 1 Temporary Warning Signs (TS-820)

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
TA 2 Each

DESCRIPTION: | O Base Bid or & Alt.# 2 Construction Surveying (TS-200)

REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
2B 1 Lump Sum

DESCRIPTION: | O Base Bid or ® Alt.# 2 Access and Flotation Channel Excavation (TS-360)

REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
3B 1 Lump Sum

DESCRIPTION: | U Base Bid or & Alt.# 2 Geogrid Composite (TS-500)
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
4B 6,750 Square Yard

Wording for “DESCRIPTION” is to be provided by the Owner.
All quantities are estimated. The contractor will be paid based upon actual quantities as verified by the Owner.



LOUISIANA UNIFORM PUBLIC WORK BID FORM

UNIT PRICE FORM
TO: Coastal Protection and Restoration Authority BID FOR: Labranche Shoreline Protection Project (PO-0194)
150 Terrace Avenue
Suite 100
Baton Rouge, LA 70802
(Owner to provide name and address of owner) (Owner to provide name of project and other identifying information)

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices. Amounts shall be stated in figures and only in figures.
DESCRIPTION: U Base Bid or & Alt.# 2 Encapsulated Lightweight Aggregate (TS-600)

REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)

5B 900 Cubic Yard

DESCRIPTION: | O Base Bid or & Alt.# 2 Rock Armor Layer (LA DOTD 440 LB Class Rock) (TS-700)
REF. NO. QUANTITY: | UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
6B 7,700 Ton

DESCRIPTION: | U Base Bid or & Alt.# 2 Temporary Warning Signs (TS-820)
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
7B 1 Each

DESCRIPTION: | O Base Bid or U Alt.# Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable Not Applicable Not Applicable Not Applicable

DESCRIPTION: | O Base Bid or O Alt.# Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable Not Applicable Not Applicable Not Applicable

DESCRIPTION: | U Base Bid or U Alt.#  Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable Not Applicable Not Applicable Not Applicable

DESCRIPTION: | O Base Bid or U Alt.#  Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable Not Applicable Not Applicable Not Applicable

DESCRIPTION: | O Base Bid or O Alt.# Not Applicable
REF. NO. QUANTITY: UNIT OF MEASURE: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price)
Not Applicable Not Applicable Not Applicable Not Applicable Not Applicable

Wording for “DESCRIPTION” is to be provided by the Owner.
All quantities are estimated. The contractor will be paid based upon actual quantities as verified by the Owner.



ATTACHMENT B - APPENDIX I: DAVIS
BACON ACT (2023 DECISION)
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WAGE DETERMINATIONS

Davis-Bacon Act WD # LA20230005

Note: There have been modifications to this wage determination. To view the most recent version click here.

Wage Determination

Modification #
0

Published Date
Jan 20,2023

Document

"General Decision Number: LA20230005 01/06/2023
Superseded General Decision Number: LA20220005
State: Louisiana
Construction Type: Heavy
Counties: Jefferson, Orleans, Plaquemines, St Bernard, St

Charles, St James, St John the Baptist and St Tammany Counties
in Louisiana.

HEAVY CONSTRUCTION PROJECTS (Includes flood control, water &
sewer lines, and water wells. Also includes elevated storage
tanks in all listed parishes except Plaquemines and St. James.
Excludes industrial construction-chemical processing, power


https://sam.gov/
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javascript:void(0)
javascript:void(0)
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https://sam.gov/reports/awards/standard
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plants, and refineries.)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to

contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

|If the contract is entered
|into on or after January 30,
|2022, or the contract is

|renewed or extended (e.g., an

|option is exercised) on or
|after January 30, 2022:

Executive Order 14026
generally applies to the
contract.

. The contractor must pay

all covered workers at
least $16.20 per hour (or
the applicable wage rate

determination, if it is
higher) for all hours
spent performing on the
contract in 2023.

|If the contract was awarded on].

|or between January 1, 2015 and|

| January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

Executive Order 13658
generally applies to the

|
|
|
|
|
|
|
listed on this wage |
|
|
|
|
|
|
|
contract. |

. The contractor must pay all|

covered workers at least |
$12.15 per hour (or the |
applicable wage rate listed|
on this wage determination, |
if it is higher) for all |
hours spent performing on |
that contract in 2023. |

I

The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
/] 01/06/2023

CARPO729-001 01/01/2022

Fringes

CARP1846-006 07/01/2022



Rates Fringes

CARPENTER
(formbuilding/formsetting and
Piledrivers).....ceeeeieieneennnnn $ 29.09 10.27

ELECO130-005 12/05/2022

JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST.
JAMES, AND ST. JOHN THE BAPTIST PARISHES

Rates Fringes
ELECTRICIAN (including low
voltage wiring)......covvvvivnnn, $ 32.75 14.51
ELEC1077-002 12/05/2022
ST. TAMMANY PARISH
Rates Fringes
ELECTRICIAN (including low
voltage wiring)......ccovvvivnn. $ 27.39 3%+9.42
ENGIO406-018 ©7/01/2009
Rates Fringes
OPERATOR: Power Equipment
Bulldozer........covvvvvennn $ 21.26 6.70
Mechanic.........covvuvnnn.. $ 23.31 6.70

PLAS0567-003 08/01/2022

JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST.
JOHN THE BAPTIST, and ST. TAMMANY PARISHES

Rates Fringes
Cement Mason/Concrete Finisher...$ 30.47 7.97
bunsosiz-ees erers2e2
ST. JAMES PARISH

Rates Fringes
Cement Mason/Concrete Finisher...$ 31.83 5.90

PLUM@O60-002 06/07/2021

JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, ST.
JAMES (Southeastern Portion), ST. JOHN THE BAPTIST, and ST.
TAMMANY PARISHES



Rates Fringes

Plumbers (excluding pipe
1aYINg) et it $ 29.90 13.29

PLUM@198-005 09/01/2021

ST. JAMES PARISH (Northwestern Portion)

Rates Fringes
PLUMBER (excluding pipe
laying) .o e it i it $ 27.29 15.69
SULA2004-007 05/13/2004
Rates Fringes
CARPENTER (all other work)....... $ 13.75 ** 2.60
Laborers:
Common/Landscape............ $ 9.88 ** 0.00
Fence..vvv it $ 11.24 ** 0.00
Flagger. coveeeeeennennennnns $ 8.58 ** 0.00
Mason Tender................ $ 7.25 ** 0.00
Pipelayer......coeeveeenennns $ 9.84 ** 0.00
PIPEFITTER (excluding
pipelaying)......covviiiiiiinnnnn. $ 17.52 4.51
Power equipment operators:
Backhoe/Excavator........... $ 14.42 ** 0.00
Crane. .cveve e nennnnenennnn $ 16.34 3.30
Dragline......ceveeeneennnn. $ 16.50 0.00
Front End Loader............ $ 13.89 ** 0.00
Oiler...oveiiiiiiiiinnnnnnn. $ 10.03 ** 0.00
Truck drivers:
DUMP .ttt etereeeennnannnnnns $ 11.01 ** 0.00
Pickup..ovviveiinnninnnnnn, $ 12.25 ** 0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($16.20) or 13658
($12.15). Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their



own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local ©198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates



the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request



review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"
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NAME COMPANY
Travis Moore CPRA

Jas Singh CPRA

Chris Scalco CPRA

Shannon Haynes CPRA

Mark Accardo CPRA

Chris Williams Moffatt & Nichol

Gerald Songy

Moffatt & Nichol

Samantha McKisson

Moffatt & Nichol

Mike Nitska Hydroterra Technologies
Nolan Simoneaux Luhr Crosby

Lonnie Dunn Luhr Crosby

Kim Dailey Survey Equipment Services
Mitchell Roth Cycle Construction Company

Robert Sarver

Rigid Constructors

Emily Lawson

Rigid Constructors
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LaBranche Shoreline Protection
Project (PO-0194)

PRE-BID MEETING
10:00AM CST




General Information

* This Pre-bid Meeting is Non-Mandatory

* Project Owner

State of Louisiana - Coastal Protection and Restoration Authority (CPRA)

Project Manager - Travis Moore

* Design and Construction Administration Consultant (Moffatt & Nichol)

Engineer of Record - Chris Williams, P.E.
Engineer - Gerald Songy, P.E.
Engineer - Samantha McKisson, E.I.T.

Construction Observer - Paul Salassi

e Contract Time:

Base Bid: Five Hundred (500) consecutive calendar days

- Alternate #1 (if awarded): Fifty (50) consecutive calendar days

- Alternate #2 (if awarded): Fifty (50) consecutive calendar days

COASTAL PROTECTION AND RESTORATION AUTHORITY



Project Location

LAKE PONTCHAR TRARN

PROJECT LOCATION

COASTAL PROTECTION AND RESTORATION AUTHORITY 3
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PO-0194 LaBranche Shoreline Protection




PO-0194 LaBranche Shoreline Protection




Project Layout

Base Bid: 10,706 LF . &

Alt. #1: 1,075 LF B
Alt,#2: 1,100 LF . 3L

T o R
L e U

COASTAL PROTECTION AND RESTORATION AUTHORITY




Summary of Estimated Quantities

e Construction settlement accounted for in the
rock armor layer quantities

 Variations in quantities clause - Owner
reserves the right to adjust the quantities by
+/- 25% without adjustment of the unit price.

e Measurement of the Rock Armor Layer will be
by barge displacement tables

« Payment of Armor Rock Placement will be by

tonnage
QUANTITY TABLE
EXCAVATION VOLUME | LENGTH ALONG CL
ACCESS CHANNEL 16,500 C.Y. 2,320 FT
FLOTATION CHANNEL 164,000 C.Y. 12,881 FT
FILL VOLUME | __ —
TEMPORARY FLOTATION CHANNEL STOCKPILE | 98,500 C.Y. 16,243 FT
PROPOSED SHORELINE PROTECTION (INCLUDES
ROCK + LWA CORE) 58,700 C.Y, 12.815FT
BENEFICIAL USE 82,000 C.Y. 12,697 FT

THIS TABLE INCLUDES THE TOTAL PROJECT QUANTITES (COMBINATION OF THE BASE
BID, ALTERNATE #1, AND ALTERNATE #2). FOR A BREAKDOWMN OF THE QUANTITIES,
PLEASE SEE SHEET 3 FOR SUMMARY OF ESTIMATED QUANTITIES.

COASTAL PROTECTION AND RESTORATION AUTHORITY

1.

SUMMARY OF ESTIMATED QUANTITIES

BASE BID (SEE NOTE 1)

— 8,520

ITEM No. DESCRIPTION UNITS | QUANTITY
1 MOBILIZATION AND DEMOEILIZATION (TS-100) LS 1
2 |CONSTRUCTION SURVEYING (TS-200) LS 1
3 ACCESS AND FLOTATION CHANNEL EXCAVATION (TS5-360) LS 1
4 GEOGRID COMPOSITE {T5-500) 3Y 62,250
5 ENCAPSULATED LIGHTWEIGHT AGGREGATE (TS-600) Cy 11,700
G ROCK ARMOR LAYER (LADOTD 440 LB CLASS ROCK )(TS-700) TOM 94,600
7 TEMPORARY WARNING SIGNS (TS-820) EA 21
ALTERNATE #1 (SEE NOTE 1)
ITEM MNao. DESCRIPTION UNITS | QUANTITY
2 |CONSTRUCTION SURVEYING (TS-200) LS 1
3A ACCESS AND FLOTATION CHANNEL EXCAVATION (TS-360) LS 1
44, GEOGRID COMPOSITE (T3-500) 3Y 6,000
5A |ENCAPSULATED LIGHTWEIGHT AGGREGATE (TS5-600) cY 1,100
BA ROCK ARMOR LAYER (LADOTD 440 LB CLASS ROCK )(TS-700) TOM —=F R
TA TEMPORARY WARNING SIGNS (TS-820) EA 2
ALTERNATE #2 (SEE NOTE 1)
ITEM Nao. DESCRIPTION UNITS | QUANTITY
28 |CONSTRUCTION SURVEYING (TS-200) LS 1
3B ACCESS AND FLOTATION CHANNEL EXCAWVATION (TS-380) LS 1
4B GEOGRID COMPOSITE (TS-500) sY 6,750
58 |ENCAPSULATED LIGHTWEIGHT AGGREGATE (T5-600) cY 900
515 ROCK ARMOR LAYER (LADOTD 440 LB CLASS ROCK )(TS-700) TON 7,700
7B TEMPORARY WARNING SIGNS (TS-820) EA 1

ALL QUANTITIES SHOWN ARE FOR BIDDING PURPOSES ONLY AND CALCULATED ACCORDING TO
CONDITIONS AT THE TIME OF THE APPLICABLE SURVEYS AND DESIGN. THE OWNER RESERVES
THE RIGHT TO ADJUST THE QUANTITIES BY + 25% WITHOUT ADJUSTMENT OF THE UNIT PRICE.
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Geotextiles and Geogrid (TS-500)

 Type | Geotextile (woven polypropylene or Stable Woven/Non-woven network):
 Shell of the LWA Bag and provides abrasion/protection for Type Il Geotextile

* Type Il Geotextile (non-woven):
 Encapsulate LWA AND component of the Geogrid.

 Geogrid Composite:
 Type Il Geotextile + Geogrid - to be placed beneath the shoreline protection structure armor
and core layer (rock and LWA core)

COASTAL PROTECTION AND RESTORATION AUTHORITY
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Lightweight Aggregate Core Layer (TS-600)

e 20-40-40 blend may be used

(instead of traditional LWA material) 3 50'
« Max bulk density of 75PCF
¢ G ra d atl on. Table 1: LWA Material Grada!iun
U.S. Sieve —gffa“];“:vz;‘;;?
3/8 inch 90 - 100
No. 4 40 - 80
No. 8 20 - 50
No.16 10 - 40
No. 50 0-15
No. 200 0-10

e combination of woven and non-woven
geotextiles must be used to
encapsulate the 20-40-40 blend to
provide abrasion resistance and
minimize material losses.

 |LWA bag sizes may vary to form
construction template

COASTAL PROTECTION AND RESTORATION AUTHORITY

Smaller Bags . ,

-




Rock Armor Layer (TS-700)

« LADOTD Class 440 Ib graded rip rap

« Armor layer geometry:

* Crest width: 5’ /;)5'
 Crest elevation: +5.0° NAVD8S8 EL +1 7

- Tolerance +/-0.5’ ’\
* Rearslope: 1.5:1

* Front slope: 3:1

 Minimum layer thickness of 3.5’

Stone Size (Ibs.) Spherical Diameter (ft) % of Stone Smaller
2200 3.00 100
900 2.23 40-100
440 1.76 14-50
130 1.17 0-15

COASTAL PROTECTION AND RESTORATION AUTHORITY
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ccess and Flotation Channels (TS-360)

 Excavation template for access and flotation

channels is shown as the maximum, and

Contractor will not be required to excavate it in its

entirety.

360.5

Beneficial Use of Excavated Material: Contractor may elect to excavate the material from within

the access channel template and place it immediately landward of the shoreline protection
structure alignment as beneficial use material. The material must not be placed on any existing
marsh and must not migrate into the shoreline protection structure alignment prior to geogrid
composite or rock placement. Once placed, this material is intended to stay in-place, and the
Contractor will not be: required to backfill this material upon demobilization, required to survey
this area, or maintain a specific construction template (e.g., specific side slopes and crest
elevation). The Contractor must make an effort to uniformly side cast this material along the
project alignment to prevent inconsistent placement, or large material stockpiles reaching crest
elevations over +5.0° NAVDSS. Visual inspections will be performed of this feature throughout
construction, and Engineer reserves the right to request spot checks in this area throughout

construction.
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e

LIMITS OF FLOTATION
CHANMEL DREDGING, |
ELEVATION <6.0

-

PROPOSED
SHORELINE PROTECTION =6
FISH DIF,
SEE SHEET 31

APPROXIMATE TOF OF
SLOPE OF FLOTATION &8
CHANMNEL DREDGING

1. DREDGE DEPTHS AND LIMITS SHOWN ARE APPROXIMATE AND MAY BE ADUUSTED TO MEET CURRENT FIELD CONDITIONS
AND CONSTRUCTION REQUIREMENTS.

2. DREDGE LIMITS AND TEMPORARY MATERIAL STOCKPILE SHALL BE GONTAINED WITHIN THE LIMITS SHOWN.

3. WESSEL DRAFTS SHALL BE LIMITED TO 6 FEET.

4. BEMEFICIAL USE MATERIAL SHALL NOT BE PLACED O ANY EXISTING MARSH OR SHORELINE.
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Fish Dips

« Seven (7) total
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Temporary Wa

COASTAL PROTECTION AND RESTORATION AUTHORITY

ming Signs (TS-820)
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Contractor Notification and Coordination
Responsibilities

NOTIFICATION
1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING THE FOLLOWING PIPELINE AND UTILITY
OPERATORS AT LEAST 14 WORKING DAYS IN ADVANCE OF THE WORK, THE CONTRACTOR SHALL CONTACT

LOUISIANA ONE CALL AT 1-800-272-3020 14 DAYS PRIOR TO ANY EXCAVATION AND/OR DREDGING TO LOCATE
ALL PIPELINES OR UTILITIES.

GULF S0UTH FIFELINE COMPANY, LLC
CONTACT: BRENT DHUET
PHOME: (985) 804-2524

2. THE CONTRACTOR SHALL MOTIFY THE LANDOWNER LISTED BELOW AT LEAST FIVE (5) WORKING DAYS PRIOR
TO PERFORMING THE WORK.

ST. CHARLES LAND CO. I, LLC
CONTACT: CHARLES LACINAK, JR.
PHONE: (504) 523-3341

CONTACT CPRA LAND RIGHTS AT (225) 342-4744 FOR ALTERNATIVE MEANS OF LANDOWMER NOTIFICATION IF
NECESSARY.

 Contractor will also be responsible for US Coast
Guard coordination and coordinating with PO-0075
Project Contractor

COASTAL PROTECTION AND RESTORATION AUTHORITY



Project Constraints

* No Dredge or Equipment Operation Zone (Sheet 5)

 Beneficial use material shall not be placed on
shoreline protection structure or any existing marsh
or shoreline

LIMITE OF FLOTATION
CHAMMEL DREDGING,
-of ELEVATION -8.0

y APPROXIMATE TOP OF
SLOFE OF FLOTATION
CHANMEL DREDGING

'

COASTAL PROTECTION AND RESTORATION AUTHORITY

R \
BENEFICIAL USE AREA \

o |

i~ |

LIMITS OF FLOTATIOM \ ; 5
CHANNEL DREDGING, |
ELEVATION -6.0
\

APPROXIMATE TOP OF £
SLOPE OF FLOTATION
CHANNEL DREDGING
“
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Existing Infrastructure (1)

* Within Sta. 29+75 to 34+00

 Two (2) existing rock sills
 Excavation offset = 10’

One (1) existing timber
structure/bulkhead

* Contractor to cut at mudline and  z
remove (only within project feature "=

: e o '
. . (R LT OF FLOTATION / B | e
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o e e o
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EX|st|ng Infrastructure (2)

N O
- SI||S armored by Artlculated

Concrete Block Mattresses (ACBs)

_fiﬂmber Bulkhead

COASTAL PROTECTION AND RESTORATION AUTHORITY




Existing Infrastructure (3)

 Top of timber bulkhead O to 1
foot above water surface: +0.5’
to +1.5" NAVDS8S8

e ~200 feet in length

Timber Bulkhead

e 2 ACB Berms crest
approximately +0.5" NAVD88

« ~15 feet wide and 110 feet
in length

Photo facing south/southeast
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Special Conditions

* Provide vessel for exclusive use of Construction Observer with a Desk and Wifi
* Existing Pipeline (no dredging or mooring barges within the pipeline corridor on sheet 5).
 Access on property - not allowed. All work to be performed from the water.

« The Environmental and Biological Assessments identifies Gulf Sturgeon and West Indian
Manatees as threatened and endangered species which potentially may exist within Project Site.

Contract Time:

- Base Bid: Five Hundred (500) consecutive calendar days
- Alternate #1: Fifty (50) consecutive calendar days

- Alternate #2: Fifty (50) consecutive calendar days

COASTAL PROTECTION AND RESTORATION AUTHORITY
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Nearby

LaBranche Shoreline Protection

PO-0075 LaBranche (PO-0194)
Marsh Creation Project '

NTP: July 2023

=

Projected completion:
November/December & ik
2024 N 1 e
LaBranche East %= &
Marsh Creation
(PO-0075)
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Addenda

 Presentation and questions from this meeting will be included in an addendum.
* Vertical tolerances for breakwater crest elevations is to be increased to +/- 0.5".
* Alternate #1 armor layer tonnage is to be updated (increased from 2,700 to 8,520).

 Davis Bacon Section will be updated to represent 2023 Decision: “The contractor must pay all
covered workers at least $16.20 per hour (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing on the contract in 2023.”

e https://sam.gov/wage-determination/LA20230005/0
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Questions

« See Advertisement for Bids page (page 6) of the specifications

FOR:

PROJECT NUMBER:

LaBranche Shoreline Protection Project

St. Charles Parish, Louisiana

PO-0194

Complete Bid Documents for this project are available in electronic form. They may be obtained without charge and without deposit
from http://coastal.la.gov/resources/rfps-rsigs-contracts/bids/. Printed copies can also be obtained from:

COASTAL PROTECTION AND RESTORATION AUTHORITY (CPRA)

150 Terrace Avenue

Baton Rouge, LA 70802

E-mail: cpra.bidding(@la.gov

Attn: Sharissa Felder
Phone: (225) 342-0811 Fax: (225) 800-5599

COASTAL PROTECTION AND RESTORATION AUTHORITY
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